

PS&E JOB NO : 15C501 REVISION NO :  
 CONTRACT NO : 008756 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL4615  
 HWY : SR 101  
 TITLE : US 101  
 N. OF SALMON CREEK BRIDGE -  
 STABILIZE SLOPE  
 15C501  
 PROJECT : NHPP-0101(359)  
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : May 6 2015  
 AWARDED ON : May 15 2015

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 4TH BIDDER -----
ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION									
		L.S.		-53.66 %		-27.04 %		-1.40 %		
			507,121.00	-272,121.00	235,000.00	-137,121.00	370,000.00	-7,121.00	500,000.00	-7,121.00
2	REMOVAL OF STRUCTURE AND OBSTRUCTION									
		L.S.		-50.00 %		-16.67 %		-16.67 %		
			6,000.00	-3,000.00	3,000.00	-1,000.00	5,000.00	-1,000.00	5,000.00	-1,000.00
3	REMOVING SHAFT OBSTRUCTIONS									
		EST.		0.00 %		0.00 %		0.00 %		0.00 %
			100,000.00	100,000.00	100,000.00	100,000.00	100,000.00	100,000.00	100,000.00	100,000.00
GRADING										
4	ROADWAY EXCAVATION INCL. HAUL - AREA A									
	4410.0000	C.Y.	14.0000	-64.29 %	5.0000	-47.50 %	7.3500	-50.00 %	7.0000	-50.00 %
			61,740.00	-39,690.00	22,050.00	-29,326.50	32,413.50	-30,870.00	30,870.00	-30,870.00
5	ROADWAY EXCAVATION INCL. HAUL - AREA B									
	39390.0000	C.Y.	12.0000	-20.83 %	9.5000	0.00 %	12.0000	33.33 %	16.0000	33.33 %
			472,680.00	-98,475.00	374,205.00	0.00	472,680.00	157,560.00	630,240.00	157,560.00
6	GRAVEL BORROW INCL. HAUL									
	83500.0000	TON	13.0000	7.69 %	14.0000	28.85 %	16.7500	38.46 %	18.0000	38.46 %
			1,085,500.00	83,500.00	1,169,000.00	313,125.00	1,398,625.00	417,500.00	1,503,000.00	417,500.00
7	EMBANKMENT COMPACTION									
	48170.0000	C.Y.	1.5000	300.00 %	6.0000	-33.33 %	1.0000	166.67 %	4.0000	166.67 %
			72,255.00	216,765.00	289,020.00	-24,085.00	48,170.00	120,425.00	192,680.00	120,425.00
DRAINAGE										
8	QUARRY SPALLS									
	7700.0000	TON	30.0000	-11.67 %	26.5000	0.00 %	30.0000	83.33 %	55.0000	83.33 %
			231,000.00	-26,950.00	204,050.00	0.00	231,000.00	192,500.00	423,500.00	192,500.00



PS&E JOB NO : 15C501 REVISION NO :  
 CONTRACT NO : 008756 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL4615  
 HWY : SR 101  
 TITLE : US 101  
 N. OF SALMON CREEK BRIDGE -  
 STABILIZE SLOPE  
 15C501  
 PROJECT : NHPP-0101(359)  
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : May 6 2015  
 AWARDED ON : May 15 2015

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 4TH BIDDER -----
ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
17	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %			0.00 %		0.00 %
			1,200.00	1,200.00		1,200.00		1,200.00		
18	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %			0.00 %		0.00 %
			1,885.00	1,885.00		1,885.00		1,885.00		
19	CYCLIC DENSITY PRICE ADJUSTMENT									
		CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		
EROSION CONTROL AND ROADSIDE PLANTING										
20	EROSION CONTROL AND WATER POLLUTION PREVENTION									
		L.S.			-83.75 %			25.00 %		25.00 %
			40,000.00	6,500.00	-33,500.00	50,000.00	10,000.00	50,000.00	10,000.00	
21	TESC COMPLIANCE INCENTIVE									
		CALC			0.00 %			0.00 %		0.00 %
			2,000.00	2,000.00		2,000.00		2,000.00		
22	SEEDING, FERTILIZING, AND MULCHING									
	1.4400	ACRE	5,000.0000	4,200.0000	-16.00 %	3,995.0000	-20.10 %	4,000.0000	-20.00 %	
			7,200.00	6,048.00	-1,152.00	5,752.80	-1,447.20	5,760.00	-1,440.00	
23	FINE COMPOST									
	1.4400	ACRE	5,000.0000	11,500.0000	130.00 %	12,000.0000	140.00 %	11,000.0000	120.00 %	
			7,200.00	16,560.00	9,360.00	17,280.00	10,080.00	15,840.00	8,640.00	
TRAFFIC										
24	BEAM GUARDRAIL TYPE 31									
	1025.0000	L.F.	30.0000	27.0000	-10.00 %	20.0000	-33.33 %	25.0000	-16.67 %	
			30,750.00	27,675.00	-3,075.00	20,500.00	-10,250.00	25,625.00	-5,125.00	
25	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	2.0000	EACH	3,000.0000	2,750.0000	-8.33 %	2,450.0000	-18.33 %	3,000.0000	0.00 %	
			6,000.00	5,500.00	-500.00	4,900.00	-1,100.00	6,000.00	0.00	

PS&E JOB NO : 15C501 REVISION NO :  
 CONTRACT NO : 008756 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL4615  
 HWY : SR 101  
 TITLE : US 101  
 N. OF SALMON CREEK BRIDGE -  
 STABILIZE SLOPE  
 15C501  
 PROJECT : NHPP-0101(359)  
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : May 6 2015  
 AWARDED ON : May 15 2015

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	4TH BIDDER	-----
	ROGNLIN'S, INC.			SCARSELLA BROS., INC.			QUIGG BROS., INC.	
	321 W STATE ST			8404 S 196TH ST			819 W STATE ST	
	98520-6143			KENT WA 98031-1884			98520-5934	
	ABERDEEN WA 985200078			SEATTLE WA 981680697			ABERDEEN WA 985200281	
	CONTRACTOR NUMBER : 706350			CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 680000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
26	BEAM GUARDRAIL ANCHOR TYPE 10								
	2.0000	EACH	1,000.0000	900.0000	-10.00 %	750.0000	-25.00 %	1,000.0000	0.00 %
			2,000.00	1,800.00	-200.00	1,500.00	-500.00	2,000.00	0.00
27	TEMPORARY CONC. BARRIER								
	1000.0000	L.F.	15.0000	26.0000	73.33 %	18.0000	20.00 %	23.0000	53.33 %
			15,000.00	26,000.00	11,000.00	18,000.00	3,000.00	23,000.00	8,000.00
28	FLEXIBLE GUIDE POST								
	6.0000	EACH	50.0000	60.0000	20.00 %	36.0000	-28.00 %	75.0000	50.00 %
			300.00	360.00	60.00	216.00	-84.00	450.00	150.00
29	PAINT LINE								
	1500.0000	L.F.	1.0000	1.6500	65.00 %	1.5000	50.00 %	2.0000	100.00 %
			1,500.00	2,475.00	975.00	2,250.00	750.00	3,000.00	1,500.00
30	PLASTIC DRAINAGE MARKING								
	2.0000	EACH	200.0000	330.0000	65.00 %	300.0000	50.00 %	300.0000	50.00 %
			400.00	660.00	260.00	600.00	200.00	600.00	200.00
31	CENTERLINE RUMBLE STRIP								
	0.0800	MI.	30,000.0000	49,500.0000	65.00 %	45,000.0000	50.00 %	45,000.0000	50.00 %
			2,400.00	3,960.00	1,560.00	3,600.00	1,200.00	3,600.00	1,200.00
32	RECESSED PAVEMENT MARKER								
	0.0600	HUND	4,000.0000	38,500.0000	862.50 %	35,000.0000	775.00 %	35,000.0000	775.00 %
			240.00	2,310.00	2,070.00	2,100.00	1,860.00	2,100.00	1,860.00
33	PERMANENT SIGNING								
		L.S.			212.50 %		108.33 %		108.33 %
			2,400.00	7,500.00	5,100.00	5,000.00	2,600.00	5,000.00	2,600.00
34	TEMPORARY PAVEMENT MARKING-SHORT DURATION								
	1370.0000	L.F.	1.0000	0.3000	-70.00 %	0.2000	-80.00 %	1.0000	0.00 %
			1,370.00	411.00	-959.00	274.00	-1,096.00	1,370.00	0.00
35	TEMPORARY ILLUMINATION SYSTEM								
		L.S.			220.00 %		166.67 %		566.67 %
			7,500.00	24,000.00	16,500.00	20,000.00	12,500.00	50,000.00	42,500.00
36	CONDUIT PIPE 4 IN. DIAM.								
	400.0000	L.F.	15.0000	20.0000	33.33 %	20.0000	33.33 %	25.0000	66.67 %
			6,000.00	8,000.00	2,000.00	8,000.00	2,000.00	10,000.00	4,000.00

PS&E JOB NO : 15C501 REVISION NO :  
 CONTRACT NO : 008756 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL4615  
 HWY : SR 101  
 TITLE : US 101  
 N. OF SALMON CREEK BRIDGE -  
 STABILIZE SLOPE  
 15C501  
 PROJECT : NHPP-0101(359)  
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : May 6 2015  
 AWARDED ON : May 15 2015

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	4TH BIDDER	-----
	ROGNLIN'S, INC.			SCARSELLA BROS., INC.			QUIGG BROS., INC.	
	321 W STATE ST			8404 S 196TH ST			819 W STATE ST	
	98520-6143			KENT WA 98031-1884			98520-5934	
	ABERDEEN WA 985200078			SEATTLE WA 981680697			ABERDEEN WA 985200281	
	CONTRACTOR NUMBER : 706350			CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 680000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC											
37	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			-76.57 %			-56.07 %			-51.19 %
			307,300.00	72,000.00	-235,300.00	135,000.00	-172,300.00	150,000.00	-157,300.00		
OTHER ITEMS											
38	CONTRACTOR SURVEYING	L.S.			-59.00 %			-50.00 %			-50.00 %
			50,000.00	20,500.00	-29,500.00	25,000.00	-25,000.00	25,000.00	-25,000.00		
39	TRAINING	HR			-66.67 %			-66.67 %			0.00 %
	400.0000		15.0000	5.0000	-4,000.00	2,000.00	-4,000.00	6,000.00	0.00		
40	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %			0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00			
41	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %			0.00 %
			5.00	5.00		5.00		5.00			
42	MINOR CHANGE	CALC			0.00 %			0.00 %			0.00 %
			-1.00	-1.00		-1.00		-1.00			
43	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %			0.00 %
			-1.00	-1.00		-1.00		-1.00			
44	SPCC PLAN	L.S.			-50.00 %			0.00 %			-50.00 %
			2,000.00	1,000.00	-1,000.00	2,000.00	0.00	1,000.00	-1,000.00		
CONTRACT TOTAL			\$5,579,732.00	\$3,699,355.00	-33.70%	\$3,991,817.30	-28.46%	\$5,114,441.00	-8.34%		

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/21/2015

\*\*\* BID CHECK REPORT \*\*\*

TIME: 07:24

PS&E JOB NO : 15C501 REVISION NO :  
 CONTRACT NO : 008756 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL4615  
 HWY : SR 101  
 TITLE : US 101  
 N. OF SALMON CREEK BRIDGE -  
 STABILIZE SLOPE  
 15C501  
 PROJECT : NHPP-0101(359)  
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : May 6 2015  
 AWARDED ON : May 15 2015

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 4TH BIDDER -----
ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	BASE TOTAL		<u>\$5,579,732.00</u>	\$3,699,355.00	-33.70%	\$3,991,817.30	-28.46%	\$5,114,441.00	<u>-8.34%</u>

PS&E JOB NO : 15C501 REVISION NO :  
 CONTRACT NO : 008756 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL4615  
 HWY : SR 101  
 TITLE : US 101  
 N. OF SALMON CREEK BRIDGE -  
 STABILIZE SLOPE  
 15C501  
 PROJECT : NHPP-0101(359)  
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : May 6 2015  
 AWARDED ON : May 15 2015

----- 3RD BIDDER -----

CECCANTI, INC.  
 4116 BROOKDALE RD E

TACOMA WA 984461613

CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION								
		L.S.			-21.12 %				-100.00 %
			507,121.00	400,000.00	-107,121.00	0.00			
2	REMOVAL OF STRUCTURE AND OBSTRUCTION								
		L.S.			33.33 %				-100.00 %
			6,000.00	8,000.00	2,000.00	0.00			
3	REMOVING SHAFT OBSTRUCTIONS								
		EST.			0.00 %				0.00 %
			100,000.00	100,000.00		0.00			
GRADING									
4	ROADWAY EXCAVATION INCL. HAUL - AREA A								
	4410.0000	C.Y.	14.0000	29.0000	107.14 %				-100.00 %
			61,740.00	127,890.00	66,150.00	0.00			
5	ROADWAY EXCAVATION INCL. HAUL - AREA B								
	39390.0000	C.Y.	12.0000	29.0000	141.67 %				-100.00 %
			472,680.00	1,142,310.00	669,630.00	0.00			
6	GRAVEL BORROW INCL. HAUL								
	83500.0000	TON	13.0000	15.0000	15.38 %				-100.00 %
			1,085,500.00	1,252,500.00	167,000.00	0.00			
7	EMBANKMENT COMPACTION								
	48170.0000	C.Y.	1.5000	1.0000	-33.33 %				-100.00 %
			72,255.00	48,170.00	-24,085.00	0.00			
DRAINAGE									
8	QUARRY SPALLS								
	7700.0000	TON	30.0000	32.0000	6.67 %				-100.00 %
			231,000.00	246,400.00	15,400.00	0.00			

PS&E JOB NO : 15C501 REVISION NO :  
 CONTRACT NO : 008756 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL4615  
 HWY : SR 101  
 TITLE : US 101  
 N. OF SALMON CREEK BRIDGE -  
 STABILIZE SLOPE  
 15C501  
 PROJECT : NHPP-0101(359)  
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : May 6 2015  
 AWARDED ON : May 15 2015

----- 3RD BIDDER -----  
 CECCANTI, INC.  
 4116 BROOKDALE RD E  
 TACOMA WA 984461613  
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
DRAINAGE									
9	HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 30 IN. DIAM. 275.0000	L.F.	250.0000 68,750.00	180.0000 49,500.00	-28.00 % -19,250.00	0.00	-100.00 %		
STRUCTURE									
10	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL 4605.0000	C.Y.	350.0000 1,611,750.00	10.0000 46,050.00	-97.14 % 1,565,700.00	0.00	-100.00 %		
11	ROCK EXCAVATION FOR SHAFT INCLUDING HAUL 995.0000	C.Y.	350.0000 348,250.00	78.0000 77,610.00	-77.71 % -270,640.00	0.00	-100.00 %		
12	FURNISHING & PLACING TEMP. CASING FOR 6'-0" DIA. SHAFT 5334.0000	L.F.	60.0000 320,040.00	25.0000 133,350.00	-58.33 % -186,690.00	0.00	-100.00 %		
SURFACING									
13	CRUSHED SURFACING BASE COURSE 1150.0000	TON	50.0000 57,500.00	20.0000 23,000.00	-60.00 % -34,500.00	0.00	-100.00 %		
HOT MIX ASPHALT									
14	PLANING BITUMINOUS PAVEMENT 50.0000	S.Y.	30.0000 1,500.00	20.0000 1,000.00	-33.33 % -500.00	0.00	-100.00 %		
15	HMA CL. 1/2 IN. PG 64-22 1250.0000	TON	100.0000 125,000.00	100.0000 125,000.00	0.00 % 0.00	0.00	-100.00 %		
16	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		-1.00	-1.00	0.00 %	0.00	0.00 %		



PS&E JOB NO : 15C501 REVISION NO :  
 CONTRACT NO : 008756 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL4615  
 HWY : SR 101  
 TITLE : US 101  
 N. OF SALMON CREEK BRIDGE -  
 STABILIZE SLOPE  
 15C501  
 PROJECT : NHPP-0101(359)  
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : May 6 2015  
 AWARDED ON : May 15 2015

----- 3RD BIDDER -----  
 CECCANTI, INC.  
 4116 BROOKDALE RD E  
 TACOMA WA 984461613  
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
HOT MIX ASPHALT									
17	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			1,200.00	1,200.00		0.00			
18	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			1,885.00	1,885.00		0.00			
19	CYCLIC DENSITY PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
20	EROSION CONTROL AND WATER POLLUTION PREVENTION								
		L.S.			-62.50 %		-100.00 %		
			40,000.00	15,000.00	-25,000.00	0.00			
21	TESC COMPLIANCE INCENTIVE								
		CALC			0.00 %		0.00 %		
			2,000.00	2,000.00		0.00			
22	SEEDING, FERTILIZING, AND MULCHING								
	1.4400	ACRE	5,000.0000	2,700.0000	-46.00 %		-100.00 %		
			7,200.00	3,888.00	-3,312.00	0.00			
23	FINE COMPOST								
	1.4400	ACRE	5,000.0000	15,000.0000	200.00 %		-100.00 %		
			7,200.00	21,600.00	14,400.00	0.00			
TRAFFIC									
24	BEAM GUARDRAIL TYPE 31								
	1025.0000	L.F.	30.0000	25.0000	-16.67 %		-100.00 %		
			30,750.00	25,625.00	-5,125.00	0.00			
25	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL								
	2.0000	EACH	3,000.0000	2,900.0000	-3.33 %		-100.00 %		
			6,000.00	5,800.00	-200.00	0.00			

PS&E JOB NO : 15C501 REVISION NO :  
 CONTRACT NO : 008756 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL4615  
 HWY : SR 101  
 TITLE : US 101  
 N. OF SALMON CREEK BRIDGE -  
 STABILIZE SLOPE  
 15C501  
 PROJECT : NHPP-0101(359)  
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : May 6 2015  
 AWARDED ON : May 15 2015

----- 3RD BIDDER -----  
 CECCANTI, INC.  
 4116 BROOKDALE RD E  
 TACOMA WA 984461613  
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
26	BEAM GUARDRAIL ANCHOR TYPE 10								
	2.0000	EACH	1,000.0000	1,200.0000	20.00 %				-100.00 %
			2,000.00	2,400.00	400.00	0.00			
27	TEMPORARY CONC. BARRIER								
	1000.0000	L.F.	15.0000	10.0000	-33.33 %				-100.00 %
			15,000.00	10,000.00	-5,000.00	0.00			
28	FLEXIBLE GUIDE POST								
	6.0000	EACH	50.0000	50.0000	0.00 %				-100.00 %
			300.00	300.00	0.00	0.00			
29	PAINT LINE								
	1500.0000	L.F.	1.0000	2.0000	100.00 %				-100.00 %
			1,500.00	3,000.00	1,500.00	0.00			
30	PLASTIC DRAINAGE MARKING								
	2.0000	EACH	200.0000	300.0000	50.00 %				-100.00 %
			400.00	600.00	200.00	0.00			
31	CENTERLINE RUMBLE STRIP								
	0.0800	MI.	30,000.0000	40,000.0000	33.33 %				-100.00 %
			2,400.00	3,200.00	800.00	0.00			
32	RECESSED PAVEMENT MARKER								
	0.0600	HUND	4,000.0000	30,000.0000	650.00 %				-100.00 %
			240.00	1,800.00	1,560.00	0.00			
33	PERMANENT SIGNING								
		L.S.			316.67 %				-100.00 %
			2,400.00	10,000.00	7,600.00	0.00			
34	TEMPORARY PAVEMENT MARKING-SHORT DURATION								
	1370.0000	L.F.	1.0000	1.0000	0.00 %				-100.00 %
			1,370.00	1,370.00	0.00	0.00			
35	TEMPORARY ILLUMINATION SYSTEM								
		L.S.			166.67 %				-100.00 %
			7,500.00	20,000.00	12,500.00	0.00			
36	CONDUIT PIPE 4 IN. DIAM.								
	400.0000	L.F.	15.0000	40.0000	166.67 %				-100.00 %
			6,000.00	16,000.00	10,000.00	0.00			

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/21/2015

\*\*\* BID CHECK REPORT \*\*\*

TIME: 07:24

PS&E JOB NO : 15C501 REVISION NO :  
 CONTRACT NO : 008756 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL4615  
 HWY : SR 101  
 TITLE : US 101  
 N. OF SALMON CREEK BRIDGE -  
 STABILIZE SLOPE  
 15C501  
 PROJECT : NHPP-0101(359)  
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : May 6 2015  
 AWARDED ON : May 15 2015

----- 3RD BIDDER -----

CECCANTI, INC.  
 4116 BROOKDALE RD E

TACOMA WA 984461613

CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
37	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.			-34.92 %				-100.00 %
			307,300.00	200,000.00	-107,300.00	0.00			
OTHER ITEMS									
38	CONTRACTOR SURVEYING								
		L.S.			-16.00 %				-100.00 %
			50,000.00	42,000.00	-8,000.00	0.00			
39	TRAINING								
	400.0000	HR	15.0000	1.0000	-93.33 %				-100.00 %
			6,000.00	400.00	-5,600.00	0.00			
40	ROADSIDE CLEANUP								
		EST.			0.00 %				0.00 %
			10,000.00	10,000.00		0.00			
41	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %				0.00 %
			5.00	5.00		0.00			
42	MINOR CHANGE								
		CALC			0.00 %				0.00 %
			-1.00	-1.00		0.00			
43	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %				0.00 %
			-1.00	-1.00		0.00			
44	SPCC PLAN								
		L.S.			-40.00 %				-100.00 %
			2,000.00	1,200.00	-800.00	0.00			

CONTRACT TOTAL

\$5,579,732.00

\$4,180,049.00

-25.09%

\$0.00

3RD BIDDER REJECTED

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/21/2015

\*\*\* BID CHECK REPORT \*\*\*

TIME: 07:24

PS&E JOB NO : 15C501 REVISION NO :  
 CONTRACT NO : 008756 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL4615  
 HWY : SR 101  
 TITLE : US 101  
 N. OF SALMON CREEK BRIDGE -  
 STABILIZE SLOPE  
 15C501  
 PROJECT : NHPP-0101(359)  
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : May 6 2015

AWARDED ON : May 15 2015

----- 3RD BIDDER -----  
 CECCANTI, INC.  
 4116 BROOKDALE RD E  
 TACOMA WA 984461613  
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
BASE TOTAL			<u>\$5,579,732.00</u>	\$4,180,049.00	-25.09%	NO BID THIS ALTERNATE		NO BID THIS ALTERNATE			
3RD BIDDER REJECTED											