
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15C502 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008723 REGION NO : 3 AWARDED ON : Apr  9 2015 
VERSION NO :3 WORK ORDER# : XL4514
HWY :SR 101
TITLE :US 101

HOQUIAM RIVER-SIMPSON AVE BRIDGE
BRIDGE PAINTING
15C502

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/19/2015
10:14

DOT_RGGB01

BH-0101(324)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

NEW CASTLE   PA  161018916

1102 SAMPSON STREET
HERCULES PAINTING COMPANY, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100373CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

ABHE & SVOBODA, INC. INTECH CONTRACTING LLC
18100 DAIRY LANE 3131 CUSTER DRIVE SUITE 8
JORDAN, MN 55352-8323
PRIOR LAKE   MN  553720251 LEXINGTON   KY  405174006
CONTRACTOR NUMBER : 100086 CONTRACTOR NUMBER : 100799

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 55.45 % 72.42 % 175.32 %

410,000.00 146,247.00 454,770.00 191,017.00 726,173.29 462,420.29263,753.00

STRUCTURE

10,000.0000
2 TIMBER AND LUMBER - SALTS TREATED 

14.5000 MBM 400.00 % 6,657.0000 232.85 % 5,250.0000 162.50 %

145,000.00 116,000.00 96,526.50 67,526.50 76,125.00 47,125.00
2,000.0000
29,000.00

3 CLEANING AND PAINTING BR. NO. 101/125W
L.S. -24.65 % 21.55 % 88.37 %

1,400,000.00 -458,000.00 2,258,416.70 400,416.70 3,500,000.00 1,642,000.001,858,000.00

5.0000
4 CLEANING, SEALING AND CAULKING PACK RUST 

9968.0000 L.F. -50.00 % 5.0000 -50.00 % 10.0000 0.00 %

49,840.00 -49,840.00 49,840.00 -49,840.00 99,680.00 0.00
10.0000

99,680.00
5 CONTAINMENT OF ABRASIVES 

L.S. 123.21 % 45.68 % 253.62 %

2,000,000.00 1,104,000.00 1,305,270.00 409,270.00 3,168,400.00 2,272,400.00896,000.00
6 TESTING AND DISPOSAL OF CONTAINMENT WASTE 

EST. 0.00 % 0.00 % 0.00 %

280,000.00 280,000.00 280,000.00280,000.00
7 FORCE ACCOUNT MISC. STEEL REPAIR BR. NO. 101/125W

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
8 FORCE ACCOUNT REPLACE VACANT/DAMAGED RIVETS W / HS BOLTS

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

TRAFFIC

400.0000
9 TEMPORARY CONC. BARRIER 

25.0000 L.F. 1,500.00 % 50.0000 100.00 % 20.0000 -20.00 %

10,000.00 9,375.00 1,250.00 625.00 500.00 -125.00
25.0000
625.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15C502 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008723 REGION NO : 3 AWARDED ON : Apr  9 2015 
VERSION NO :3 WORK ORDER# : XL4514
HWY :SR 101
TITLE :US 101

HOQUIAM RIVER-SIMPSON AVE BRIDGE
BRIDGE PAINTING
15C502

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/19/2015
10:14

DOT_RGGB01

BH-0101(324)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

NEW CASTLE   PA  161018916

1102 SAMPSON STREET
HERCULES PAINTING COMPANY, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100373CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

ABHE & SVOBODA, INC. INTECH CONTRACTING LLC
18100 DAIRY LANE 3131 CUSTER DRIVE SUITE 8
JORDAN, MN 55352-8323
PRIOR LAKE   MN  553720251 LEXINGTON   KY  405174006
CONTRACTOR NUMBER : 100086 CONTRACTOR NUMBER : 100799

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

3.0000
10 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

4000.0000 L.F. 47.06 % 0.2500 -87.75 % 1.0000 -50.98 %

12,000.00 3,840.00 1,000.00 -7,160.00 4,000.00 -4,160.00
2.0400

8,160.00

5.0000
11 SIGN COVERING 

2462.4000 S.F. -50.00 % 2.0000 -80.00 % 10.0000 0.00 %

12,312.00 -12,312.00 4,924.80 -19,699.20 24,624.00 0.00
10.0000

24,624.00
12 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -28.98 % -8.10 % 6.53 %

50,000.00 -20,400.00 64,700.00 -5,700.00 75,000.00 4,600.0070,400.00
13 FORCE ACCOUNT RIVERSIDE BRIDGE CLOSURE SUPPORT

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

OTHER ITEMS

20.0000
14 TRAINING 

400.0000 HR  100.00 % 12.5000 25.00 % 1.0000 -90.00 %

8,000.00 4,000.00 5,000.00 1,000.00 400.00 -3,600.00
10.0000
4,000.00

15 REIMBURSEMENT FOR THIRD PARTY DAMAGE 
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
16 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
17 SPCC PLAN 

L.S. 233.33 % 2.50 % 233.33 %

10,000.00 7,000.00 3,075.00 75.00 10,000.00 7,000.003,000.00

$4,410,156.00 23.87% $4,547,777.00 27.74% $7,987,906.29 124.36%$3,560,246.00CONTRACT TOTAL
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