

PS&E JOB NO : 15C507 REVISION NO :  
 CONTRACT NO : 008801 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4775  
 HWY : SR 005  
 TITLE : I-5  
 NB CD OVER 41ST DIVISION DR  
 SPECIAL REPAIR  
 15C507  
 PROJECT : ER-1504(002)  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Sep 10 2015  
 AWARDED ON : Sep 16 2015

|  |  |   |
|--|--|---|
| ----- LOW BIDDER -----   | ----- 2ND BIDDER -----   | ----- 5TH BIDDER -----  |
| INTERWEST CONSTRUCTION, INC.<br>609 N HILL BLVD<br>BURLINGTON WA 982334600<br>CONTRACTOR NUMBER : 100408 | WALSH CONSTRUCTION CO II LLC<br>16400 SOUTHCENTER PARKWAY<br>SUITE 501<br>SEATTLE WA 981883302<br>CONTRACTOR NUMBER : 100430 | CONWAY CONSTRUCTION COMPANY<br>414 PIONEER ST 98642-4512<br>PO BOX 303<br>RIDGEFIELD WA 986420303<br>CONTRACTOR NUMBER : 100424 |

| ITEM NO.                              | ITEM DESCRIPTION                                 | UNIT MEAS | ENGR'S. EST.                    |                       | LOW BIDDER                      |                       | 2ND BIDDER                      |                       | 5TH BIDDER |          |
|---------------------------------------|--|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|------------|----------|
|                                       |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |            |          |
| PREPARATION                           |  |           |                                 |                       |                                 |                       |                                 |                       |            |          |
| 1                                     | MOBILIZATION                                     | L.S.      | 53,000.00                       | -14.31 %              | 45,416.50                       | -7,583.50             | 48,000.00                       | -9.43 %               | 65,000.00  | 22.64 %  |
| 2                                     | REMOVING PORTION OF EXISTING BRIDGE NO. 5/411NCD | L.S.      | 90,000.00                       | -23.33 %              | 69,000.00                       | -21,000.00            | 93,000.00                       | 3.33 %                | 130,000.00 | 44.44 %  |
| 3                                     | REMOVING MISCELLANEOUS TRAFFIC ITEM              | L.S.      | 750.00                          | 13.33 %               | 850.00                          | 100.00                | 750.00                          | 0.00 %                | 1,500.00   | 100.00 % |
| STRUCTURE                             |  |           |                                 |                       |                                 |                       |                                 |                       |            |          |
| 4                                     | PRESTRESSED CONC. GIRDER W50G                    | L.F.      | 80,100.00                       | -33.33 %              | 600,000.00                      | -26,700.00            | 1,000,000.00                    | 11.11 %               | 550,000.00 | -38.89 % |
| 5                                     | DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT        | CALC      | -1.00                           | 0.00 %                | -1.00                           |                       | -1.00                           | 0.00 %                | -1.00      | 0.00 %   |
| 6                                     | SUPERSTRUCTURE - BRIDGE NO. 5/411NCD REPAIR      | L.S.      | 130,000.00                      | -21.54 %              | 102,000.00                      | -28,000.00            | 94,000.00                       | -27.69 %              | 128,180.00 | -1.40 %  |
| EROSION CONTROL AND ROADSIDE PLANTING |  |           |                                 |                       |                                 |                       |                                 |                       |            |          |
| 7                                     | INLET PROTECTION                                 | EACH      | 200.00                          | -18.00 %              | 82,000.00                       |                       | 100,000.00                      | 0.00 %                | 70,000.00  | -30.00 % |
| 8                                     | EROSION/WATER POLLUTION CONTROL                  | EST.      | 15,000.00                       | 0.00 %                | 15,000.00                       |                       | 15,000.00                       | 0.00 %                | 15,000.00  | 0.00 %   |

PS&E JOB NO : 15C507 REVISION NO :  
 CONTRACT NO : 008801 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4775  
 HWY : SR 005  
 TITLE : I-5  
 NBCD OVER 41ST DIVISION DR  
 SPECIAL REPAIR  
 15C507  
 PROJECT : ER-1504(002)  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Sep 10 2015  
 AWARDED ON : Sep 16 2015

|  |  |   |
|--|--|---|
| ----- LOW BIDDER -----   | ----- 2ND BIDDER -----   | ----- 5TH BIDDER -----  |
| INTERWEST CONSTRUCTION, INC.<br>609 N HILL BLVD<br>BURLINGTON WA 982334600<br>CONTRACTOR NUMBER : 100408 | WALSH CONSTRUCTION CO II LLC<br>16400 SOUTHCENTER PARKWAY<br>SUITE 501<br>SEATTLE WA 981883302<br>CONTRACTOR NUMBER : 100430 | CONWAY CONSTRUCTION COMPANY<br>414 PIONEER ST 98642-4512<br>PO BOX 303<br>RIDGEFIELD WA 986420303<br>CONTRACTOR NUMBER : 100424 |

| ITEM NO.    | ITEM DESCRIPTION                         | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 |
|-------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|             |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| TRAFFIC     |  |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 9           | TEMPORARY CONC. BARRIER                  |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 312.5000                                 | L.F.      | 24.0000                         | 29.0000                         | 20.83 %               | 30.0000                         | 25.00 %                         | 22.0000               | -8.33 %                         |                                 |
|             |  |           | 7,500.00                        | 9,062.50                        | 1,562.50              | 9,375.00                        | 1,875.00                        | 6,875.00              | -625.00                         |                                 |
| 10          | TEMPORARY IMPACT ATTENUATOR              |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 1.0000                                   | EACH      | 4,500.0000                      | 2,250.0000                      | -50.00 %              | 2,000.0000                      | -55.56 %                        | 2,000.0000            | -55.56 %                        |                                 |
|             |  |           | 4,500.00                        | 2,250.00                        | -2,250.00             | 2,000.00                        | -2,500.00                       | 2,000.00              | -2,500.00                       |                                 |
| 11          | TEMPORARY PAVEMENT MARKING-LONG DURATION |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 621.0000                                 | L.F.      | 1.7700                          | 8.0000                          | 351.98 %              | 6.0000                          | 238.98 %                        | 4.0000                | 125.99 %                        |                                 |
|             |  |           | 1,099.17                        | 4,968.00                        | 3,868.83              | 3,726.00                        | 2,626.83                        | 2,484.00              | 1,384.83                        |                                 |
| 12          | TUBULAR MARKER 36 IN. HEIGHT             |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 45.0000                                  | EACH      | 100.0000                        | 85.0000                         | -15.00 %              | 75.0000                         | -25.00 %                        | 60.0000               | -40.00 %                        |                                 |
|             |  |           | 4,500.00                        | 3,825.00                        | -675.00               | 3,375.00                        | -1,125.00                       | 2,700.00              | -1,800.00                       |                                 |
| 13          | ILLUMINATION SYSTEM SCA 827              |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             |  | L.S.      |                                 |                                 | 97.67 %               |                                 | 62.79 %                         |                       | 365.12 %                        |                                 |
|             |  |           | 4,300.00                        | 8,500.00                        | 4,200.00              | 7,000.00                        | 2,700.00                        | 20,000.00             | 15,700.00                       |                                 |
| 14          | ITS TEMPORARY                            |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             |  | L.S.      |                                 |                                 | 225.69 %              |                                 | 175.23 %                        |                       | 175.23 %                        |                                 |
|             |  |           | 10,900.00                       | 35,500.00                       | 24,600.00             | 30,000.00                       | 19,100.00                       | 30,000.00             | 19,100.00                       |                                 |
| 15          | ITS 005 VC-12086                         |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             |  | L.S.      |                                 |                                 | -15.54 %              |                                 | -15.54 %                        |                       | 9.80 %                          |                                 |
|             |  |           | 59,200.00                       | 50,000.00                       | -9,200.00             | 50,000.00                       | -9,200.00                       | 65,000.00             | 5,800.00                        |                                 |
| 16          | PROJECT TEMPORARY TRAFFIC CONTROL        |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             |  | L.S.      |                                 |                                 | -39.44 %              |                                 | -69.72 %                        |                       | -9.15 %                         |                                 |
|             |  |           | 132,100.00                      | 80,000.00                       | -52,100.00            | 40,000.00                       | -92,100.00                      | 120,012.00            | -12,088.00                      |                                 |
| OTHER ITEMS |  |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 17          | STRUCTURE SURVEYING                      |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             |  | L.S.      |                                 |                                 | 280.00 %              |                                 | -66.67 %                        |                       | 300.00 %                        |                                 |
|             |  |           | 1,500.00                        | 5,700.00                        | 4,200.00              | 500.00                          | -1,000.00                       | 6,000.00              | 4,500.00                        |                                 |
| 18          | ROADSIDE CLEANUP                         |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             |  | EST.      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|             |  |           | 2,500.00                        | 2,500.00                        |                       | 2,500.00                        |                                 | 2,500.00              |                                 |                                 |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
\* \* \* BID CHECK REPORT \* \* \*

DATE: 08/28/2015  
TIME: 13:00

PS&E JOB NO : 15C507 REVISION NO :  
CONTRACT NO : 008801 REGION NO : 3  
VERSION NO : 3 WORK ORDER# : XL4775  
HWY : SR 005  
TITLE : I-5  
NBCD OVER 41ST DIVISION DR  
SPECIAL REPAIR  
15C507  
PROJECT : ER-1504(002)  
COUNTY(S) : PIERCE

BIDS OPENED ON : Sep 10 2015  
AWARDED ON : Sep 16 2015

----- LOW BIDDER ----- 2ND BIDDER ----- 5TH BIDDER -----  
INTERWEST CONSTRUCTION, INC. WALSH CONSTRUCTION CO II LLC CONWAY CONSTRUCTION COMPANY  
609 N HILL BLVD 16400 SOUTHCENTER PARKWAY 414 PIONEER ST 98642-4512  
SUITE 501 PO BOX 303  
BURLINGTON WA 982334600 SEATTLE WA 981883302 RIDGEFIELD WA 986420303  
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 100424

| ITEM NO.       | ITEM DESCRIPTION                      | UNIT MEAS | ENGR'S. EST.                    |                       | 2ND BIDDER                      |                       | 5TH BIDDER                      |                       |  |
|----------------|---------------------------------------|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|--|
|                |                                       |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |  |
| OTHER ITEMS    |                                       |           |                                 |                       |                                 |                       |                                 |                       |  |
| 19             | REIMBURSEMENT FOR THIRD PARTY DAMAGE  | EST.      | 5.00                            | 0.00 %                | 5.00                            | 0.00 %                | 5.00                            | 0.00 %                |  |
| 20             | MINOR CHANGE                          | CALC      | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                |  |
| 21             | AGGREGATE COMPLIANCE PRICE ADJUSTMENT | CALC      | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                |  |
| 22             | SPCC PLAN                             | L.S.      | 500.00                          | 50.00 %               | 750.00                          | 900.00 %              | 1,500.00                        | 200.00 %              |  |
| CONTRACT TOTAL |                                       |           | \$597,651.17                    | -18.20%               | \$488,888.00                    | -17.44%               | \$647,843.00                    | 8.40%                 |  |
| BASE TOTAL     |                                       |           | \$597,651.17                    | -18.20%               | \$488,888.00                    | -17.44%               | \$647,843.00                    | 8.40%                 |  |

PS&E JOB NO : 15C507 REVISION NO :  
 CONTRACT NO : 008801 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4775  
 HWY : SR 005  
 TITLE : I-5  
 NBCD OVER 41ST DIVISION DR  
 SPECIAL REPAIR  
 15C507  
 PROJECT : ER-1504(002)  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Sep 10 2015  
 AWARDED ON : Sep 16 2015

|   |  |   |
|---|--|---|
| ----- 6TH BIDDER -----  | ----- 7TH BIDDER -----   | ----- 3RD BIDDER -----  |
| MJ HUGHES CONSTRUCTION, INC.<br>11510 NE 87TH AVE<br>VANCOUVER WA 986621345<br>CONTRACTOR NUMBER : 100214 | MASSANA CONSTRUCTION, INC.<br>4810 PT FOSDICK DR #237<br>GIG HARBOR WA 983351711<br>CONTRACTOR NUMBER : 100064 | MIDMOUNTAIN CONTRACTORS, INC.<br>825 5TH AVE<br>98033-6391<br>KIRKLAND WA 980832909<br>CONTRACTOR NUMBER : 100390 |

| ITEM NO.                              | ITEM DESCRIPTION<br>EST. QUANTITY                | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. |            |
|---------------------------------------|--|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|------------|
|                                       |  |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |            |
| PREPARATION                           |  |              |                                 |                                 |                       |                                 |                                 |                       |            |
| 1                                     | MOBILIZATION                                     |              |                                 |                                 |                       |                                 |                                 |                       |            |
|                                       |  | L.S.         |                                 |                                 | -24.53 %              |                                 |                                 | 32.08 %               | 17.61 %    |
|                                       |  |              | 53,000.00                       | 40,000.00                       | -13,000.00            | 70,000.00                       | 17,000.00                       | 62,335.62             | 9,335.62   |
| 2                                     | REMOVING PORTION OF EXISTING BRIDGE NO. 5/411NCD |              |                                 |                                 |                       |                                 |                                 |                       |            |
|                                       |  | L.S.         |                                 |                                 | 38.89 %               |                                 |                                 | 66.67 %               | 29.78 %    |
|                                       |  |              | 90,000.00                       | 125,000.00                      | 35,000.00             | 150,000.00                      | 60,000.00                       | 116,800.00            | 26,800.00  |
| 3                                     | REMOVING MISCELLANEOUS TRAFFIC ITEM              |              |                                 |                                 |                       |                                 |                                 |                       |            |
|                                       |  | L.S.         |                                 |                                 | 566.67 %              |                                 |                                 | 33.33 %               | 33.33 %    |
|                                       |  |              | 750.00                          | 5,000.00                        | 4,250.00              | 1,000.00                        | 250.00                          | 1,000.00              | 250.00     |
| STRUCTURE                             |  |              |                                 |                                 |                       |                                 |                                 |                       |            |
| 4                                     | PRESTRESSED CONC. GIRDER W50G                    |              |                                 |                                 |                       |                                 |                                 |                       |            |
|                                       | 89.0000  | L.F.         | 900.0000                        | 518.3500                        | -42.41 %              | 950.0000                        | 5.56 %                          | 650.0000              | -27.78 %   |
|                                       |  |              | 80,100.00                       | 46,133.15                       | -33,966.85            | 84,550.00                       | 4,450.00                        | 57,850.00             | -22,250.00 |
| 5                                     | DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT        |              |                                 |                                 |                       |                                 |                                 |                       |            |
|                                       |  | CALC         |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                | 0.00 %     |
|                                       |  |              | -1.00                           | -1.00                           |                       | -1.00                           |                                 | -1.00                 |            |
| 6                                     | SUPERSTRUCTURE - BRIDGE NO. 5/411NCD REPAIR      |              |                                 |                                 |                       |                                 |                                 |                       |            |
|                                       |  | L.S.         |                                 |                                 | 15.38 %               |                                 |                                 | 3.85 %                | -30.77 %   |
|                                       |  |              | 130,000.00                      | 150,000.00                      | 20,000.00             | 135,000.00                      | 5,000.00                        | 90,000.00             | -40,000.00 |
| EROSION CONTROL AND ROADSIDE PLANTING |  |              |                                 |                                 |                       |                                 |                                 |                       |            |
| 7                                     | INLET PROTECTION                                 |              |                                 |                                 |                       |                                 |                                 |                       |            |
|                                       | 2.0000   | EACH         | 100.0000                        | 300.0000                        | 200.00 %              | 150.0000                        | 50.00 %                         | 75.0000               | -25.00 %   |
|                                       |  |              | 200.00                          | 600.00                          | 400.00                | 300.00                          | 100.00                          | 150.00                | -50.00     |
| 8                                     | EROSION/WATER POLLUTION CONTROL                  |              |                                 |                                 |                       |                                 |                                 |                       |            |
|                                       |  | EST.         |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                | 0.00 %     |
|                                       |  |              | 15,000.00                       | 15,000.00                       |                       | 15,000.00                       |                                 | 15,000.00             |            |

PS&E JOB NO : 15C507 REVISION NO :  
 CONTRACT NO : 008801 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4775  
 HWY : SR 005  
 TITLE : I-5  
 NBCD OVER 41ST DIVISION DR  
 SPECIAL REPAIR  
 15C507  
 PROJECT : ER-1504(002)  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Sep 10 2015  
 AWARDED ON : Sep 16 2015

|   |  |   |
|---|--|---|
| ----- 6TH BIDDER -----  | ----- 7TH BIDDER -----   | ----- 3RD BIDDER -----  |
| MJ HUGHES CONSTRUCTION, INC.<br>11510 NE 87TH AVE<br>VANCOUVER WA 986621345<br>CONTRACTOR NUMBER : 100214 | MASSANA CONSTRUCTION, INC.<br>4810 PT FOSDICK DR #237<br>GIG HARBOR WA 983351711<br>CONTRACTOR NUMBER : 100064 | MIDMOUNTAIN CONTRACTORS, INC.<br>825 5TH AVE<br>98033-6391<br>KIRKLAND WA 980832909<br>CONTRACTOR NUMBER : 100390 |

| ITEM NO.    | ITEM DESCRIPTION<br>EST. QUANTITY        | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 |
|-------------|--|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|             |  |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| TRAFFIC     |  |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 9           | TEMPORARY CONC. BARRIER                  |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 312.5000                                 | L.F.         | 24.0000                         | 27.0000                         | 12.50 %               | 25.0000                         | 4.17 %                          | 50.0000               | 108.33 %                        |                                 |
|             |  |              | 7,500.00                        | 8,437.50                        | 937.50                | 7,812.50                        | 312.50                          | 15,625.00             | 8,125.00                        |                                 |
| 10          | TEMPORARY IMPACT ATTENUATOR              |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 1.0000                                   | EACH         | 4,500.0000                      | 7,000.0000                      | 55.56 %               | 3,500.0000                      | -22.22 %                        | 2,600.0000            | -42.22 %                        |                                 |
|             |  |              | 4,500.00                        | 7,000.00                        | 2,500.00              | 3,500.00                        | -1,000.00                       | 2,600.00              | -1,900.00                       |                                 |
| 11          | TEMPORARY PAVEMENT MARKING-LONG DURATION |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 621.0000                                 | L.F.         | 1.7700                          | 11.7900                         | 566.10 %              | 3.0000                          | 69.49 %                         | 9.0000                | 408.47 %                        |                                 |
|             |  |              | 1,099.17                        | 7,321.59                        | 6,222.42              | 1,863.00                        | 763.83                          | 5,589.00              | 4,489.83                        |                                 |
| 12          | TUBULAR MARKER 36 IN. HEIGHT             |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 45.0000                                  | EACH         | 100.0000                        | 100.7000                        | 0.70 %                | 50.0000                         | -50.00 %                        | 105.0000              | 5.00 %                          |                                 |
|             |  |              | 4,500.00                        | 4,531.50                        | 31.50                 | 2,250.00                        | -2,250.00                       | 4,725.00              | 225.00                          |                                 |
| 13          | ILLUMINATION SYSTEM SCA 827              |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             |  | L.S.         |                                 |                                 | 248.84 %              |                                 | 434.88 %                        |                       | 138.37 %                        |                                 |
|             |  |              | 4,300.00                        | 15,000.00                       | 10,700.00             | 23,000.00                       | 18,700.00                       | 10,250.00             | 5,950.00                        |                                 |
| 14          | ITS TEMPORARY                            |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             |  | L.S.         |                                 |                                 | 312.84 %              |                                 | 312.84 %                        |                       | 303.67 %                        |                                 |
|             |  |              | 10,900.00                       | 45,000.00                       | 34,100.00             | 45,000.00                       | 34,100.00                       | 44,000.00             | 33,100.00                       |                                 |
| 15          | ITS 005 VC-12086                         |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             |  | L.S.         |                                 |                                 | 1.35 %                |                                 | -15.54 %                        |                       | 4.73 %                          |                                 |
|             |  |              | 59,200.00                       | 60,000.00                       | 800.00                | 50,000.00                       | -9,200.00                       | 62,000.00             | 2,800.00                        |                                 |
| 16          | PROJECT TEMPORARY TRAFFIC CONTROL        |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             |  | L.S.         |                                 |                                 | -5.37 %               |                                 | -16.73 %                        |                       | -5.37 %                         |                                 |
|             |  |              | 132,100.00                      | 125,000.00                      | -7,100.00             | 110,000.00                      | -22,100.00                      | 125,000.00            | -7,100.00                       |                                 |
| OTHER ITEMS |  |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 17          | STRUCTURE SURVEYING                      |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             |  | L.S.         |                                 |                                 | 380.67 %              |                                 | 233.33 %                        |                       | 433.33 %                        |                                 |
|             |  |              | 1,500.00                        | 7,210.12                        | 5,710.12              | 5,000.00                        | 3,500.00                        | 8,000.00              | 6,500.00                        |                                 |
| 18          | ROADSIDE CLEANUP                         |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             |  | EST.         |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|             |  |              | 2,500.00                        | 2,500.00                        |                       | 2,500.00                        |                                 | 2,500.00              |                                 |                                 |

PS&E JOB NO : 15C507 REVISION NO :  
 CONTRACT NO : 008801 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4775  
 HWY : SR 005  
 TITLE : I-5  
 NBCD OVER 41ST DIVISION DR  
 SPECIAL REPAIR  
 15C507  
 PROJECT : ER-1504(002)  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Sep 10 2015  
 AWARDED ON : Sep 16 2015

|   |  |   |
|---|--|---|
| ----- 6TH BIDDER -----  | ----- 7TH BIDDER -----   | ----- 3RD BIDDER -----  |
| MJ HUGHES CONSTRUCTION, INC.<br>11510 NE 87TH AVE<br>VANCOUVER WA 986621345<br>CONTRACTOR NUMBER : 100214 | MASSANA CONSTRUCTION, INC.<br>4810 PT FOSDICK DR #237<br>GIG HARBOR WA 983351711<br>CONTRACTOR NUMBER : 100064 | MIDMOUNTAIN CONTRACTORS, INC.<br>825 5TH AVE<br>98033-6391<br>KIRKLAND WA 980832909<br>CONTRACTOR NUMBER : 100390 |

| ITEM NO.       | ITEM DESCRIPTION                      | UNIT MEAS | ENGR'S. EST.                    |                       | 6TH BIDDER                      |                       | 7TH BIDDER                      |                       | 3RD BIDDER   |                     |
|----------------|---------------------------------------|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|--------------|---------------------|
|                |                                       |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |              |                     |
| OTHER ITEMS    |                                       |           |                                 |                       |                                 |                       |                                 |                       |              |                     |
| 19             | REIMBURSEMENT FOR THIRD PARTY DAMAGE  | EST.      |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |              | 0.00 %              |
|                |                                       |           | 5.00                            | 5.00                  | 5.00                            | 5.00                  | 5.00                            | 5.00                  | 5.00         | 5.00                |
| 20             | MINOR CHANGE                          | CALC      |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |              | 0.00 %              |
|                |                                       |           | -1.00                           | -1.00                 | -1.00                           | -1.00                 | -1.00                           | -1.00                 | -1.00        | -1.00               |
| 21             | AGGREGATE COMPLIANCE PRICE ADJUSTMENT | CALC      |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |              | 0.00 %              |
|                |                                       |           | -1.00                           | -1.00                 | -1.00                           | -1.00                 | -1.00                           | -1.00                 | -1.00        | -1.00               |
| 22             | SPCC PLAN                             | L.S.      |                                 | 133.57 %              |                                 | 700.00 %              |                                 | 100.00 %              |              | 100.00 %            |
|                |                                       |           | 500.00                          | 1,167.86              | 667.86                          | 4,000.00              | 3,500.00                        | 1,000.00              | 500.00       | 500.00              |
| CONTRACT TOTAL |                                       |           | <u>\$597,651.17</u>             | <u>\$664,903.72</u>   | <u>11.25%</u>                   | <u>\$710,777.50</u>   | <u>18.93%</u>                   | <u>\$624,426.62</u>   | <u>4.48%</u> | <u>4.48%</u>        |
|                |                                       |           |                                 |                       |                                 |                       |                                 |                       |              | 3RD BIDDER REJECTED |
| BASE TOTAL     |                                       |           | <u>\$597,651.17</u>             | <u>\$664,903.72</u>   | <u>11.25%</u>                   | <u>\$710,777.50</u>   | <u>18.93%</u>                   | <u>\$624,426.62</u>   | <u>4.48%</u> | <u>4.48%</u>        |
|                |                                       |           |                                 |                       |                                 |                       |                                 |                       |              | 3RD BIDDER REJECTED |

PS&E JOB NO : 15C507 REVISION NO :  
 CONTRACT NO : 008801 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4775  
 HWY : SR 005  
 TITLE : I-5  
 NBCD OVER 41ST DIVISION DR  
 SPECIAL REPAIR  
 15C507  
 PROJECT : ER-1504(002)  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Sep 10 2015  
 AWARDED ON : Sep 16 2015

----- 4TH BIDDER ----- ----- 8TH BIDDER -----  
 CARTER & COMPANY, INC. DBA CAI PCL CIVIL CONSTRUCTORS, INC.  
 4676 COMMERCIAL ST SE # 203 3650 131ST AVE SE #600  
 SALEM OR 973021902 BELLEVUE WA 980067303  
 CONTRACTOR NUMBER : 100163 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER :

| ITEM NO.                              | ITEM DESCRIPTION                                 | UNIT MEAS | ENGR'S. EST.                    |                       | 4TH BIDDER                      |                       | 8TH BIDDER                      |                       |            |
|---------------------------------------|--|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|------------|
|                                       |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |            |
| PREPARATION                           |  |           |                                 |                       |                                 |                       |                                 |                       |            |
| 1                                     | MOBILIZATION                                     | L.S.      | 53,000.00                       | -20.22 %              | 42,285.00                       | -10,715.00            | 85,883.07                       | 62.04 %               | 32,883.07  |
| 2                                     | REMOVING PORTION OF EXISTING BRIDGE NO. 5/411NCD | L.S.      | 90,000.00                       | -16.67 %              | 75,000.00                       | -15,000.00            | 157,000.00                      | 74.44 %               | 67,000.00  |
| 3                                     | REMOVING MISCELLANEOUS TRAFFIC ITEM              | L.S.      | 750.00                          | 33.33 %               | 1,000.00                        | 250.00                | 960.00                          | 28.00 %               | 210.00     |
| STRUCTURE                             |  |           |                                 |                       |                                 |                       |                                 |                       |            |
| 4                                     | PRESTRESSED CONC. GIRDER W50G                    | L.F.      | 89.0000<br>80,100.00            | -21.11 %              | 710.0000<br>63,190.00           | -16,910.00            | 460.0000<br>40,940.00           | -48.89 %              | -39,160.00 |
| 5                                     | DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT        | CALC      | -1.00                           | 0.00 %                | -1.00                           |                       | -1.00                           | 0.00 %                |            |
| 6                                     | SUPERSTRUCTURE - BRIDGE NO. 5/411NCD REPAIR      | L.S.      | 130,000.00                      | -11.54 %              | 115,000.00                      | -15,000.00            | 234,000.00                      | 80.00 %               | 104,000.00 |
| EROSION CONTROL AND ROADSIDE PLANTING |  |           |                                 |                       |                                 |                       |                                 |                       |            |
| 7                                     | INLET PROTECTION                                 | EACH      | 2.0000<br>200.00                | 100.00 %              | 200.0000<br>400.00              | 200.00                | 340.0000<br>680.00              | 240.00 %              | 480.00     |
| 8                                     | EROSION/WATER POLLUTION CONTROL                  | EST.      | 15,000.00                       | 0.00 %                | 15,000.00                       |                       | 15,000.00                       | 0.00 %                |            |

PS&E JOB NO : 15C507 REVISION NO :  
 CONTRACT NO : 008801 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4775  
 HWY : SR 005  
 TITLE : I-5  
 NBCD OVER 41ST DIVISION DR  
 SPECIAL REPAIR  
 15C507  
 PROJECT : ER-1504(002)  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Sep 10 2015  
 AWARDED ON : Sep 16 2015

----- 4TH BIDDER ----- ----- 8TH BIDDER -----  
 CARTER & COMPANY, INC. DBA CAI PCL CIVIL CONSTRUCTORS, INC.  
 4676 COMMERCIAL ST SE # 203 3650 131ST AVE SE #600  
 SALEM OR 973021902 BELLEVUE WA 980067303  
 CONTRACTOR NUMBER : 100163 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER :

| ITEM NO.    | ITEM DESCRIPTION                         | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | 4TH BIDDER                      |                                 | % DIFF./<br>AMT.DIFF. | 8TH BIDDER |  |
|-------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|------------|--|
|             |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |            |  |
| TRAFFIC     |  |           |                                 |                                 |                       |                                 |                                 |                       |            |  |
| 9           | TEMPORARY CONC. BARRIER                  |           |                                 |                                 |                       |                                 |                                 |                       |            |  |
|             | 312.5000                                 | L.F.      | 24.0000                         | 26.0000                         | 8.33 %                | 48.0000                         | 100.00 %                        |                       |            |  |
|             |  |           | 7,500.00                        | 8,125.00                        | 625.00                | 15,000.00                       | 7,500.00                        |                       |            |  |
| 10          | TEMPORARY IMPACT ATTENUATOR              |           |                                 |                                 |                       |                                 |                                 |                       |            |  |
|             | 1.0000                                   | EACH      | 4,500.0000                      | 1,998.0000                      | -55.60 %              | 5,400.0000                      | 20.00 %                         |                       |            |  |
|             |  |           | 4,500.00                        | 1,998.00                        | -2,502.00             | 5,400.00                        | 900.00                          |                       |            |  |
| 11          | TEMPORARY PAVEMENT MARKING-LONG DURATION |           |                                 |                                 |                       |                                 |                                 |                       |            |  |
|             | 621.0000                                 | L.F.      | 1.7700                          | 7.0000                          | 295.48 %              | 1.7000                          | -3.95 %                         |                       |            |  |
|             |  |           | 1,099.17                        | 4,347.00                        | 3,247.83              | 1,055.70                        | -43.47                          |                       |            |  |
| 12          | TUBULAR MARKER 36 IN. HEIGHT             |           |                                 |                                 |                       |                                 |                                 |                       |            |  |
|             | 45.0000                                  | EACH      | 100.0000                        | 81.0000                         | -19.00 %              | 70.0000                         | -30.00 %                        |                       |            |  |
|             |  |           | 4,500.00                        | 3,645.00                        | -855.00               | 3,150.00                        | -1,350.00                       |                       |            |  |
| 13          | ILLUMINATION SYSTEM SCA 827              |           |                                 |                                 |                       |                                 |                                 |                       |            |  |
|             |  | L.S.      |                                 |                                 | 318.60 %              |                                 | 234.88 %                        |                       |            |  |
|             |  |           | 4,300.00                        | 18,000.00                       | 13,700.00             | 14,400.00                       | 10,100.00                       |                       |            |  |
| 14          | ITS TEMPORARY                            |           |                                 |                                 |                       |                                 |                                 |                       |            |  |
|             |  | L.S.      |                                 |                                 | 161.47 %              |                                 | 32.11 %                         |                       |            |  |
|             |  |           | 10,900.00                       | 28,500.00                       | 17,600.00             | 14,400.00                       | 3,500.00                        |                       |            |  |
| 15          | ITS 005 VC-12086                         |           |                                 |                                 |                       |                                 |                                 |                       |            |  |
|             |  | L.S.      |                                 |                                 | 18.24 %               |                                 | -75.68 %                        |                       |            |  |
|             |  |           | 59,200.00                       | 70,000.00                       | 10,800.00             | 14,400.00                       | -44,800.00                      |                       |            |  |
| 16          | PROJECT TEMPORARY TRAFFIC CONTROL        |           |                                 |                                 |                       |                                 |                                 |                       |            |  |
|             |  | L.S.      |                                 |                                 | 28.69 %               |                                 | 89.25 %                         |                       |            |  |
|             |  |           | 132,100.00                      | 170,000.00                      | 37,900.00             | 250,000.00                      | 117,900.00                      |                       |            |  |
| OTHER ITEMS |  |           |                                 |                                 |                       |                                 |                                 |                       |            |  |
| 17          | STRUCTURE SURVEYING                      |           |                                 |                                 |                       |                                 |                                 |                       |            |  |
|             |  | L.S.      |                                 |                                 | 317.60 %              |                                 | -36.00 %                        |                       |            |  |
|             |  |           | 1,500.00                        | 6,264.00                        | 4,764.00              | 960.00                          | -540.00                         |                       |            |  |
| 18          | ROADSIDE CLEANUP                         |           |                                 |                                 |                       |                                 |                                 |                       |            |  |
|             |  | EST.      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       |            |  |
|             |  |           | 2,500.00                        | 2,500.00                        |                       | 2,500.00                        |                                 |                       |            |  |



DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
\* \* \* BID CHECK REPORT \* \* \*

DATE: 08/28/2015  
TIME: 13:00

PS&E JOB NO : 15C507 REVISION NO :  
CONTRACT NO : 008801 REGION NO : 3  
VERSION NO : 3 WORK ORDER# : XL4775  
HWY : SR 005  
TITLE : I-5  
NBCD OVER 41ST DIVISION DR  
SPECIAL REPAIR  
15C507  
PROJECT : ER-1504(002)  
COUNTY(S) : PIERCE

BIDS OPENED ON : Sep 10 2015  
AWARDED ON : Sep 16 2015

----- 4TH BIDDER ----- ----- 8TH BIDDER -----  
CARTER & COMPANY, INC. DBA CAI PCL CIVIL CONSTRUCTORS, INC.  
4676 COMMERCIAL ST SE # 203 3650 131ST AVE SE #600  
SALEM OR 973021902 BELLEVUE WA 980067303  
CONTRACTOR NUMBER : 100163 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER :

| ITEM NO.    | ITEM DESCRIPTION                      | UNIT MEAS | ENGR'S. EST.                    |                       | 4TH BIDDER                      |                       | 8TH BIDDER                      |                       | CONTRACT TOTAL |
|-------------|---------------------------------------|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|----------------|
|             |                                       |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |                |
| OTHER ITEMS |                                       |           |                                 |                       |                                 |                       |                                 |                       |                |
| 19          | REIMBURSEMENT FOR THIRD PARTY DAMAGE  | EST.      |                                 |                       |                                 |                       |                                 |                       |                |
|             |                                       |           | 5.00                            | 0.00 %                | 5.00                            | 0.00 %                | 5.00                            | 0.00 %                |                |
| 20          | MINOR CHANGE                          | CALC      |                                 |                       |                                 |                       |                                 |                       |                |
|             |                                       |           | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                |                |
| 21          | AGGREGATE COMPLIANCE PRICE ADJUSTMENT | CALC      |                                 |                       |                                 |                       |                                 |                       |                |
|             |                                       |           | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                |                |
| 22          | SPCC PLAN                             | L.S.      |                                 |                       |                                 |                       |                                 |                       |                |
|             |                                       |           | 500.00                          | 20.00 %               | 600.00                          | 520.00 %              | 3,100.00                        | 2,600.00              |                |
|             | CONTRACT TOTAL                        |           | \$597,651.17                    | 4.72%                 | \$625,856.00                    | 43.70%                | \$858,830.77                    | \$0.00                |                |
|             |                                       |           |                                 |                       | 4TH BIDDER REJECTED             |                       | 8TH BIDDER REJECTED             |                       |                |
|             | BASE TOTAL                            |           | \$597,651.17                    | 4.72%                 | \$625,856.00                    | 43.70%                | \$858,830.77                    | NO BID THIS ALTERNATE |                |
|             |                                       |           |                                 |                       | 4TH BIDDER REJECTED             |                       | 8TH BIDDER REJECTED             |                       |                |