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PS&E JOB NO : 15Y005
CONTRACT NO : 008786

REVISION NO :
REGION NO :5

VERSION NO :5 WORK ORDER# : XL4570
HWY :SR 0% T
TITLE 1 SCR

REGION WIDE BASIC SAFETY
- GUARDRAIL RE-AD
15Y005

FAIRVIEW

LOW BIDDER

DIRT AND AGGREGATE
20905 NE SANDY BLVD

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
BID CHECK REPORT

EE

INTERCHANG

OR 970247785

PETERSEN BROTHERS,
2008 EAST VALLEY HIGHWAY

2ND BIDDER

BIDS OPENED ON
AWARDED ON

INC.

WA 983909579

T 1-A

DATE: 06/22/2015
TIME: 10:19

: Jul
: Jul 13 2015

3RD BIDDER

8 2015

CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563

WILSONVILLE  OR 970700347

PROJECT = HSIP-9999(665)
COUNTY(S)  :KING CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
PREPARAT ION
1 MOBILIZATION
L.S. -21.02% -6.67 % 119.40%
22,789.58 18,000.00 -4,789.58 21,269.90 -1,519.68 50,000.00 27,210.42
2 CLEARING AND GRUBBING - SITE
L.S. 144.71% 260.10 % 1,702.88%
1,664.00 4,072.00 2,408.00 5,992.09 4,328.09 30,000.00 28,336.00
3 REMOVING GUARDRAIL
1856.2500 L.F. 4.0000 4.0000 0.00% 4.9200 23.00% 4.0000 0.00%
7,425.00 7,425.00 0.00 9,132.75 1,707.75 7,425.00 0.00
4 REMOVING GUARDRAIL ANCHOR
9.0000 EACH 200.0000 350.0000 75.00% 262.1000 31.05% 150.0000 -25.00%
1,800.00 3,150.00 1,350.00 2,358.90 558.90 1,350.00 -450.00
GRADING
5 GUARDRAIL GRADING INCL. HAUL
974 .0000 C.y. 40.0000 65.0000 62.50% 96.3400 140.85% 150.0000 275.00%
38,960.00 63,310.00 24,350.00 93,835.16 54,875.16 146,100.00 107,140.00
SURFACING
6 CRUSHED SURFACING BASE COURSE
115.0000 C.Y. 60.0000 100.0000 66.67 % 67.3500 12.25% 150.0000 150.00%
6,900.00 11,500.00 4,600.00 7,745.25 845.25 17,250.00 10,350.00
EROSION CONTROL AND ROADSIDE PLANTING
7 COMPOST SOCK
180.0000 L.F. 10.0000 10.0000 0.00% 9.4300 -5.70% 7.0000 -30.00%
1,800.00 1,800.00 0.00 1,697.40 -102.60 1,260.00 -540.00
8 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00 % 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
9 SEEDING, FERTILIZING, AND MULCHING
1.5000 ACRE 4,000.0000 2,500.0000 -37.50% 4,500.0000 12.50 % 5,000.0000 25.00%
6,000.00 3,750.00 -2,250.00 6,750.00 750.00 7,500.00 1,500.00
10 HIGH VISIBILITY FENCE
190.0000 L.F. 4.0000 7.5000 87.50% 5.8400 46.00 % 3.0000 -25.00%
760.00 1,425.00 665.00 1,109.60 349.60 570.00 -190.00
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DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/22/2015
* * * BID CHECK REPORT * * = TIME: 10:19
PS&E JOB NO : 15Y005 REVISION NO : BIDS OPENED ON : Jul 8 2015
CONTRACT NO : 008786 REGION NO 15 AWARDED ON : Jul 13 2015
VERSION NO :5 WORK ORDER# : XL4570
Y .sR 090 e LOW BIDDER  ————-—— —————n 2ND BIDDER  ————-—— ——————o 3RD BIDDER  —--——--
TITLE 1 SCR DIRT AND AGGREGATE INTERCHANGI PETERSEN BROTHERS, INC. CORAL CONSTRUCTION COMPANY
REGION WIDE BASIC SAFETY 20905 NE SANDY BLVD 2008 EAST VALLEY HIGHWAY 10780 SW CLUTTER RD
1;Y88’5\RDRA'L RE-AD SHERWOOD OR 97140-9563
PROJECT - HSIP-9999(665) FAIRVIEW OR 970247785 SUMNER WA 983909579 WILSONVILLE OR 970700347
COUNTY(S) :KING CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
EROSION CONTROL AND ROADSIDE PLANTING
11 EXTRUDED CURB REMOVAL AND DRAINAGE MODIFICATIONS
250.0000 L.F. 8.0000 10.0000 25.00% 28.9500 261.88 % 50.0000 525.00%
2,000.00 2,500.00 500.00 7,237.50 5,237.50 12,500.00 10,500.00
TRAFFIC
12 BEAM GUARDRAIL POST
4.0000 EACH 80.0000 75.0000 -6.25% 92.3500 15.44 % 75.0000 -6.25%
320.00 300.00 -20.00 369.40 49.40 300.00 -20.00
13 BEAM GUARDRAIL BLOCK
7.0000 EACH 12.5000 50.0000 300.00 % 20.9200 67.36% 30.0000 140.00%
87.50 350.00 262.50 146.44 58.94 210.00 122.50
14 STRAIGHTEN TURNED BLOCK
13.0000 EACH 10.0000 20.0000 100.00 % 8.0800 -19.20% 5.0000 -50.00%
130.00 260.00 130.00 105.04 -24.96 65.00 -65.00
15 WEATHERING ST. BEAM GUARDRAIL TYPE 31
1618.7500 L.F. 23.0000 24.0000 4.35% 30.0500 30.65 % 23.0000 0.00%
37,231.25 38,850.00 1,618.75 48,643.44 11,412.19 37,231.25 0.00
16 BEAM GUARDRAIL TYPE 1
306.2500 L.F. 24.0000 20.0000 -16.67% 29.0200 20.92 % 20.0000 -16.67%
7,350.00 6,125.00 -1,225.00 8,887.38 1,537.38 6,125.00 -1,225.00
17 BEAM GUARDRAIL TRANSITION SECTION TYPE 2
1.0000 EACH 2,200.0000 2,000.0000 -9.09% 1,515.8800 -31.10% 2,650.0000 20.45%
2,200.00 2,000.00 -200.00 1,515.88 -684.12 2,650.00 450.00
18 WEATHERING ST. BEAM GUARDRAIL TRANSITION SECT. TYPE 21
8.0000 EACH 4,258.0000 2,500.0000 -41.29% 4,361.6100 2.43% 3,900.0000 -8.41%
34,064.00 20,000.00 -14,064.00 34,892.88 828.88 31,200.00 -2,864.00
19 BEAM GUARDRAIL FLARED TERMINAL
1.0000 EACH 2,340.0000 2,500.0000 6.84% 2,480.9300 6.02 % 2,150.0000 -8.12%
2,340.00 2,500.00 160.00 2,480.93 140.93 2,150.00 -190.00
20 POWDER COATED BEAM GUARDRAIL TYPE 31 NON-FLARE TERMINAL
7.0000 EACH 2,800.0000 3,000.0000 7.14% 2,967.5900 5.99 % 2,850.0000 1.79%
19,600.00 21,000.00 1,400.00 20,773.13 1,173.13 19,950.00 350.00
21 WEATHERING ST. BEAM GUARDRAIL ANCHOR TYPE 10
1.0000 EACH 950.0000 1,250.0000 31.58% 932.7400 -1.82% 800.0000 -15.79%
950.00 1,250.00 300.00 932.74 -17.26 800.00 -150.00
22 TRANSPORTABLE ATTENUATOR
2.0000 EACH 4,650.0000 9,500.0000 104.30% 2,233.6300 -51.96 % 3,000.0000 -35.48%
9,300.00 19,000.00 9,700.00 4,467.26 -4,832.74 6,000.00 -3,300.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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DATE: 06/22/2015

* * * BID CHECK REPORT * * = TIME: 10:19
PS&E JOB NO : 15Y005 REVISION NO : BIDS OPENED ON : Jul 8 2015
CONTRACT NO : 008786 REGION NO 15 AWARDED ON : Jul 13 2015
VERSION NO :5 WORK ORDER# : XL4570
Y .sR 090 e LOW BIDDER  ————-—— —————n 2ND BIDDER  ————-—— ——————o 3RD BIDDER  —--——--
TITLE 1 SCR DIRT AND AGGREGATE INTERCHANGI PETERSEN BROTHERS, INC. CORAL CONSTRUCTION COMPANY
REGéS/’l‘R\g’;{E\ELBQE'iDSAFETY 20905 NE SANDY BLVD 2008 EAST VALLEY HIGHWAY 10780 SW CLUTTER RD
15Y005 SHERWOOD OR 97140-9563
PROJECT - HSIP-9999(665) FAIRVIEW OR 970247785 SUMNER WA 983909579 WILSONVILLE OR 970700347
COUNTY(S)  :KING CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
TRAFFIC
23 OPERATION OF TRANSPORTABLE ATTENUATOR
840.0000 HR 33.0000 5.0000 -84.85% 63.1700 91.42 % 55.0000 66.67%
27,720.00 4,200.00 -23,520.00 53,062.80 25,342.80 46,200.00 18,480.00
24 REPAIR TRANSPORTABLE ATTENUATOR
EST. 0.00% 0.00 % 0.00%
810.00 810.00 810.00 810.00
25 FLEXIBLE GUIDE POST
32.0000 EACH 40.0000 40.0000 0.00% 50.8700 27.18% 45.0000 12.50%
1,280.00 1,280.00 0.00 1,627.84 347.84 1,440.00 160.00
26 SEQUENTIAL ARROW SIGN
420.0000 HR 4.0000 20.0000 400.00 % 5.7500 43.75% 10.0000 150.00%
1,680.00 8,400.00 6,720.00 2,415.00 735.00 4,200.00 2,520.00
27 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 20.77% 509.90 % 238.16%
8,280.00 10,000.00 1,720.00 50,500.00 42,220.00 28,000.00 19,720.00
28 OTHER TRAFFIC CONTROL LABOR
768.0000 HR 56.0000 55.0000 -1.79% 1.0000 -98.21% 65.0000 16.07%
43,008.00 42,240.00 -768.00 768.00 -42,240.00 49,920.00 6,912.00
29 TRAFFIC CONTROL SUPERVISOR
L.S. -15.56% 133.12% -75.87%
16,580.00 14,000.00 -2,580.00 38,650.90 22,070.90 4,000.00 -12,580.00
OTHER ITEMS
30 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00%
2,000.00 2,000.00 2,000.00 2,000.00
31 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00%
5.00 5.00 5.00 5.00
32 MINOR CHANGE
CALC 0.00% 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
33 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00%
-2.00 -2.00 -2.00 -2.00
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DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/22/2015
* * * BID CHECK REPORT * * = TIME: 10:19
PS&E JOB NO : 15Y005 REVISION NO : BIDS OPENED ON : Jul 8 2015
CONTRACT NO : 008786 REGION NO 15 AWARDED ON : Jul 13 2015
VERSION NO :5 WORK ORDER# : XL4570
Y .sR 090 e LOW BIDDER  ————-—— —————n 2ND BIDDER  ————-—— ——————o 3RD BIDDER  —--——--
TITLE 1 SCR DIRT AND AGGREGATE INTERCHANGI PETERSEN BROTHERS, INC. CORAL CONSTRUCTION COMPANY
REGION WIDE BASIC SAFETY 20905 NE SANDY BLVD 2008 EAST VALLEY HIGHWAY 10780 SW CLUTTER RD
1;Y88’5\RDRA'L RE-AD SHERWOOD OR 97140-9563
PROJECT - HSIP-9999(665) FAIRVIEW OR 970247785 SUMNER WA 983909579 WILSONVILLE OR 970700347
COUNTY(S) :KING CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
OTHER ITEMS
34 SPCC PLAN
L.S. -28.57% -22.79% -28.57%
700.00 500.00 -200.00 540.48 -159.52 500.00 -200.00
BASE TOTAL $310,731.33 $316,999.00 2.02% $435,720.08 40.22% $522,708.25 68.22%
ALTERNATE Al
35 MOBILIZATION - ALTERNATE Al
L.S. -17.03% -56.72% 10.63%
1,807.88 1,500.00 -307.88 782.42 -1,025.46 2,000.00 192.12
36 CLEARING AND GRUBBING - SITE
L.S. 140.38% 298.07 % 861.54%
208.00 500.00 292.00 827.99 619.99 2,000.00 1,792.00
37 REMOVING GUARDRAIL
50.0000 L.F. 4.0000 5.0000 25.00% 10.4100 160.25 % 4.0000 0.00%
200.00 250.00 50.00 520.50 320.50 200.00 0.00
38 REMOVING GUARDRAIL ANCHOR
1.0000 EACH 200.0000 350.0000 75.00% 277.6400 38.82% 150.0000 -25.00%
200.00 350.00 150.00 277.64 77.64 150.00 -50.00
39 GUARDRAIL GRADING INCL. HAUL
47.0000 C.Y. 40.0000 100.0000 150.00 % 95.9800 139.95 % 225.0000 462.50%
1,880.00 4,700.00 2,820.00 4,511.06 2,631.06 10,575.00 8,695.00
40 CRUSHED SURFACING BASE COURSE
14.0000 C.Y. 60.0000 100.0000 66.67 % 66.5800 10.97 % 150.0000 150.00%
840.00 1,400.00 560.00 932.12 92.12 2,100.00 1,260.00
41 SEEDING, FERTILIZING, AND MULCHING
0.1000 ACRE 4,000.0000 2,500.0000 -37.50% 4,100.0000 2.50 % 5,000.0000 25.00%
400.00 250.00 -150.00 410.00 10.00 500.00 100.00
42 WEATHERING ST. BEAM GUARDRAIL TYPE 31
162.5000 L.F. 23.0000 24.0000 4.35% 29.9800 30.35% 23.0000 0.00%
3,737.50 3,900.00 162.50 4,871.75 1,134.25 3,737.50 0.00
43 WEATHERING ST. BEAM GUARDRAIL TRANSITION SECT. TYPE 21
1.0000 EACH 4,258.0000 2,500.0000 -41.29% 4,361.5300 2.43% 3,900.0000 -8.41%
4,258.00 2,500.00 -1,758.00 4,361.53 103.53 3,900.00 -358.00
44 POWDER COATED BEAM GUARDRAIL TYPE 31 NON-FLARE TERMINAL
1.0000 EACH 2,800.0000 3,500.0000 25.00% 2,952.1600 5.43 % 2,750.0000 -1.79%
2,800.00 3,500.00 700.00 2,952.16 152.16 2,750.00 -50.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DOT_RGGBO1 DATE: 06/22/2015

TIME: 10:19

PS&E JOB NO : 15Y005 REVISION NO : BIDS OPENED ON : Jul 8 2015
CONTRACT NO : 008786 REGION NO  :5 AWARDED ON : Jul 13 2015
VERSION NO :5 WORK ORDER# : XL4570

e S e LOW BIDDER  ——-—--= ——————- 2ND BIDDER  ——-—-——  ————o- 3RD BIDDER  —--—-——-
TITLE 1SCR DIRT AND AGGREGATE INTERCHANGI PETERSEN BROTHERS, INC. CORAL CONSTRUCTION COMPANY

REGION WIDE BASIC SAFETY
- GUARDRAIL RE-AD
15Y005

20905 NE SANDY BLVD 2008 EAST VALLEY HIGHWAY 10780 SW CLUTTER RD

SHERWOOD OR 97140-9563

FAIRVIEW  OR 970247785 SUMNER WA 983909579 WILSONVILLE OR 970700347

PROJECT - HSIP-9999(665)
COUNTY(S) :KING CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
ALTERNATE Al
45 REMOVING AND RESETTING BEAM GUARDRAIL
50.0000 L.F. 25.0000 15.0000 -40.00% 28.6500 14.60 % 15.0000 -40.00%
1,250.00 750.00 -500.00 1,432.50 182.50 750.00 -500.00
46 OPERATION OF TRANSPORTABLE ATTENUATOR
64.0000 HR 33.0000 5.0000 -84.85% 63.1700 91.42 % 55.0000 66.67%
2,112.00 320.00 -1,792.00 4,042.88 1,930.88 3,520.00 1,408.00
47 FLEXIBLE GUIDE POST
3.0000 EACH 40.0000 50.0000 25.00% 67.8900 69.73 % 45_.0000 12.50%
120.00 150.00 30.00 203.67 83.67 135.00 15.00
48 SEQUENTIAL ARROW SIGN
32.0000 HR 4.0000 25.0000 525.00 % 5.7500 43.75% 10.0000 150.00 %
128.00 800.00 672.00 184.00 56.00 320.00 192.00
49 OTHER TRAFFIC CONTROL LABOR
56.0000 HR 56.0000 55.0000 -1.79% 1.0000 -98.21% 65.0000 16.07%
3,136.00 3,080.00 -56.00 56.00 -3,080.00 3,640.00 504.00
50 TRAFFIC CONTROL SUPERVISOR
L.S. -21.88% 301.45% -80.47%
1,280.00 1,000.00 -280.00 5,138.53 3,858.53 250.00 -1,030.00
51 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
52 SPCC PLAN
L.S. 400.00 % 131.88 % 900.00%
50.00 250.00 200.00 115.94 65.94 500.00 450.00
ALTERNATE Al TOTAL $24,406.38 $25,199.00 3.25% $31,619.69 29.56% $37,026.50 51.71%
ALTERNATE A2
53 MOBILIZATION - ALTERNATE A2
L.S. -51.52% -68.20 % -35.36%
3,093.96 1,500.00 -1,593.96 984.03 -2,109.93 2,000.00 -1,093.96
54 CLEARING AND GRUBBING - SITE
L.S. -19.87% 19.89 % 60.26%
1,248.00 1,000.00 -248.00 1,496.25 248.25 2,000.00 752.00
55 REMOVING GUARDRAIL
250.0000 L.F. 4.0000 4.0000 0.00% 4.8500 21.25% 4.0000 0.00%
1,000.00 1,000.00 0.00 1,212.50 212.50 1,000.00 0.00
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DATE: 06/22/2015

* * * BID CHECK REPORT * * = TIME: 10:19
PS&E JOB NO : 15Y005 REVISION NO : BIDS OPENED ON : Jul 8 2015
CONTRACT NO : 008786 REGION NO 15 AWARDED ON : Jul 13 2015
VERSION NO :5 WORK ORDER# : XL4570
Y .sR 090 e LOW BIDDER  ————-—— —————n 2ND BIDDER  ————-—— ——————o 3RD BIDDER  —--——--
TITLE 1 SCR DIRT AND AGGREGATE INTERCHANGI PETERSEN BROTHERS, INC. CORAL CONSTRUCTION COMPANY
REGéS/’l‘R\g’;{E\ELBQE'iDSAFETY 20905 NE SANDY BLVD 2008 EAST VALLEY HIGHWAY 10780 SW CLUTTER RD
15Y005 SHERWOOD OR 97140-9563
PROJECT - HSIP-9999(665) FAIRVIEW OR 970247785 SUMNER WA 983909579 WILSONVILLE OR 970700347
COUNTY(S)  :KING CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
ALTERNATE A2
56 REMOVING GUARDRAIL ANCHOR
2.0000 EACH 200.0000 350.0000 75.00% 260.1900 30.10 % 150.0000 -25.00%
400.00 700.00 300.00 520.38 120.38 300.00 -100.00
57 GUARDRAIL GRADING INCL. HAUL
17.0000 C.Y. 40.0000 100.0000 150.00 % 96.8700 142.18 % 250.0000 525.00 %
680.00 1,700.00 1,020.00 1,646.79 966.79 4,250.00 3,570.00
58 CRUSHED SURFACING BASE COURSE
27.0000 C.Y. 60.0000 100.0000 66.67% 67.4200 12.37% 200.0000 233.33%
1,620.00 2,700.00 1,080.00 1,820.34 200.34 5,400.00 3,780.00
59 COMPOST SOCK
40.0000 L.F. 10.0000 10.0000 0.00% 9.5100 -4.90 % 7.0000 -30.00%
400.00 400.00 0.00 380.40 -19.60 280.00 -120.00
60 SEEDING, FERTILIZING, AND MULCHING
0.1000 ACRE 4,000.0000 2,500.0000 -37.50% 4,100.0000 2.50 % 5,000.0000 25.00%
400.00 250.00 -150.00 410.00 10.00 500.00 100.00
61 HIGH VISIBILITY FENCE
50.0000 L.F. 4.0000 10.0000 150.00 % 5.7900 44.75 % 3.0000 -25.00%
200.00 500.00 300.00 289.50 89.50 150.00 -50.00
62 WEATHERING ST. BEAM GUARDRAIL TYPE 31
362.5000 L.F. 23.0000 24.0000 4.35% 30.0500 30.65% 23.0000 0.00%
8,337.50 8,700.00 362.50 10,893.13 2,555.63 8,337.50 0.00
63 WEATHERING ST. BEAM GUARDRAIL TRANSITION SECT. TYPE 21
2.0000 EACH 4,258.0000 2,500.0000 -41.29% 4,361.6600 2.43% 3,900.0000 -8.41%
8,516.00 5,000.00 -3,516.00 8,723.32 207.32 7,800.00 -716.00
64 POWDER COATED BEAM GUARDRAIL TYPE 31 NON-FLARE TERMINAL
2.0000 EACH 2,800.0000 3,000.0000 7.14% 2,978.9000 6.39 % 2,850.0000 1.79%
5,600.00 6,000.00 400.00 5,957.80 357.80 5,700.00 100.00
65 OPERATION OF TRANSPORTABLE ATTENUATOR
96.0000 HR 33.0000 5.0000 -84.85% 63.1700 91.42 % 55.0000 66.67%
3,168.00 480.00 -2,688.00 6,064.32 2,896.32 5,280.00 2,112.00
66 FLEXIBLE GUIDE POST
6.0000 EACH 40.0000 50.0000 25.00% 50.8600 27.15% 45.0000 12.50%
240.00 300.00 60.00 305.16 65.16 270.00 30.00
67 SEQUENTIAL ARROW SIGN
48.0000 HR 4.0000 25.0000 525.00 % 5.7500 43.75% 10.0000 150.00%
192.00 1,200.00 1,008.00 276.00 84.00 480.00 288.00
68 OTHER TRAFFIC CONTROL LABOR
84.0000 HR 56.0000 55.0000 -1.79% 1.0000 -98.21% 65.0000 16.07%
4,704.00 4,620.00 -84.00 84.00 -4,620.00 5,460.00 756.00
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DATE: 06/22/2015

* * * BID CHECK REPORT * * = TIME: 10:19
PS&E JOB NO : 15Y005 REVISION NO : BIDS OPENED ON : Jul 8 2015
CONTRACT NO : 008786 REGION NO 15 AWARDED ON : Jul 13 2015
VERSION NO :5 WORK ORDER# : XL4570
Y .sR 090 e LOW BIDDER  ————-—— —————n 2ND BIDDER  ————-—— ——————o 3RD BIDDER  —--——--
TITLE 1 SCR DIRT AND AGGREGATE INTERCHANGI PETERSEN BROTHERS, INC. CORAL CONSTRUCTION COMPANY
REGION WIDE BASIC SAFETY 20905 NE SANDY BLVD 2008 EAST VALLEY HIGHWAY 10780 SW CLUTTER RD
1;Y88’5\RDRA'L RE-AD SHERWOOD OR 97140-9563
PROJECT - HSIP-9999(665) FAIRVIEW OR 970247785 SUMNER WA 983909579 WILSONVILLE OR 970700347
COUNTY(S) :KING CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
ALTERNATE A2
69 TRAFFIC CONTROL SUPERVISOR
L.S. -47.92% 306.58 % -86.98%
1,920.00 1,000.00 -920.00 7,806.40 5,886.40 250.00 -1,670.00
70 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
71 SPCC PLAN
L.S. 400.00 % 131.88% 900.00 %
50.00 250.00 200.00 115.94 65.94 500.00 450.00
ALTERNATE A2 TOTAL $41,768.46 $37,299.00 -10.70% $48,985.26 17.28% $49,956.50 19.60%
ALTERNATE A3
72 MOBILIZATION - ALTERNATE A3
L.S. -45.92% -69.19 % -27.90%
2,773.76 1,500.00 -1,273.76 854.73 -1,919.03 2,000.00 -773.76
73 CLEARING AND GRUBBING - SITE
L.S. 140.38% 259.68 % 380.77%
416.00 1,000.00 584.00 1,496.25 1,080.25 2,000.00 1,584.00
74 REMOVING GUARDRAIL
425_0000 L.F. 4.0000 4.0000 0.00% 4.9000 22.50 % 4.0000 0.00%
1,700.00 1,700.00 0.00 2,082.50 382.50 1,700.00 0.00
75 REMOVING GUARDRAIL ANCHOR
2.0000 EACH 200.0000 350.0000 75.00% 260.1900 30.10 % 150.0000 -25.00%
400.00 700.00 300.00 520.38 120.38 300.00 -100.00
76 GUARDRAIL GRADING INCL. HAUL
16.0000 C.Y. 40.0000 100.0000 150.00 % 97.4600 143.65% 275.0000 587.50%
640.00 1,600.00 960.00 1,559.36 919.36 4,400.00 3,760.00
77 CRUSHED SURFACING BASE COURSE
27.0000 C.Y. 60.0000 100.0000 66.67% 67.4200 12.37% 200.0000 233.33%
1,620.00 2,700.00 1,080.00 1,820.34 200.34 5,400.00 3,780.00
78 SEEDING, FERTILIZING, AND MULCHING
0.1000 ACRE 4,000.0000 2,500.0000 -37.50% 4,100.0000 2.50 % 5,000.0000 25.00%
400.00 250.00 -150.00 410.00 10.00 500.00 100.00
79 HIGH VISIBILITY FENCE
50.0000 L.F. 4.0000 10.0000 150.00 % 5.7900 44.75 % 3.0000 -25.00%
200.00 500.00 300.00 289.50 89.50 150.00 -50.00



DOT_RGGBO1

PS&E JOB NO : 15Y005
CONTRACT NO : 008786

REVISION NO :
REGION NO :5

VERSION NO :5 WORK ORDER# : XL4570
HWY :SR 09O T
TITLE 1 SCR

REGION WIDE BASIC SAFETY
- GUARDRAIL RE-AD
15Y005

FAIRVIEW

LOW BIDDER

DIRT AND AGGREGATE
20905 NE SANDY BLVD

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT

* K* K

INTERCHANG

OR 970247785

PETERSEN BROTHERS,
2008 EAST VALLEY HIGHWAY

2ND BIDDER

: 8-A

DATE: 06/22/2015
TIME: 10:19

BIDS OPENED ON : Jul

INC.

WA 983909579

AWARDED ON

3RD BIDDER

8 2015

: Jul 13 2015

CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563

WILSONVILLE OR 970700347

PROJECT - HSIP-9999(665)
COUNTY(S) :KING CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
ALTERNATE A3
80 BEAM GUARDRAIL POST
2.0000 EACH 80.0000 100.0000 25.00% 157.9700 97.46 % 75.0000 -6.25%
160.00 200.00 40.00 315.94 155.94 150.00 -10.00
81 WEATHERING ST. BEAM GUARDRAIL TYPE 31
325.0000 L.F. 23.0000 24.0000 4.35% 29.9900 30.39% 23.0000 0.00%
7,475.00 7,800.00 325.00 9,746.75 2,271.75 7,475.00 0.00
82 BEAM GUARDRAIL TYPE 1
25.0000 L.F. 24.0000 30.0000 25.00% 28.3700 18.21% 20.0000 -16.67%
600.00 750.00 150.00 709.25 109.25 500.00 -100.00
83 WEATHERING ST. BEAM GUARDRAIL TRANSITION SECT. TYPE 21
2.0000 EACH 4,258.0000 2,500.0000 -41.29% 4,361.6600 2.43% 3,900.0000 -8.41%
8,516.00 5,000.00 -3,516.00 8,723.32 207.32 7,800.00 -716.00
84 POWDER COATED BEAM GUARDRAIL TYPE 31 NON-FLARE TERMINAL
2.0000 EACH 2,800.0000 3,000.0000 7.14% 2,978.9000 6.39 % 2,850.0000 1.79%
5,600.00 6,000.00 400.00 5,957.80 357.80 5,700.00 100.00
85 OPERATION OF TRANSPORTABLE ATTENUATOR
64.0000 HR 33.0000 5.0000 -84.85% 63.1700 91.42 % 55.0000 66.67%
2,112.00 320.00 -1,792.00 4,042.88 1,930.88 3,520.00 1,408.00
86 FLEXIBLE GUIDE POST
6.0000 EACH 40.0000 50.0000 25.00% 50.8600 27.15% 45_.0000 12.50%
240.00 300.00 60.00 305.16 65.16 270.00 30.00
87 SEQUENTIAL ARROW SIGN
32.0000 HR 4.0000 25.0000 525.00 % 5.7500 43.75% 10.0000 150.00 %
128.00 800.00 672.00 184.00 56.00 320.00 192.00
88 OTHER TRAFFIC CONTROL LABOR
56.0000 HR 56.0000 55.0000 -1.79% 1.0000 -98.21% 65.0000 16.07%
3,136.00 3,080.00 -56.00 56.00 -3,080.00 3,640.00 504.00
89 TRAFFIC CONTROL SUPERVISOR
L.S. -21.88% 397.27 % -80.47%
1,280.00 1,000.00 -280.00 6,365.09 5,085.09 250.00 -1,030.00
90 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
91 SPCC PLAN
L.S. 400.00 % 131.88 % 900.00%
50.00 250.00 200.00 115.94 65.94 500.00 450.00
ALTERNATE A3 TOTAL $37,445.76 $35,449.00 -5.33% $45,554.19 21.65% $46,574.00 24.38%



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

D 9-A

DATE: 06/22/2015

* * * BID CHECK REPORT * * = TIME: 10:19
PS&E JOB NO : 15Y005 REVISION NO : BIDS OPENED ON : Jul 8 2015
CONTRACT NO : 008786 REGION NO 15 AWARDED ON : Jul 13 2015
VERSION NO :5 WORK ORDER# : XL4570
Y - SR 090 LOW BIDDER  ————-—— —————n 2ND BIDDER  ————-—— ——————o 3RD BIDDER  —--——--
TITLE 1 SCR DIRT AND AGGREGATE INTERCHANGI PETERSEN BROTHERS, INC. CORAL CONSTRUCTION COMPANY
REGéS/’l‘R\g’;{E\ELBQE'iDSAFETY 20905 NE SANDY BLVD 2008 EAST VALLEY HIGHWAY 10780 SW CLUTTER RD
15Y005 SHERWOOD OR 97140-9563
PROJECT - HSIP-9999(665) FAIRVIEW OR 970247785 WA 983909579 WILSONVILLE OR 970700347
COUNTY(S)  :KING CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
ALTERNATE A4
92 MOBILIZATION - ALTERNATE A4
L.S. -35.25% -65.83% -13.66%
2,316.52 1,500.00 -816.52 791.51 -1,525.01 2,000.00 -316.52
93 CLEARING AND GRUBBING - SITE
L.S. 20.19% 259.68 % 380.77%
416.00 500.00 84.00 1,496.25 1,080.25 2,000.00 1,584.00
94 REMOVING GUARDRAIL
187.5000 L.F. 4.0000 5.0000 25.00% 4.9900 24.75% 4.0000 0.00%
750.00 937.50 187.50 935.63 185.63 750.00 0.00
95 REMOVING GUARDRAIL ANCHOR
2.0000 EACH 200.0000 350.0000 75.00% 260.1900 30.10 % 150.0000 -25.00%
400.00 700.00 300.00 520.38 120.38 300.00 -100.00
96 GUARDRAIL GRADING INCL. HAUL
38.0000 C.Y. 40.0000 100.0000 150.00 % 95.8900 139.73% 250.0000 525.00%
1,520.00 3,800.00 2,280.00 3,643.82 2,123.82 9,500.00 7,980.00
97 CRUSHED SURFACING BASE COURSE
27.0000 C.Y. 60.0000 100.0000 66.67 % 67.4200 12.37% 220.0000 266.67 %
1,620.00 2,700.00 1,080.00 1,820.34 200.34 5,940.00 4,320.00
98 SEEDING, FERTILIZING, AND MULCHING
0.1000 ACRE 4,000.0000 2,500.0000 -37.50% 4,100.0000 2.50 % 5,000.0000 25.00%
400.00 250.00 -150.00 410.00 10.00 500.00 100.00
99 BEAM GUARDRAIL POST
1.0000 EACH 80.0000 100.0000 25.00% 289.2300 261.54 % 75.0000 -6.25%
80.00 100.00 20.00 289.23 209.23 75.00 -5.00
100 STRAIGHTEN TURNED BLOCK
2.0000 EACH 10.0000 100.0000 900.00 % 52.5300 425.30 % 5.0000 -50.00%
20.00 200.00 180.00 105.06 85.06 10.00 -10.00
101 WEATHERING ST. BEAM GUARDRAIL TYPE 31
162.5000 L.F. 23.0000 24.0000 4.35% 29.9800 30.35% 23.0000 0.00%
3,737.50 3,900.00 162.50 4,871.75 1,134.25 3,737.50 0.00
102 BEAM GUARDRAIL TYPE 1
56.2500 L.F. 24.0000 26.0000 8.33% 29.2800 22.00 % 20.0000 -16.67%
1,350.00 1,462.50 112.50 1,647.00 297.00 1,125.00 -225.00
103 BEAM GUARDRAIL TRANSITION SECTION TYPE 2
1.0000 EACH 2,200.0000 2,500.0000 13.64% 1,515.8800 -31.10% 2,650.0000 20.45%
2,200.00 2,500.00 300.00 1,515.88 -684.12 2,650.00 450.00
104 WEATHERING ST. BEAM GUARDRAIL TRANSITION SECT. TYPE 21
1.0000 EACH 4,258.0000 2,500.0000 -41.29% 4,361.5300 2.43% 3,900.0000 -8.41%
4,258.00 2,500.00 -1,758.00 4,361.53 103.53 3,900.00 -358.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PAGE : 10-A

DATE: 06/22/2015

* * * BID CHECK REPORT * * = TIME: 10:19
PS&E JOB NO : 15Y005 REVISION NO : BIDS OPENED ON : Jul 8 2015
CONTRACT NO : 008786 REGION NO 15 AWARDED ON : Jul 13 2015
VERSION NO :5 WORK ORDER# : XL4570
Y .sR 090 e LOW BIDDER  ————-—— —————n 2ND BIDDER  ————-—— ——————o 3RD BIDDER  —--——--
TITLE 1 SCR DIRT AND AGGREGATE INTERCHANGI PETERSEN BROTHERS, INC. CORAL CONSTRUCTION COMPANY
REGéS/’l‘R\g’;{E\ELBQE'iDSAFETY 20905 NE SANDY BLVD 2008 EAST VALLEY HIGHWAY 10780 SW CLUTTER RD
15Y005 SHERWOOD OR 97140-9563
PROJECT - HSIP-9999(665) FAIRVIEW OR 970247785 SUMNER WA 983909579 WILSONVILLE OR 970700347
COUNTY(S)  :KING CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
ALTERNATE A4
105 BEAM GUARDRAIL FLARED TERMINAL
1.0000 EACH 2,340.0000 2,500.0000 6.84% 2,480.9300 6.02 % 2,150.0000 -8.12%
2,340.00 2,500.00 160.00 2,480.93 140.93 2,150.00 -190.00
106 POWDER COATED BEAM GUARDRAIL TYPE 31 NON-FLARE TERMINAL
1.0000 EACH 2,800.0000 3,500.0000 25.00% 2,952.1600 5.43% 2,850.0000 1.79%
2,800.00 3,500.00 700.00 2,952.16 152.16 2,850.00 50.00
107 OPERATION OF TRANSPORTABLE ATTENUATOR
64.0000 HR 33.0000 5.0000 -84.85% 63.1700 91.42 % 55.0000 66.67%
2,112.00 320.00 -1,792.00 4,042.88 1,930.88 3,520.00 1,408.00
108 FLEXIBLE GUIDE POST
9.0000 EACH 40.0000 50.0000 25.00% 50.8800 27.20% 45.0000 12.50%
360.00 450.00 90.00 457.92 97.92 405.00 45.00
109 SEQUENTIAL ARROW SIGN
32.0000 HR 4.0000 25.0000 525.00% 5.7500 43.75% 10.0000 150.00%
128.00 800.00 672.00 184.00 56.00 320.00 192.00
110 OTHER TRAFFIC CONTROL LABOR
56.0000 HR 56.0000 55.0000 -1.79% 1.0000 -98.21% 65.0000 16.07%
3,136.00 3,080.00 -56.00 56.00 -3,080.00 3,640.00 504.00
111 TRAFFIC CONTROL SUPERVISOR
L.S. -21.88% 354.42 % -80.47%
1,280.00 1,000.00 -280.00 5,816.52 4,536.52 250.00 -1,030.00
112 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
113 SPCC PLAN
L.S. 400.00 % 131.88% 900.00 %
50.00 250.00 200.00 115.94 65.94 500.00 450.00
ALTERNATE A4 TOTAL $31,273.02 $32,949.00 5.36% $38,513.73 23.15% $46,121.50 47.48%
ALTERNATE A5
114 MOBILIZATION - ALTERNATE A5
L.S. -46.08% -68.92 % -28.10%
2,781.76 1,500.00 -1,281.76 864.57 -1,917.19 2,000.00 -781.76
115 CLEARING AND GRUBBING - SITE
L.S. 20.19% 259.68 % 380.77%
416.00 500.00 84.00 1,496.25 1,080.25 2,000.00 1,584.00



DOT_RGGBO1

PS&E JOB NO : 15Y005
CONTRACT NO : 008786

REVISION NO :
REGION NO :5

VERSION NO :5 WORK ORDER# : XL4570
HWY :SR 09O T
TITLE 1 SCR

REGION WIDE BASIC SAFETY
- GUARDRAIL RE-AD
15Y005

FAIRVIEW

LOW BIDDER

DIRT AND AGGREGATE
20905 NE SANDY BLVD

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT

* K* K

INTERCHANG

OR 970247785

PETERSEN BROTHERS,
2008 EAST VALLEY HIGHWAY

2ND BIDDER

BIDS OPENED ON
AWARDED ON

INC.

WA 983909579

: 11-A

DATE: 06/22/2015
TIME: 10:19

: Jul
: Jul 13 2015

3RD BIDDER

8 2015

CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563

WILSONVILLE OR 970700347

PROJECT - HSIP-9999(665)
COUNTY(S) :KING CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
ALTERNATE A5
116 REMOVING GUARDRAIL
200.0000 L.F. 4.0000 4.0000 0.00% 4.8500 21.25% 4.0000 0.00%
800.00 800.00 0.00 970.00 170.00 800.00 0.00
117 REMOVING GUARDRAIL ANCHOR
2.0000 EACH 200.0000 350.0000 75.00% 260.1900 30.10 % 175.0000 -12.50%
400.00 700.00 300.00 520.38 120.38 350.00 -50.00
118 GUARDRAIL GRADING INCL. HAUL
45.0000 C.Y. 40.0000 100.0000 150.00 % 96.3700 140.92 % 250.0000 525.00%
1,800.00 4,500.00 2,700.00 4,336.65 2,536.65 11,250.00 9,450.00
119 CRUSHED SURFACING BASE COURSE
27.0000 C.Y. 60.0000 100.0000 66.67 % 67.4200 12.37% 200.0000 233.33%
1,620.00 2,700.00 1,080.00 1,820.34 200.34 5,400.00 3,780.00
120 COMPOST SOCK
40.0000 L.F. 10.0000 10.0000 0.00% 9.5100 -4.90 % 7.0000 -30.00%
400.00 400.00 0.00 380.40 -19.60 280.00 -120.00
121 SEEDING, FERTILIZING, AND MULCHING
0.1000 ACRE 4,000.0000 2,500.0000 -37.50% 4,100.0000 2.50 % 5,000.0000 25.00%
400.00 250.00 -150.00 410.00 10.00 500.00 100.00
122 HIGH VISIBILITY FENCE
100.0000 L.F. 4.0000 10.0000 150.00 % 5.7900 4475 % 3.0000 -25.00%
400.00 1,000.00 600.00 579.00 179.00 300.00 -100.00
123 WEATHERING ST. BEAM GUARDRAIL TYPE 31
325.0000 L.F. 23.0000 24.0000 4.35% 29.9900 30.39% 23.0000 0.00%
7,475.00 7,800.00 325.00 9,746.75 2,271.75 7,475.00 0.00
124 WEATHERING ST. BEAM GUARDRAIL TRANSITION SECT. TYPE 21
2.0000 EACH 4,258.0000 2,500.0000 -41.29% 4,361.6600 2.43% 3,900.0000 -8.41%
8,516.00 5,000.00 -3,516.00 8,723.32 207.32 7,800.00 -716.00
125 POWDER COATED BEAM GUARDRAIL TYPE 31 NON-FLARE TERMINAL
2.0000 EACH 2,800.0000 3,000.0000 7.14% 2,978.9000 6.39% 2,850.0000 1.79%
5,600.00 6,000.00 400.00 5,957.80 357.80 5,700.00 100.00
126 OPERATION OF TRANSPORTABLE ATTENUATOR
64.0000 HR 33.0000 5.0000 -84.85% 63.1700 91.42 % 55.0000 66.67%
2,112.00 320.00 -1,792.00 4,042.88 1,930.88 3,520.00 1,408.00
127 FLEXIBLE GUIDE POST
6.0000 EACH 40.0000 50.0000 25.00% 50.8600 27.15% 45.0000 12.50%
240.00 300.00 60.00 305.16 65.16 270.00 30.00
128 SEQUENTIAL ARROW SIGN
32.0000 HR 4.0000 25.0000 525_00 % 5.7500 43.75% 10.0000 150.00%
128.00 800.00 672.00 184.00 56.00 320.00 192.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PAGE : 12-A

DATE: 06/22/2015

* * * BID CHECK REPORT * * = TIME: 10:19
PS&E JOB NO : 15Y005 REVISION NO : BIDS OPENED ON : Jul 8 2015
CONTRACT NO : 008786 REGION NO 15 AWARDED ON : Jul 13 2015
VERSION NO :5 WORK ORDER# : XL4570
Y - SR 090 LOW BIDDER  ————-—— —————n 2ND BIDDER  ————-—— ——————o 3RD BIDDER  —--——--
TITLE 1 SCR DIRT AND AGGREGATE INTERCHANGI PETERSEN BROTHERS, INC. CORAL CONSTRUCTION COMPANY
REGION WIDE BASIC SAFETY 20905 NE SANDY BLVD 2008 EAST VALLEY HIGHWAY 10780 SW CLUTTER RD
1;Y88’5\RDRA'L RE-AD SHERWOOD OR 97140-9563
PROJECT - HSIP-9999(665) FAIRVIEW OR 970247785 SUMNER WA 983909579 WILSONVILLE OR 970700347
COUNTY(S) :KING CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
ALTERNATE A5
129 OTHER TRAFFIC CONTROL LABOR
56.0000 HR 56.0000 55.0000 -1.79% 1.0000 -98.21% 65.0000 16.07%
3,136.00 3,080.00 -56.00 56.00 -3,080.00 3,640.00 504.00
130 TRAFFIC CONTROL SUPERVISOR
L.S. -21.88% 399.79 % -80.47%
1,280.00 1,000.00 -280.00 6,397.34 5,117.34 250.00 -1,030.00
131 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
132 SPCC PLAN
L.S. 400.00 % 131.88% 900.00 %
50.00 250.00 200.00 115.94 65.94 500.00 450.00
ALTERNATE A5 TOTAL $37,553.76 $36,899.00 -1.74% $46,905.78 24.90% $52,354.00 39.41%
ALTERNATE A6
133 MOBILIZATION - ALTERNATE A6
L.S. -63.25% -73.27% -51.00%
4,081.88 1,500.00 -2,581.88 1,091.10 -2,990.78 2,000.00 -2,081.88
134 CLEARING AND GRUBBING - SITE
L.S. 100.32% 221.30 % 380.77%
624.00 1,250.00 626.00 2,004.92 1,380.92 3,000.00 2,376.00
135 REMOVING GUARDRAIL
500.0000 L.F. 4.0000 4.0000 0.00% 4.9200 23.00 % 4.0000 0.00%
2,000.00 2,000.00 0.00 2,460.00 460.00 2,000.00 0.00
136 REMOVING GUARDRAIL ANCHOR
3.0000 EACH 200.0000 350.0000 75.00% 266.0100 33.00 % 150.0000 -25.00%
600.00 1,050.00 450.00 798.03 198.03 450.00 -150.00
137 GUARDRAIL GRADING INCL. HAUL
39.0000 C.Y. 40.0000 100.0000 150.00 % 95.6800 139.20 % 250.0000 525.00 %
1,560.00 3,900.00 2,340.00 3,731.52 2,171.52 9,750.00 8,190.00
138 CRUSHED SURFACING BASE COURSE
41.0000 C.Y. 60.0000 100.0000 66.67 % 67.1300 11.88% 240.0000 300.00 %
2,460.00 4,100.00 1,640.00 2,752.33 292.33 9,840.00 7,380.00
139 SEEDING, FERTILIZING, AND MULCHING
0.1000 ACRE 4,000.0000 2,500.0000 -37.50% 4,100.0000 2.50 % 5,000.0000 25.00%
400.00 250.00 -150.00 410.00 10.00 500.00 100.00



DOT_RGGBO1

PS&E JOB NO : 15Y005
CONTRACT NO : 008786

REVISION NO :
REGION NO :5

VERSION NO :5 WORK ORDER# : XL4570
HWY :SR 09O T
TITLE 1 SCR

REGION WIDE BASIC SAFETY
- GUARDRAIL RE-AD
15Y005

FAIRVIEW

LOW BIDDER

DIRT AND AGGREGATE
20905 NE SANDY BLVD

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT

* K* K

INTERCHANG

OR 970247785

PETERSEN BROTHERS,
2008 EAST VALLEY HIGHWAY

2ND BIDDER

BIDS OPENED ON
AWARDED ON

INC.

WA 983909579

: 13-A

DATE: 06/22/2015
TIME: 10:19

: Jul
: Jul 13 2015

3RD BIDDER

8 2015

CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563

WILSONVILLE OR 970700347

PROJECT - HSIP-9999(665)
COUNTY(S) :KING CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
ALTERNATE A6
140 HIGH VISIBILITY FENCE
150.0000 L.F. 4.0000 10.0000 150.00 % 5.7900 4475 % 3.0000 -25.00%
600.00 1,500.00 900.00 868.50 268.50 450.00 -150.00
141 WEATHERING ST. BEAM GUARDRAIL TYPE 31
487 .5000 L.F. 23.0000 24.0000 4.35% 30.0900 30.83% 23.0000 0.00%
11,212.50 11,700.00 487.50 14,668.88 3,456.38 11,212.50 0.00
142 WEATHERING ST. BEAM GUARDRAIL TRANSITION SECT. TYPE 21
3.0000 EACH 4,258.0000 2,500.0000 -41.29% 4,361.6600 2.43% 3,900.0000 -8.41%
12,774.00 7,500.00 -5,274.00 13,084.98 310.98 11,700.00 -1,074.00
143 POWDER COATED BEAM GUARDRAIL TYPE 31 NON-FLARE TERMINAL
3.0000 EACH 2,800.0000 3,000.0000 7.14% 2,969.9800 6.07 % 2,850.0000 1.79%
8,400.00 9,000.00 600.00 8,909.94 509.94 8,550.00 150.00
144 OPERATION OF TRANSPORTABLE ATTENUATOR
96.0000 HR 33.0000 5.0000 -84.85% 63.1700 91.42% 55.0000 66.67%
3,168.00 480.00 -2,688.00 6,064.32 2,896.32 5,280.00 2,112.00
145 FLEXIBLE GUIDE POST
9.0000 EACH 40.0000 50.0000 25.00% 50.8800 27.20% 45.0000 12.50%
360.00 450.00 90.00 457.92 97.92 405.00 45.00
146 SEQUENTIAL ARROW SIGN
48.0000 HR 4.0000 25.0000 525_00 % 5.7500 43.75% 10.0000 150.00%
192.00 1,200.00 1,008.00 276.00 84.00 480.00 288.00
147 OTHER TRAFFIC CONTROL LABOR
84.0000 HR 56.0000 55.0000 -1.79% 1.0000 -98.21% 65.0000 16.07%
4,704.00 4,620.00 -84.00 84.00 -4,620.00 5,460.00 756.00
148 TRAFFIC CONTROL SUPERVISOR
L.S. -47.92% 397.80 % -86.98%
1,920.00 1,000.00 -920.00 9,557.73 7,637.73 250.00 -1,670.00
149 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
150 SPCC PLAN
L.S. 400.00 % 131.88% 900.00%
50.00 250.00 200.00 115.94 65.94 500.00 450.00
ALTERNATE A6 TOTAL $55,105.38 $51,749.00 -6.09% $67,335.11 22.19% $71,826.50 30.34%
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BASE + Al CONTRACT TOTAL (A)
PS&E JOB NO :

CONTRABASE +

15Y005 REVISION NO
Al + A2 CONTRACT TOTAL (A)

2SR 090
Al + A2 + A3 + A4 CONTRACT TOTAL (.

-I;)I;};Ihkl WERNC DACEIN CACCTV

Al + A2 + A3 + A4 + A5 CONTRACT TO
AL ¥ A2 + A3 + A4 + A5 + A6 CONTRAI

: HSIP-9999(665)

- KING

ITEM DESCRIPTION UNIT

EST. QUANTITY MEAS

T $316,999.00 " T
BID CHECK REPORT
$342,198.00

$310,731.33N 7 $435,720.08
$467,339.77

$516,325.03

$379,497.00

$414,946.00, . $561,879.22

$447,895.OOE $600,392.94S

$647,298.72 |

Y

$484,794 .00V

$536,543.00
CONTRACTOR NUMBER :

221850 CONTRACTOR NUMBER :

ENGR™S. EST.
PRICE PER UNIT/
TOTAL AMOUNT

PRICE PER UNIT/
TOTAL AMOUNT

PRICE PER UNIT/
TOTAL AMOUNT

PAGE : 14-A

$522,708.25 68.22%
TIME: TOTT—
$559,734.75 67.02%

BIDS OPENED ON : Jul

—8—20t5——
$609,691.25 61.76%

$656,265.25 58.38%,

$702,386.753 57.62%
$754,740.75 56.20%

SHERWOOD OR 971409563 __
7.25 53.56%

» -
WELOVINY E e “

CONTRACTOR NUMBER : 188245

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.




DOT_RGGBO1
PS&E JOB NO:

CONTRACT NO:
TITLE:

PAGE :

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

15Y005 * % *  ALTERNATE COMBINATION BIDS * * =* BIDS OPENED ON:
008786 % % %  RANKED BY DOLLAR AMOUNT  * * = Jul 8 2015
SCR REGION: 5

REGION WIDE BASIC SAFETY
- GUARDRAIL RE-AD
15Y005

HWY: SR 090

$342,198.00 BASE + Al DIRT AND AGGREGATE INTERCHANGE,
INC.
20905 NE SANDY BLVD
FAIRVIEW, OR 970247785

$467,339.77 BASE + Al PETERSEN BROTHERS, INC.

2008 EAST VALLEY HIGHWAY
SUMNER, WA 983909579

$559,734.75 BASE + Al CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563
PO BOX 347
WILSONVILLE, OR 970700347

$379,497.00 BASE + Al + A2 DIRT AND AGGREGATE INTERCHANGE,
INC.
20905 NE SANDY BLVD
FAIRVIEW, OR 970247785

$516,325.03 BASE + Al + A2 PETERSEN BROTHERS, INC.

2008 EAST VALLEY HIGHWAY
SUMNER, WA 983909579

$609,691.25 BASE + Al + A2 CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563
PO BOX 347
WILSONVILLE, OR 970700347

$414,946.00 BASE + Al + A2 + A3 DIRT AND AGGREGATE INTERCHANGE,
INC.
20905 NE SANDY BLVD
FAIRVIEW, OR 970247785

$561,879.22 BASE + Al + A2 + A3 PETERSEN BROTHERS, INC.

2008 EAST VALLEY HIGHWAY
SUMNER, WA 983909579

15-A
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PS&E JOB NO:

CONTRACT NO: 008786 *oxx

10

11

12

13

14

15

16

* K* K

15Y005

TITLE: SCR
REGION WIDE BASIC SAFETY
- GUARDRAIL RE-AD
15Y005

HWY: SR 090

$656,265.25 BASE + Al + A2 + A3

$447,895.00 BASE + A1 + A2 + A3 + A4

$600,392.94 BASE + A1 + A2 + A3 + A4

$702,386.75 BASE + A1 + A2 + A3 + A4

$484,794 .00 BASE + A1 + A2 + A3 + A4 + A5

$647,298.72 BASE + A1 + A2 + A3 + A4 + A5

$754,740.75 BASE + Al + A2 + A3 + A4 + A5

$536,543.00 BASE + A1 + A2 + A3 + AA + A5 + A6

PAGE :

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
ALTERNATE COMBINATION BIDS
RANKED BY DOLLAR AMOUNT

* K K

BIDS OPENED ON:
o Jul 8 2015

REGION: 5

CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563

PO BOX 347

WILSONVILLE, OR 970700347

DIRT AND AGGREGATE INTERCHANGE,
INC.

20905 NE SANDY BLVD

FAIRVIEW, OR 970247785

PETERSEN BROTHERS, INC.

2008 EAST VALLEY HIGHWAY
SUMNER, WA 983909579

CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563

PO BOX 347

WILSONVILLE, OR 970700347

DIRT AND AGGREGATE INTERCHANGE,
INC.

20905 NE SANDY BLVD

FAIRVIEW, OR 970247785

PETERSEN BROTHERS, INC.

2008 EAST VALLEY HIGHWAY
SUMNER, WA 983909579

CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563

PO BOX 347

WILSONVILLE, OR 970700347

DIRT AND AGGREGATE INTERCHANGE,
INC.

20905 NE SANDY BLVD

FAIRVIEW, OR 970247785

16-A
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PS&E JOB NO: 15Y005

CONTRACT NO: 008786

TITLE: SCR
REGION WIDE BASIC SAFETY
- GUARDRAIL RE-AD
15Y005

17 $714,633.83

18 $826,567.25

PAGE :

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  ALTERNATE COMBINATION BIDS * * * BIDS OPENED ON:
* * *  RANKED BY DOLLAR AMOUNT  * * * Jul 8 2015
REGION: 5
HWY: SR 090

BASE + A1 + A2 + A3 + A4 + A5 + A6 PETERSEN BROTHERS, INC.
2008 EAST VALLEY HIGHWAY
SUMNER, WA 983909579

BASE + A1 + A2 + A3 + A4 + A5 + A6 CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563
PO BOX 347
WILSONVILLE, OR 970700347

17-A



