

PS&E JOB NO : 15Z013 REVISION NO :  
 CONTRACT NO : 000000 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : RW5178

BIDS OPENED ON : Jun 11 2015  
 AWARDED ON :

HWY : SR 395  
 TITLE : US 395  
 NSC 2015 DEMO NO 2  
 15Z013  
 PROJECT : NCPDP-0395(069)  
 COUNTY(S) : SPOKANE  
 ----- LOW BIDDER -----  
 ROB'S DEMOLITION, INC.  
 3810 E BOONE AVE STE 203  
 SPOKANE WA 992024561  
 CONTRACTOR NUMBER : 100509

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
<b>PREPARATION</b>					
1	MOBILIZATION	L.S.	10,000.00	10,000.00	0.00 %
					-100.00 %
2	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.	88,920.00	78,000.00	-12.28 %
					-100.00 %
3	REMOVING CHAIN LINK FENCE	L.F.	1,071.00	1,071.00	0.00 %
	1428.0000		0.7500	0.7500	0.00 %
					-100.00 %
4	REMOVING WIRE FENCE	L.F.	126.00	126.00	0.00 %
	168.0000		0.7500	0.7500	0.00 %
					-100.00 %
5	REMOVING WOOD FENCE	L.F.	308.25	616.50	100.00 %
	411.0000		0.7500	1.5000	100.00 %
					-100.00 %
6	REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL	L.S.	25,000.00	52,000.00	108.00 %
					-100.00 %
<b>GRADING</b>					
7	COMMON BORROW INCL. HAUL	C.Y.	26,600.00	21,812.00	-18.00 %
	1330.0000		20.0000	16.4000	-18.00 %
					-100.00 %
<b>OTHER ITEMS</b>					
8	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	5.00	0.00 %
					0.00 %
9	MINOR CHANGE	CALC	-1.00	-1.00	0.00 %
					0.00 %

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/13/2015

\* \* \* BID CHECK REPORT \* \* \*

TIME: 13:22

PS&E JOB NO : 15Z013 REVISION NO :  
CONTRACT NO : 000000 REGION NO : 6  
VERSION NO : 1 WORK ORDER# : RW5178

BIDS OPENED ON : Jun 11 2015  
AWARDED ON :

HWY : SR 395  
TITLE : US 395  
NSC 2015 DEMO NO 2

----- LOW BIDDER -----  
ROB'S DEMOLITION, INC.  
3810 E BOONE AVE STE 203

15Z013  
PROJECT : NCPDP-0395(069)  
COUNTY(S) : SPOKANE

SPOKANE WA 992024561  
CONTRACTOR NUMBER : 100509

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.			
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS						
10	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.		1,000.00	1,000.00	0.00 %	0.00 %
CONTRACT TOTAL			<u>\$153,029.25</u>	<u>\$164,629.50</u>	7.58%	\$0.00
BASE TOTAL			<u>\$153,029.25</u>	<u>\$164,629.50</u>	7.58%	