

PS&E JOB NO : 16B003 REVISION NO :
 CONTRACT NO : 008857 REGION NO : 2
 VERSION NO : 3 WORK ORDER# : XL4685
 HWY : SR 101
 TITLE : US 101
 SWANSON CREEK
 REMOVE FISH BARRIER
 16B003
 PROJECT : NHPP-NH-0101(356)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 4 2016

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	BRUCH & BRUCH CONSTRUCTION, II 1706 W HWY 101 PORT ANGELES WA 983639458 CONTRACTOR NUMBER : 100122	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
PREPARATION									
1	MOBILIZATION	L.S.			7.62 %		-28.57 %		31.43 %
			105,000.00	113,000.00	8,000.00	75,000.00	-30,000.00	138,000.00	33,000.00
2	REMOVAL OF STRUCTURE AND OBSTRUCTIONS	L.S.			-78.21 %		-72.44 %		-55.13 %
			7,800.00	1,700.00	-6,100.00	2,150.00	-5,650.00	3,500.00	-4,300.00
3	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			152.25 %		98.20 %		-90.99 %
			1,110.00	2,800.00	1,690.00	2,200.00	1,090.00	100.00	-1,010.00
4	HAZARDOUS MATERIAL HANDLING AND DISPOSAL	EST.			0.00 %		0.00 %		0.00 %
			25,000.00	25,000.00		25,000.00		25,000.00	
GRADING									
5	EARTHWORK	L.S.			-7.83 %		19.16 %		89.07 %
			211,560.00	195,000.00	-16,560.00	252,100.00	40,540.00	400,000.00	188,440.00
DRAINAGE									
6	STREAMBED SEDIMENT	TON			14.29 %		-2.86 %		14.29 %
	225.0000		35.0000	40.0000	1,125.00	34.0000	-225.00	40.0000	1,125.00
			7,875.00	9,000.00	1,125.00	7,650.00	-225.00	9,000.00	1,125.00
7	STREAMBED COBBLES 12 IN.	TON			100.00 %		95.00 %		60.00 %
	385.0000		20.0000	40.0000	7,700.00	39.0000	7,315.00	32.0000	4,620.00
			7,700.00	15,400.00	7,700.00	15,015.00	7,315.00	12,320.00	4,620.00
8	STREAMBED BOULDER ONE MAN	TON			-46.25 %		-36.88 %		-12.50 %
	81.0000		80.0000	43.0000	-2,997.00	50.5000	-2,389.50	70.0000	-810.00
			6,480.00	3,483.00	-2,997.00	4,090.50	-2,389.50	5,670.00	-810.00
9	STREAMBED BOULDER TWO MAN	TON			-75.43 %		-55.09 %		-33.71 %
	40.0000		175.0000	43.0000	-5,280.00	78.6000	-3,856.00	116.0000	-2,360.00
			7,000.00	1,720.00	-5,280.00	3,144.00	-3,856.00	4,640.00	-2,360.00

PS&E JOB NO : 16B003 REVISION NO :
 CONTRACT NO : 008857 REGION NO : 2
 VERSION NO : 3 WORK ORDER# : XL4685
 HWY : SR 101
 TITLE : US 101
 SWANSON CREEK
 REMOVE FISH BARRIER
 16B003
 PROJECT : NHPP-NH-0101(356)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 4 2016

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	BRUCH & BRUCH CONSTRUCTION, II 1706 W HWY 101 PORT ANGELES WA 983639458 CONTRACTOR NUMBER : 100122	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
10	UNDERDRAIN PIPE 6 IN. DIAM.									
	140.0000	L.F.	25.0000	22.0000	-12.00 %	32.0000	28.00 %	18.0000	-28.00 %	
			3,500.00	3,080.00	-420.00	4,480.00	980.00	2,520.00	-980.00	
11	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1									
		L.S.			-0.92 %		23.06 %		16.67 %	
			360,000.00	356,675.00	-3,325.00	443,000.00	83,000.00	420,000.00	60,000.00	
STRUCTURE										
12	SHORING OR EXTRA EXCAVATION CL. A									
		L.S.			-18.70 %		-75.07 %		-34.96 %	
			92,250.00	75,000.00	-17,250.00	23,000.00	-69,250.00	60,000.00	-32,250.00	
13	ST. REINF. BAR FOR RAIL BASE									
	1200.0000	LB.	2.0000	3.0000	50.00 %	1.0000	-50.00 %	2.2500	12.50 %	
			2,400.00	3,600.00	1,200.00	1,200.00	-1,200.00	2,700.00	300.00	
14	CONC. CLASS 4000 FOR RAIL BASE									
	9.0000	C.Y.	1,000.0000	800.0000	-20.00 %	685.0000	-31.50 %	1,100.0000	10.00 %	
			9,000.00	7,200.00	-1,800.00	6,165.00	-2,835.00	9,900.00	900.00	
15	STRUCTURAL EARTH WALL									
	370.0000	S.F.	35.0000	36.0000	2.86 %	61.0000	74.29 %	65.0000	85.71 %	
			12,950.00	13,320.00	370.00	22,570.00	9,620.00	24,050.00	11,100.00	
16	CULVERT BEDDING MATERIAL									
	37.0000	C.Y.	30.0000	50.0000	66.67 %	180.0000	500.00 %	100.0000	233.33 %	
			1,110.00	1,850.00	740.00	6,660.00	5,550.00	3,700.00	2,590.00	
SURFACING										
17	CRUSHED SURFACING BASE COURSE									
	420.0000	TON	25.0000	29.0000	16.00 %	25.0000	0.00 %	40.0000	60.00 %	
			10,500.00	12,180.00	1,680.00	10,500.00	0.00	16,800.00	6,300.00	

PS&E JOB NO : 16B003 REVISION NO :
 CONTRACT NO : 008857 REGION NO : 2
 VERSION NO : 3 WORK ORDER# : XL4685
 HWY : SR 101
 TITLE : US 101
 SWANSON CREEK
 REMOVE FISH BARRIER
 16B003
 PROJECT : NHPP-NH-0101(356)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 4 2016

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	BRUCH & BRUCH CONSTRUCTION, II 1706 W HWY 101 PORT ANGELES WA 983639458 CONTRACTOR NUMBER : 100122	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
18	PLANING BITUMINOUS PAVEMENT									
	470.0000	S.Y.	20.0000	17.0000	-15.00 %	25.0000	25.00 %	22.0000	10.00 %	
			9,400.00	7,990.00	-1,410.00	11,750.00	2,350.00	10,340.00	940.00	
19	HMA CL. 1/2 IN. PG 64-22									
	285.0000	TON	130.0000	185.0000	42.31 %	178.0000	36.92 %	196.0000	50.77 %	
			37,050.00	52,725.00	15,675.00	50,730.00	13,680.00	55,860.00	18,810.00	
20	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
21	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			310.00	310.00		310.00		310.00		
22	COMMERCIAL HMA									
	124.0000	TON	130.0000	175.0000	34.62 %	165.0000	26.92 %	182.0000	40.00 %	
			16,120.00	21,700.00	5,580.00	20,460.00	4,340.00	22,568.00	6,448.00	
EROSION CONTROL AND ROADSIDE PLANTING										
23	ESC LEAD									
	39.0000	DAY	110.0000	75.0000	-31.82 %	225.0000	104.55 %	275.0000	150.00 %	
			4,290.00	2,925.00	-1,365.00	8,775.00	4,485.00	10,725.00	6,435.00	
24	SILT FENCE									
	430.0000	L.F.	5.0000	6.0000	20.00 %	6.5000	30.00 %	4.0000	-20.00 %	
			2,150.00	2,580.00	430.00	2,795.00	645.00	1,720.00	-430.00	
25	TEMPORARY STREAM DIVERSION									
		L.S.			300.00 %		258.00 %		0.00 %	
			25,000.00	100,000.00	75,000.00	89,500.00	64,500.00	25,000.00	0.00	
26	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		25,000.00		
27	SEEDING BY HAND									
	0.1300	ACRE	15,000.0000	16,000.0000	6.67 %	15,000.0000	0.00 %	10,000.0000	-33.33 %	
			1,950.00	2,080.00	130.00	1,950.00	0.00	1,300.00	-650.00	

PS&E JOB NO : 16B003 REVISION NO :
 CONTRACT NO : 008857 REGION NO : 2
 VERSION NO : 3 WORK ORDER# : XL4685
 HWY : SR 101
 TITLE : US 101
 SWANSON CREEK
 REMOVE FISH BARRIER
 16B003
 PROJECT : NHPP-NH-0101(356)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 4 2016

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	BRUCH & BRUCH CONSTRUCTION, II 1706 W HWY 101 PORT ANGELES WA 983639458 CONTRACTOR NUMBER : 100122	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
28	FINE COMPOST									
	0.3500	ACRE	20,000.0000	33,000.0000	65.00 %	28,500.0000	42.50 %	30,000.0000	50.00 %	
			7,000.00	11,550.00	4,550.00	9,975.00	2,975.00	10,500.00	3,500.00	
29	BARK OR WOOD CHIP MULCH									
	0.2200	ACRE	20,000.0000	33,000.0000	65.00 %	26,600.0000	33.00 %	40,000.0000	100.00 %	
			4,400.00	7,260.00	2,860.00	5,852.00	1,452.00	8,800.00	4,400.00	
30	HIGH VISIBILITY FENCE									
	300.0000	L.F.	3.0000	5.0000	66.67 %	9.0000	200.00 %	2.6500	-11.67 %	
			900.00	1,500.00	600.00	2,700.00	1,800.00	795.00	-105.00	
TRAFFIC										
31	BEAM GUARDRAIL NON-FLARED TERMINAL									
	1.0000	EACH	2,200.0000	3,400.0000	54.55 %	2,590.0000	17.73 %	3,000.0000	36.36 %	
			2,200.00	3,400.00	1,200.00	2,590.00	390.00	3,000.00	800.00	
32	REMOVING AND RESETTING BEAM GUARDRAIL									
	550.0000	L.F.	18.0000	17.0000	-5.56 %	26.5000	47.22 %	30.0000	66.67 %	
			9,900.00	9,350.00	-550.00	14,575.00	4,675.00	16,500.00	6,600.00	
33	TEMPORARY CONC. BARRIER									
	1060.0000	L.F.	20.0000	55.0000	175.00 %	48.0000	140.00 %	55.0000	175.00 %	
			21,200.00	58,300.00	37,100.00	50,880.00	29,680.00	58,300.00	37,100.00	
34	FLEXIBLE GUIDE POST									
	4.0000	EACH	35.0000	40.0000	14.29 %	50.0000	42.86 %	10.0000	-71.43 %	
			140.00	160.00	20.00	200.00	60.00	40.00	-100.00	
35	PAINT LINE									
	1160.0000	L.F.	5.0000	3.0000	-40.00 %	2.5000	-50.00 %	2.7500	-45.00 %	
			5,800.00	3,480.00	-2,320.00	2,900.00	-2,900.00	3,190.00	-2,610.00	
36	PAINTED STOP LINE									
	35.0000	L.F.	10.0000	5.0000	-50.00 %	10.0000	0.00 %	5.0000	-50.00 %	
			350.00	175.00	-175.00	350.00	0.00	175.00	-175.00	
37	PLASTIC DRAINAGE MARKING									
	2.0000	EACH	120.0000	300.0000	150.00 %	200.0000	66.67 %	200.0000	66.67 %	
			240.00	600.00	360.00	400.00	160.00	400.00	160.00	

PS&E JOB NO : 16B003 REVISION NO :
 CONTRACT NO : 008857 REGION NO : 2
 VERSION NO : 3 WORK ORDER# : XL4685
 HWY : SR 101
 TITLE : US 101
 SWANSON CREEK
 REMOVE FISH BARRIER
 16B003
 PROJECT : NHPP-NH-0101(356)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 4 2016

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	BRUCH & BRUCH CONSTRUCTION, II 1706 W HWY 101 PORT ANGELES WA 983639458 CONTRACTOR NUMBER : 100122	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
48	CABLE FENCE									
	98.0000	L.F.	100.0000	260.0000	160.00 %	275.0000	175.00 %	165.0000	65.00 %	
			9,800.00	25,480.00	15,680.00	26,950.00	17,150.00	16,170.00	6,370.00	
49	FORCE ACCOUNT ADDITIONAL STREAM WORK				0.00 %		0.00 %		0.00 %	
	EST.		5,000.00	5,000.00		5,000.00		5,000.00		
50	ROADSIDE CLEANUP				0.00 %		0.00 %		0.00 %	
	EST.		4,000.00	4,000.00		4,000.00		4,000.00		
51	REIMBURSEMENT FOR THIRD PARTY DAMAGE				0.00 %		0.00 %		0.00 %	
	EST.		5.00	5.00		5.00		5.00		
52	MINOR CHANGE				0.00 %		0.00 %		0.00 %	
	CALC		-1.00	-1.00		-1.00		-1.00		
53	AGGREGATE COMPLIANCE PRICE ADJUSTMENT				0.00 %		0.00 %		0.00 %	
	CALC		-1.00	-1.00		-1.00		-1.00		
54	SPCC PLAN				0.00 %		125.00 %		-30.00 %	
	L.S.		1,000.00	1,000.00	0.00	2,250.00	1,250.00	700.00	-300.00	
55	GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL				76.00 %		100.00 %		68.00 %	
	120.0000	C.Y.	25.0000	44.0000	2,280.00	50.0000	3,000.00	42.0000	2,040.00	
			3,000.00	5,280.00		6,000.00		5,040.00		
CONTRACT TOTAL			<u>\$1,270,457.20</u>	<u>\$1,369,000.00</u>	<u>7.76%</u>	<u>\$1,559,081.50</u>	<u>22.72%</u>	<u>\$1,561,775.00</u>	<u>22.93%</u>	
BASE TOTAL			<u>\$1,270,457.20</u>	<u>\$1,369,000.00</u>	<u>7.76%</u>	<u>\$1,559,081.50</u>	<u>22.72%</u>	<u>\$1,561,775.00</u>	<u>22.93%</u>	

PS&E JOB NO : 16B003 REVISION NO :
 CONTRACT NO : 008857 REGION NO : 2
 VERSION NO : 3 WORK ORDER# : XL4685
 HWY : SR 101
 TITLE : US 101
 SWANSON CREEK
 REMOVE FISH BARRIER
 16B003
 PROJECT : NHPP-NH-0101(356)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 4 2016

----- 2ND BIDDER -----

QUIGG BROS., INC.
 819 W STATE ST
 98520-5934
 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 680000

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION								
		L.S.			23.81 %				-100.00 %
			105,000.00	130,000.00	25,000.00	0.00			
2	REMOVAL OF STRUCTURE AND OBSTRUCTIONS								
		L.S.			-35.90 %				-100.00 %
			7,800.00	5,000.00	-2,800.00	0.00			
3	REMOVING MISCELLANEOUS TRAFFIC ITEM								
		L.S.			350.45 %				-100.00 %
			1,110.00	5,000.00	3,890.00	0.00			
4	HAZARDOUS MATERIAL HANDLING AND DISPOSAL								
		EST.			0.00 %				0.00 %
			25,000.00	25,000.00		0.00			
GRADING									
5	EARTHWORK								
		L.S.			65.44 %				-100.00 %
			211,560.00	350,000.00	138,440.00	0.00			
DRAINAGE									
6	STREAMBED SEDIMENT								
	225.0000	TON	35.0000	35.0000	0.00 %				-100.00 %
			7,875.00	7,875.00	0.00	0.00			
7	STREAMBED COBBLES 12 IN.								
	385.0000	TON	20.0000	45.0000	125.00 %				-100.00 %
			7,700.00	17,325.00	9,625.00	0.00			
8	STREAMBED BOULDER ONE MAN								
	81.0000	TON	80.0000	55.0000	-31.25 %				-100.00 %
			6,480.00	4,455.00	-2,025.00	0.00			
9	STREAMBED BOULDER TWO MAN								
	40.0000	TON	175.0000	55.0000	-68.57 %				-100.00 %
			7,000.00	2,200.00	-4,800.00	0.00			

PS&E JOB NO : 16B003 REVISION NO :
 CONTRACT NO : 008857 REGION NO : 2
 VERSION NO : 3 WORK ORDER# : XL4685
 HWY : SR 101
 TITLE : US 101
 SWANSON CREEK
 REMOVE FISH BARRIER
 16B003
 PROJECT : NHPP-NH-0101(356)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 4 2016

----- 2ND BIDDER -----

QUIGG BROS., INC.
 819 W STATE ST
 98520-5934
 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 680000

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
DRAINAGE									
10	UNDERDRAIN PIPE 6 IN. DIAM.								
	140.0000	L.F.	25.0000	15.0000	-40.00 %	3,500.00	2,100.00	-1,400.00	0.00
11	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1								
		L.S.			-13.89 %				-100.00 %
			360,000.00	310,000.00	-50,000.00			0.00	
STRUCTURE									
12	SHORING OR EXTRA EXCAVATION CL. A								
		L.S.			-18.70 %				-100.00 %
			92,250.00	75,000.00	-17,250.00			0.00	
13	ST. REINF. BAR FOR RAIL BASE								
	1200.0000	LB.	2.0000	2.0000	0.00 %	2,400.00	2,400.00	0.00	-100.00 %
14	CONC. CLASS 4000 FOR RAIL BASE								
	9.0000	C.Y.	1,000.0000	1,000.0000	0.00 %	9,000.00	9,000.00	0.00	-100.00 %
15	STRUCTURAL EARTH WALL								
	370.0000	S.F.	35.0000	60.0000	71.43 %	12,950.00	22,200.00	9,250.00	0.00
16	CULVERT BEDDING MATERIAL								
	37.0000	C.Y.	30.0000	100.0000	233.33 %	1,110.00	3,700.00	2,590.00	0.00
SURFACING									
17	CRUSHED SURFACING BASE COURSE								
	420.0000	TON	25.0000	40.0000	60.00 %	10,500.00	16,800.00	6,300.00	0.00

PS&E JOB NO : 16B003 REVISION NO :
 CONTRACT NO : 008857 REGION NO : 2
 VERSION NO : 3 WORK ORDER# : XL4685
 HWY : SR 101
 TITLE : US 101
 SWANSON CREEK
 REMOVE FISH BARRIER
 16B003
 PROJECT : NHPP-NH-0101(356)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 4 2016

----- 2ND BIDDER -----
 QUIGG BROS., INC.
 819 W STATE ST
 98520-5934
 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
HOT MIX ASPHALT									
18	PLANING BITUMINOUS PAVEMENT								
	470.0000	S.Y.	20.0000	18.0000	-10.00 %				-100.00 %
			9,400.00	8,460.00	-940.00	0.00			
19	HMA CL. 1/2 IN. PG 64-22								
	285.0000	TON	130.0000	190.0000	46.15 %				-100.00 %
			37,050.00	54,150.00	17,100.00	0.00			
20	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %				0.00 %
			-1.00	-1.00		0.00			
21	ASPHALT COST PRICE ADJUSTMENT								
	CALC				0.00 %				0.00 %
			310.00	310.00		0.00			
22	COMMERCIAL HMA								
	124.0000	TON	130.0000	160.0000	23.08 %				-100.00 %
			16,120.00	19,840.00	3,720.00	0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
23	ESC LEAD								
	39.0000	DAY	110.0000	150.0000	36.36 %				-100.00 %
			4,290.00	5,850.00	1,560.00	0.00			
24	SILT FENCE								
	430.0000	L.F.	5.0000	6.0000	20.00 %				-100.00 %
			2,150.00	2,580.00	430.00	0.00			
25	TEMPORARY STREAM DIVERSION								
	L.S.				0.00 %				-100.00 %
			25,000.00	25,000.00	0.00	0.00			
26	EROSION/WATER POLLUTION CONTROL								
	EST.				0.00 %				0.00 %
			25,000.00	25,000.00		0.00			
27	SEEDING BY HAND								
	0.1300	ACRE	15,000.0000	5,000.0000	-66.67 %				-100.00 %
			1,950.00	650.00	-1,300.00	0.00			

PS&E JOB NO : 16B003 REVISION NO :
 CONTRACT NO : 008857 REGION NO : 2
 VERSION NO : 3 WORK ORDER# : XL4685
 HWY : SR 101
 TITLE : US 101
 SWANSON CREEK
 REMOVE FISH BARRIER
 16B003
 PROJECT : NHPP-NH-0101(356)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 4 2016

----- 2ND BIDDER -----

QUIGG BROS., INC.
 819 W STATE ST
 98520-5934
 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
28	FINE COMPOST								
	0.3500	ACRE	20,000.0000	30,000.0000	50.00 %				-100.00 %
			7,000.00	10,500.00	3,500.00	0.00			
29	BARK OR WOOD CHIP MULCH								
	0.2200	ACRE	20,000.0000	30,000.0000	50.00 %				-100.00 %
			4,400.00	6,600.00	2,200.00	0.00			
30	HIGH VISIBILITY FENCE								
	300.0000	L.F.	3.0000	5.0000	66.67 %				-100.00 %
			900.00	1,500.00	600.00	0.00			
TRAFFIC									
31	BEAM GUARDRAIL NON-FLARED TERMINAL								
	1.0000	EACH	2,200.0000	5,000.0000	127.27 %				-100.00 %
			2,200.00	5,000.00	2,800.00	0.00			
32	REMOVING AND RESETTING BEAM GUARDRAIL								
	550.0000	L.F.	18.0000	30.0000	66.67 %				-100.00 %
			9,900.00	16,500.00	6,600.00	0.00			
33	TEMPORARY CONC. BARRIER								
	1060.0000	L.F.	20.0000	52.0000	160.00 %				-100.00 %
			21,200.00	55,120.00	33,920.00	0.00			
34	FLEXIBLE GUIDE POST								
	4.0000	EACH	35.0000	300.0000	757.14 %				-100.00 %
			140.00	1,200.00	1,060.00	0.00			
35	PAINT LINE								
	1160.0000	L.F.	5.0000	3.0000	-40.00 %				-100.00 %
			5,800.00	3,480.00	-2,320.00	0.00			
36	PAINTED STOP LINE								
	35.0000	L.F.	10.0000	15.0000	50.00 %				-100.00 %
			350.00	525.00	175.00	0.00			
37	PLASTIC DRAINAGE MARKING								
	2.0000	EACH	120.0000	500.0000	316.67 %				-100.00 %
			240.00	1,000.00	760.00	0.00			

PS&E JOB NO : 16B003 REVISION NO :
 CONTRACT NO : 008857 REGION NO : 2
 VERSION NO : 3 WORK ORDER# : XL4685
 HWY : SR 101
 TITLE : US 101
 SWANSON CREEK
 REMOVE FISH BARRIER
 16B003
 PROJECT : NHPP-NH-0101(356)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 4 2016

----- 2ND BIDDER -----

QUIGG BROS., INC.
 819 W STATE ST
 98520-5934
 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 680000

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
38	CENTERLINE RUMBLE STRIP								
	0.0300	MI.	30,000.0000	80,000.0000	166.67 %				-100.00 %
			900.00	2,400.00	1,500.00	0.00			
39	RECESSED PAVEMENT MARKER								
	0.0600	HUND	20,000.0000	50,000.0000	150.00 %				-100.00 %
			1,200.00	3,000.00	1,800.00	0.00			
40	PERMANENT SIGNING								
		L.S.			496.18 %				-100.00 %
			503.20	3,000.00	2,496.80	0.00			
41	TEMPORARY PAVEMENT MARKING-SHORT DURATION								
	1590.0000	L.F.	2.0000	2.0000	0.00 %				-100.00 %
			3,180.00	3,180.00	0.00	0.00			
42	TEMPORARY ILLUMINATION SYSTEM								
		L.S.			116.11 %				-100.00 %
			23,136.00	50,000.00	26,864.00	0.00			
43	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.			-32.68 %				-100.00 %
			148,551.00	100,000.00	-48,551.00	0.00			
OTHER ITEMS									
44	TYPE B PROGRESS SCHEDULE								
		L.S.			0.00 %				-100.00 %
			5,000.00	5,000.00	0.00	0.00			
45	GRAVEL BACKFILL FOR DRAIN								
	11.0000	C.Y.	50.0000	40.0000	-20.00 %				-100.00 %
			550.00	440.00	-110.00	0.00			
46	STRUCTURE SURVEYING								
		L.S.			-50.00 %				-100.00 %
			10,000.00	5,000.00	-5,000.00	0.00			
47	ROADWAY SURVEYING								
		L.S.			0.00 %				-100.00 %
			10,000.00	10,000.00	0.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/01/2016

* * * BID CHECK REPORT * * *

TIME: 10:01

PS&E JOB NO : 16B003 REVISION NO :
 CONTRACT NO : 008857 REGION NO : 2
 VERSION NO : 3 WORK ORDER# : XL4685
 HWY : SR 101
 TITLE : US 101
 SWANSON CREEK
 REMOVE FISH BARRIER
 16B003
 PROJECT : NHPP-NH-0101(356)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 4 2016

----- 2ND BIDDER -----

QUIGG BROS., INC.
 819 W STATE ST
 98520-5934
 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 680000

CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
48	CABLE FENCE								
	98.0000	L.F.	100.0000	250.0000	150.00 %				-100.00 %
			9,800.00	24,500.00	14,700.00	0.00			
49	FORCE ACCOUNT ADDITIONAL STREAM WORK EST.				0.00 %				0.00 %
			5,000.00	5,000.00		0.00			
50	ROADSIDE CLEANUP EST.				0.00 %				0.00 %
			4,000.00	4,000.00		0.00			
51	REIMBURSEMENT FOR THIRD PARTY DAMAGE EST.				0.00 %				0.00 %
			5.00	5.00		0.00			
52	MINOR CHANGE CALC				0.00 %				0.00 %
			-1.00	-1.00		0.00			
53	AGGREGATE COMPLIANCE PRICE ADJUSTMENT CALC				0.00 %				0.00 %
			-1.00	-1.00		0.00			
54	SPCC PLAN L.S.				0.00 %				-100.00 %
			1,000.00	1,000.00	0.00	0.00			
55	GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL				100.00 %				-100.00 %
	120.0000	C.Y.	25.0000	50.0000	3,000.00	0.00			
			3,000.00	6,000.00					
CONTRACT TOTAL			\$1,270,457.20	\$1,453,842.00	14.43%				\$0.00
2ND BIDDER REJECTED									
BASE TOTAL			\$1,270,457.20	\$1,453,842.00	14.43%	NO BID THIS ALTERNATE			NO BID THIS ALTERNATE
2ND BIDDER REJECTED									