

PS&E JOB NO : 16C510 REVISION NO :  
 CONTRACT NO : 008931 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : XL4868  
 HWY : SR 008  
 TITLE : SR 8  
 WINSLOW DR SW TO VIC US 101  
 SAFETY IMPROVEMENTS  
 16C510  
 PROJECT : (HSIP-0008(019))  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Jun 29 2016  
 AWARDED ON : Jul 5 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PETERSEN BROTHERS, INC. 2008 EAST VALLEY HIGHWAY 97015-8908	COLUMBIA RIVER CONTRACTORS, II 15701 SE 135TH AVE 97015-8908	DIRT AND AGGREGATE INTERCHANGE 20905 NE SANDY BLVD FAIRVIEW OR 970247785
SUMNER WA 983909579 CONTRACTOR NUMBER : 651100	CLACKAMAS OR 970151070 CONTRACTOR NUMBER : 100426	CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION									
		L.S.			-85.83 %			-50.00 %		25.00 %
			40,000.00	5,668.92	-34,331.08	20,000.00	-20,000.00	50,000.00	10,000.00	
2	REMOVING GUARDRAIL ANCHOR									
	2.0000	EACH	400.0000	170.2200	-57.45 %	300.0000	-25.00 %	500.0000	25.00 %	
			800.00	340.44	-459.56	600.00	-200.00	1,000.00	200.00	
SURFACING										
3	CRUSHED SURFACING BASE COURSE									
	105.0000	TON	45.0000	53.9300	19.84 %	65.0000	44.44 %	100.0000	122.22 %	
			4,725.00	5,662.65	937.65	6,825.00	2,100.00	10,500.00	5,775.00	
EROSION CONTROL AND ROADSIDE PLANTING										
4	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			3,000.00	3,000.00		3,000.00		3,000.00		
TRAFFIC										
5	BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST									
	387.0000	L.F.	26.0000	27.4000	5.38 %	29.5000	13.46 %	32.0000	23.08 %	
			10,062.00	10,603.80	541.80	11,416.50	1,354.50	12,384.00	2,322.00	
6	BEAM GUARDRAIL TYPE 31 - 11 FT. LONG POST									
	2588.0000	L.F.	30.0000	29.6100	-1.30 %	34.5000	15.00 %	36.0000	20.00 %	
			77,640.00	76,630.68	-1,009.32	89,286.00	11,646.00	93,168.00	15,528.00	
7	BEAM GUARDRAIL TYPE 31									
	14587.0000	L.F.	23.0000	23.7000	3.04 %	21.0000	-8.70 %	24.0000	4.35 %	
			335,501.00	345,711.90	10,210.90	306,327.00	-29,174.00	350,088.00	14,587.00	
8	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	9.0000	EACH	3,000.0000	2,333.5800	-22.21 %	2,525.0000	-15.83 %	3,000.0000	0.00 %	
			27,000.00	21,002.22	-5,997.78	22,725.00	-4,275.00	27,000.00	0.00	

PS&E JOB NO : 16C510 REVISION NO :  
 CONTRACT NO : 008931 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : XL4868  
 HWY : SR 008  
 TITLE : SR 8  
 WINSLOW DR SW TO VIC US 101  
 SAFETY IMPROVEMENTS  
 16C510  
 PROJECT : (HSIP-0008(019))  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Jun 29 2016  
 AWARDED ON : Jul 5 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PETERSEN BROTHERS, INC. 2008 EAST VALLEY HIGHWAY 97015-8908	COLUMBIA RIVER CONTRACTORS, II 15701 SE 135TH AVE 97015-8908	DIRT AND AGGREGATE INTERCHANGE 20905 NE SANDY BLVD FAIRVIEW OR 970247785
SUMNER WA 983909579 CONTRACTOR NUMBER : 651100	CLACKAMAS OR 970151070 CONTRACTOR NUMBER : 100426	CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	LOW BIDDER		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
9	BEAM GUARDRAIL ANCHOR TYPE 10												
	13.0000	EACH	900.0000	715.7200	-20.48 %	775.0000	-13.89 %	1,500.0000	66.67 %				
			11,700.00	9,304.36	-2,395.64	10,075.00	-1,625.00	19,500.00	7,800.00				
10	SHOULDER RUMBLE STRIP TYPE 1												
	0.3600	MI.	20,000.0000	19,162.5000	-4.19 %	18,250.0000	-8.75 %	21,000.0000	5.00 %				
			7,200.00	6,898.50	-301.50	6,570.00	-630.00	7,560.00	360.00				
11	PROJECT TEMPORARY TRAFFIC CONTROL												
		L.S.			-33.56 %		10.56 %		-52.89 %				
			83,300.00	55,342.55	-27,957.45	92,100.00	8,800.00	39,241.00	-44,059.00				
OTHER ITEMS													
12	REIMBURSEMENT FOR THIRD PARTY DAMAGE												
		EST.			0.00 %		0.00 %		0.00 %				
			5.00	5.00		5.00		5.00					
13	MINOR CHANGE												
		CALC			0.00 %		0.00 %		0.00 %				
			-1.00	-1.00		-1.00		-1.00					
14	AGGREGATE COMPLIANCE PRICE ADJUSTMENT												
		CALC			0.00 %		0.00 %		0.00 %				
			-1.00	-1.00		-1.00		-1.00					
15	SPCC PLAN												
		L.S.			-49.11 %		-50.00 %		0.00 %				
			1,000.00	508.92	-491.08	500.00	-500.00	1,000.00	0.00				
CONTRACT TOTAL			\$601,931.00	\$540,677.94	-10.18%	\$569,427.50	-5.40%	\$614,444.00	2.08%				
BASE TOTAL			\$601,931.00	\$540,677.94	-10.18%	\$569,427.50	-5.40%	\$614,444.00	2.08%				

PS&E JOB NO : 16C510 REVISION NO :  
 CONTRACT NO : 008931 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : XL4868  
 HWY : SR 008  
 TITLE : SR 8  
 WINSLOW DR SW TO VIC US 101  
 SAFETY IMPROVEMENTS  
 16C510  
 PROJECT : (HSIP-0008(019))  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Jun 29 2016  
 AWARDED ON : Jul 5 2016

----- 4TH BIDDER -----  
 CORAL CONSTRUCTION COMPANY  
 10780 SW CLUTTER RD  
 SHERWOOD OR 97140-9563  
 WILSONVILLE OR 970700347  
 CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION								
		L.S.			89.44 %				-100.00 %
			40,000.00	75,776.00	35,776.00	0.00			
2	REMOVING GUARDRAIL ANCHOR								
	2.0000	EACH	400.0000	250.0000	-37.50 %				-100.00 %
			800.00	500.00	-300.00	0.00			
SURFACING									
3	CRUSHED SURFACING BASE COURSE								
	105.0000	TON	45.0000	175.0000	288.89 %				-100.00 %
			4,725.00	18,375.00	13,650.00	0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
4	EROSION/WATER POLLUTION CONTROL								
		EST.			0.00 %				0.00 %
			3,000.00	3,000.00		0.00			
TRAFFIC									
5	BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST								
	387.0000	L.F.	26.0000	33.0000	26.92 %				-100.00 %
			10,062.00	12,771.00	2,709.00	0.00			
6	BEAM GUARDRAIL TYPE 31 - 11 FT. LONG POST								
	2588.0000	L.F.	30.0000	38.0000	26.67 %				-100.00 %
			77,640.00	98,344.00	20,704.00	0.00			
7	BEAM GUARDRAIL TYPE 31								
	14587.0000	L.F.	23.0000	29.0000	26.09 %				-100.00 %
			335,501.00	423,023.00	87,522.00	0.00			
8	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL								
	9.0000	EACH	3,000.0000	3,000.0000	0.00 %				-100.00 %
			27,000.00	27,000.00	0.00	0.00			

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/03/2016

\*\*\* BID CHECK REPORT \*\*\*

TIME: 09:59

PS&E JOB NO : 16C510 REVISION NO :  
 CONTRACT NO : 008931 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : XL4868  
 HWY : SR 008  
 TITLE : SR 8  
 WINSLOW DR SW TO VIC US 101  
 SAFETY IMPROVEMENTS  
 16C510  
 PROJECT : (HSIP-0008(019))  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Jun 29 2016  
 AWARDED ON : Jul 5 2016

----- 4TH BIDDER -----

CORAL CONSTRUCTION COMPANY  
 10780 SW CLUTTER RD  
 SHERWOOD OR 97140-9563  
 WILSONVILLE OR 970700347  
 CONTRACTOR NUMBER : 188245

CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
9	BEAM GUARDRAIL ANCHOR TYPE 10								
	13.0000	EACH	900.0000	875.0000	-2.78 %				-100.00 %
			11,700.00	11,375.00	-325.00	0.00			
10	SHOULDER RUMBLE STRIP TYPE 1								
	0.3600	MI.	20,000.0000	20,000.0000	0.00 %				-100.00 %
			7,200.00	7,200.00	0.00	0.00			
11	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.			2.04 %				-100.00 %
			83,300.00	85,000.00	1,700.00	0.00			
OTHER ITEMS									
12	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %				0.00 %
			5.00	5.00		0.00			
13	MINOR CHANGE								
		CALC			0.00 %				0.00 %
			-1.00	-1.00		0.00			
14	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %				0.00 %
			-1.00	-1.00		0.00			
15	SPCC PLAN								
		L.S.			0.00 %				-100.00 %
			1,000.00	1,000.00	0.00	0.00			
CONTRACT TOTAL			<u>\$601,931.00</u>	<u>\$763,367.00</u>	26.82%				\$0.00
BASE TOTAL			<u>\$601,931.00</u>	<u>\$763,367.00</u>	26.82%	NO BID THIS ALTERNATE			NO BID THIS ALTERNATE