

PS&E JOB NO : 17A001 REVISION NO :
 CONTRACT NO : 009182 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL4985
 HWY : SR 164
 TITLE : SR 164
 SR 18 TO 17TH ST SE
 PAVING AND ADA COMPLIANCE
 17A001 (REV. 1/30/2018)
 PROJECT : STPF-9999(744)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2018
 AWARDED ON : Feb 21 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	CPM DEVELOPMENT CORPORATION 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 406000	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	178,160.00	-21.42 %	140,000.00	360,000.00	102.07 %	419,172.60	135.28 %	241,012.60
2	MOBILIZATION FOR GCB2572	L.S.	7,940.00	-68.51 %	2,500.00	10,000.00	25.94 %	75,000.00	844.58 %	67,060.00
3	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.	18,340.00	-18.21 %	15,000.00	72,000.00	292.58 %	200,000.00	990.51 %	181,660.00
4	REMOVAL OF STRUCTURES AND OBSTRUCTIONS FOR GCB2572	L.S.	1,510.00	-66.89 %	500.00	1,000.00	-33.77 %	10,000.00	562.25 %	8,490.00
5	REMOVING CEMENT CONC. CURB AND GUTTER 1032.0000	L.F.	4,334.40	495.24 %	25,800.00	17,500.00	316.67 %	12,000.00	185.71 %	8,049.60
6	REMOVING CEMENT CONC. CURB AND GUTTER FOR GCB2572 40.0000	L.F.	1,000.00	0.00 %	1,000.00	17,500.00	-30.00 %	30,000.00	20.00 %	200.00
7	REMOVING TRAFFIC CURB 800.0000	L.F.	4,400.00	354.55 %	20,000.00	6,250.00	13.64 %	8,000.00	45.45 %	2,000.00
8	REMOVING PLASTIC LINE FOR GCB2572 1420.0000	L.F.	1,420.00	0.00 %	1,420.00	1,750.00	75.00 %	2,000.00	100.00 %	1,420.00
GRADING										
9	ROADWAY EXCAVATION INCL. HAUL 10.0000	C.Y.	1,500.00	0.00 %	1,500.00	305,000.00	103.33 %	425,000.00	183.33 %	2,750.00
10	ROADWAY EXCAVATION INCL. HAUL FOR GCB2572 20.0000	C.Y.	1,200.00	150.00 %	150,000.00	305,000.00	408.33 %	425,000.00	608.33 %	7,300.00

PS&E JOB NO : 17A001 REVISION NO :
 CONTRACT NO : 009182 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL4985
 HWY : SR 164
 TITLE : SR 164
 SR 18 TO 17TH ST SE
 PAVING AND ADA COMPLIANCE
 17A001 (REV. 1/30/2018)
 PROJECT : STPF-9999(744)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2018
 AWARDED ON : Feb 21 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	CPM DEVELOPMENT CORPORATION 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 406000	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
11	PAVEMENT REPAIR EXCAVATION INCL. HAUL									
	975.0000	S.Y.	65.0000	70.0000	7.69 %	45.0000	-30.77 %	22.0000	-66.15 %	
			63,375.00	68,250.00	4,875.00	43,875.00	-19,500.00	21,450.00	-41,925.00	
SURFACING										
12	CRUSHED SURFACING BASE COURSE									
	230.0000	TON	88.0000	71.0000	-19.32 %	37.0000	-57.95 %	90.0000	2.27 %	
			20,240.00	16,330.00	-3,910.00	8,510.00	-11,730.00	20,700.00	460.00	
13	CHRUSHED SURFACING BASE COURSE FOR GCB2572									
	10.0000	TON	88.0000	71.0000	-19.32 %	37.0000	-57.95 %	200.0000	127.27 %	
			880.00	710.00	-170.00	370.00	-510.00	2,000.00	1,120.00	
HOT MIX ASPHALT										
14	CRACK SEALING - LF									
	14920.0000	L.F.	1.0000	2.0000	100.00 %	1.6000	60.00 %	2.0000	100.00 %	
			14,920.00	29,840.00	14,920.00	23,872.00	8,952.00	29,840.00	14,920.00	
15	CRACK SEALING - LF FOR GCB2572									
	80.0000	L.F.	1.0000	2.0000	100.00 %	1.6000	60.00 %	2.0000	100.00 %	
			80.00	160.00	80.00	128.00	48.00	160.00	80.00	
16	PLANING BITUMINOUS PAVEMENT									
	34770.0000	S.Y.	6.1500	3.5000	-43.09 %	4.0000	-34.96 %	4.0000	-34.96 %	
			213,835.50	121,695.00	-92,140.50	139,080.00	-74,755.50	139,080.00	-74,755.50	
17	PLANING PAVEMENT FOR PARTIAL DEPTH REPAIR									
	1390.0000	S.Y.	8.0000	16.0000	100.00 %	16.0000	100.00 %	14.0000	75.00 %	
			11,120.00	22,240.00	11,120.00	22,240.00	11,120.00	19,460.00	8,340.00	
18	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22									
	610.0000	TON	170.0000	132.0000	-22.35 %	185.0000	8.82 %	180.0000	5.88 %	
			103,700.00	80,520.00	-23,180.00	112,850.00	9,150.00	109,800.00	6,100.00	
19	HMA CL. 1/2 IN. PG 64-22									
	3730.0000	TON	97.0000	79.0000	-18.56 %	80.0000	-17.53 %	132.0000	36.08 %	
			361,810.00	294,670.00	-67,140.00	298,400.00	-63,410.00	492,360.00	130,550.00	

PS&E JOB NO : 17A001 REVISION NO :
 CONTRACT NO : 009182 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL4985
 HWY : SR 164
 TITLE : SR 164
 SR 18 TO 17TH ST SE
 PAVING AND ADA COMPLIANCE
 17A001 (REV. 1/30/2018)
 PROJECT : STPF-9999(744)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2018
 AWARDED ON : Feb 21 2018

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	TUCCI & SONS, INC.			CPM DEVELOPMENT CORPORATION			ACTIVE CONSTRUCTION, INC.	
	4224 WALLER RD E			1508 VALENTINE AVE SE			5110 RIVER ROAD EAST	
	TACOMA WA 984431099			PACIFIC WA 980472103			TACOMA, WA 98443-2638	
	CONTRACTOR NUMBER : 832800			CONTRACTOR NUMBER : 406000			PUYALLUP WA 983710162	
							CONTRACTOR NUMBER : 100047	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
20	HMA CL. 1/2 IN. PG 64-22 FOR GCB2572									
	20.0000	TON	97.0000	79.0000	-18.56 %	80.0000	-17.53 %	190.0000	95.88 %	
			1,940.00	1,580.00	-360.00	1,600.00	-340.00	3,800.00	1,860.00	
21	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			15,490.00	15,490.00		15,490.00		15,490.00		
22	JOB MIX COMPLIANCE PRICE ADJUSTMENT FOR GCB2572									
	CALC				0.00 %		0.00 %		0.00 %	
			60.00	60.00		60.00		60.00		
23	COMPACTION PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			10,330.00	10,330.00		10,330.00		10,330.00		
24	COMPACTION PRICE ADJUSTMENT FOR GCB2572									
	CALC				0.00 %		0.00 %		0.00 %	
			40.00	40.00		40.00		40.00		
25	ASPHALT COST PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			6,020.00	6,020.00		6,020.00		6,020.00		
26	ASPHALT COST PRICE ADJUSTMENT FOR GCB2572									
	CALC				0.00 %		0.00 %		0.00 %	
			20.00	20.00		20.00		20.00		
27	LONGITUDINAL JOINT SEAL									
	64.0000	L.F.	30.0000	30.0000	0.00 %	35.0000	16.67 %	46.0000	53.33 %	
			1,920.00	1,920.00	0.00	2,240.00	320.00	2,944.00	1,024.00	
28	HMA SAWCUT AND SEAL									
	16.0000	L.F.	120.0000	75.0000	-37.50 %	85.0000	-29.17 %	91.0000	-24.17 %	
			1,920.00	1,200.00	-720.00	1,360.00	-560.00	1,456.00	-464.00	
EROSION CONTROL AND ROADSIDE PLANTING										
29	ESC LEAD									
	18.0000	DAY	200.0000	50.0000	-75.00 %	300.0000	50.00 %	100.0000	-50.00 %	
			3,600.00	900.00	-2,700.00	5,400.00	1,800.00	1,800.00	-1,800.00	

PS&E JOB NO : 17A001 REVISION NO :
 CONTRACT NO : 009182 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL4985
 HWY : SR 164
 TITLE : SR 164
 SR 18 TO 17TH ST SE
 PAVING AND ADA COMPLIANCE
 17A001 (REV. 1/30/2018)
 PROJECT : STPF-9999(744)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2018
 AWARDED ON : Feb 21 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	CPM DEVELOPMENT CORPORATION 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 406000	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
30	ESC LEAD FOR GCB2572									
	3.0000	DAY	200.0000	50.0000	-75.00 %	300.0000	50.00 %	500.0000	150.00 %	
			600.00	150.00	-450.00	900.00	300.00	1,500.00	900.00	
31	INLET PROTECTION									
	49.0000	EACH	80.0000	100.0000	25.00 %	65.0000	-18.75 %	100.0000	25.00 %	
			3,920.00	4,900.00	980.00	3,185.00	-735.00	4,900.00	980.00	
32	INLET PROTECTION FOR GCB2572									
	11.0000	EACH	80.0000	100.0000	25.00 %	65.0000	-18.75 %	100.0000	25.00 %	
			880.00	1,100.00	220.00	715.00	-165.00	1,100.00	220.00	
33	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			36,000.00	36,000.00		36,000.00		36,000.00		
34	EROSION/WATER POLLUTION CONTROL FOR GCB2572 EST.				0.00 %		0.00 %		0.00 %	
			4,000.00	4,000.00		4,000.00		4,000.00		
TRAFFIC										
35	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	1032.0000	L.F.	51.0000	72.0000	41.18 %	48.0000	-5.88 %	35.0000	-31.37 %	
			52,632.00	74,304.00	21,672.00	49,536.00	-3,096.00	36,120.00	-16,512.00	
36	CEMENT CONC. TRAFFIC CURB AND GUTTER FOR GCB2572									
	33.0000	L.F.	90.0000	72.0000	-20.00 %	48.0000	-46.67 %	50.0000	-44.44 %	
			2,970.00	2,376.00	-594.00	1,584.00	-1,386.00	1,650.00	-1,320.00	
37	CEMENT CONC. TRAFFIC CURB									
	25.0000	L.F.	70.0000	85.0000	21.43 %	48.0000	-31.43 %	50.0000	-28.57 %	
			1,750.00	2,125.00	375.00	1,200.00	-550.00	1,250.00	-500.00	
38	CEMENT CONC. PEDESTRIAN CURB									
	533.0000	L.F.	62.0000	75.0000	20.97 %	45.0000	-27.42 %	30.0000	-51.61 %	
			33,046.00	39,975.00	6,929.00	23,985.00	-9,061.00	15,990.00	-17,056.00	
39	PRECAST DUAL FACED SLOPED MOUNTABLE CURB									
	724.0000	L.F.	25.0000	25.0000	0.00 %	28.7500	15.00 %	30.0000	20.00 %	
			18,100.00	18,100.00	0.00	20,815.00	2,715.00	21,720.00	3,620.00	

PS&E JOB NO : 17A001 REVISION NO :
 CONTRACT NO : 009182 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL4985
 HWY : SR 164
 TITLE : SR 164
 SR 18 TO 17TH ST SE
 PAVING AND ADA COMPLIANCE
 17A001 (REV. 1/30/2018)
 PROJECT : STPF-9999(744)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2018
 AWARDED ON : Feb 21 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	CPM DEVELOPMENT CORPORATION 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 406000	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
40	BEAM GUARDRAIL TYPE 31									
	400.0000	L.F.	27.0000	37.0000	37.04 %	41.5000	53.70 %	48.0000	77.78 %	
			10,800.00	14,800.00	4,000.00	16,600.00	5,800.00	19,200.00	8,400.00	
41	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	1.0000	EACH	3,500.0000	4,000.0000	14.29 %	4,600.0000	31.43 %	7,000.0000	100.00 %	
			3,500.00	4,000.00	500.00	4,600.00	1,100.00	7,000.00	3,500.00	
42	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	1.0000	EACH	3,270.0000	3,300.0000	0.92 %	3,800.0000	16.21 %	5,000.0000	52.91 %	
			3,270.00	3,300.00	30.00	3,800.00	530.00	5,000.00	1,730.00	
43	TRANSPORTABLE ATTENUATOR									
	1.0000	EACH	15,400.0000	17,000.0000	10.39 %	17,300.0000	12.34 %	30,000.0000	94.81 %	
			15,400.00	17,000.00	1,600.00	17,300.00	1,900.00	30,000.00	14,600.00	
44	OPERATION OF TRANSPORTABLE ATTENUATOR									
	84.0000	HR	70.0000	70.0000	0.00 %	85.0000	21.43 %	60.0000	-14.29 %	
			5,880.00	5,880.00	0.00	7,140.00	1,260.00	5,040.00	-840.00	
45	REPAIR TRANSPORTABLE ATTENUATOR									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
46	FLEXIBLE GUIDE POST									
	15.0000	EACH	225.0000	52.0000	-76.89 %	59.0000	-73.78 %	375.0000	66.67 %	
			3,375.00	780.00	-2,595.00	885.00	-2,490.00	5,625.00	2,250.00	
47	BARRIER DELINEATOR									
	2.0000	EACH	50.0000	32.0000	-36.00 %	18.0000	-64.00 %	285.0000	470.00 %	
			100.00	64.00	-36.00	36.00	-64.00	570.00	470.00	
48	PLASTIC LINE									
	620.0000	L.F.	2.8000	3.5000	25.00 %	1.2500	-55.36 %	1.2500	-55.36 %	
			1,736.00	2,170.00	434.00	775.00	-961.00	775.00	-961.00	
49	PLASTIC LINE FOR GCB2572									
	1770.0000	L.F.	2.8000	2.0000	-28.57 %	1.2500	-55.36 %	1.2500	-55.36 %	
			4,956.00	3,540.00	-1,416.00	2,212.50	-2,743.50	2,212.50	-2,743.50	
50	PROFILED PLASTIC LINE									
	21930.0000	L.F.	1.6000	1.2500	-21.88 %	1.5000	-6.25 %	1.7000	6.25 %	
			35,088.00	27,412.50	-7,675.50	32,895.00	-2,193.00	37,281.00	2,193.00	

PS&E JOB NO : 17A001 REVISION NO :
 CONTRACT NO : 009182 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL4985
 HWY : SR 164
 TITLE : SR 164
 SR 18 TO 17TH ST SE
 PAVING AND ADA COMPLIANCE
 17A001 (REV. 1/30/2018)
 PROJECT : STPF-9999(744)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2018
 AWARDED ON : Feb 21 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	CPM DEVELOPMENT CORPORATION 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 406000	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
51	PROFILED PLASTIC WIDE LANE LINE 1850.0000	L.F.	4.4000 8,140.00	4.0000 7,400.00	-9.09 % -740.00	4.2500 7,862.50	-3.41 % -277.50	5.0000 9,250.00	13.64 % 1,110.00	
52	PROFILED PLASTIC WIDE LANE LINE FOR GCB2572 260.0000	L.F.	4.4000 1,144.00	4.0000 1,040.00	-9.09 % -104.00	4.2500 1,105.00	-3.41 % -39.00	5.0000 1,300.00	13.64 % 156.00	
53	PLASTIC WIDE LANE LINE 360.0000	L.F.	3.3000 1,188.00	3.7500 1,350.00	13.64 % 162.00	3.5000 1,260.00	6.06 % 72.00	3.5000 1,260.00	6.06 % 72.00	
54	PLASTIC WIDE LANE LINE FOR GCB2572 1090.0000	L.F.	3.3000 3,597.00	3.7500 4,087.50	13.64 % 490.50	3.5000 3,815.00	6.06 % 218.00	3.5000 3,815.00	6.06 % 218.00	
55	PLASTIC CROSSWALK LINE 1620.0000	S.F.	7.5000 12,150.00	5.2500 8,505.00	-30.00 % -3,645.00	7.0000 11,340.00	-6.67 % -810.00	7.0000 11,340.00	-6.67 % -810.00	
56	PLASTIC CROSSWALK LINE FOR GCB2572 550.0000	S.F.	7.5000 4,125.00	5.2500 2,887.50	-30.00 % -1,237.50	7.0000 3,850.00	-6.67 % -275.00	7.0000 3,850.00	-6.67 % -275.00	
57	PLASTIC STOP LINE 550.0000	L.F.	15.9000 8,745.00	9.0000 4,950.00	-43.40 % -3,795.00	11.0000 6,050.00	-30.82 % -2,695.00	11.0000 6,050.00	-30.82 % -2,695.00	
58	PLASTIC STOP LINE FOR GCB2572 30.0000	L.F.	15.9000 477.00	9.0000 270.00	-43.40 % -207.00	11.0000 330.00	-30.82 % -147.00	11.0000 330.00	-30.82 % -147.00	
59	PLASTIC TRAFFIC ARROW 30.0000	EACH	192.0000 5,760.00	125.0000 3,750.00	-34.90 % -2,010.00	175.0000 5,250.00	-8.85 % -510.00	175.0000 5,250.00	-8.85 % -510.00	
60	PLASTIC TRAFFIC ARROW FOR GCB2572 4.0000	EACH	192.0000 768.00	125.0000 500.00	-34.90 % -268.00	175.0000 700.00	-8.85 % -68.00	175.0000 700.00	-8.85 % -68.00	
61	RAISED PAVEMENT MARKER TYPE 2 10.1000	HUND	546.0000 5,514.60	575.0000 5,807.50	5.31 % 292.90	550.0000 5,555.00	0.73 % 40.40	550.0000 5,555.00	0.73 % 40.40	

PS&E JOB NO : 17A001 REVISION NO :
 CONTRACT NO : 009182 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL4985
 HWY : SR 164
 TITLE : SR 164
 SR 18 TO 17TH ST SE
 PAVING AND ADA COMPLIANCE
 17A001 (REV. 1/30/2018)
 PROJECT : STPF-9999(744)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2018
 AWARDED ON : Feb 21 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	CPM DEVELOPMENT CORPORATION 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 406000	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
62	RAISED PAVEMENT MARKER TYPE 2 FOR GCB2572									
	0.7000	HUND	546.0000	575.0000	5.31 %	550.0000	0.73 %	550.0000	0.73 %	
			382.20	402.50	20.30	385.00	2.80	385.00	2.80	
63	PERMANENT SIGNING									
		L.S.			-2.17 %		8.70 %		226.09 %	
			4,600.00	4,500.00	-100.00	5,000.00	400.00	15,000.00	10,400.00	
64	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	54060.0000	L.F.	0.3000	0.3000	0.00 %	0.0500	-83.33 %	0.0500	-83.33 %	
			16,218.00	16,218.00	0.00	2,703.00	-13,515.00	2,703.00	-13,515.00	
65	TEMPORARY PAVEMENT MARKING-SHORT DURATION FOR GCB2572									
	6270.0000	L.F.	0.3000	0.3000	0.00 %	0.0500	-83.33 %	0.0500	-83.33 %	
			1,881.00	1,881.00	0.00	313.50	-1,567.50	313.50	-1,567.50	
66	TEMPORARY VIDEO DETECTION									
		L.S.			-70.59 %		-66.12 %		-58.82 %	
			85,000.00	25,000.00	-60,000.00	28,800.00	-56,200.00	35,000.00	-50,000.00	
67	TRAFFIC SIGNAL SYSTEM 1									
		L.S.			-1.77 %		13.16 %		13.95 %	
			50,900.00	50,000.00	-900.00	57,600.00	6,700.00	58,000.00	7,100.00	
68	TRAFFIC SIGNAL SYSTEM 2									
		L.S.			11.36 %		28.06 %		33.63 %	
			35,920.00	40,000.00	4,080.00	46,000.00	10,080.00	48,000.00	12,080.00	
69	TRAFFIC SIGNAL SYSTEM 3									
		L.S.			32.29 %		52.65 %		18.72 %	
			29,480.00	39,000.00	9,520.00	45,000.00	15,520.00	35,000.00	5,520.00	
70	TRAFFIC SIGNAL SYSTEM 4									
		L.S.			893.38 %		1,025.83 %		429.80 %	
			1,510.00	15,000.00	13,490.00	17,000.00	15,490.00	8,000.00	6,490.00	
71	TRAFFIC SIGNAL SYSTEM 5									
		L.S.			-30.42 %		-19.99 %		-6.07 %	
			57,490.00	40,000.00	-17,490.00	46,000.00	-11,490.00	54,000.00	-3,490.00	
72	TRAFFIC SIGNAL SYSTEM 5 FOR GCB2572									
		L.S.			0.81 %		17.61 %		14.25 %	
			29,760.00	30,000.00	240.00	35,000.00	5,240.00	34,000.00	4,240.00	

PS&E JOB NO :17A001 REVISION NO :
 CONTRACT NO :009182 REGION NO :1
 VERSION NO :12 WORK ORDER# :XL4985
 HWY :SR 164
 TITLE :SR 164
 SR 18 TO 17TH ST SE
 PAVING AND ADA COMPLIANCE
 17A001 (REV. 1/30/2018)
 PROJECT : STPF-9999(744)
 COUNTY(S) :KING

BIDS OPENED ON : Feb 14 2018
 AWARDED ON : Feb 21 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	CPM DEVELOPMENT CORPORATION 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 406000	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
73	TRAFFIC SIGNAL SYSTEM 6	L.S.			-3.85 %		12.18 %		36.22 %
			12,480.00	12,000.00	-480.00	14,000.00	1,520.00	17,000.00	4,520.00
74	ITS TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM	L.S.			-5.66 %		3.77 %		17.92 %
			10,600.00	10,000.00	-600.00	11,000.00	400.00	12,500.00	1,900.00
75	SEQUENTIAL ARROW SIGN	HR			0.00 %		15.00 %		-60.00 %
	990.0000		5.0000	5.0000	0.00 %	5.7500	2.0000	2.0000	-60.00 %
			4,950.00	4,950.00	0.00	5,692.50	742.50	1,980.00	-2,970.00
76	SEQUENTIAL ARROW SIGN FOR GCB2572	HR			0.00 %		15.00 %		-60.00 %
	80.0000		5.0000	5.0000	0.00 %	5.7500	2.0000	2.0000	-60.00 %
			400.00	400.00	0.00	460.00	60.00	160.00	-240.00
77	PORTABLE CHANGEABLE MESSAGE SIGN	HR			-28.57 %		-37.50 %		-52.38 %
	3450.0000		8.4000	6.0000	-28.57 %	5.2500	4.0000	4.0000	-52.38 %
			28,980.00	20,700.00	-8,280.00	18,112.50	-10,867.50	13,800.00	-15,180.00
78	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			276.09 %		186.96 %		21.79 %
			46,000.00	173,000.00	127,000.00	132,000.00	86,000.00	56,025.40	10,025.40
79	OTHER TEMPORARY TRAFFIC CONTROL FOR GCB2572	L.S.			-87.50 %		187.50 %		275.00 %
			4,000.00	500.00	-3,500.00	11,500.00	7,500.00	15,000.00	11,000.00
80	OTHER TRAFFIC CONTROL LABOR	HR			10.29 %		26.47 %		19.12 %
	2320.0000		68.0000	75.0000	10.29 %	86.0000	81.0000	81.0000	19.12 %
			157,760.00	174,000.00	16,240.00	199,520.00	41,760.00	187,920.00	30,160.00
81	OTHER TRAFFIC CONTROL LABOR FOR GCB2572	HR			10.29 %		26.47 %		19.12 %
	200.0000		68.0000	75.0000	10.29 %	86.0000	81.0000	81.0000	19.12 %
			13,600.00	15,000.00	1,400.00	17,200.00	3,600.00	16,200.00	2,600.00
82	TRAFFIC CONTROL SUPERVISOR	L.S.			109.44 %		74.97 %		85.58 %
			37,720.00	79,000.00	41,280.00	66,000.00	28,280.00	70,000.00	32,280.00
83	TRAFFIC CONTROL SUPERVISOR FOR GCB2572	L.S.			-84.52 %		85.76 %		23.84 %
			3,230.00	500.00	-2,730.00	6,000.00	2,770.00	4,000.00	770.00

PS&E JOB NO : 17A001 REVISION NO :
 CONTRACT NO : 009182 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL4985
 HWY : SR 164
 TITLE : SR 164
 SR 18 TO 17TH ST SE
 PAVING AND ADA COMPLIANCE
 17A001 (REV. 1/30/2018)
 PROJECT : STPF-9999(744)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2018
 AWARDED ON : Feb 21 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	CPM DEVELOPMENT CORPORATION 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 406000	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
84	CONSTRUCTION SIGNS CLASS A									
	252.0000	S.F.	20.0000	30.0000	50.00 %	31.0000	55.00 %	38.0000	90.00 %	
			5,040.00	7,560.00	2,520.00	7,812.00	2,772.00	9,576.00	4,536.00	
85	PEDESTRIAN TRAFFIC CONTROL									
		L.S.			40.00 %		45.00 %		-78.75 %	
			20,000.00	28,000.00	8,000.00	29,000.00	9,000.00	4,250.00	-15,750.00	
86	PLASTIC CROSSHATCH MARKING									
	630.0000	L.F.	7.2000	5.0000	-30.56 %	5.7500	-20.14 %	4.5000	-37.50 %	
			4,536.00	3,150.00	-1,386.00	3,622.50	-913.50	2,835.00	-1,701.00	
87	CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER									
		L.S.			-50.66 %		179.61 %		-75.33 %	
			60,800.00	30,000.00	-30,800.00	170,000.00	109,200.00	15,000.00	-45,800.00	
88	CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER FOR GCB257									
		L.S.			-95.54 %		-82.14 %		-77.68 %	
			11,200.00	500.00	-10,700.00	2,000.00	-9,200.00	2,500.00	-8,700.00	
89	DELINEATOR MARKER									
	34.0000	EACH	110.0000	65.0000	-40.91 %	75.0000	-31.82 %	75.0000	-31.82 %	
			3,740.00	2,210.00	-1,530.00	2,550.00	-1,190.00	2,550.00	-1,190.00	
90	DELINEATOR MARKER FOR GCB2572									
	2.0000	EACH	110.0000	65.0000	-40.91 %	75.0000	-31.82 %	75.0000	-31.82 %	
			220.00	130.00	-90.00	150.00	-70.00	150.00	-70.00	
OTHER ITEMS										
91	TYPE B PROGRESS SCHEDULE									
		L.S.			8.70 %		8.70 %		8.70 %	
			4,600.00	5,000.00	400.00	5,000.00	400.00	5,000.00	400.00	
92	TYPE B PROGRESS SCHEDULE FOR GCB2572									
		L.S.			1,150.00 %		1,150.00 %		1,150.00 %	
			400.00	5,000.00	4,600.00	5,000.00	4,600.00	5,000.00	4,600.00	
93	ROADWAY SURVEYING									
		L.S.			144.44 %		-66.67 %		-58.33 %	
			9,000.00	22,000.00	13,000.00	3,000.00	-6,000.00	3,750.00	-5,250.00	

PS&E JOB NO :17A001 REVISION NO :
 CONTRACT NO :009182 REGION NO :1
 VERSION NO :12 WORK ORDER# :XL4985
 HWY :SR 164
 TITLE :SR 164
 SR 18 TO 17TH ST SE
 PAVING AND ADA COMPLIANCE
 17A001 (REV. 1/30/2018)
 PROJECT : STPF-9999(744)
 COUNTY(S) :KING

BIDS OPENED ON : Feb 14 2018
 AWARDED ON : Feb 21 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	CPM DEVELOPMENT CORPORATION 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 406000	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
94	ROADWAY SURVEYING FOR GCB2572	L.S.			-50.00 %			-50.00 %		50.00 %
			1,000.00	500.00	-500.00	500.00	-500.00	1,500.00	500.00	
95	ADA FEATURES SURVEYING	L.S.			18.28 %			211.83 %		168.82 %
			9,300.00	11,000.00	1,700.00	29,000.00	19,700.00	25,000.00	15,700.00	
96	ADA FEATURES SURVEYING FOR GCB2572	L.S.			-28.57 %			214.29 %		685.71 %
			700.00	500.00	-200.00	2,200.00	1,500.00	5,500.00	4,800.00	
97	ADJUST MONUMENT CASE AND COVER	EACH	1,200.0000	1,000.0000	-16.67 %	4,000.0000	233.33 %	1,200.0000	0.00 %	
			1,200.00	1,000.00	-200.00	4,000.00	2,800.00	1,200.00	0.00	
98	CEMENT CONC. SIDEWALK	S.Y.	150.0000	180.0000	20.00 %	113.0000	-24.67 %	80.0000	-46.67 %	
			35,250.00	42,300.00	7,050.00	26,555.00	-8,695.00	18,800.00	-16,450.00	
99	ASPHALT CONC. SIDEWALK	S.Y.	70.0000	25.0000	-64.29 %	45.0000	-35.71 %	85.0000	21.43 %	
			5,670.00	2,025.00	-3,645.00	3,645.00	-2,025.00	6,885.00	1,215.00	
100	CEMENT CONC. CURB RAMP TYPE PARALLEL A	EACH	2,700.0000	6,900.0000	155.56 %	2,700.0000	0.00 %	3,000.0000	11.11 %	
			37,800.00	96,600.00	58,800.00	37,800.00	0.00	42,000.00	4,200.00	
101	CEMENT CONC. CURB RAMP TYPE PARALLEL A MOD	EACH	2,600.0000	6,900.0000	165.38 %	2,700.0000	3.85 %	3,000.0000	15.38 %	
			5,200.00	13,800.00	8,600.00	5,400.00	200.00	6,000.00	800.00	
102	CEMENT CONC. CURB RAMP TYPE PARALLEL B	EACH	2,100.0000	6,900.0000	228.57 %	2,700.0000	28.57 %	3,000.0000	42.86 %	
			12,600.00	41,400.00	28,800.00	16,200.00	3,600.00	18,000.00	5,400.00	
103	CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A	EACH	2,500.0000	6,900.0000	176.00 %	2,700.0000	8.00 %	3,000.0000	20.00 %	
			7,500.00	20,700.00	13,200.00	8,100.00	600.00	9,000.00	1,500.00	
104	DETECTABLE WARNING SURFACE	S.F.	52.0000	50.0000	-3.85 %	45.0000	-13.46 %	100.0000	92.31 %	
			5,720.00	5,500.00	-220.00	4,950.00	-770.00	11,000.00	5,280.00	

PS&E JOB NO : 17A001 REVISION NO :
 CONTRACT NO : 009182 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL4985
 HWY : SR 164
 TITLE : SR 164
 SR 18 TO 17TH ST SE
 PAVING AND ADA COMPLIANCE
 17A001 (REV. 1/30/2018)
 PROJECT : STPF-9999(744)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2018
 AWARDED ON : Feb 21 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	CPM DEVELOPMENT CORPORATION 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 406000	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
105	ADJUST MANHOLE									
	1.0000	EACH	700.0000	1,000.0000	42.86 %	4,000.0000	471.43 %	1,200.0000	71.43 %	
			700.00	1,000.00	300.00	4,000.00	3,300.00	1,200.00	500.00	
106	ADJUST JUNCTION BOX									
	7.0000	EACH	400.0000	1,000.0000	150.00 %	225.0000	-43.75 %	1,000.0000	150.00 %	
			2,800.00	7,000.00	4,200.00	1,575.00	-1,225.00	7,000.00	4,200.00	
107	FORCE ACCOUNT MISC. ELECTRICAL REPAIRS									
	EST.				0.00 %		0.00 %		0.00 %	
			9,700.00	9,700.00		9,700.00		9,700.00		
108	FORCE ACCOUNT MISC. ELECTRICAL REPAIRS FOR GCB2572									
	EST.				0.00 %		0.00 %		0.00 %	
			300.00	300.00		300.00		300.00		
109	FORCE ACCOUNT ROADSIDE RESTORATION									
	EST.				0.00 %		0.00 %		0.00 %	
			7,000.00	7,000.00		7,000.00		7,000.00		
110	ROADSIDE CLEANUP									
	EST.				0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
111	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
112	MINOR CHANGE									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
113	MINOR CHANGE FOR GCB2572									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
114	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-7.00	-7.00		-7.00		-7.00		
115	AGGREGATE COMPLIANCE PRICE ADJUSTMENT FOR GCB2572									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		

PS&E JOB NO : 17A001 REVISION NO :
 CONTRACT NO : 009182 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL4985
 HWY : SR 164
 TITLE : SR 164
 SR 18 TO 17TH ST SE
 PAVING AND ADA COMPLIANCE
 17A001 (REV. 1/30/2018)
 PROJECT : STPF-9999(744)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2018
 AWARDED ON : Feb 21 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	CPM DEVELOPMENT CORPORATION 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 406000	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
116	SPCC PLAN	L.S.			-77.78 %			-33.33 %	-77.78 %
			2,250.00	500.00	-1,750.00	1,500.00	500.00	-750.00	-1,750.00
117	SPCC PLAN FOR GCB2572	L.S.			-60.00 %			500.00 %	100.00 %
			250.00	100.00	-150.00	1,500.00	500.00	1,250.00	250.00
118	CEMENT CONC. PEDESTRIAN TRAFFIC ISLAND FOR GCB2572	L.S.			148.45 %			33.54 %	-6.83 %
			16,100.00	40,000.00	23,900.00	21,500.00	15,000.00	5,400.00	-1,100.00
119	REFERENCING EXISTING PAVEMENT MARKINGS	L.S.			0.00 %			80.00 %	50.00 %
			10,000.00	10,000.00	0.00	18,000.00	15,000.00	8,000.00	5,000.00
120	TEMPORARY VIDEO DETECTION FOR GCB2572	L.S.			-87.89 %			-86.16 %	-74.05 %
			57,800.00	7,000.00	-50,800.00	8,000.00	15,000.00	-49,800.00	-42,800.00
CONTRACT TOTAL			<u>\$2,336,948.70</u>	<u>\$2,373,740.50</u>	1.57%	<u>\$2,665,402.00</u>	<u>\$2,868,868.00</u>	14.05%	22.76%
BASE TOTAL			<u>\$2,336,948.70</u>	<u>\$2,373,740.50</u>	1.57%	<u>\$2,665,402.00</u>	<u>\$2,868,868.00</u>	14.05%	22.76%

PS&E JOB NO : 17A001 REVISION NO :
 CONTRACT NO : 009182 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL4985
 HWY : SR 164
 TITLE : SR 164
 SR 18 TO 17TH ST SE
 PAVING AND ADA COMPLIANCE
 17A001 (REV. 1/30/2018)
 PROJECT : STPF-9999(744)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2018
 AWARDED ON : Feb 21 2018

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 LAKESIDE INDUSTRIES, INC. MILES RESOURCES, LLC
 18808 SE 256TH ST 400 VALLEY AVE NE
 COVINGTON WA 980424943 PUYALLUP WA 983722516
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
1	MOBILIZATION	L.S.	178,160.00	880,000.00	393.94 %	430,000.00	251,840.00	141.36 %	
2	MOBILIZATION FOR GCB2572	L.S.	7,940.00	10,000.00	25.94 %	38,000.00	30,060.00	378.59 %	
3	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.	18,340.00	42,000.00	129.01 %	100,000.00	81,660.00	445.26 %	
4	REMOVAL OF STRUCTURES AND OBSTRUCTIONS FOR GCB2572	L.S.	1,510.00	2,000.00	32.45 %	20,000.00	18,490.00	1,224.50 %	
5	REMOVING CEMENT CONC. CURB AND GUTTER	L.F.	4.2000	50.0000	1,090.48 %	15.0000	257.14 %		
	1032.0000	L.F.	4,334.40	51,600.00	47,265.60	15,480.00	11,145.60		
6	REMOVING CEMENT CONC. CURB AND GUTTER FOR GCB2572	L.F.	25.0000	50.0000	100.00 %	15.0000	-40.00 %		
	40.0000	L.F.	1,000.00	2,000.00	1,000.00	600.00	-400.00		
7	REMOVING TRAFFIC CURB	L.F.	5.5000	30.0000	445.45 %	15.0000	172.73 %		
	800.0000	L.F.	4,400.00	24,000.00	19,600.00	12,000.00	7,600.00		
8	REMOVING PLASTIC LINE FOR GCB2572	L.F.	1.0000	1.0000	0.00 %	1.0000	0.00 %		
	1420.0000	L.F.	1,420.00	1,420.00	0.00	1,420.00	0.00		
GRADING									
9	ROADWAY EXCAVATION INCL. HAUL	C.Y.	150.0000	200.0000	33.33 %	500.0000	233.33 %		
	10.0000	C.Y.	1,500.00	2,000.00	500.00	5,000.00	3,500.00		
10	ROADWAY EXCAVATION INCL. HAUL FOR GCB2572	C.Y.	60.0000	200.0000	233.33 %	500.0000	733.33 %		
	20.0000	C.Y.	1,200.00	4,000.00	2,800.00	10,000.00	8,800.00		

PS&E JOB NO : 17A001 REVISION NO :
 CONTRACT NO : 009182 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL4985
 HWY : SR 164
 TITLE : SR 164
 SR 18 TO 17TH ST SE
 PAVING AND ADA COMPLIANCE
 17A001 (REV. 1/30/2018)
 PROJECT : STPF-9999(744)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2018
 AWARDED ON : Feb 21 2018

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 LAKESIDE INDUSTRIES, INC. MILES RESOURCES, LLC
 18808 SE 256TH ST 400 VALLEY AVE NE
 COVINGTON WA 980424943 PUYALLUP WA 983722516
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
GRADING									
11	PAVEMENT REPAIR EXCAVATION INCL. HAUL								
	975.0000	S.Y.	65.0000	50.0000	-23.08 %	75.0000	15.38 %		
			63,375.00	48,750.00	-14,625.00	73,125.00	9,750.00		
SURFACING									
12	CRUSHED SURFACING BASE COURSE								
	230.0000	TON	88.0000	30.0000	-65.91 %	60.0000	-31.82 %		
			20,240.00	6,900.00	-13,340.00	13,800.00	-6,440.00		
13	CHRUSHED SURFACING BASE COURSE FOR GCB2572								
	10.0000	TON	88.0000	30.0000	-65.91 %	60.0000	-31.82 %		
			880.00	300.00	-580.00	600.00	-280.00		
HOT MIX ASPHALT									
14	CRACK SEALING - LF								
	14920.0000	L.F.	1.0000	3.0000	200.00 %	2.5000	150.00 %		
			14,920.00	44,760.00	29,840.00	37,300.00	22,380.00		
15	CRACK SEALING - LF FOR GCB2572								
	80.0000	L.F.	1.0000	3.0000	200.00 %	2.5000	150.00 %		
			80.00	240.00	160.00	200.00	120.00		
16	PLANING BITUMINOUS PAVEMENT								
	34770.0000	S.Y.	6.1500	4.0000	-34.96 %	5.2000	-15.45 %		
			213,835.50	139,080.00	-74,755.50	180,804.00	-33,031.50		
17	PLANING PAVEMENT FOR PARTIAL DEPTH REPAIR								
	1390.0000	S.Y.	8.0000	10.0000	25.00 %	26.0000	225.00 %		
			11,120.00	13,900.00	2,780.00	36,140.00	25,020.00		
18	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22								
	610.0000	TON	170.0000	150.0000	-11.76 %	195.0000	14.71 %		
			103,700.00	91,500.00	-12,200.00	118,950.00	15,250.00		
19	HMA CL. 1/2 IN. PG 64-22								
	3730.0000	TON	97.0000	112.0000	15.46 %	110.0000	13.40 %		
			361,810.00	417,760.00	55,950.00	410,300.00	48,490.00		

PS&E JOB NO : 17A001 REVISION NO :
 CONTRACT NO : 009182 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL4985
 HWY : SR 164
 TITLE : SR 164
 SR 18 TO 17TH ST SE
 PAVING AND ADA COMPLIANCE
 17A001 (REV. 1/30/2018)
 PROJECT : STPF-9999(744)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2018
 AWARDED ON : Feb 21 2018

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 LAKESIDE INDUSTRIES, INC. MILES RESOURCES, LLC
 18808 SE 256TH ST 400 VALLEY AVE NE
 COVINGTON WA 980424943 PUYALLUP WA 983722516
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
HOT MIX ASPHALT									
20	HMA CL. 1/2 IN. PG 64-22 FOR GCB2572	TON	97.0000	112.0000	15.46 %	110.0000	13.40 %		
	20.0000		1,940.00	2,240.00	300.00	2,200.00	260.00		
21	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		
			15,490.00	15,490.00		15,490.00			
22	JOB MIX COMPLIANCE PRICE ADJUSTMENT FOR GCB2572								
	CALC				0.00 %		0.00 %		
			60.00	60.00		60.00			
23	COMPACTION PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		
			10,330.00	10,330.00		10,330.00			
24	COMPACTION PRICE ADJUSTMENT FOR GCB2572								
	CALC				0.00 %		0.00 %		
			40.00	40.00		40.00			
25	ASPHALT COST PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		
			6,020.00	6,020.00		6,020.00			
26	ASPHALT COST PRICE ADJUSTMENT FOR GCB2572								
	CALC				0.00 %		0.00 %		
			20.00	20.00		20.00			
27	LONGITUDINAL JOINT SEAL								
	64.0000 L.F.		30.0000	25.0000	-16.67 %	30.0000	0.00 %		
			1,920.00	1,600.00	-320.00	1,920.00	0.00		
28	HMA SAWCUT AND SEAL								
	16.0000 L.F.		120.0000	65.0000	-45.83 %	80.0000	-33.33 %		
			1,920.00	1,040.00	-880.00	1,280.00	-640.00		
EROSION CONTROL AND ROADSIDE PLANTING									
29	ESC LEAD								
	18.0000 DAY		200.0000	15.0000	-92.50 %	100.0000	-50.00 %		
			3,600.00	270.00	-3,330.00	1,800.00	-1,800.00		

PS&E JOB NO : 17A001 REVISION NO :
 CONTRACT NO : 009182 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL4985
 HWY : SR 164
 TITLE : SR 164
 SR 18 TO 17TH ST SE
 PAVING AND ADA COMPLIANCE
 17A001 (REV. 1/30/2018)
 PROJECT : STPF-9999(744)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2018
 AWARDED ON : Feb 21 2018

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 LAKESIDE INDUSTRIES, INC. MILES RESOURCES, LLC
 18808 SE 256TH ST 400 VALLEY AVE NE
 COVINGTON WA 980424943 PUYALLUP WA 983722516
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CONTROL AND ROADSIDE PLANTING									
30	ESC LEAD FOR GCB2572								
	3.0000	DAY	200.0000	15.0000	-92.50 %	100.0000	-50.00 %		
			600.00	45.00	-555.00	300.00	-300.00		
31	INLET PROTECTION								
	49.0000	EACH	80.0000	100.0000	25.00 %	120.0000	50.00 %		
			3,920.00	4,900.00	980.00	5,880.00	1,960.00		
32	INLET PROTECTION FOR GCB2572								
	11.0000	EACH	80.0000	100.0000	25.00 %	120.0000	50.00 %		
			880.00	1,100.00	220.00	1,320.00	440.00		
33	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		
			36,000.00	36,000.00		36,000.00			
34	EROSION/WATER POLLUTION CONTROL FOR GCB2572 EST.				0.00 %		0.00 %		
			4,000.00	4,000.00		4,000.00			
TRAFFIC									
35	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	1032.0000	L.F.	51.0000	21.0000	-58.82 %	60.0000	17.65 %		
			52,632.00	21,672.00	-30,960.00	61,920.00	9,288.00		
36	CEMENT CONC. TRAFFIC CURB AND GUTTER FOR GCB2572								
	33.0000	L.F.	90.0000	21.0000	-76.67 %	60.0000	-33.33 %		
			2,970.00	693.00	-2,277.00	1,980.00	-990.00		
37	CEMENT CONC. TRAFFIC CURB								
	25.0000	L.F.	70.0000	21.0000	-70.00 %	60.0000	-14.29 %		
			1,750.00	525.00	-1,225.00	1,500.00	-250.00		
38	CEMENT CONC. PEDESTRIAN CURB								
	533.0000	L.F.	62.0000	21.0000	-66.13 %	60.0000	-3.23 %		
			33,046.00	11,193.00	-21,853.00	31,980.00	-1,066.00		
39	PRECAST DUAL FACED SLOPED MOUNTABLE CURB								
	724.0000	L.F.	25.0000	25.0000	0.00 %	30.0000	20.00 %		
			18,100.00	18,100.00	0.00	21,720.00	3,620.00		

PS&E JOB NO : 17A001 REVISION NO :
 CONTRACT NO : 009182 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL4985
 HWY : SR 164
 TITLE : SR 164
 SR 18 TO 17TH ST SE
 PAVING AND ADA COMPLIANCE
 17A001 (REV. 1/30/2018)
 PROJECT : STPF-9999(744)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2018
 AWARDED ON : Feb 21 2018

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 LAKESIDE INDUSTRIES, INC. MILES RESOURCES, LLC
 18808 SE 256TH ST 400 VALLEY AVE NE
 COVINGTON WA 980424943 PUYALLUP WA 983722516
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
40	BEAM GUARDRAIL TYPE 31									
	400.0000	L.F.	27.0000	40.0000	48.15 %	30.0000	11.11 %			
			10,800.00	16,000.00	5,200.00	12,000.00	1,200.00			
41	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	1.0000	EACH	3,500.0000	6,500.0000	85.71 %	5,000.0000	42.86 %			
			3,500.00	6,500.00	3,000.00	5,000.00	1,500.00			
42	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	1.0000	EACH	3,270.0000	5,000.0000	52.91 %	4,000.0000	22.32 %			
			3,270.00	5,000.00	1,730.00	4,000.00	730.00			
43	TRANSPORTABLE ATTENUATOR									
	1.0000	EACH	15,400.0000	10,000.0000	-35.06 %	13,000.0000	-15.58 %			
			15,400.00	10,000.00	-5,400.00	13,000.00	-2,400.00			
44	OPERATION OF TRANSPORTABLE ATTENUATOR									
	84.0000	HR	70.0000	86.0000	22.86 %	85.0000	21.43 %			
			5,880.00	7,224.00	1,344.00	7,140.00	1,260.00			
45	REPAIR TRANSPORTABLE ATTENUATOR									
		EST.			0.00 %		0.00 %			
			5,000.00	5,000.00		5,000.00				
46	FLEXIBLE GUIDE POST									
	15.0000	EACH	225.0000	100.0000	-55.56 %	50.0000	-77.78 %			
			3,375.00	1,500.00	-1,875.00	750.00	-2,625.00			
47	BARRIER DELINEATOR									
	2.0000	EACH	50.0000	100.0000	100.00 %	25.0000	-50.00 %			
			100.00	200.00	100.00	50.00	-50.00			
48	PLASTIC LINE									
	620.0000	L.F.	2.8000	3.5000	25.00 %	4.0000	42.86 %			
			1,736.00	2,170.00	434.00	2,480.00	744.00			
49	PLASTIC LINE FOR GCB2572									
	1770.0000	L.F.	2.8000	2.0000	-28.57 %	2.5000	-10.71 %			
			4,956.00	3,540.00	-1,416.00	4,425.00	-531.00			
50	PROFILED PLASTIC LINE									
	21930.0000	L.F.	1.6000	1.2500	-21.88 %	1.5000	-6.25 %			
			35,088.00	27,412.50	-7,675.50	32,895.00	-2,193.00			

PS&E JOB NO : 17A001 REVISION NO :
 CONTRACT NO : 009182 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL4985
 HWY : SR 164
 TITLE : SR 164
 SR 18 TO 17TH ST SE
 PAVING AND ADA COMPLIANCE
 17A001 (REV. 1/30/2018)
 PROJECT : STPF-9999(744)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2018
 AWARDED ON : Feb 21 2018

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 LAKESIDE INDUSTRIES, INC. MILES RESOURCES, LLC
 18808 SE 256TH ST 400 VALLEY AVE NE
 COVINGTON WA 980424943 PUYALLUP WA 983722516
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
51	PROFILED PLASTIC WIDE LANE LINE									
	1850.0000	L.F.	4.4000	4.0000	-9.09 %	5.0000	13.64 %			
			8,140.00	7,400.00	-740.00	9,250.00	1,110.00			
52	PROFILED PLASTIC WIDE LANE LINE FOR GCB2572									
	260.0000	L.F.	4.4000	4.0000	-9.09 %	5.0000	13.64 %			
			1,144.00	1,040.00	-104.00	1,300.00	156.00			
53	PLASTIC WIDE LANE LINE									
	360.0000	L.F.	3.3000	3.7500	13.64 %	5.0000	51.52 %			
			1,188.00	1,350.00	162.00	1,800.00	612.00			
54	PLASTIC WIDE LANE LINE FOR GCB2572									
	1090.0000	L.F.	3.3000	2.7500	-16.67 %	4.0000	21.21 %			
			3,597.00	2,997.50	-599.50	4,360.00	763.00			
55	PLASTIC CROSSWALK LINE									
	1620.0000	S.F.	7.5000	5.2500	-30.00 %	6.0000	-20.00 %			
			12,150.00	8,505.00	-3,645.00	9,720.00	-2,430.00			
56	PLASTIC CROSSWALK LINE FOR GCB2572									
	550.0000	S.F.	7.5000	5.2500	-30.00 %	6.0000	-20.00 %			
			4,125.00	2,887.50	-1,237.50	3,300.00	-825.00			
57	PLASTIC STOP LINE									
	550.0000	L.F.	15.9000	9.0000	-43.40 %	10.0000	-37.11 %			
			8,745.00	4,950.00	-3,795.00	5,500.00	-3,245.00			
58	PLASTIC STOP LINE FOR GCB2572									
	30.0000	L.F.	15.9000	9.0000	-43.40 %	10.0000	-37.11 %			
			477.00	270.00	-207.00	300.00	-177.00			
59	PLASTIC TRAFFIC ARROW									
	30.0000	EACH	192.0000	125.0000	-34.90 %	150.0000	-21.88 %			
			5,760.00	3,750.00	-2,010.00	4,500.00	-1,260.00			
60	PLASTIC TRAFFIC ARROW FOR GCB2572									
	4.0000	EACH	192.0000	125.0000	-34.90 %	150.0000	-21.88 %			
			768.00	500.00	-268.00	600.00	-168.00			
61	RAISED PAVEMENT MARKER TYPE 2									
	10.1000	HUND	546.0000	575.0000	5.31 %	700.0000	28.21 %			
			5,514.60	5,807.50	292.90	7,070.00	1,555.40			

PS&E JOB NO : 17A001 REVISION NO :
 CONTRACT NO : 009182 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL4985
 HWY : SR 164
 TITLE : SR 164
 SR 18 TO 17TH ST SE
 PAVING AND ADA COMPLIANCE
 17A001 (REV. 1/30/2018)
 PROJECT : STPF-9999(744)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2018
 AWARDED ON : Feb 21 2018

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 LAKESIDE INDUSTRIES, INC. MILES RESOURCES, LLC
 18808 SE 256TH ST 400 VALLEY AVE NE
 COVINGTON WA 980424943 PUYALLUP WA 983722516
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
62	RAISED PAVEMENT MARKER TYPE 2 FOR GCB2572								
	0.7000	HUND	546.0000	575.0000	5.31 %	700.0000	28.21 %		
			382.20	402.50	20.30	490.00	107.80		
63	PERMANENT SIGNING								
		L.S.			106.52 %		-13.04 %		
			4,600.00	9,500.00	4,900.00	4,000.00	-600.00		
64	TEMPORARY PAVEMENT MARKING-SHORT DURATION								
	54060.0000	L.F.	0.3000	0.5000	66.67 %	0.5000	66.67 %		
			16,218.00	27,030.00	10,812.00	27,030.00	10,812.00		
65	TEMPORARY PAVEMENT MARKING-SHORT DURATION FOR GCB2572								
	6270.0000	L.F.	0.3000	0.5000	66.67 %	0.5000	66.67 %		
			1,881.00	3,135.00	1,254.00	3,135.00	1,254.00		
66	TEMPORARY VIDEO DETECTION								
		L.S.			-70.59 %		-64.71 %		
			85,000.00	25,000.00	-60,000.00	30,000.00	-55,000.00		
67	TRAFFIC SIGNAL SYSTEM 1								
		L.S.			-1.77 %		17.88 %		
			50,900.00	50,000.00	-900.00	60,000.00	9,100.00		
68	TRAFFIC SIGNAL SYSTEM 2								
		L.S.			11.36 %		39.20 %		
			35,920.00	40,000.00	4,080.00	50,000.00	14,080.00		
69	TRAFFIC SIGNAL SYSTEM 3								
		L.S.			32.29 %		69.61 %		
			29,480.00	39,000.00	9,520.00	50,000.00	20,520.00		
70	TRAFFIC SIGNAL SYSTEM 4								
		L.S.			893.38 %		1,224.50 %		
			1,510.00	15,000.00	13,490.00	20,000.00	18,490.00		
71	TRAFFIC SIGNAL SYSTEM 5								
		L.S.			-30.42 %		-13.03 %		
			57,490.00	40,000.00	-17,490.00	50,000.00	-7,490.00		
72	TRAFFIC SIGNAL SYSTEM 5 FOR GCB2572								
		L.S.			0.81 %		34.41 %		
			29,760.00	30,000.00	240.00	40,000.00	10,240.00		

PS&E JOB NO : 17A001 REVISION NO :
 CONTRACT NO : 009182 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL4985
 HWY : SR 164
 TITLE : SR 164
 SR 18 TO 17TH ST SE
 PAVING AND ADA COMPLIANCE
 17A001 (REV. 1/30/2018)
 PROJECT : STPF-9999(744)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2018
 AWARDED ON : Feb 21 2018

----- 4TH BIDDER ----- 5TH BIDDER -----
 LAKESIDE INDUSTRIES, INC. MILES RESOURCES, LLC
 18808 SE 256TH ST 400 VALLEY AVE NE
 COVINGTON WA 980424943 PUYALLUP WA 983722516
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
73	TRAFFIC SIGNAL SYSTEM 6	L.S.			-3.85 %			20.19 %		
			12,480.00	12,000.00	-480.00	15,000.00	2,520.00			
74	ITS TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM	L.S.			-5.66 %			41.51 %		
			10,600.00	10,000.00	-600.00	15,000.00	4,400.00			
75	SEQUENTIAL ARROW SIGN	HR			-30.00 %			0.00 %		
	990.0000		5.0000	3.5000	-1,485.00	5.0000	0.00			
			4,950.00	3,465.00		4,950.00	0.00			
76	SEQUENTIAL ARROW SIGN FOR GCB2572	HR			-30.00 %			0.00 %		
	80.0000		5.0000	3.5000	-120.00	5.0000	0.00			
			400.00	280.00		400.00	0.00			
77	PORTABLE CHANGEABLE MESSAGE SIGN	HR			-40.48 %			-22.62 %		
	3450.0000		8.4000	5.0000	-11,730.00	6.5000	-6,555.00			
			28,980.00	17,250.00		22,425.00				
78	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			356.52 %			465.22 %		
			46,000.00	210,000.00	164,000.00	260,000.00	214,000.00			
79	OTHER TEMPORARY TRAFFIC CONTROL FOR GCB2572	L.S.			25.00 %			400.00 %		
			4,000.00	5,000.00	1,000.00	20,000.00	16,000.00			
80	OTHER TRAFFIC CONTROL LABOR	HR			26.47 %			25.00 %		
	2320.0000		68.0000	86.0000	41,760.00	85.0000	39,440.00			
			157,760.00	199,520.00		197,200.00				
81	OTHER TRAFFIC CONTROL LABOR FOR GCB2572	HR			26.47 %			25.00 %		
	200.0000		68.0000	86.0000	3,600.00	85.0000	3,400.00			
			13,600.00	17,200.00		17,000.00				
82	TRAFFIC CONTROL SUPERVISOR	L.S.			80.28 %			231.39 %		
			37,720.00	68,000.00	30,280.00	125,000.00	87,280.00			
83	TRAFFIC CONTROL SUPERVISOR FOR GCB2572	L.S.			-38.08 %			132.20 %		
			3,230.00	2,000.00	-1,230.00	7,500.00	4,270.00			

PS&E JOB NO : 17A001 REVISION NO :
 CONTRACT NO : 009182 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL4985
 HWY : SR 164
 TITLE : SR 164
 SR 18 TO 17TH ST SE
 PAVING AND ADA COMPLIANCE
 17A001 (REV. 1/30/2018)
 PROJECT : STPF-9999(744)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2018
 AWARDED ON : Feb 21 2018

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 LAKESIDE INDUSTRIES, INC. MILES RESOURCES, LLC
 18808 SE 256TH ST 400 VALLEY AVE NE
 COVINGTON WA 980424943 PUYALLUP WA 983722516
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
84	CONSTRUCTION SIGNS CLASS A									
	252.0000	S.F.	20.0000	35.0000	75.00 %	40.0000	100.00 %			
			5,040.00	8,820.00	3,780.00	10,080.00	5,040.00			
85	PEDESTRIAN TRAFFIC CONTROL									
		L.S.			150.00 %		525.00 %			
			20,000.00	50,000.00	30,000.00	125,000.00	105,000.00			
86	PLASTIC CROSSHATCH MARKING									
	630.0000	L.F.	7.2000	5.0000	-30.56 %	6.0000	-16.67 %			
			4,536.00	3,150.00	-1,386.00	3,780.00	-756.00			
87	CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER									
		L.S.			31.58 %		253.62 %			
			60,800.00	80,000.00	19,200.00	215,000.00	154,200.00			
88	CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER FOR GCB257									
		L.S.			-55.36 %		145.54 %			
			11,200.00	5,000.00	-6,200.00	27,500.00	16,300.00			
89	DELINEATOR MARKER									
	34.0000	EACH	110.0000	65.0000	-40.91 %	75.0000	-31.82 %			
			3,740.00	2,210.00	-1,530.00	2,550.00	-1,190.00			
90	DELINEATOR MARKER FOR GCB2572									
	2.0000	EACH	110.0000	65.0000	-40.91 %	75.0000	-31.82 %			
			220.00	130.00	-90.00	150.00	-70.00			
OTHER ITEMS										
91	TYPE B PROGRESS SCHEDULE									
		L.S.			8.70 %		443.48 %			
			4,600.00	5,000.00	400.00	25,000.00	20,400.00			
92	TYPE B PROGRESS SCHEDULE FOR GCB2572									
		L.S.			1,150.00 %		1,400.00 %			
			400.00	5,000.00	4,600.00	6,000.00	5,600.00			
93	ROADWAY SURVEYING									
		L.S.			123.73 %		-44.44 %			
			9,000.00	20,136.00	11,136.00	5,000.00	-4,000.00			

PS&E JOB NO : 17A001 REVISION NO :
 CONTRACT NO : 009182 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL4985
 HWY : SR 164
 TITLE : SR 164
 SR 18 TO 17TH ST SE
 PAVING AND ADA COMPLIANCE
 17A001 (REV. 1/30/2018)
 PROJECT : STPF-9999(744)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2018
 AWARDED ON : Feb 21 2018

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 LAKESIDE INDUSTRIES, INC. MILES RESOURCES, LLC
 18808 SE 256TH ST 400 VALLEY AVE NE
 COVINGTON WA 980424943 PUYALLUP WA 983722516
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
94	ROADWAY SURVEYING FOR GCB2572	L.S.			372.00 %		-40.00 %		
			1,000.00	4,720.00	3,720.00	600.00	-400.00		
95	ADA FEATURES SURVEYING	L.S.			-66.91 %		168.82 %		
			9,300.00	3,077.00	-6,223.00	25,000.00	15,700.00		
96	ADA FEATURES SURVEYING FOR GCB2572	L.S.			68.57 %		71.43 %		
			700.00	1,180.00	480.00	1,200.00	500.00		
97	ADJUST MONUMENT CASE AND COVER	EACH	1,200.0000	2,000.0000	66.67 %	500.0000	-58.33 %		
			1,200.00	2,000.00	800.00	500.00	-700.00		
98	CEMENT CONC. SIDEWALK	S.Y.	150.0000	30.0000	-80.00 %	140.0000	-6.67 %		
			35,250.00	7,050.00	-28,200.00	32,900.00	-2,350.00		
99	ASPHALT CONC. SIDEWALK	S.Y.	70.0000	40.0000	-42.86 %	120.0000	71.43 %		
			5,670.00	3,240.00	-2,430.00	9,720.00	4,050.00		
100	CEMENT CONC. CURB RAMP TYPE PARALLEL A	EACH	2,700.0000	1,800.0000	-33.33 %	3,300.0000	22.22 %		
			37,800.00	25,200.00	-12,600.00	46,200.00	8,400.00		
101	CEMENT CONC. CURB RAMP TYPE PARALLEL A MOD	EACH	2,600.0000	1,800.0000	-30.77 %	3,300.0000	26.92 %		
			5,200.00	3,600.00	-1,600.00	6,600.00	1,400.00		
102	CEMENT CONC. CURB RAMP TYPE PARALLEL B	EACH	2,100.0000	1,800.0000	-14.29 %	3,300.0000	57.14 %		
			12,600.00	10,800.00	-1,800.00	19,800.00	7,200.00		
103	CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A	EACH	2,500.0000	1,800.0000	-28.00 %	3,300.0000	32.00 %		
			7,500.00	5,400.00	-2,100.00	9,900.00	2,400.00		
104	DETECTABLE WARNING SURFACE	S.F.	52.0000	75.0000	44.23 %	60.0000	15.38 %		
			5,720.00	8,250.00	2,530.00	6,600.00	880.00		

PS&E JOB NO : 17A001 REVISION NO :
 CONTRACT NO : 009182 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL4985
 HWY : SR 164
 TITLE : SR 164
 SR 18 TO 17TH ST SE
 PAVING AND ADA COMPLIANCE
 17A001 (REV. 1/30/2018)
 PROJECT : STPF-9999(744)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2018
 AWARDED ON : Feb 21 2018

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 LAKESIDE INDUSTRIES, INC. MILES RESOURCES, LLC
 18808 SE 256TH ST 400 VALLEY AVE NE
 COVINGTON WA 980424943 PUYALLUP WA 983722516
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
105	ADJUST MANHOLE									
	1.0000	EACH	700.0000	2,000.0000	185.71 %	700.0000	0.00 %			
			700.00	2,000.00	1,300.00	700.00	0.00			
106	ADJUST JUNCTION BOX									
	7.0000	EACH	400.0000	200.0000	-50.00 %	250.0000	-37.50 %			
			2,800.00	1,400.00	-1,400.00	1,750.00	-1,050.00			
107	FORCE ACCOUNT MISC. ELECTRICAL REPAIRS									
	EST.				0.00 %		0.00 %			
			9,700.00	9,700.00		9,700.00				
108	FORCE ACCOUNT MISC. ELECTRICAL REPAIRS FOR GCB2572									
	EST.				0.00 %		0.00 %			
			300.00	300.00		300.00				
109	FORCE ACCOUNT ROADSIDE RESTORATION									
	EST.				0.00 %		0.00 %			
			7,000.00	7,000.00		7,000.00				
110	ROADSIDE CLEANUP									
	EST.				0.00 %		0.00 %			
			10,000.00	10,000.00		10,000.00				
111	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %			
			5.00	5.00		5.00				
112	MINOR CHANGE									
	CALC				0.00 %		0.00 %			
			-1.00	-1.00		-1.00				
113	MINOR CHANGE FOR GCB2572									
	CALC				0.00 %		0.00 %			
			-1.00	-1.00		-1.00				
114	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %			
			-7.00	-7.00		-7.00				
115	AGGREGATE COMPLIANCE PRICE ADJUSTMENT FOR GCB2572									
	CALC				0.00 %		0.00 %			
			-1.00	-1.00		-1.00				

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/30/2018

*** BID CHECK REPORT ***

TIME: 16:43

PS&E JOB NO : 17A001 REVISION NO :
 CONTRACT NO : 009182 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL4985
 HWY : SR 164
 TITLE : SR 164
 SR 18 TO 17TH ST SE
 PAVING AND ADA COMPLIANCE
 17A001 (REV. 1/30/2018)
 PROJECT : STPF-9999(744)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2018
 AWARDED ON : Feb 21 2018

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 LAKESIDE INDUSTRIES, INC. MILES RESOURCES, LLC
 18808 SE 256TH ST 400 VALLEY AVE NE
 COVINGTON WA 980424943 PUYALLUP WA 983722516
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
OTHER ITEMS											
116	SPCC PLAN	L.S.			-33.33 %		-55.56 %				
			2,250.00	1,500.00	-750.00	1,000.00	-1,250.00				
117	SPCC PLAN FOR GCB2572	L.S.			-60.00 %		-40.00 %				
			250.00	100.00	-150.00	150.00	-100.00				
118	CEMENT CONC. PEDESTRIAN TRAFFIC ISLAND FOR GCB2572	L.S.			-53.42 %		148.45 %				
			16,100.00	7,500.00	-8,600.00	40,000.00	23,900.00				
119	REFERENCING EXISTING PAVEMENT MARKINGS	L.S.			43.37 %		50.00 %				
			10,000.00	14,337.00	4,337.00	15,000.00	5,000.00				
120	TEMPORARY VIDEO DETECTION FOR GCB2572	L.S.			-87.89 %		-87.89 %				
			57,800.00	7,000.00	-50,800.00	7,000.00	-50,800.00				
CONTRACT TOTAL			<u>\$2,336,948.70</u>	<u>\$3,180,129.50</u>	36.08%	<u>\$3,534,724.00</u>	51.25%			<u>\$0.00</u>	
BASE TOTAL			<u>\$2,336,948.70</u>	<u>\$3,180,129.50</u>	36.08%	<u>\$3,534,724.00</u>	51.25%			<u>NO BID THIS ALTERNATE</u>	