

DOT\_RGGB01

## WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/31/2018

\* \* \* BID CHECK REPORT \* \* \*

TIME: 12:29

PS&E JOB NO : 17A038 REVISION NO :  
 CONTRACT NO : 009220 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL5327  
 HWY : SR 005,542  
 TITLE : SR 542  
 I-5 TO BRITTON ROAD  
 PAVING & ADA COMPLIANCE  
 17A038  
 PROJECT : STGB-0542(047)  
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 7 2018  
 ALL BIDS REJECTED : Mar 12 2018

----- LOW BIDDER -----

GRANITE CONSTRUCTION COMPANY  
 7017 EVERSON GOSHEN ROAD

EVERSON WA 982479740  
 CONTRACTOR NUMBER : 100102

| ITEM NO.    | ITEM DESCRIPTION<br>EST. QUANTITY                   | UNIT<br>MEAS | ENGR'S. EST.<br>PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |           |
|-------------|---|--------------|---|---------------------------------|-----------------------|-----------|
| PREPARATION |   |              |   |                                 |                       |           |
| 1           | MOBILIZATION  |              |   |                                 |                       |           |
|             |   | L.S.         |   |                                 | 138.74 %              | -100.00 % |
|             |   |              | 271,010.00                                      | 647,000.00                      | 375,990.00            | 0.00      |
| 2           | REMOVAL OF STRUCTURES AND OBSTRUCTIONS              |              |   |                                 |                       |           |
|             |   | L.S.         |   |                                 | 176.64 %              | -100.00 % |
|             |   |              | 61,451.00                                       | 170,000.00                      | 108,549.00            | 0.00      |
| GRADING     |   |              |   |                                 |                       |           |
| 3           | PAVEMENT REPAIR EXCAVATION INCL. HAUL               |              |   |                                 |                       |           |
|             | 3610.0000   | S.Y.         | 25.0000   | 35.0000                         | 40.00 %               | -100.00 % |
|             |   |              | 90,250.00                                       | 126,350.00                      | 36,100.00             | 0.00      |
| 4           | SELECT BORROW INCL. HAUL                            |              |   |                                 |                       |           |
|             | 150.0000  | TON          | 40.0000   | 35.0000                         | -12.50 %              | -100.00 % |
|             |   |              | 6,000.00  | 5,250.00                        | -750.00               | 0.00      |
| DRAINAGE    |   |              |   |                                 |                       |           |
| 5           | LIGHT LOOSE RIPRAP                                  |              |   |                                 |                       |           |
|             | 19.0000   | TON          | 80.0000   | 200.0000                        | 150.00 %              | -100.00 % |
|             |   |              | 1,520.00  | 3,800.00                        | 2,280.00              | 0.00      |
| 6           | QUARRY SPALLS                                       |              |   |                                 |                       |           |
|             | 5.8000  | TON          | 200.0000  | 200.0000                        | 0.00 %                | -100.00 % |
|             |   |              | 1,160.00  | 1,160.00                        | 0.00                  | 0.00      |
| 7           | SCHEDULE A CULV. PIPE 24 IN. DIAM.                  |              |   |                                 |                       |           |
|             | 80.0000   | L.F.         | 100.0000  | 145.0000                        | 45.00 %               | -100.00 % |
|             |   |              | 8,000.00  | 11,600.00                       | 3,600.00              | 0.00      |
| 8           | REPLACE AND RESET RECTANGULAR FRAME AND VANED GRATE |              |   |                                 |                       |           |
|             | 1.0000  | EACH         | 500.0000  | 950.0000                        | 90.00 %               | -100.00 % |
|             |   |              | 500.00  | 950.00                          | 450.00                | 0.00      |
| SURFACING   |   |              |   |                                 |                       |           |
| 9           | CRUSHED SURFACING BASE COURSE                       |              |   |                                 |                       |           |
|             | 670.0000  | TON          | 60.0000   | 40.0000                         | -33.33 %              | -100.00 % |
|             |   |              | 40,200.00                                       | 26,800.00                       | -13,400.00            | 0.00      |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/31/2018

\* \* \* BID CHECK REPORT \* \* \*

TIME: 12:29

PS&E JOB NO : 17A038 REVISION NO :  
 CONTRACT NO : 009220 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL5327

BIDS OPENED ON : Mar 7 2018  
 ALL BIDS REJECTED : Mar 12 2018

HWY : SR 005,542  
 TITLE : SR 542  
 I-5 TO BRITTON ROAD  
 PAVING & ADA COMPLIANCE  
 17A038  
 PROJECT : STGB-0542(047)  
 COUNTY(S) : WHATCOM

----- LOW BIDDER -----  
 GRANITE CONSTRUCTION COMPANY  
 7017 EVERSON GOSHEN ROAD  
 EVERSON WA 982479740  
 CONTRACTOR NUMBER : 100102

| ITEM NO.        | ITEM DESCRIPTION                              | UNIT MEAS | ENGR'S. EST. PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |           |
|-----------------|---|-----------|--|---------------------------------|-----------------------|-----------|
| LIQUID ASPHALT  |   |           |  |                                 |                       |           |
| 10              | ASPHALT FOR FOG SEAL                          |           |  |                                 |                       |           |
|                 | 3.4000  | TON       | 7,500.0000                                   | 2,900.0000                      | -61.33 %              | -100.00 % |
|                 |   |           | 25,500.00                                    | 9,860.00                        | -15,640.00            | 0.00      |
| HOT MIX ASPHALT |   |           |  |                                 |                       |           |
| 11              | CRACK SEALING - FA                            |           |  |                                 |                       |           |
|                 |   | EST.      |  |                                 | 0.00 %                | 0.00 %    |
|                 |   |           | 40,000.00                                    | 40,000.00                       |                       | 0.00      |
| 12              | PLANING BITUMINOUS PAVEMENT                   |           |  |                                 |                       |           |
|                 | 60050.0000                                    | S.Y.      | 4.0000                                       | 3.2500                          | -18.75 %              | -100.00 % |
|                 |   |           | 240,200.00                                   | 195,162.50                      | -45,037.50            | 0.00      |
| 13              | HMA FOR PRELEVELING CL. 3/8 IN. PG 58H-22     |           |  |                                 |                       |           |
|                 | 230.0000                                      | TON       | 85.0000                                      | 160.0000                        | 88.24 %               | -100.00 % |
|                 |   |           | 19,550.00                                    | 36,800.00                       | 17,250.00             | 0.00      |
| 14              | HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58H-22 |           |  |                                 |                       |           |
|                 | 1220.0000                                     | TON       | 150.0000                                     | 160.0000                        | 6.67 %                | -100.00 % |
|                 |   |           | 183,000.00                                   | 195,200.00                      | 12,200.00             | 0.00      |
| 15              | HMA CL. 3/8 IN. PG 58H-22                     |           |  |                                 |                       |           |
|                 | 8430.0000                                     | TON       | 85.0000                                      | 97.5000                         | 14.71 %               | -100.00 % |
|                 |   |           | 716,550.00                                   | 821,925.00                      | 105,375.00            | 0.00      |
| 16              | JOB MIX COMPLIANCE PRICE ADJUSTMENT           |           |  |                                 |                       |           |
|                 |   | CALC      |  |                                 | 0.00 %                | 0.00 %    |
|                 |   |           | 27,573.00                                    | 27,573.00                       |                       | 0.00      |
| 17              | COMPACTION PRICE ADJUSTMENT                   |           |  |                                 |                       |           |
|                 |   | CALC      |  |                                 | 0.00 %                | 0.00 %    |
|                 |   |           | 28,662.00                                    | 28,662.00                       |                       | 0.00      |
| 18              | ASPHALT COST PRICE ADJUSTMENT                 |           |  |                                 |                       |           |
|                 |   | CALC      |  |                                 | 0.00 %                | 0.00 %    |
|                 |   |           | 9,842.00                                     | 9,842.00                        |                       | 0.00      |
| 19              | COMMERCIAL HMA                                |           |  |                                 |                       |           |
|                 | 130.0000                                      | TON       | 100.0000                                     | 390.0000                        | 290.00 %              | -100.00 % |
|                 |   |           | 13,000.00                                    | 50,700.00                       | 37,700.00             | 0.00      |
| 20              | LONGITUDINAL JOINT SEAL                       |           |  |                                 |                       |           |
|                 | 2310.0000                                     | L.F.      | 2.5000                                       | 10.0000                         | 300.00 %              | -100.00 % |
|                 |   |           | 5,775.00                                     | 23,100.00                       | 17,325.00             | 0.00      |

DOT\_RGGB01

## WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/31/2018

\* \* \* BID CHECK REPORT \* \* \*

TIME: 12:29

PS&E JOB NO : 17A038 REVISION NO :  
 CONTRACT NO : 009220 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL5327

BIDS OPENED ON : Mar 7 2018  
 ALL BIDS REJECTED : Mar 12 2018

HWY : SR 005,542 ----- LOW BIDDER -----  
 TITLE : SR 542 GRANITE CONSTRUCTION COMPANY  
 I-5 TO BRITTON ROAD 7017 EVERSON GOSHEN ROAD  
 PAVING & ADA COMPLIANCE  
 17A038  
 PROJECT : STGB-0542(047) EVERSON WA 982479740  
 COUNTY(S) : WHATCOM CONTRACTOR NUMBER : 100102

| ITEM NO.                              | ITEM DESCRIPTION<br>EST. QUANTITY              | UNIT<br>MEAS | ENGR'S. EST.<br>PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |      |           |
|---------------------------------------|--|--------------|---|---------------------------------|-----------------------|------|-----------|
| EROSION CONTROL AND ROADSIDE PLANTING |  |              |   |                                 |                       |      |           |
| 21                                    | ESC LEAD                                       |              |   |                                 |                       |      |           |
|                                       | 20.0000  | DAY          | 100.0000  | 100.0000                        | 0.00 %                |      | -100.00 % |
|                                       |  |              | 2,000.00  | 2,000.00                        | 0.00                  | 0.00 |           |
| 22                                    | INLET PROTECTION                               |              |   |                                 |                       |      |           |
|                                       | 70.0000  | EACH         | 85.0000   | 95.0000                         | 11.76 %               |      | -100.00 % |
|                                       |  |              | 5,950.00  | 6,650.00                        | 700.00                | 0.00 |           |
| 23                                    | EROSION CONTROL AND WATER POLLUTION PREVENTION |              |   |                                 |                       |      |           |
|                                       |  | L.S.         |   |                                 | -62.50 %              |      | -100.00 % |
|                                       |  |              | 20,000.00                                       | 7,500.00                        | -12,500.00            | 0.00 |           |
| 24                                    | SEEDING AND FERTILIZING BY HAND                |              |   |                                 |                       |      |           |
|                                       | 69.0000  | S.Y.         | 35.0000   | 35.0000                         | 0.00 %                |      | -100.00 % |
|                                       |  |              | 2,415.00  | 2,415.00                        | 0.00                  | 0.00 |           |
| 25                                    | TOPSOIL TYPE A                                 |              |   |                                 |                       |      |           |
|                                       | 69.0000  | S.Y.         | 11.0000   | 40.0000                         | 263.64 %              |      | -100.00 % |
|                                       |  |              | 759.00  | 2,760.00                        | 2,001.00              | 0.00 |           |
| 26                                    | SOIL DECOMPACTION                              |              |   |                                 |                       |      |           |
|                                       | 69.0000  | S.Y.         | 1.1000  | 30.0000                         | 2,627.27 %            |      | -100.00 % |
|                                       |  |              | 75.90   | 2,070.00                        | 1,994.10              | 0.00 |           |
| TRAFFIC                               |  |              |   |                                 |                       |      |           |
| 27                                    | CEMENT CONC. TRAFFIC CURB AND GUTTER           |              |   |                                 |                       |      |           |
|                                       | 1054.0000                                      | L.F.         | 45.0000   | 110.0000                        | 144.44 %              |      | -100.00 % |
|                                       |  |              | 47,430.00                                       | 115,940.00                      | 68,510.00             | 0.00 |           |
| 28                                    | CEMENT CONC. PEDESTRIAN CURB                   |              |   |                                 |                       |      |           |
|                                       | 641.0000                                       | L.F.         | 50.0000   | 95.0000                         | 90.00 %               |      | -100.00 % |
|                                       |  |              | 32,050.00                                       | 60,895.00                       | 28,845.00             | 0.00 |           |
| 29                                    | PRECAST DUAL FACED SLOPED MOUNTABLE CURB       |              |   |                                 |                       |      |           |
|                                       | 630.0000                                       | L.F.         | 30.0000   | 40.0000                         | 33.33 %               |      | -100.00 % |
|                                       |  |              | 18,900.00                                       | 25,200.00                       | 6,300.00              | 0.00 |           |
| 30                                    | RAISING EXISTING BEAM GUARDRAIL                |              |   |                                 |                       |      |           |
|                                       | 742.0000                                       | L.F.         | 10.0000   | 21.0000                         | 110.00 %              |      | -100.00 % |
|                                       |  |              | 7,420.00  | 15,582.00                       | 8,162.00              | 0.00 |           |
| 31                                    | FLEXIBLE GUIDE POST                            |              |   |                                 |                       |      |           |
|                                       | 151.0000                                       | EACH         | 40.0000   | 71.0000                         | 77.50 %               |      | -100.00 % |
|                                       |  |              | 6,040.00  | 10,721.00                       | 4,681.00              | 0.00 |           |
| 32                                    | BARRIER DELINEATOR                             |              |   |                                 |                       |      |           |
|                                       | 18.0000  | EACH         | 25.0000   | 50.0000                         | 100.00 %              |      | -100.00 % |
|                                       |  |              | 450.00  | 900.00                          | 450.00                | 0.00 |           |

DOT\_RGGB01

## WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/31/2018

\* \* \* BID CHECK REPORT \* \* \*

TIME: 12:29

PS&E JOB NO : 17A038 REVISION NO :  
 CONTRACT NO : 009220 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL5327

BIDS OPENED ON : Mar 7 2018  
 ALL BIDS REJECTED : Mar 12 2018

HWY : SR 005,542 ----- LOW BIDDER -----  
 TITLE : SR 542 GRANITE CONSTRUCTION COMPANY  
 I-5 TO BRITTON ROAD 7017 EVERSON GOSHEN ROAD  
 PAVING & ADA COMPLIANCE  
 17A038  
 PROJECT : STGB-0542(047) EVERSON WA 982479740  
 COUNTY(S) : WHATCOM CONTRACTOR NUMBER : 100102

| ITEM NO. | ITEM DESCRIPTION<br>EST. QUANTITY | UNIT MEAS | ENGR'S. EST.<br>PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |      |           |
|----------|-----------------------------------|-----------|---|---------------------------------|-----------------------|------|-----------|
|          | TRAFFIC                           |           |   |                                 |                       |      |           |
| 33       | PAINT LINE                        |           |   |                                 |                       |      |           |
|          | 10070.0000                        | L.F.      | 0.5000  | 0.5000                          | 0.00 %                |      | -100.00 % |
|          |                                   |           | 5,035.00  | 5,035.00                        | 0.00                  | 0.00 |           |
| 34       | PLASTIC LINE                      |           |   |                                 |                       |      |           |
|          | 17150.0000                        | L.F.      | 2.0000  | 1.9500                          | -2.50 %               |      | -100.00 % |
|          |                                   |           | 34,300.00                                       | 33,442.50                       | -857.50               | 0.00 |           |
| 35       | PLASTIC WIDE LANE LINE            |           |   |                                 |                       |      |           |
|          | 8560.0000                         | L.F.      | 3.0000  | 5.2500                          | 75.00 %               |      | -100.00 % |
|          |                                   |           | 25,680.00                                       | 44,940.00                       | 19,260.00             | 0.00 |           |
| 36       | PLASTIC CROSSWALK LINE            |           |   |                                 |                       |      |           |
|          | 4310.0000                         | S.F.      | 6.0000  | 12.0000                         | 100.00 %              |      | -100.00 % |
|          |                                   |           | 25,860.00                                       | 51,720.00                       | 25,860.00             | 0.00 |           |
| 37       | PLASTIC STOP LINE                 |           |   |                                 |                       |      |           |
|          | 1130.0000                         | L.F.      | 8.0000  | 16.0000                         | 100.00 %              |      | -100.00 % |
|          |                                   |           | 9,040.00  | 18,080.00                       | 9,040.00              | 0.00 |           |
| 38       | PLASTIC TRAFFIC ARROW             |           |   |                                 |                       |      |           |
|          | 63.0000                           | EACH      | 150.0000  | 200.0000                        | 33.33 %               |      | -100.00 % |
|          |                                   |           | 9,450.00  | 12,600.00                       | 3,150.00              | 0.00 |           |
| 39       | PLASTIC TRAFFIC LETTER            |           |   |                                 |                       |      |           |
|          | 8.0000                            | EACH      | 200.0000  | 150.0000                        | -25.00 %              |      | -100.00 % |
|          |                                   |           | 1,600.00  | 1,200.00                        | -400.00               | 0.00 |           |
| 40       | PLASTIC BICYCLE LANE SYMBOL       |           |   |                                 |                       |      |           |
|          | 17.0000                           | EACH      | 200.0000  | 250.0000                        | 25.00 %               |      | -100.00 % |
|          |                                   |           | 3,400.00  | 4,250.00                        | 850.00                | 0.00 |           |
| 41       | PLASTIC DRAINAGE MARKING          |           |   |                                 |                       |      |           |
|          | 69.0000                           | EACH      | 40.0000   | 55.0000                         | 37.50 %               |      | -100.00 % |
|          |                                   |           | 2,760.00  | 3,795.00                        | 1,035.00              | 0.00 |           |
| 42       | CENTERLINE RUMBLE STRIP           |           |   |                                 |                       |      |           |
|          | 1.2000                            | MI.       | 2,000.0000                                      | 6,500.0000                      | 225.00 %              |      | -100.00 % |
|          |                                   |           | 2,400.00  | 7,800.00                        | 5,400.00              | 0.00 |           |
| 43       | RAISED PAVEMENT MARKER TYPE 1     |           |   |                                 |                       |      |           |
|          | 57.9000                           | HUND      | 400.0000  | 350.0000                        | -12.50 %              |      | -100.00 % |
|          |                                   |           | 23,160.00                                       | 20,265.00                       | -2,895.00             | 0.00 |           |
| 44       | RAISED PAVEMENT MARKER TYPE 2     |           |   |                                 |                       |      |           |
|          | 19.2000                           | HUND      | 300.0000  | 475.0000                        | 58.33 %               |      | -100.00 % |
|          |                                   |           | 5,760.00  | 9,120.00                        | 3,360.00              | 0.00 |           |
| 45       | RECESSED PAVEMENT MARKER          |           |   |                                 |                       |      |           |
|          | 3.5000                            | HUND      | 5,000.0000                                      | 2,500.0000                      | -50.00 %              |      | -100.00 % |
|          |                                   |           | 17,500.00                                       | 8,750.00                        | -8,750.00             | 0.00 |           |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/31/2018

\* \* \* BID CHECK REPORT \* \* \*

TIME: 12:29

PS&E JOB NO : 17A038 REVISION NO :  
 CONTRACT NO : 009220 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL5327  
 HWY : SR 005,542  
 TITLE : SR 542  
 I-5 TO BRITTON ROAD  
 PAVING & ADA COMPLIANCE  
 17A038  
 PROJECT : STGB-0542(047)  
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 7 2018  
 ALL BIDS REJECTED : Mar 12 2018

----- LOW BIDDER -----  
 GRANITE CONSTRUCTION COMPANY  
 7017 EVERSON GOSHEN ROAD  
 EVERSON WA 982479740  
 CONTRACTOR NUMBER : 100102

| ITEM NO. | ITEM DESCRIPTION<br>EST. QUANTITY                       | UNIT MEAS | ENGR'S. EST.<br>PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF.   |
|----------|---|-----------|---|---------------------------------|-------------------------|
| 46       | TRAFFIC PERMANENT SIGNING                               | L.S.      | 1,250.00  | 14,000.00                       | 1,020.00 %<br>12,750.00 |
| 47       | TEMPORARY PAVEMENT MARKING-SHORT DURATION<br>56070.0000 | L.F.      | 0.5000  | 0.6700                          | 34.00 %<br>-100.00 %    |
| 48       | TRAFFIC SIGNAL SYSTEM SAA 2627                          | L.S.      | 59,500.00                                       | 45,000.00                       | -24.37 %<br>-100.00 %   |
| 49       | TRAFFIC SIGNAL SYSTEM SAA 2521                          | L.S.      | 54,000.00                                       | 32,000.00                       | -40.74 %<br>-100.00 %   |
| 50       | TRAFFIC SIGNAL SYSTEM CITY #1                           | L.S.      | 9,500.00  | 26,000.00                       | 173.68 %<br>-100.00 %   |
| 51       | TRAFFIC SIGNAL SYSTEM CITY #2                           | L.S.      | 51,500.00                                       | 50,000.00                       | -2.91 %<br>-100.00 %    |
| 52       | TRAFFIC SIGNAL SYSTEM CITY #3                           | L.S.      | 45,500.00                                       | 32,000.00                       | -29.67 %<br>-100.00 %   |
| 53       | TRAFFIC SIGNAL SYSTEM CITY #4                           | L.S.      | 44,500.00                                       | 35,000.00                       | -21.35 %<br>-100.00 %   |
| 54       | TEMPORARY VIDEO DETECTION SYSTEM SAA 2627               | L.S.      | 10,000.00                                       | 8,000.00                        | -20.00 %<br>-100.00 %   |
| 55       | TEMPORARY VIDEO DETECTION SYSTEM SAA 2521               | L.S.      | 7,500.00  | 7,000.00                        | -6.67 %<br>-100.00 %    |
| 56       | TEMPORARY VIDEO DETECTION SYSTEM CITY #2                | L.S.      | 10,000.00                                       | 15,000.00                       | 50.00 %<br>-100.00 %    |
| 57       | TEMPORARY VIDEO DETECTION SYSTEM CITY #3                | L.S.      | 10,000.00                                       | 15,000.00                       | 50.00 %<br>-100.00 %    |
| 58       | TEMPORARY VIDEO DETECTION SYSTEM CITY #4                | L.S.      | 7,500.00  | 7,500.00                        | 0.00 %<br>-100.00 %     |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/31/2018

\* \* \* BID CHECK REPORT \* \* \*

TIME: 12:29

PS&E JOB NO : 17A038 REVISION NO :  
 CONTRACT NO : 009220 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL5327

BIDS OPENED ON : Mar 7 2018  
 ALL BIDS REJECTED : Mar 12 2018

HWY : SR 005,542  
 TITLE : SR 542  
 I-5 TO BRITTON ROAD  
 PAVING & ADA COMPLIANCE  
 17A038  
 PROJECT : STGB-0542(047)  
 COUNTY(S) : WHATCOM

----- LOW BIDDER -----  
 GRANITE CONSTRUCTION COMPANY  
 7017 EVERSON GOSHEN ROAD  
 EVERSON WA 982479740  
 CONTRACTOR NUMBER : 100102

| ITEM NO.    | ITEM DESCRIPTION                        | UNIT MEAS | ENGR'S. EST. PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |           |
|-------------|---|-----------|--|---------------------------------|-----------------------|-----------|
| TRAFFIC     |   |           |  |                                 |                       |           |
| 59          | PROJECT TEMPORARY TRAFFIC CONTROL       | L.S.      |  |                                 | 49.32 %               | -100.00 % |
|             |   |           | 586,000.00                                   | 875,000.00                      | 289,000.00            | 0.00      |
| OTHER ITEMS |   |           |  |                                 |                       |           |
| 60          | TYPE B PROGRESS SCHEDULE                | L.S.      |  |                                 | 0.00 %                | -100.00 % |
|             |   |           | 5,000.00                                     | 5,000.00                        | 0.00                  | 0.00      |
| 61          | STRUCTURE EXCAVATION CLASS B INCL. HAUL | C.Y.      |  |                                 | 400.00 %              | -100.00 % |
|             | 110.0000                                |           | 25.0000                                      | 125.0000                        | 11,000.00             | 0.00      |
|             |   |           | 2,750.00                                     | 13,750.00                       |                       |           |
| 62          | SHORING OR EXTRA EXCAVATION CLASS B     | S.F.      |  |                                 | 0.00 %                | -100.00 % |
|             | 660.0000                                |           | 5.0000                                       | 5.0000                          | 0.00                  | 0.00      |
|             |   |           | 3,300.00                                     | 3,300.00                        |                       |           |
| 63          | ROADWAY SURVEYING                       | L.S.      |  |                                 | 7.69 %                | -100.00 % |
|             |   |           | 13,000.00                                    | 14,000.00                       | 1,000.00              | 0.00      |
| 64          | ADA FEATURES SURVEYING                  | L.S.      |  |                                 | 557.14 %              | -100.00 % |
|             |   |           | 7,000.00                                     | 46,000.00                       | 39,000.00             | 0.00      |
| 65          | ADJUST MONUMENT CASE AND COVER          | EACH      |  |                                 | 58.33 %               | -100.00 % |
|             | 9.0000                                  |           | 300.0000                                     | 475.0000                        | 1,575.00              | 0.00      |
|             |   |           | 2,700.00                                     | 4,275.00                        |                       |           |
| 66          | CEMENT CONC. SIDEWALK                   | S.Y.      |  |                                 | 71.43 %               | -100.00 % |
|             | 171.1000                                |           | 140.0000                                     | 240.0000                        | 17,110.00             | 0.00      |
|             |   |           | 23,954.00                                    | 41,064.00                       |                       |           |
| 67          | CEMENT CONC. CURB RAMP TYPE PARALLEL A  | EACH      |  |                                 | -10.00 %              | -100.00 % |
|             | 18.0000                                 |           | 5,000.0000                                   | 4,500.0000                      | -9,000.00             | 0.00      |
|             |   |           | 90,000.00                                    | 81,000.00                       |                       |           |
| 68          | CEMENT CONC. CURB RAMP TYPE PARALLEL B  | EACH      |  |                                 | -30.00 %              | -100.00 % |
|             | 8.0000                                  |           | 5,000.0000                                   | 3,500.0000                      | -12,000.00            | 0.00      |
|             |   |           | 40,000.00                                    | 28,000.00                       |                       |           |
| 69          | CEMENT CONC. CURB RAMP TYPE COMBINATION | EACH      |  |                                 | -10.00 %              | -100.00 % |
|             | 4.0000                                  |           | 5,000.0000                                   | 4,500.0000                      | -2,000.00             | 0.00      |
|             |   |           | 20,000.00                                    | 18,000.00                       |                       |           |
| 70          | ADJUST MANHOLE                          | EACH      |  |                                 | 160.00 %              | -100.00 % |
|             | 38.0000                                 |           | 250.0000                                     | 650.0000                        | 15,200.00             | 0.00      |
|             |   |           | 9,500.00                                     | 24,700.00                       |                       |           |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/31/2018

\* \* \* BID CHECK REPORT \* \* \*

TIME: 12:29

PS&E JOB NO : 17A038 REVISION NO :  
 CONTRACT NO : 009220 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL5327  
 HWY : SR 005,542  
 TITLE : SR 542  
 I-5 TO BRITTON ROAD  
 PAVING & ADA COMPLIANCE  
 17A038  
 PROJECT : STGB-0542(047)  
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 7 2018  
 ALL BIDS REJECTED : Mar 12 2018

----- LOW BIDDER -----  
 GRANITE CONSTRUCTION COMPANY  
 7017 EVERSON GOSHEN ROAD  
 EVERSON WA 982479740  
 CONTRACTOR NUMBER : 100102

| ITEM NO.           | ITEM DESCRIPTION<br>EST. QUANTITY                        | UNIT MEAS | ENGR'S. EST.<br>PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |                   |
|--------------------|--|-----------|---|---------------------------------|-----------------------|-------------------|
| OTHER ITEMS        |  |           |   |                                 |                       |                   |
| 71                 | ADJUST CATCH BASIN<br>35.0000                            | EACH      | 400.0000<br>14,000.00                           | 650.0000<br>22,750.00           | 62.50 %<br>8,750.00   | -100.00 %<br>0.00 |
| 72                 | ADJUST VALVE BOX<br>27.0000                              | EACH      | 300.0000<br>8,100.00                            | 550.0000<br>14,850.00           | 83.33 %<br>6,750.00   | -100.00 %<br>0.00 |
| 73                 | ADJUST JUNCTION BOX<br>15.0000                           | EACH      | 250.0000<br>3,750.00                            | 550.0000<br>8,250.00            | 120.00 %<br>4,500.00  | -100.00 %<br>0.00 |
| 74                 | ROADSIDE CLEANUP<br>EST.                                 |           | 10,000.00                                       | 10,000.00                       | 0.00 %                | 0.00 %            |
| 75                 | REIMBURSEMENT FOR THIRD PARTY DAMAGE<br>EST.             |           | 5.00  | 5.00                            | 0.00 %                | 0.00 %            |
| 76                 | MINOR CHANGE<br>CALC                                     |           | -1.00   | -1.00                           | 0.00 %                | 0.00 %            |
| 77                 | AGGREGATE COMPLIANCE PRICE ADJUSTMENT<br>CALC            |           | -8.00   | -8.00                           | 0.00 %                | 0.00 %            |
| 78                 | SPCC PLAN<br>L.S.  |           | 2,000.00  | 1,000.00                        | -50.00 %              | -100.00 %         |
| 79                 | CONSTRUCTION GEOTEXTILE FOR DITCH LINING<br>50.0000 S.Y. |           | 10.0000<br>500.00                               | 2.0000<br>100.00                | -80.00 %<br>-400.00   | -100.00 %<br>0.00 |
| 80                 | REFERENCE EXISTING PAVEMENT MARKINGS<br>L.S.             |           | 3,500.00  | 36,000.00                       | 928.57 %<br>32,500.00 | -100.00 %<br>0.00 |
| CONTRACT TOTAL (A) |  |           | \$3,283,012.90                                  | \$4,476,466.90                  | 36.35%                | \$0.00            |

LOW BIDDER REJECTED

LOW BIDDER REJECTED

