## Itemized BID Check Report

**Project:** SR 99 & SR 509  
**Location:** S Cloverdale St to Duwamish River  
**Paving and ADA Compliance**  
**Contract No:** 009239  
**County:** King  
**Awarded on:** Apr 10 2018  
**Construction No:** 17A039  
**Low Bidder:** Tucci & Sons, Inc.  
**2nd Bidder:** CPM Development Corporation  
**3rd Bidder:** Lakeside Industries, Inc.  
**Bids Opened On:** Apr 4 2018

### Preparation

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit</th>
<th>Est. Quantity</th>
<th>Price Per Unit/MEAS</th>
<th>% Diff.</th>
<th>Price Per Unit/MEAS</th>
<th>% Diff.</th>
<th>Total Amount</th>
<th>AMT. Diff.</th>
<th>Total Amount</th>
<th>AMT. Diff.</th>
<th>Total Amount</th>
<th>AMT. Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>MOBILIZATION</td>
<td>L.S.</td>
<td></td>
<td>423,370.00</td>
<td>-36.46%</td>
<td>269,000.00</td>
<td>-50.89%</td>
<td>625,000.00</td>
<td>47.63%</td>
<td>2,200,000.00</td>
<td>1,776,630.00</td>
<td>419.64%</td>
<td>2,200,000.00</td>
</tr>
<tr>
<td>2</td>
<td>REMOVING CEMENT CONC. SIDEWALK</td>
<td>S.Y.</td>
<td>123,000.00</td>
<td>55.0000</td>
<td>100.0000</td>
<td>81.82%</td>
<td>87.5000</td>
<td>59.09%</td>
<td>100.0000</td>
<td>81.82%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>3</td>
<td>REMOVING CEMENT CONC. CURB AND GUTTER</td>
<td>L.F.</td>
<td>75,000.00</td>
<td>30.0000</td>
<td>20.0000</td>
<td>-33.33%</td>
<td>65.0000</td>
<td>116.67%</td>
<td>100.0000</td>
<td>233.33%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>4</td>
<td>REMOVING CEMENT CONC. CURB</td>
<td>L.F.</td>
<td>170,000.00</td>
<td>17.0000</td>
<td>20.0000</td>
<td>17.65%</td>
<td>30.0000</td>
<td>76.47%</td>
<td>100.0000</td>
<td>488.24%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>5</td>
<td>REMOVING TRAFFIC ISLAND</td>
<td>S.Y.</td>
<td>154,000.00</td>
<td>30.0000</td>
<td>55.0000</td>
<td>83.33%</td>
<td>73.0000</td>
<td>143.33%</td>
<td>100.0000</td>
<td>233.33%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>6</td>
<td>REMOVING MISCELLANEOUS TRAFFIC ITEM</td>
<td>L.S.</td>
<td>4,620.00</td>
<td>3,470.00</td>
<td>510.00</td>
<td>11,242.00</td>
<td>6,622.00</td>
<td>5,250.00</td>
<td>7,500.00</td>
<td>5,250.00</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

### Grading

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit</th>
<th>Est. Quantity</th>
<th>Price Per Unit/MEAS</th>
<th>% Diff.</th>
<th>Price Per Unit/MEAS</th>
<th>% Diff.</th>
<th>Total Amount</th>
<th>AMT. Diff.</th>
<th>Total Amount</th>
<th>AMT. Diff.</th>
<th>Total Amount</th>
<th>AMT. Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>7</td>
<td>PAVEMENT REPAIR EXCAVATION INCL. HAUL</td>
<td>S.Y.</td>
<td>3102,000.00</td>
<td>50.0000</td>
<td>23.9000</td>
<td>-52.20%</td>
<td>22.0000</td>
<td>-56.00%</td>
<td>35.0000</td>
<td>-30.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

### Surfacing

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit</th>
<th>Est. Quantity</th>
<th>Price Per Unit/MEAS</th>
<th>% Diff.</th>
<th>Price Per Unit/MEAS</th>
<th>% Diff.</th>
<th>Total Amount</th>
<th>AMT. Diff.</th>
<th>Total Amount</th>
<th>AMT. Diff.</th>
<th>Total Amount</th>
<th>AMT. Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>8</td>
<td>CRUSHED SURFACING BASE COURSE</td>
<td>TON</td>
<td>45,000.00</td>
<td>45.0000</td>
<td>130.0000</td>
<td>306.67%</td>
<td>38.0000</td>
<td>-15.56%</td>
<td>100.0000</td>
<td>122.22%</td>
<td>2,025.00</td>
<td>8,235.00</td>
<td>6,210.00</td>
</tr>
<tr>
<td>ITEM NO.</td>
<td>ITEM DESCRIPTION</td>
<td>UNIT</td>
<td>EST. QUANTITY</td>
<td>PRICE PER UNIT/</td>
<td>PRICE PER UNIT/</td>
<td>% DIFF./</td>
<td>PRICE PER UNIT/</td>
<td>% DIFF./</td>
<td>PRICE PER UNIT/</td>
<td>% DIFF./</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>---------</td>
<td>----------------------------------</td>
<td>-------</td>
<td>---------------</td>
<td>-----------------</td>
<td>-----------------</td>
<td>----------</td>
<td>-----------------</td>
<td>----------</td>
<td>-----------------</td>
<td>----------</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>9</td>
<td>HOT MIX ASPHALT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>10</td>
<td>CRACK SEALING - FA</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>11</td>
<td>PLANING BITUMINOUS PAVEMENT</td>
<td>S.Y.</td>
<td>3.5000</td>
<td>3.8400</td>
<td>9.71 %</td>
<td>2.6000</td>
<td>-25.71 %</td>
<td>5.0000</td>
<td>42.86 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>12</td>
<td>HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22</td>
<td>TON</td>
<td>180.0000</td>
<td>179.0000</td>
<td>-0.56 %</td>
<td>167.0000</td>
<td>-7.22 %</td>
<td>125.0000</td>
<td>-30.56 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>13</td>
<td>HMA CL. 1/2 IN. PG 58H-22</td>
<td>TON</td>
<td>83,340.00</td>
<td>82,877.00</td>
<td>-6.19 %</td>
<td>77,321.00</td>
<td>-25.71 %</td>
<td>57,875.00</td>
<td>-25,465.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>14</td>
<td>JOB MIX COMPLIANCE PRICE ADJUSTMENT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>15</td>
<td>COMPACTION PRICE ADJUSTMENT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>16</td>
<td>ASPHALT COST PRICE ADJUSTMENT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>17</td>
<td>HMA SAWCUT AND SEAL</td>
<td>L.F.</td>
<td>30.0000</td>
<td>35.0000</td>
<td>16.67 %</td>
<td>53.0000</td>
<td>76.67 %</td>
<td>35.0000</td>
<td>16.67 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>18</td>
<td>CYCLIC DENSITY PRICE ADJUSTMENT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

* * *

**PS&E JOB NO:** 17A039  
**REGION NO:** 1  
**VERSION NO:** 5  
**WORK ORDER:** XL5320

---

**HWY:** SR 509,99  
**CONTRACT NO:** 009239  
**REVISION NO:**  
**AWARDED ON:** Apr 10 2018  
**BIDS OPENED ON:** Apr 4 2018  
**WORK ORDER#:** XL5320

---

**PROJECT:** SR 99 & SR 509  
**TITLE:** S CLOVERDALE ST TO DUWAMISH RIVER PAVING AND ADA COMPLIANCE  
**COUNTY(S):** KING

---

**DATE:** 03/01/2018  
**TIME:** 11:16

---

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>19</td>
<td>SMOOTHNESS COMPLIANCE ADJUSTMENT CALC</td>
<td></td>
<td>-6.00</td>
<td>0.00%</td>
<td>-6.00</td>
<td>0.00%</td>
<td>-6.00</td>
<td>0.00%</td>
<td>-6.00</td>
<td>0.00%</td>
</tr>
<tr>
<td>20</td>
<td>EROSION CONTROL AND ROADSIDE PLANTING ESC LEAD</td>
<td>DAY</td>
<td>100.0000</td>
<td>100.0000</td>
<td>0.00%</td>
<td>240.0000</td>
<td>140.00%</td>
<td>100.0000</td>
<td>0.00%</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>5,500.00</td>
<td>5,500.00</td>
<td>0.00%</td>
<td>13,200.00</td>
<td>7,700.00</td>
<td>5,500.00</td>
<td>0.00%</td>
<td></td>
</tr>
<tr>
<td>21</td>
<td>INLET PROTECTION</td>
<td>EACH</td>
<td>95.0000</td>
<td>100.0000</td>
<td>5.26%</td>
<td>127.0000</td>
<td>33.68%</td>
<td>125.0000</td>
<td>31.58%</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>22,040.00</td>
<td>23,200.00</td>
<td>1,160.00</td>
<td>29,464.00</td>
<td>7,424.00</td>
<td>29,000.00</td>
<td>6,960.00</td>
<td></td>
</tr>
<tr>
<td>22</td>
<td>EROSION/WATER POLLUTION CONTROL EST.</td>
<td>L.F.</td>
<td>30,000.00</td>
<td>30,000.00</td>
<td>0.00%</td>
<td>30,000.00</td>
<td>0.00%</td>
<td>30,000.00</td>
<td>0.00%</td>
<td></td>
</tr>
<tr>
<td>23</td>
<td>LANDSCAPE RESTORATION - COMPOST AND SEEDING L.S.</td>
<td>L.F.</td>
<td>1,000.00</td>
<td>2,500.00</td>
<td>1,500.00</td>
<td>10,700.00</td>
<td>9,700.00</td>
<td>20,000.00</td>
<td>19,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>150.00</td>
<td>970.00</td>
<td>1,900.00</td>
<td>1,900.00</td>
<td>19,000.00</td>
<td>19,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>24</td>
<td>HIGH VISIBILITY FENCE</td>
<td>L.F.</td>
<td>6.0000</td>
<td>2.2000</td>
<td>-63.33%</td>
<td>10.6000</td>
<td>76.67%</td>
<td>5.0000</td>
<td>-16.67%</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>660.00</td>
<td>242.00</td>
<td>-48.00%</td>
<td>1,166.00</td>
<td>506.00</td>
<td>550.00</td>
<td>-110.00</td>
<td></td>
</tr>
<tr>
<td>25</td>
<td>HIGH VISIBILITY SILT FENCE</td>
<td>L.F.</td>
<td>7.0000</td>
<td>5.9000</td>
<td>-15.71%</td>
<td>10.6000</td>
<td>51.43%</td>
<td>5.0000</td>
<td>-28.57%</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>32,830.00</td>
<td>27,671.00</td>
<td>5,159.00</td>
<td>49,714.00</td>
<td>16,884.00</td>
<td>23,450.00</td>
<td>-9,380.00</td>
<td></td>
</tr>
<tr>
<td>26</td>
<td>TRAFFIC CEMENT CONC. TRAFFIC CURB AND GUTTER</td>
<td>L.F.</td>
<td>54.0000</td>
<td>75.0000</td>
<td>33.33%</td>
<td>50.0000</td>
<td>1.33%</td>
<td>76.0000</td>
<td>100.0000</td>
<td>33.33%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>4,050.00</td>
<td>2,700.00</td>
<td>-1,350.00</td>
<td>4,104.00</td>
<td>54.00</td>
<td>5,400.00</td>
<td>1,350.00</td>
<td></td>
</tr>
<tr>
<td>27</td>
<td>CEMENT CONC. TRAFFIC CURB</td>
<td>L.F.</td>
<td>132.0000</td>
<td>55.0000</td>
<td>-9.09%</td>
<td>112.0000</td>
<td>103.64%</td>
<td>100.0000</td>
<td>81.82%</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>7,260.00</td>
<td>6,600.00</td>
<td>-660.00</td>
<td>14,784.00</td>
<td>7,524.00</td>
<td>13,200.00</td>
<td>5,940.00</td>
<td></td>
</tr>
</tbody>
</table>
03/01/2018 11:16

DOT_RGGB01
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

PS&E JOB NO: 17A039
CONTRACT NO: 009239
REGION NO: 1
VERSION NO: 5
WORK ORDER #: XL5320
HWY: SR 509,99

--- LOW BIDDER ---
TUCCI & SONS, INC. 4224 WALLER RD E
PACIFIC WA 98047-2103
CONTRACTOR NUMBER: 152700

--- 2ND BIDDER ---
CPM DEVELOPMENT CORPORATION 1508 VALENTINE AVE SE
PACIFIC WA 98047-2103
CONTRACTOR NUMBER: 406000

--- 3RD BIDDER ---
LAKESIDE INDUSTRIES, INC. 18808 SE 256TH ST
COVINGTON WA 98042-4943
CONTRACTOR NUMBER: 469025

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF./AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>28</td>
<td>DUAL-FACED CEMENT CONC. TRAFFIC CURB</td>
<td>L.F.</td>
<td></td>
<td>65.0000</td>
<td>100.0000</td>
<td>53.85%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,950.00</td>
<td>3,000.00</td>
<td>1,050.00</td>
</tr>
<tr>
<td>29</td>
<td>CEMENT CONC. PEDESTRIAN CURB</td>
<td>L.F.</td>
<td></td>
<td>90.0000</td>
<td>50.0000</td>
<td>-44.44%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>15,930.00</td>
<td>8,850.00</td>
<td>-7,080.00</td>
</tr>
<tr>
<td>30</td>
<td>PRECAST DUAL FACED SLOPED MOUNTABLE CURB</td>
<td>L.F.</td>
<td></td>
<td>60.0000</td>
<td>70.0000</td>
<td>16.67%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>900.00</td>
<td>1,050.00</td>
<td>150.00</td>
</tr>
<tr>
<td>31</td>
<td>TRANSPORTABLE ATTENUATOR</td>
<td>EACH</td>
<td></td>
<td>10,000.00</td>
<td>14,000.00</td>
<td>40.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>40,000.00</td>
<td>56,000.00</td>
<td>16,000.00</td>
</tr>
<tr>
<td>32</td>
<td>OPERATION OF TRANSPORTABLE ATTENUATOR</td>
<td>HR</td>
<td></td>
<td>85.0000</td>
<td>69.3500</td>
<td>-18.41%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>285,600.00</td>
<td>233,016.00</td>
<td>-52,584.00</td>
</tr>
<tr>
<td>33</td>
<td>REPAIR TRANSPORTABLE ATTENUATOR</td>
<td>EST.</td>
<td></td>
<td>0.00</td>
<td>10,000.00</td>
<td>0.00%</td>
</tr>
<tr>
<td>34</td>
<td>FLEXIBLE GUIDE POST</td>
<td>EACH</td>
<td></td>
<td>55.0000</td>
<td>54.0000</td>
<td>-1.82%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>25,410.00</td>
<td>24,948.00</td>
<td>-462.00</td>
</tr>
<tr>
<td>35</td>
<td>BARRIER DELINEATOR</td>
<td>EACH</td>
<td></td>
<td>25.0000</td>
<td>20.0000</td>
<td>-20.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>725.00</td>
<td>580.00</td>
<td>-145.00</td>
</tr>
<tr>
<td>36</td>
<td>PLASTIC LINE</td>
<td>L.F.</td>
<td></td>
<td>1.3000</td>
<td>1.0500</td>
<td>-19.23%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>114,855.00</td>
<td>92,767.50</td>
<td>-22,087.50</td>
</tr>
<tr>
<td>37</td>
<td>PROFILED PLASTIC LINE</td>
<td>L.F.</td>
<td></td>
<td>1.6000</td>
<td>0.5600</td>
<td>-65.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>74,016.00</td>
<td>25,905.60</td>
<td>-48,110.40</td>
</tr>
<tr>
<td>38</td>
<td>PLASTIC WIDE LANE LINE</td>
<td>L.F.</td>
<td></td>
<td>3.5000</td>
<td>2.2000</td>
<td>-37.14%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>82,985.00</td>
<td>52,162.00</td>
<td>-30,823.00</td>
</tr>
<tr>
<td>ITEM NO.</td>
<td>ITEM DESCRIPTION</td>
<td>UNIT</td>
<td>MEAS</td>
<td>PRICE PER UNIT</td>
<td>% DIFF.</td>
<td>TOTAL AMOUNT</td>
</tr>
<tr>
<td>---------</td>
<td>-----------------------------------</td>
<td>------</td>
<td>------</td>
<td>----------------</td>
<td>---------</td>
<td>--------------</td>
</tr>
<tr>
<td></td>
<td><strong>TRAFFIC</strong></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>39</td>
<td>PLASTIC CROSSWALK LINE</td>
<td>S.F.</td>
<td></td>
<td>8.0000</td>
<td>0.00 %</td>
<td>7.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>7.7350</td>
<td>0.00 %</td>
<td>9,116.25</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>9,116.25</td>
<td>0.00 %</td>
<td>7,735.00</td>
</tr>
<tr>
<td>40</td>
<td>PLASTIC STOP LINE</td>
<td>L.F.</td>
<td></td>
<td>15.0000</td>
<td>0.00 %</td>
<td>12.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>12.0000</td>
<td>0.00 %</td>
<td>8,840.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>12.0000</td>
<td>0.00 %</td>
<td>10.0000</td>
</tr>
<tr>
<td>41</td>
<td>PLASTIC TRAFFIC ARROW</td>
<td>EACH</td>
<td></td>
<td>185.0000</td>
<td>0.00 %</td>
<td>206.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>3,468.00</td>
<td>0.00 %</td>
<td>2,890.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>2,890.00</td>
<td>0.00 %</td>
<td>5,375.00</td>
</tr>
<tr>
<td>42</td>
<td>PLASTIC TRAFFIC LETTER</td>
<td>EACH</td>
<td></td>
<td>100.0000</td>
<td>0.00 %</td>
<td>118.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>4,720.00</td>
<td>0.00 %</td>
<td>4,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>4,000.00</td>
<td>0.00 %</td>
<td>4,000.00</td>
</tr>
<tr>
<td>43</td>
<td>PLASTIC DRAINAGE MARKING</td>
<td>EACH</td>
<td></td>
<td>45.0000</td>
<td>0.00 %</td>
<td>53.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>4,735.00</td>
<td>0.00 %</td>
<td>7,830.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>7,830.00</td>
<td>0.00 %</td>
<td>7,830.00</td>
</tr>
<tr>
<td>44</td>
<td>RAISED PAVEMENT MARKER TYPE 2</td>
<td></td>
<td></td>
<td>400.0000</td>
<td>0.00 %</td>
<td>440.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>14,000.65</td>
<td>0.00 %</td>
<td>11,919.60</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>11,919.60</td>
<td>0.00 %</td>
<td>14,000.65</td>
</tr>
<tr>
<td>45</td>
<td>WHITE PLASTIC RUMBLE BAR</td>
<td></td>
<td></td>
<td>24.0000</td>
<td>0.00 %</td>
<td>25.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>75.0000</td>
<td>0.00 %</td>
<td>88.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>88.0000</td>
<td>0.00 %</td>
<td>10.0000</td>
</tr>
<tr>
<td>46</td>
<td>TEMPORARY PAVEMENT MARKING-SHORT DURATION</td>
<td>L.F.</td>
<td></td>
<td>0.4000</td>
<td>0.1200</td>
<td>0.4500</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,822.00</td>
<td>0.00 %</td>
<td>1,800.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,800.00</td>
<td>0.00 %</td>
<td>1,800.00</td>
</tr>
<tr>
<td>47</td>
<td>TEMPORARY STOP LINE</td>
<td>L.F.</td>
<td></td>
<td>5.0000</td>
<td>0.00 %</td>
<td>3.5000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>3.5000</td>
<td>0.00 %</td>
<td>3.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>3.0000</td>
<td>0.00 %</td>
<td>2,890.00</td>
</tr>
<tr>
<td>48</td>
<td>TEMPORARY CROSSWALK LINE</td>
<td>S.F.</td>
<td></td>
<td>3.0000</td>
<td>0.00 %</td>
<td>3.5000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>3,500.00</td>
<td>0.00 %</td>
<td>6,630.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>6,630.00</td>
<td>0.00 %</td>
<td>6,630.00</td>
</tr>
<tr>
<td>49</td>
<td>TEMPORARY TRAFFIC ARROW</td>
<td>EACH</td>
<td></td>
<td>80.0000</td>
<td>0.00 %</td>
<td>76.5000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>4,743.00</td>
<td>0.00 %</td>
<td>4,960.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>4,960.00</td>
<td>0.00 %</td>
<td>4,960.00</td>
</tr>
</tbody>
</table>
### Traffic

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td>TEMPORARY TRAFFIC LETTER</td>
<td>EACH</td>
<td>40.0000</td>
<td>65.0000</td>
<td>62.50%</td>
<td>76.5000</td>
<td>91.25%</td>
<td>65.0000</td>
<td>62.50%</td>
</tr>
<tr>
<td></td>
<td>TEMPORARY HOV LANE SYMBOL</td>
<td>EACH</td>
<td>50.0000</td>
<td>100.0000</td>
<td>100.00%</td>
<td>118.0000</td>
<td>136.00%</td>
<td>100.0000</td>
<td>100.00%</td>
</tr>
<tr>
<td></td>
<td>CONTRACTOR PROVIDED UNIFORM POLICE OFFICER</td>
<td>L.S.</td>
<td>-30.00</td>
<td>1,448.00</td>
<td>-30.00</td>
<td>1,448.00</td>
<td>-30.00</td>
<td>1,448.00</td>
<td>-30.00</td>
</tr>
<tr>
<td></td>
<td>TEMPORARY VIDEO DETECTION SYSTEM</td>
<td>L.S.</td>
<td>20,000.00</td>
<td>17,000.00</td>
<td>-15.00%</td>
<td>17,000.00</td>
<td>-15.00%</td>
<td>17,000.00</td>
<td>-15.00%</td>
</tr>
<tr>
<td></td>
<td>TRAFFIC SIGNAL SYSTEM 1</td>
<td>L.S.</td>
<td>78,000.00</td>
<td>75,000.00</td>
<td>-3.85%</td>
<td>10,242.00</td>
<td>13.13%</td>
<td>10,242.00</td>
<td>13.13%</td>
</tr>
<tr>
<td></td>
<td>TRAFFIC SIGNAL SYSTEM 2</td>
<td>L.S.</td>
<td>10,000.00</td>
<td>13,000.00</td>
<td>30.00%</td>
<td>3,000.00</td>
<td>30.00%</td>
<td>3,000.00</td>
<td>30.00%</td>
</tr>
<tr>
<td></td>
<td>TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM</td>
<td>L.S.</td>
<td>95,850.00</td>
<td>75,000.00</td>
<td>-21.75%</td>
<td>95,850.00</td>
<td>-21.75%</td>
<td>95,850.00</td>
<td>-21.75%</td>
</tr>
<tr>
<td></td>
<td>DIRECTIONAL BORING</td>
<td>L.F.</td>
<td>152.0000</td>
<td>135.0000</td>
<td>-11.18%</td>
<td>160.0000</td>
<td>5.26%</td>
<td>135.0000</td>
<td>-11.18%</td>
</tr>
<tr>
<td></td>
<td>SEQUENTIAL ARROW SIGN</td>
<td>HR</td>
<td>8,512.00</td>
<td>7,560.00</td>
<td>-11.18%</td>
<td>8,960.00</td>
<td>4.62%</td>
<td>7,560.00</td>
<td>-11.18%</td>
</tr>
<tr>
<td></td>
<td>PORTABLE CHANGEABLE MESSAGE SIGN</td>
<td>HR</td>
<td>6,960.00</td>
<td>12,180.00</td>
<td>5,220.00</td>
<td>3,915.00</td>
<td>-3,045.00</td>
<td>8,700.00</td>
<td>1,740.00</td>
</tr>
<tr>
<td></td>
<td>OTHER TEMPORARY TRAFFIC CONTROL</td>
<td>L.S.</td>
<td>70,000.00</td>
<td>94,000.00</td>
<td>24,000.00</td>
<td>121,000.00</td>
<td>51,000.00</td>
<td>250,000.00</td>
<td>180,000.00</td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

**PS&E JOB NO:** 17A039  
**REGION NO:** 1  
**REVISION NO:** 5  
**WORK ORDER #:** XL5320  
**Hwy:** SR 509, 99  
**TITLE:** SR 99 & SR 509  
**PROJECT:** COUNTY(S): KING  
**REGION NO:** 1  
**CONTRACT NO:** 009239  
**AWARDED ON:** Apr 10 2018  
**BIDS OPENED ON:** Apr 4 2018  
**DATE:** 03/01/2018  
**TIME:** 11:16  
**LOW BIDDER:** Tucci & Sons, Inc.  
**2ND BIDDER:** CPM Development Corporation  
**3RD BIDDER:** Lakeside Industries, Inc.  

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./ TOTAL AMOUNT</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./ TOTAL AMOUNT</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./ TOTAL AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td>61</td>
<td>FLAGGERS</td>
<td>HR</td>
<td>60.0000</td>
<td>66.0000</td>
<td>15.58%</td>
<td>60.0000</td>
<td>0.00%</td>
<td>75.0000</td>
</tr>
<tr>
<td>62</td>
<td>OTHER TRAFFIC CONTROL LABOR</td>
<td>HR</td>
<td>60.0000</td>
<td>69.3500</td>
<td>15.58%</td>
<td>70.0000</td>
<td>16.67%</td>
<td>75.0000</td>
</tr>
<tr>
<td>63</td>
<td>TRAFFIC CONTROL SUPERVISOR</td>
<td>L.S.</td>
<td>60.0000</td>
<td>121.67%</td>
<td>51.67%</td>
<td>150.0000</td>
<td>150.00%</td>
<td>150.0000</td>
</tr>
<tr>
<td>64</td>
<td>CONSTRUCTION SIGNS CLASS A</td>
<td>S.F.</td>
<td>60.0000</td>
<td>25.0000</td>
<td>25.00%</td>
<td>38.0000</td>
<td>90.00%</td>
<td>42.0000</td>
</tr>
<tr>
<td>65</td>
<td>PLASTIC HOV LANE SYMBOL</td>
<td>EACH</td>
<td>140.0000</td>
<td>150.0000</td>
<td>7.14%</td>
<td>177.0000</td>
<td>26.43%</td>
<td>150.0000</td>
</tr>
<tr>
<td>66</td>
<td>PEDESTRIAN TRAFFIC CONTROL</td>
<td>L.S.</td>
<td>140.0000</td>
<td>1,820.00</td>
<td>130.00</td>
<td>2,301.00</td>
<td>481.00</td>
<td>1,950.00</td>
</tr>
<tr>
<td>67</td>
<td>PLASTIC CROSSHATCH MARKING</td>
<td>L.F.</td>
<td>8.0000</td>
<td>7.0000</td>
<td>-12.50%</td>
<td>8.2500</td>
<td>3.13%</td>
<td>7.0000</td>
</tr>
<tr>
<td>68</td>
<td>TYPE C PROGRESS SCHEDULE</td>
<td>L.S.</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
<td>20,000.00</td>
<td>25.00%</td>
<td>20,000.00</td>
</tr>
<tr>
<td>69</td>
<td>SCHEDULE UPDATE</td>
<td>EACH</td>
<td>8.0000</td>
<td>1,000.0000</td>
<td>1,000.0000</td>
<td>1,000.0000</td>
<td>1,000.0000</td>
<td>1,000.0000</td>
</tr>
<tr>
<td>70</td>
<td>ROADWAY SURVEYING</td>
<td>L.S.</td>
<td>10.0000</td>
<td>11,000.00</td>
<td>1,000.00</td>
<td>13,100.00</td>
<td>31.00%</td>
<td>11,080.00</td>
</tr>
</tbody>
</table>
## Bid Check Report

**PS&E Job No:** 17A039  
**Revision No:** 
**Contract No:** 009239  
**Version No:** 5  
**Work Order #:** XL5320  
**HWY:** SR 509, 99  
**Title:** SR 99 & SR 509 S CLOVERDALE ST TO DUWAMISH RIVER PAVING AND ADA COMPLIANCE  
**Project:** HWY-9999(811)  
**County(S):** KING  

### Item Details

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit</th>
<th>Est. Quantity</th>
<th>Price Per Unit</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>71</td>
<td>ADA FEATURES SURVEYING</td>
<td>L.S.</td>
<td>10,000.00</td>
<td>7,000.00</td>
<td>-30.00%</td>
<td>8,025.00</td>
<td>-19.75%</td>
<td>6,820.00</td>
<td>-31.80%</td>
<td></td>
</tr>
<tr>
<td>72</td>
<td>REFERENCING EXISTING PAVEMENT MARKINGS</td>
<td>L.S.</td>
<td>20,000.00</td>
<td>37,000.00</td>
<td>17,000.00</td>
<td>116.50%</td>
<td>43,300.00</td>
<td>36,720.00</td>
<td>16,720.00</td>
<td></td>
</tr>
<tr>
<td>73</td>
<td>CEMENT CONC. SIDEWALK</td>
<td>S.Y.</td>
<td>170,000.00</td>
<td>10,000.00</td>
<td>-41.18%</td>
<td>292,000.00</td>
<td>71.76%</td>
<td>100,000.00</td>
<td>-41.18%</td>
<td></td>
</tr>
<tr>
<td>74</td>
<td>CEMENT CONC. CURB RAMP TYPE PARALLEL B</td>
<td>EACH</td>
<td>3,000.0000</td>
<td>3,400.0000</td>
<td>13.33%</td>
<td>1,800.0000</td>
<td>-40.00%</td>
<td>10,000.0000</td>
<td>233.33%</td>
<td></td>
</tr>
<tr>
<td>75</td>
<td>CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A</td>
<td>EACH</td>
<td>5,000.0000</td>
<td>3,400.0000</td>
<td>-32.00%</td>
<td>1,800.0000</td>
<td>-64.00%</td>
<td>10,000.0000</td>
<td>100.00%</td>
<td></td>
</tr>
<tr>
<td>76</td>
<td>DETECTABLE WARNING SURFACE</td>
<td>S.F.</td>
<td>50,000.00</td>
<td>35,000.00</td>
<td>-30.00%</td>
<td>76,000.00</td>
<td>52.00%</td>
<td>100,000.00</td>
<td>100.00%</td>
<td></td>
</tr>
<tr>
<td>77</td>
<td>ADJUST MANHOLE</td>
<td>EACH</td>
<td>6,000.00</td>
<td>4,200.00</td>
<td>-1,800.00</td>
<td>9,120.00</td>
<td>3,120.00</td>
<td>12,000.00</td>
<td>6,000.00</td>
<td></td>
</tr>
<tr>
<td>78</td>
<td>FORCE ACCOUNT - MINOR ELECTRICAL REPAIR WORK</td>
<td>EST.</td>
<td>2,000.00</td>
<td>2,000.00</td>
<td>0.00%</td>
<td>2,000.00</td>
<td>0.00%</td>
<td>2,000.00</td>
<td>0.00%</td>
<td></td>
</tr>
<tr>
<td>79</td>
<td>FORCE ACCOUNT UTILITY POTHOLE</td>
<td>EST.</td>
<td>1,000.00</td>
<td>1,000.00</td>
<td>0.00%</td>
<td>1,000.00</td>
<td>0.00%</td>
<td>1,000.00</td>
<td>0.00%</td>
<td></td>
</tr>
<tr>
<td>80</td>
<td>ROADSIDE CLEANUP</td>
<td>EST.</td>
<td>5,000.00</td>
<td>5,000.00</td>
<td>0.00%</td>
<td>5,000.00</td>
<td>0.00%</td>
<td>5,000.00</td>
<td>0.00%</td>
<td></td>
</tr>
<tr>
<td>81</td>
<td>REIMBURSEMENT FOR THIRD PARTY DAMAGE</td>
<td>EST.</td>
<td>5.00</td>
<td>5.00</td>
<td>0.00%</td>
<td>5.00</td>
<td>0.00%</td>
<td>5.00</td>
<td>0.00%</td>
<td></td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

**PS&E JOB NO.** 17A039  
**CONTRACT NO.** 009239  
**WORK ORDER #** XL5320  
**REGION NO.** 1  
**AWARDED ON :** Apr 10 2018  
**DATE:** 03/01/2018  
**TIME:** 11:16

**HWY:** SR 509,99  
**TITLE:** SR 99 & SR 509

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/ EST. QUANTITY</th>
<th>PRICE PER UNIT/ % DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
<th>PRICE PER UNIT/ % DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
<th>PRICE PER UNIT/ % DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>82</td>
<td>MINOR CHANGE</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>83</td>
<td>AGGREGATE COMPLIANCE PRICE ADJUSTMENT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>84</td>
<td>SPCC PLAN</td>
<td>L.S.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>85</td>
<td>NO TRESPASSING SIGN</td>
<td>EACH</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>86</td>
<td>HEALTH AND SAFETY PLAN</td>
<td>L.S.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>87</td>
<td>FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS</td>
<td>EST.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**OTHER ITEMS**

**CONTRACT TOTAL**

$5,145,478.00  
$4,747,015.70  
$5,151,555.40  
$7,769,069.70

**BASE TOTAL**

$5,145,478.00  
$4,747,015.70  
$5,151,555.40  
$7,769,069.70

**% DIFF.**

-7.74%  
-0.12%  
-50.99%  
50.99%