

PS&E JOB NO : 18A004 REVISION NO :  
 CONTRACT NO : 009272 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL5255  
 HWY : SR 005  
 TITLE : I-5  
 EXPRESS LANES ENTRANCES  
 ELECTRONIC SIGN REPLACEMENT  
 18A004  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : May 23 2018  
 AWARDED ON : May 29 2018

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	NORTHEAST ELECTRIC, LLC			TITAN EARTHWORK LLC			C.A. CAREY CORPORATION	
	1780 DOWN RIVER DR			1585 VALENTINE AVE SE			537 NW LOCUST ST	
							98027-2412	
	WOODLAND WA 986749699			PACIFIC WA 980472103			ISSAQUAH WA 980271006	
	CONTRACTOR NUMBER : 100520			CONTRACTOR NUMBER : 100622			CONTRACTOR NUMBER : 100134	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			3.75 %			15.27 %		29.68 %
			173,500.00	180,000.00	6,500.00	200,000.00	26,500.00	225,000.00	51,500.00	
2	CLEARING AND GRUBBING									
	0.0500	ACRE	10,000.0000	10,000.0000	0.00 %	135,000.0000	1,250.00 %	150,000.0000	1,400.00 %	
			500.00	500.00	0.00	6,750.00	6,250.00	7,500.00	7,000.00	
3	REMOVING GUARDRAIL									
	98.0000	L.F.	20.0000	25.0000	25.00 %	50.0000	150.00 %	35.0000	75.00 %	
			1,960.00	2,450.00	490.00	4,900.00	2,940.00	3,430.00	1,470.00	
4	REMOVING CEMENT CONC. FOUNDATION									
	2.0000	EACH	500.0000	3,500.0000	600.00 %	1,500.0000	200.00 %	500.0000	0.00 %	
			1,000.00	7,000.00	6,000.00	3,000.00	2,000.00	1,000.00	0.00	
5	REMOVING VERTICAL BARRIER GATE SUPPORT									
	1.0000	EACH	500.0000	1,500.0000	200.00 %	1,500.0000	200.00 %	2,500.0000	400.00 %	
			500.00	1,500.00	1,000.00	1,500.00	1,000.00	2,500.00	2,000.00	
6	REMOVING IMPACT ATTENUATOR SYSTEM									
	3.0000	EACH	500.0000	1,500.0000	200.00 %	2,000.0000	300.00 %	2,900.0000	480.00 %	
			1,500.00	4,500.00	3,000.00	6,000.00	4,500.00	8,700.00	7,200.00	
7	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS									
		EST.			0.00 %		0.00 %		0.00 %	
			15,500.00	15,500.00		15,500.00		15,500.00		
EROSION CONTROL AND ROADSIDE PLANTING										
8	ESC LEAD									
	38.0000	DAY	160.0000	150.0000	-6.25 %	500.0000	212.50 %	200.0000	25.00 %	
			6,080.00	5,700.00	-380.00	19,000.00	12,920.00	7,600.00	1,520.00	
9	INLET PROTECTION									
	13.0000	EACH	125.0000	150.0000	20.00 %	100.0000	-20.00 %	400.0000	220.00 %	
			1,625.00	1,950.00	325.00	1,300.00	-325.00	5,200.00	3,575.00	
10	STREET CLEANING									
	160.0000	HR	180.0000	100.0000	-44.44 %	150.0000	-16.67 %	250.0000	38.89 %	
			28,800.00	16,000.00	-12,800.00	24,000.00	-4,800.00	40,000.00	11,200.00	

PS&E JOB NO : 18A004 REVISION NO :  
 CONTRACT NO : 009272 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL5255  
 HWY : SR 005  
 TITLE : I-5  
 EXPRESS LANES ENTRANCES  
 ELECTRONIC SIGN REPLACEMENT  
 18A004  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : May 23 2018  
 AWARDED ON : May 29 2018

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	NORTHEAST ELECTRIC, LLC			TITAN EARTHWORK LLC			C.A. CAREY CORPORATION	
	1780 DOWN RIVER DR			1585 VALENTINE AVE SE			537 NW LOCUST ST	
							98027-2412	
	WOODLAND WA 986749699			PACIFIC WA 980472103			ISSAQUAH WA 980271006	
	CONTRACTOR NUMBER : 100520			CONTRACTOR NUMBER : 100622			CONTRACTOR NUMBER : 100134	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
EROSION CONTROL AND ROADSIDE PLANTING									
11	EROSION/WATER POLLUTION CONTROL								
	EST.			0.00 %		0.00 %		0.00 %	
			13,000.00		13,000.00		13,000.00		13,000.00
TRAFFIC									
12	CLOSED CIRCUIT TELEVISION SYSTEM								
	L.S.			2,672.81 %		257.78 %		1,241.68 %	
			5,590.00	155,000.00	149,410.00	20,000.00	14,410.00	75,000.00	69,410.00
13	VARIABLE MESSAGE SIGN SYSTEM								
	L.S.			-7.21 %		-39.38 %		-5.15 %	
			242,487.50	225,000.00	-17,487.50	147,000.00	-95,487.50	230,000.00	-12,487.50
14	CHANGEABLE MESSAGE SIGN SYSTEM								
	L.S.			-3.11 %		175.38 %		1.99 %	
			98,047.45	95,000.00	-3,047.45	270,000.00	171,952.55	100,000.00	1,952.55
15	LICENSE PLATE READER SYSTEM								
	L.S.			590.27 %		62.42 %		712.08 %	
			6,157.05	42,500.00	36,342.95	10,000.00	3,842.95	50,000.00	43,842.95
16	UNINTERRUPTED POWER SUPPLY SYSTEM								
	L.S.			400.88 %		163.62 %		1,273.02 %	
			9,104.00	45,600.00	36,496.00	24,000.00	14,896.00	125,000.00	115,896.00
17	BEAM GUARDRAIL TYPE 31								
	56.0000 L.F.		50.0000	45.0000	-10.00 %	50.0000	0.00 %	140.0000	180.00 %
			2,800.00	2,520.00	-280.00	2,800.00	0.00	7,840.00	5,040.00
18	REMOVING AND RESETTING EXISTING PERMANENT BARRIER								
	300.0000 L.F.		9.0000	50.0000	455.56 %	50.0000	455.56 %	65.0000	622.22 %
			2,700.00	15,000.00	12,300.00	15,000.00	12,300.00	19,500.00	16,800.00
19	PERMANENT IMPACT ATTENUATOR								
	1.0000 EACH		35,000.0000	36,625.0000	4.64 %	45,000.0000	28.57 %	7,500.0000	-78.57 %
			35,000.00	36,625.00	1,625.00	45,000.00	10,000.00	7,500.00	-27,500.00
20	PERMANENT SIGNING								
	L.S.			-47.00 %		188.00 %		120.00 %	
			50,000.00	26,500.00	-23,500.00	144,000.00	94,000.00	110,000.00	60,000.00

PS&E JOB NO : 18A004 REVISION NO :  
 CONTRACT NO : 009272 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL5255  
 HWY : SR 005  
 TITLE : I-5  
 EXPRESS LANES ENTRANCES  
 ELECTRONIC SIGN REPLACEMENT  
 18A004  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : May 23 2018  
 AWARDED ON : May 29 2018

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	NORTHEAST ELECTRIC, LLC			TITAN EARTHWORK LLC			C.A. CAREY CORPORATION	
	1780 DOWN RIVER DR			1585 VALENTINE AVE SE			537 NW LOCUST ST	
							98027-2412	
	WOODLAND WA 986749699			PACIFIC WA 980472103			ISSAQUAH WA 980271006	
	CONTRACTOR NUMBER : 100520			CONTRACTOR NUMBER : 100622			CONTRACTOR NUMBER : 100134	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
TRAFFIC									
21	CANTILEVER SIGN STRUCTURE NO. 1	L.S.			-33.33 %				
			155,000.00	103,334.00	-51,666.00	110,000.00	-45,000.00	140,000.00	-15,000.00
22	CANTILEVER SIGN STRUCTURE NO. 2	L.S.			-14.92 %				19.57 %
			92,000.00	78,273.00	-13,727.00	90,000.00	-2,000.00	110,000.00	18,000.00
23	CANTILEVER SIGN STRUCTURE NO. 3	L.S.			-28.03 %				-6.78 %
			118,000.00	84,924.00	-33,076.00	110,000.00	-8,000.00	110,000.00	-8,000.00
24	CANTILEVER SIGN STRUCTURE NO. 4	L.S.			-24.30 %				7.48 %
			107,000.00	80,995.00	-26,005.00	86,000.00	-21,000.00	115,000.00	8,000.00
25	CANTILEVER SIGN STRUCTURE NO. 5	L.S.			-40.98 %				-19.87 %
			156,000.00	92,067.00	-63,933.00	100,000.00	-56,000.00	125,000.00	-31,000.00
26	CANTILEVER SIGN STRUCTURE NO. 6	L.S.			-23.39 %				8.11 %
			111,000.00	85,035.00	-25,965.00	85,000.00	-26,000.00	120,000.00	9,000.00
27	CANTILEVER SIGN STRUCTURE NO. 7	L.S.			-33.61 %				-13.93 %
			122,000.00	80,995.00	-41,005.00	87,000.00	-35,000.00	105,000.00	-17,000.00
28	CANTILEVER SIGN STRUCTURE NO. 8	L.S.			561.52 %				260.00 %
			5,000.00	33,076.00	28,076.00	15,000.00	10,000.00	18,000.00	13,000.00
29	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.			274.78 %				187.50 %
			8,000.00	29,982.00	21,982.00	20,000.00	12,000.00	23,000.00	15,000.00
30	BRIDGE MOUNTED SIGN BRACKET NO. 2	L.S.			312.59 %				220.00 %
			10,000.00	41,259.00	31,259.00	20,000.00	10,000.00	32,000.00	22,000.00
31	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			-23.07 %				53.54 %
			247,500.00	190,400.00	-57,100.00	262,000.00	14,500.00	380,000.00	132,500.00

PS&E JOB NO : 18A004 REVISION NO :  
 CONTRACT NO : 009272 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL5255  
 HWY : SR 005  
 TITLE : I-5  
 EXPRESS LANES ENTRANCES  
 ELECTRONIC SIGN REPLACEMENT  
 18A004  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : May 23 2018  
 AWARDED ON : May 29 2018

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	NORTHEAST ELECTRIC, LLC			TITAN EARTHWORK LLC			C.A. CAREY CORPORATION	
	1780 DOWN RIVER DR			1585 VALENTINE AVE SE			537 NW LOCUST ST	
							98027-2412	
	WOODLAND WA 986749699			PACIFIC WA 980472103			ISSAQUAH WA 980271006	
	CONTRACTOR NUMBER : 100520			CONTRACTOR NUMBER : 100622			CONTRACTOR NUMBER : 100134	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
32	CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER									
	64.0000	HR	120.0000	100.0000	-16.67 %	100.0000	-16.67 %	120.0000	0.00 %	
			7,680.00	6,400.00	-1,280.00	6,400.00	-1,280.00	7,680.00	0.00	
OTHER ITEMS										
33	TYPE B PROGRESS SCHEDULE									
		L.S.			-30.00 %		0.00 %		0.00 %	
			5,000.00	3,500.00	-1,500.00	5,000.00	0.00	5,000.00	0.00	
34	ROADWAY SURVEYING									
		L.S.			25.00 %		0.00 %		50.00 %	
			20,000.00	25,000.00	5,000.00	20,000.00	0.00	30,000.00	10,000.00	
35	FORCE ACCOUNT UTILITY POTHOLE									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
36	FORCE ACCOUNT ROADSIDE RESTORATION									
		EST.			0.00 %		0.00 %		0.00 %	
			20,000.00	20,000.00		20,000.00		20,000.00		
37	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			14,000.00	14,000.00		14,000.00		14,000.00		
38	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
39	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
40	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
41	SPCC PLAN									
		L.S.			-25.00 %		-25.00 %		-25.00 %	
			2,000.00	1,500.00	-500.00	1,500.00	-500.00	1,500.00	-500.00	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
\* \* \* BID CHECK REPORT \* \* \*

DATE: 04/17/2018  
TIME: 11:04

PS&E JOB NO : 18A004 REVISION NO :  
CONTRACT NO : 009272 REGION NO : 1  
VERSION NO : 4 WORK ORDER# : XL5255  
HWY : SR 005  
TITLE : I-5  
EXPRESS LANES ENTRANCES  
ELECTRONIC SIGN REPLACEMENT  
18A004  
PROJECT :  
COUNTY(S) : KING

BIDS OPENED ON : May 23 2018  
AWARDED ON : May 29 2018

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	NORTHEAST ELECTRIC, LLC		TITAN EARTHWORK LLC		C.A. CAREY CORPORATION	
	1780 DOWN RIVER DR		1585 VALENTINE AVE SE		537 NW LOCUST ST	
					98027-2412	
	WOODLAND WA 986749699		PACIFIC WA 980472103		ISSAQUAH WA 980271006	
	CONTRACTOR NUMBER : 100520		CONTRACTOR NUMBER : 100622		CONTRACTOR NUMBER : 100134	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
42	NO TRESPASSING SIGN									
	1.0000	EACH	750.0000	-33.33 %	500.0000	200.0000	-73.33 %	4,000.0000	433.33 %	
			750.00	-250.00	500.00	200.00	-550.00	4,000.00	3,250.00	
43	HEALTH AND SAFETY PLAN									
		L.S.		350.00 %			200.00 %		0.00 %	
			1,000.00	3,500.00	4,500.00	3,000.00	2,000.00	1,000.00	0.00	
44	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS									
		EST.		0.00 %			0.00 %		0.00 %	
			5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00		
CONTRACT TOTAL			<u>\$1,907,784.00</u>	<u>-1.58%</u>	<u>\$1,877,588.00</u>	<u>\$2,037,853.00</u>	<u>6.82%</u>	<u>\$2,425,453.00</u>	<u>27.13%</u>	
BASE TOTAL			<u>\$1,907,784.00</u>	<u>-1.58%</u>	<u>\$1,877,588.00</u>	<u>\$2,037,853.00</u>	<u>6.82%</u>	<u>\$2,425,453.00</u>	<u>27.13%</u>	