

PS&E JOB NO : 18Z006 REVISION NO :  
 CONTRACT NO : 009264 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL5639  
 HWY : SR 090  
 TITLE : I-90  
 2ND AVE W BRIDGE AND 3RD AVE  
 BRIDGE WB ON-RAMP - DECK REPAIR  
 18Z006  
 PROJECT : NHPP-0901(484)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : May 16 2018  
 AWARDED ON : May 23 2018

|  |   |  |
|--|---|--|
| ----- LOW BIDDER -----   | ----- 2ND BIDDER -----  | ----- 3RD BIDDER -----   |
| MAX J. KUNEY COMPANY<br>120 N RALPH ST<br>99202-4795<br>SPOKANE WA 992020008<br>CONTRACTOR NUMBER : 462000 | HAMILTON CONSTRUCTION CO.<br>91432 N COBURG INDUSTRIAL WAY<br>COBURG, OR 97405-9496<br>SPRINGFIELD OR 974770121<br>CONTRACTOR NUMBER : 340000 | N.A. DEGERSTROM, INC.<br>3303 N SULLIVAN RD<br>SPOKANE VALLEY WA 992161670<br>CONTRACTOR NUMBER : 214002 |

| ITEM NO.    | ITEM DESCRIPTION                             | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|-------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|             |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |                                 |                       |
| PREPARATION |  |           |                                 |                                 |                       |                                 |                       |                                 |                       |
| 1           | MOBILIZATION                                 | L.S.      |                                 |                                 | -27.14 %              |                                 | -6.99 %               |                                 | 52.44 %               |
|             |  |           | 193,522.00                      | 141,000.00                      | -52,522.00            | 180,000.00                      | -13,522.00            | 295,000.00                      | 101,478.00            |
| 2           | REMOVING PORTION OF EXISTING BRIDGE 290/1W-W | L.S.      |                                 |                                 | -10.00 %              |                                 | 74.87 %               |                                 | 300.00 %              |
|             |  |           | 150,000.00                      | 135,000.00                      | -15,000.00            | 262,300.00                      | 112,300.00            | 600,000.00                      | 450,000.00            |
| 3           | REMOVING PAINT LINE                          | L.F.      |                                 |                                 | -41.67 %              |                                 | -60.00 %              |                                 | -50.00 %              |
|             | 1266.0000                                    |           | 3.0000                          | 1.7500                          | -41.67 %              | 1.2000                          | -60.00 %              | 1.5000                          | -50.00 %              |
|             |  |           | 3,798.00                        | 2,215.50                        | -1,582.50             | 1,519.20                        | -2,278.80             | 1,899.00                        | -1,899.00             |
| STRUCTURE   |  |           |                                 |                                 |                       |                                 |                       |                                 |                       |
| 4           | BOX GIRDER CELL ACCESS                       | L.S.      |                                 |                                 | 184.62 %              |                                 | 130.77 %              |                                 | 515.38 %              |
|             |  |           | 65,000.00                       | 185,000.00                      | 120,000.00            | 150,000.00                      | 85,000.00             | 400,000.00                      | 335,000.00            |
| 5           | CONC. CLASS 4000D FOR CONCRETE OVERLAY       | C.Y.      |                                 |                                 | -9.72 %               |                                 | -5.56 %               |                                 | -8.33 %               |
|             | 256.0000                                     |           | 1,800.0000                      | 1,625.0000                      | -9.72 %               | 1,700.0000                      | -5.56 %               | 1,650.0000                      | -8.33 %               |
|             |  |           | 460,800.00                      | 416,000.00                      | -44,800.00            | 435,200.00                      | -25,600.00            | 422,400.00                      | -38,400.00            |
| 6           | STRUCTURE EXCAVATION CLASS A                 | C.Y.      |                                 |                                 | 733.33 %              |                                 | 483.33 %              |                                 | 316.67 %              |
|             | 17.0000                                      |           | 60.0000                         | 500.0000                        | 733.33 %              | 350.0000                        | 483.33 %              | 250.0000                        | 316.67 %              |
|             |  |           | 1,020.00                        | 8,500.00                        | 7,480.00              | 5,950.00                        | 4,930.00              | 4,250.00                        | 3,230.00              |
| 7           | DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT    | CALC      |                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |
|             |  |           | -2.00                           | -2.00                           |                       | -2.00                           |                       | -2.00                           |                       |
| 8           | EXPANSION JOINT MODIFICATION STRIP SEAL      | L.F.      |                                 |                                 | -19.17 %              |                                 | 33.33 %               |                                 | -16.67 %              |
|             | 40.0000                                      |           | 600.0000                        | 485.0000                        | -19.17 %              | 800.0000                        | 33.33 %               | 500.0000                        | -16.67 %              |
|             |  |           | 24,000.00                       | 19,400.00                       | -4,600.00             | 32,000.00                       | 8,000.00              | 20,000.00                       | -4,000.00             |
| 9           | SCARIFYING CONC. SURFACE                     | S.Y.      |                                 |                                 | -65.38 %              |                                 | -23.08 %              |                                 | 42.31 %               |
|             | 2900.0000                                    |           | 130.0000                        | 45.0000                         | -65.38 %              | 100.0000                        | -23.08 %              | 185.0000                        | 42.31 %               |
|             |  |           | 377,000.00                      | 130,500.00                      | -246,500.00           | 290,000.00                      | -87,000.00            | 536,500.00                      | 159,500.00            |
| 10          | REMOVING EXISTING CONCRETE OVERLAY           | S.Y.      |                                 |                                 | -84.00 %              |                                 | -80.00 %              |                                 | -50.00 %              |
|             | 2900.0000                                    |           | 50.0000                         | 8.0000                          | -84.00 %              | 10.0000                         | -80.00 %              | 25.0000                         | -50.00 %              |
|             |  |           | 145,000.00                      | 23,200.00                       | -121,800.00           | 29,000.00                       | -116,000.00           | 72,500.00                       | -72,500.00            |

PS&E JOB NO : 18Z006 REVISION NO :  
 CONTRACT NO : 009264 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL5639  
 HWY : SR 090  
 TITLE : I-90  
 2ND AVE W BRIDGE AND 3RD AVE  
 BRIDGE WB ON-RAMP - DECK REPAIR  
 18Z006  
 PROJECT : NHPP-0901(484)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : May 16 2018  
 AWARDED ON : May 23 2018

|   |   |  |
|---|---|--|
| ----- LOW BIDDER -----  | ----- 2ND BIDDER -----  | ----- 3RD BIDDER -----   |
| MAX J. KUNY COMPANY<br>120 N RALPH ST<br>99202-4795<br>SPOKANE WA 992020008<br>CONTRACTOR NUMBER : 462000 | HAMILTON CONSTRUCTION CO.<br>91432 N COBURG INDUSTRIAL WAY<br>COBURG, OR 97405-9496<br>SPRINGFIELD OR 974770121<br>CONTRACTOR NUMBER : 340000 | N.A. DEGERSTROM, INC.<br>3303 N SULLIVAN RD<br>SPOKANE VALLEY WA 992161676<br>CONTRACTOR NUMBER : 214002 |

| ITEM NO.                              | ITEM DESCRIPTION  | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | 2ND BIDDER                   |                              | % DIFF./ AMT.DIFF. | 3RD BIDDER                   |                              |
|---------------------------------------|---|-----------|------------------------------|------------------------------|--------------------|------------------------------|------------------------------|--------------------|------------------------------|------------------------------|
|                                       |   |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| STRUCTURE                             |   |           |                              |                              |                    |                              |                              |                    |                              |                              |
| 11                                    | FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR          |           |                              |                              |                    |                              |                              |                    |                              |                              |
|                                       | EST.  |           |                              |                              | 0.00 %             |                              |                              | 0.00 %             |                              | 0.00 %                       |
|                                       |   |           | 20,000.00                    | 20,000.00                    |                    | 20,000.00                    | 20,000.00                    |                    | 20,000.00                    | 20,000.00                    |
| 12                                    | FURTHER DECK PREPARATION - EXIST. REPAIR MATL. 290/1W-W |           |                              |                              |                    |                              |                              |                    |                              |                              |
|                                       | 200.0000 S.F.   |           | 70.0000                      | 50.0000                      | -28.57 %           | 100.0000                     | 42.86 %                      | 90.0000            | 28.57 %                      |                              |
|                                       |   |           | 14,000.00                    | 10,000.00                    | -4,000.00          | 20,000.00                    | 6,000.00                     | 18,000.00          | 4,000.00                     |                              |
| 13                                    | FURTHER DECK PREPARATION - EXIST. REPAIR MATL. 290/2W-W |           |                              |                              |                    |                              |                              |                    |                              |                              |
|                                       | 200.0000 S.F.   |           | 70.0000                      | 50.0000                      | -28.57 %           | 100.0000                     | 42.86 %                      | 90.0000            | 28.57 %                      |                              |
|                                       |   |           | 14,000.00                    | 10,000.00                    | -4,000.00          | 20,000.00                    | 6,000.00                     | 18,000.00          | 4,000.00                     |                              |
| 14                                    | EB SR 290 ON-RAMP SEW COPING MODIFICATION               |           |                              |                              |                    |                              |                              |                    |                              |                              |
|                                       | L.S.  |           |                              |                              | 10.00 %            |                              | 16.67 %                      |                    | 33.33 %                      |                              |
|                                       |   |           | 150,000.00                   | 165,000.00                   | 15,000.00          | 175,000.00                   | 25,000.00                    | 200,000.00         | 50,000.00                    |                              |
| HOT MIX ASPHALT                       |   |           |                              |                              |                    |                              |                              |                    |                              |                              |
| 15                                    | PLANING BITUMINOUS PAVEMENT                             |           |                              |                              |                    |                              |                              |                    |                              |                              |
|                                       | 1747.0000 S.Y.  |           | 20.0000                      | 6.0000                       | -70.00 %           | 6.0000                       | -70.00 %                     | 15.0000            | -25.00 %                     |                              |
|                                       |   |           | 34,940.00                    | 10,482.00                    | -24,458.00         | 10,482.00                    | -24,458.00                   | 26,205.00          | -8,735.00                    |                              |
| 16                                    | COMMERCIAL HMA  |           |                              |                              |                    |                              |                              |                    |                              |                              |
|                                       | 180.0000 TON  |           | 275.0000                     | 185.0000                     | -32.73 %           | 165.0000                     | -40.00 %                     | 175.0000           | -36.36 %                     |                              |
|                                       |   |           | 49,500.00                    | 33,300.00                    | -16,200.00         | 29,700.00                    | -19,800.00                   | 31,500.00          | -18,000.00                   |                              |
| 17                                    | HMA SAWCUT AND SEAL                                     |           |                              |                              |                    |                              |                              |                    |                              |                              |
|                                       | 160.0000 L.F.   |           | 20.0000                      | 14.0000                      | -30.00 %           | 28.0000                      | 40.00 %                      | 15.0000            | -25.00 %                     |                              |
|                                       |   |           | 3,200.00                     | 2,240.00                     | -960.00            | 4,480.00                     | 1,280.00                     | 2,400.00           | -800.00                      |                              |
| EROSION CONTROL AND ROADSIDE PLANTING |   |           |                              |                              |                    |                              |                              |                    |                              |                              |
| 18                                    | ESC LEAD  |           |                              |                              |                    |                              |                              |                    |                              |                              |
|                                       | 20.0000 DAY   |           | 300.0000                     | 50.0000                      | -83.33 %           | 250.0000                     | -16.67 %                     | 50.0000            | -83.33 %                     |                              |
|                                       |   |           | 6,000.00                     | 1,000.00                     | -5,000.00          | 5,000.00                     | -1,000.00                    | 1,000.00           | -5,000.00                    |                              |
| 19                                    | INLET PROTECTION  |           |                              |                              |                    |                              |                              |                    |                              |                              |
|                                       | 4.0000 EACH   |           | 150.0000                     | 174.0000                     | 16.00 %            | 150.0000                     | 0.00 %                       | 150.0000           | 0.00 %                       |                              |
|                                       |   |           | 600.00                       | 696.00                       | 96.00              | 600.00                       | 0.00                         | 600.00             | 0.00                         |                              |

PS&E JOB NO : 18Z006 REVISION NO :  
 CONTRACT NO : 009264 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL5639  
 HWY : SR 090  
 TITLE : I-90  
 2ND AVE W BRIDGE AND 3RD AVE  
 BRIDGE WB ON-RAMP - DECK REPAIR  
 18Z006  
 PROJECT : NHPP-0901(484)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : May 16 2018  
 AWARDED ON : May 23 2018

|   |   |  |
|---|---|--|
| ----- LOW BIDDER -----  | ----- 2ND BIDDER -----  | ----- 3RD BIDDER -----   |
| MAX J. KUNY COMPANY<br>120 N RALPH ST<br>99202-4795<br>SPOKANE WA 992020008<br>CONTRACTOR NUMBER : 462000 | HAMILTON CONSTRUCTION CO.<br>91432 N COBURG INDUSTRIAL WAY<br>COBURG, OR 97405-9496<br>SPRINGFIELD OR 974770121<br>CONTRACTOR NUMBER : 340000 | N.A. DEGERSTROM, INC.<br>3303 N SULLIVAN RD<br>SPOKANE VALLEY WA 992161670<br>CONTRACTOR NUMBER : 214002 |

| ITEM NO.                              | ITEM DESCRIPTION                                  | UNIT MEAS | ENGR'S. EST.                    |                       | 2ND BIDDER                      |                       | 3RD BIDDER                      |                       |  |
|---------------------------------------|---|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|--|
|                                       |   |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |  |
| EROSION CONTROL AND ROADSIDE PLANTING |   |           |                                 |                       |                                 |                       |                                 |                       |  |
| 20                                    | EROSION/WATER POLLUTION CONTROL                   | EST.      | 15,000.00                       | 0.00 %                | 15,000.00                       | 0.00 %                | 15,000.00                       | 0.00 %                |  |
| TRAFFIC                               |   |           |                                 |                       |                                 |                       |                                 |                       |  |
| 21                                    | REMOVING AND RESETTING EXISTING PERMANENT BARRIER | L.F.      | 36,000.00                       | -18,000.00            | 9,600.00                        | -26,400.00            | 30,000.00                       | -6,000.00             |  |
| 22                                    | PAINT LINE  | L.F.      | 3,494.40                        | -2,184.00             | 786.24                          | -2,708.16             | 2,184.00                        | -1,310.40             |  |
| 23                                    | PAINTED WIDE LANE LINE                            | L.F.      | 1,626.00                        | 975.60                | 487.80                          | -1,138.20             | 813.00                          | -813.00               |  |
| 24                                    | PAINTED DRAINAGE MARKING                          | EACH      | 360.00                          | 315.00                | 360.00                          | 0.00                  | 270.00                          | -90.00                |  |
| 25                                    | TEMPORARY PAVEMENT MARKING-SHORT DURATION         | L.F.      | 2,724.00                        | 2,270.00              | 2,724.00                        | 0.00                  | 2,270.00                        | -454.00               |  |
| 26                                    | PROJECT TEMPORARY TRAFFIC CONTROL                 | L.S.      | 187,200.00                      | 40,000.00             | 70,000.00                       | -117,200.00           | 125,000.00                      | -62,200.00            |  |
| 27                                    | CONSTRUCTION SIGNS CLASS A                        | S.F.      | 12,200.00                       | 15,250.00             | 9,150.00                        | -3,050.00             | 30,500.00                       | 18,300.00             |  |
| OTHER ITEMS                           |   |           |                                 |                       |                                 |                       |                                 |                       |  |
| 28                                    | PROJECT PARTNERING                                | CALC      | 1,000.00                        | 1,000.00              | 1,000.00                        | 0.00 %                | 1,000.00                        | 0.00 %                |  |

PS&E JOB NO : 18Z006 REVISION NO :  
 CONTRACT NO : 009264 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL5639  
 HWY : SR 090  
 TITLE : I-90  
 2ND AVE W BRIDGE AND 3RD AVE  
 BRIDGE WB ON-RAMP - DECK REPAIR  
 18Z006  
 PROJECT : NHPP-0901(484)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : May 16 2018  
 AWARDED ON : May 23 2018

|  |   |  |
|--|---|--|
| ----- LOW BIDDER -----   | ----- 2ND BIDDER -----  | ----- 3RD BIDDER -----   |
| MAX J. KUNEY COMPANY<br>120 N RALPH ST<br>99202-4795<br>SPOKANE WA 992020008<br>CONTRACTOR NUMBER : 462000 | HAMILTON CONSTRUCTION CO.<br>91432 N COBURG INDUSTRIAL WAY<br>COBURG, OR 97405-9496<br>SPRINGFIELD OR 974770121<br>CONTRACTOR NUMBER : 340000 | N.A. DEGERSTROM, INC.<br>3303 N SULLIVAN RD<br>SPOKANE VALLEY WA 992161676<br>CONTRACTOR NUMBER : 214002 |

| ITEM NO.       | ITEM DESCRIPTION<br>EST. QUANTITY            | UNIT<br>MEAS | ENGR'S. EST.                    |                       | LOW BIDDER                      |                       | 2ND BIDDER                      |                       | 3RD BIDDER |  |
|----------------|--|--------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|------------|--|
|                |  |              | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |            |  |
| OTHER ITEMS    |  |              |                                 |                       |                                 |                       |                                 |                       |            |  |
| 29             | STRUCTURE SURVEYING                          | L.S.         |                                 | 0.00 %                |                                 | -50.00 %              |                                 | 50.00 %               |            |  |
|                |  |              | 10,000.00                       | 10,000.00             | 5,000.00                        | 15,000.00             | 5,000.00                        |                       |            |  |
| 30             | ROADSIDE CLEANUP                             | EST.         |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |            |  |
|                |  |              | 10,000.00                       | 10,000.00             | 10,000.00                       | 10,000.00             |                                 |                       |            |  |
| 31             | REIMBURSEMENT FOR THIRD PARTY DAMAGE         | EST.         |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |            |  |
|                |  |              | 5.00                            | 5.00                  | 5.00                            | 5.00                  |                                 |                       |            |  |
| 32             | MINOR CHANGE                                 | CALC         |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |            |  |
|                |  |              | -2.00                           | -2.00                 | -2.00                           | -2.00                 |                                 |                       |            |  |
| 33             | AGGREGATE COMPLIANCE PRICE ADJUSTMENT        | CALC         |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |            |  |
|                |  |              | -2.00                           | -2.00                 | -2.00                           | -2.00                 |                                 |                       |            |  |
| 34             | SPCC PLAN                                    | L.S.         |                                 | 16.67 %               |                                 | -16.67 %              |                                 | -16.67 %              |            |  |
|                |  |              | 3,000.00                        | 3,500.00              | 2,500.00                        | 2,500.00              |                                 |                       |            |  |
| 35             | NO TRESPASSING SIGN                          | EACH         |                                 | 200.00 %              |                                 | 2,400.00 %            |                                 | 4,900.00 %            |            |  |
|                | 6.0000                                       |              | 10.0000                         | 30.0000               | 250.0000                        | 500.0000              |                                 | 4,900.00 %            |            |  |
|                |  |              | 60.00                           | 180.00                | 1,500.00                        | 3,000.00              |                                 | 2,940.00              |            |  |
| 36             | HEALTH AND SAFETY PLAN                       | L.S.         |                                 | 200.00 %              |                                 | 400.00 %              |                                 | 400.00 %              |            |  |
|                |  |              | 500.00                          | 1,500.00              | 2,500.00                        | 2,500.00              |                                 | 2,000.00              |            |  |
| 37             | FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS | EST.         |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |            |  |
|                |  |              | 500.00                          | 500.00                | 500.00                          | 500.00                |                                 |                       |            |  |
| CONTRACT TOTAL |  |              | \$1,996,043.40                  | \$1,433,333.50        | -28.19%                         | \$1,802,338.24        | -9.70%                          | \$2,910,790.00        | 45.83%     |  |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/03/2018

\*\*\* BID CHECK REPORT \*\*\*

TIME: 11:23

PS&E JOB NO : 18Z006 REVISION NO :  
 CONTRACT NO : 009264 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL5639  
 HWY : SR 090  
 TITLE : I-90  
 2ND AVE W BRIDGE AND 3RD AVE  
 BRIDGE WB ON-RAMP - DECK REPAIR  
 18Z006  
 PROJECT : NHPP-0901(484)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : May 16 2018  
 AWARDED ON : May 23 2018

|       |                            |       |       |                               |       |       |                             |       |
|-------|----------------------------|-------|-------|-------------------------------|-------|-------|-----------------------------|-------|
| ----- | LOW BIDDER                 | ----- | ----- | 2ND BIDDER                    | ----- | ----- | 3RD BIDDER                  | ----- |
|       | MAX J. KUNEY COMPANY       |       |       | HAMILTON CONSTRUCTION CO.     |       |       | N.A. DEGERSTROM, INC.       |       |
|       | 120 N RALPH ST             |       |       | 91432 N COBURG INDUSTRIAL WAY |       |       | 3303 N SULLIVAN RD          |       |
|       | 99202-4795                 |       |       | COBURG, OR 97405-9496         |       |       |                             |       |
|       | SPOKANE WA 992020008       |       |       | SPRINGFIELD OR 974770121      |       |       | SPOKANE VALLEY WA 992161670 |       |
|       | CONTRACTOR NUMBER : 462000 |       |       | CONTRACTOR NUMBER : 340000    |       |       | CONTRACTOR NUMBER : 214002  |       |

| ITEM NO.   | ITEM DESCRIPTION<br>EST. QUANTITY | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. |        |
|------------|-----------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|--------|
|            |                                   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |        |
| BASE TOTAL |                                   |              | <u>\$1,996,043.40</u>           | \$1,433,333.50                  | -28.19%               | \$1,802,338.24                  | -9.70%                          | <u>\$2,910,790.00</u> | 45.83% |