

PS&E JOB NO : 19A803 REVISION NO :
 CONTRACT NO : 009476 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5557
 HWY : SR 090
 TITLE : I-90
 I-90 & SR 18 INTERCHANGE
 AUXILIARY RAMP
 19A803
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Sep 5 2019
 AWARDED ON : Sep 10 2019

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 ROAD CONSTRUCTION NORTHWEST, : ACTIVE CONSTRUCTION, INC. TUCCI & SONS, INC.
 8620 HOLLY DR SUITE 210 5110 RIVER ROAD EAST 4224 WALLER RD E
 TACOMA, WA 98443-2638
 EVERSON WA 982081825 PUYALLUP WA 983710162 TACOMA WA 984431099
 CONTRACTOR NUMBER : 100442 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
57	RETROFIT SCALE WITH CONCRETE PANEL	L.S.	17,000.00	-42.94 %	9,700.00	-7,300.00	5,000.00	-70.59 %	15,000.00	-11.76 %
	CONTRACT TOTAL		\$780,474.50	-17.21%	\$646,162.00		\$709,709.00	-9.07%	\$762,562.75	-2.29%
	BASE TOTAL		\$780,474.50	-17.21%	\$646,162.00		\$709,709.00	-9.07%	\$762,562.75	-2.29%

PS&E JOB NO : 19A803 REVISION NO :
 CONTRACT NO : 009476 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5557
 HWY : SR 090
 TITLE : I-90
 I-90 & SR 18 INTERCHANGE
 AUXILIARY RAMP
 19A803
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Sep 5 2019
 AWARDED ON : Sep 10 2019

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 KERR CONTRACTORS OREGON, INC. RODARTE CONSTRUCTION, INC. TITAN EARTHWORK LLC
 395 SHENANDOAH LANE NE 17 EAST VALLEY HWY E 1585 VALENTINE AVE SE
 97071-9771
 WOODBURN OR 970711060 AUBURN WA 980925531 PACIFIC WA 980472103
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100622

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
PREPARATION											
1	MOBILIZATION	L.S.			9.55 %		12.36 %		67.23 %		
			71,200.00	78,000.00	6,800.00	80,000.00	8,800.00	119,070.00	47,870.00		
2	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.			5,399.73 %		700.00 %		100.00 %		
			1,500.00	82,496.00	80,996.00	12,000.00	10,500.00	3,000.00	1,500.00		
3	REMOVING PLASTIC LINE	L.F.			50.00 %		70.00 %		20.00 %		
	1490.0000		2.5000	3.7500	50.00 %	4.2500	70.00 %	3.0000	20.00 %		
			3,725.00	5,587.50	1,862.50	6,332.50	2,607.50	4,470.00	745.00		
4	REMOVING PLASTIC CROSSWALK LINE	S.F.			100.00 %		120.00 %		-30.00 %		
	80.0000		10.0000	20.0000	100.00 %	22.0000	120.00 %	7.0000	-30.00 %		
			800.00	1,600.00	800.00	1,760.00	960.00	560.00	-240.00		
GRADING											
5	ROADWAY EXCAVATION INCL. HAUL	C.Y.			-37.50 %		25.00 %		-25.00 %		
	200.0000		80.0000	50.0000	-37.50 %	100.0000	25.00 %	60.0000	-25.00 %		
			16,000.00	10,000.00	-6,000.00	20,000.00	4,000.00	12,000.00	-4,000.00		
6	SELECT BORROW INCL. HAUL	TON			185.71 %		85.71 %		14.29 %		
	60.0000		35.0000	100.0000	185.71 %	65.0000	85.71 %	40.0000	14.29 %		
			2,100.00	6,000.00	3,900.00	3,900.00	1,800.00	2,400.00	300.00		
7	GRAVEL BORROW INCL. HAUL	TON			81.82 %		-9.09 %		-27.27 %		
	100.0000		55.0000	100.0000	81.82 %	50.0000	-9.09 %	40.0000	-27.27 %		
			5,500.00	10,000.00	4,500.00	5,000.00	-500.00	4,000.00	-1,500.00		
8	EMBANKMENT COMPACTION	C.Y.			-61.11 %		-38.89 %		11.11 %		
	80.0000		18.0000	7.0000	-61.11 %	11.0000	-38.89 %	20.0000	11.11 %		
			1,440.00	560.00	-880.00	880.00	-560.00	1,600.00	160.00		

PS&E JOB NO : 19A803 REVISION NO :
 CONTRACT NO : 009476 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5557
 HWY : SR 090
 TITLE : I-90
 I-90 & SR 18 INTERCHANGE
 AUXILIARY RAMP
 19A803
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Sep 5 2019
 AWARDED ON : Sep 10 2019

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 KERR CONTRACTORS OREGON, INC. RODARTE CONSTRUCTION, INC. TITAN EARTHWORK LLC
 395 SHENANDOAH LANE NE 17 EAST VALLEY HWY E 1585 VALENTINE AVE SE
 97071-9771
 WOODBURN OR 970711060 AUBURN WA 980925531 PACIFIC WA 980472103
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100622

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
HOT MIX ASPHALT										
17	COMPACTION PRICE ADJUSTMENT	CALC		0.00 %		0.00 %		0.00 %		0.00 %
			2,460.00		2,460.00		2,460.00		2,460.00	
18	LONGITUDINAL JOINT SEAL	L.F.	50.0000	-70.00 %	15.0000	-40.00 %	30.0000	-40.00 %	4.0000	-92.00 %
	135.0000		6,750.00	-4,725.00	2,025.00	-2,700.00	4,050.00	-2,700.00	540.00	-6,210.00
19	CYCLIC DENSITY PRICE ADJUSTMENT	CALC		0.00 %		0.00 %		0.00 %		0.00 %
			-1.00		-1.00		-1.00		-1.00	
EROSION CONTROL AND ROADSIDE PLANTING										
20	ESC LEAD	DAY	150.0000	-99.33 %	1.0000	-66.67 %	50.0000	-66.67 %	100.0000	-33.33 %
	20.0000		3,000.00	-2,980.00	20.00	-2,000.00	1,000.00	-2,000.00	2,000.00	-1,000.00
21	WATTLE	L.F.	12.0000	-66.25 %	4.0500	-62.50 %	4.5000	-62.50 %	5.0000	-58.33 %
	940.0000		11,280.00	-7,473.00	3,807.00	-7,050.00	4,230.00	-7,050.00	4,700.00	-6,580.00
22	EROSION/WATER POLLUTION CONTROL	EST.		0.00 %		0.00 %		0.00 %		0.00 %
			65,000.00		65,000.00		65,000.00		65,000.00	
23	SEEDING AND FERTILIZING BY HAND	S.Y.	20.0000	-50.00 %	10.0000	-77.50 %	4.5000	-77.50 %	1.0000	-95.00 %
	265.0000		5,300.00	-2,650.00	2,650.00	-4,107.50	1,192.50	-4,107.50	265.00	-5,035.00
24	HIGH VISIBILITY SILT FENCE	L.F.	8.0000	-46.88 %	4.2500	-37.50 %	5.0000	-37.50 %	6.0000	-25.00 %
	860.0000		6,880.00	-3,225.00	3,655.00	-2,580.00	4,300.00	-2,580.00	5,160.00	-1,720.00
25	EROSION CONTROL BLANKET	S.Y.	4.0000	28.75 %	5.1500	50.00 %	6.0000	50.00 %	3.0000	-25.00 %
	265.0000		1,060.00	304.75	1,364.75	530.00	1,590.00	530.00	795.00	-265.00

PS&E JOB NO : 19A803 REVISION NO :
 CONTRACT NO : 009476 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5557
 HWY : SR 090
 TITLE : I-90
 I-90 & SR 18 INTERCHANGE
 AUXILIARY RAMP
 19A803
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Sep 5 2019
 AWARDED ON : Sep 10 2019

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS OREGON, INC. 395 SHENANDOAH LANE NE 97071-9771	RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E AUBURN WA 980925531	TITAN EARTHWORK LLC 1585 VALENTINE AVE SE PACIFIC WA 980472103
WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	AUBURN WA 980925531 CONTRACTOR NUMBER : 100403	PACIFIC WA 980472103 CONTRACTOR NUMBER : 100622

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT						
TRAFFIC																
26	PRECAST SLOPED MOUNTABLE CURB	L.F.	65.0000	55.0000	-15.38 %	65.0000	0.00 %	60.0000	-7.69 %	7,150.00	6,050.00	-1,100.00	7,150.00	0.00	6,600.00	-550.00
27	PRECAST CONC. BARRIER TYPE 2	L.F.	85.0000	56.0000	-34.12 %	81.0000	-4.71 %	65.0000	-23.53 %	51,425.00	33,880.00	-17,545.00	49,005.00	-2,420.00	39,325.00	-12,100.00
28	DELINEATION PYLON	EACH	100.0000	85.0000	-15.00 %	100.0000	0.00 %	115.0000	15.00 %	13,600.00	11,560.00	-2,040.00	13,600.00	0.00	15,640.00	2,040.00
29	BARRIER DELINEATOR	EACH	30.0000	17.0000	-43.33 %	25.0000	-16.67 %	25.0000	-16.67 %	660.00	374.00	-286.00	550.00	-110.00	550.00	-110.00
30	PROFILED PLASTIC LINE	L.F.	4.0000	4.7500	18.75 %	5.5000	37.50 %	4.7500	18.75 %	11,100.00	13,181.25	2,081.25	15,262.50	4,162.50	13,181.25	2,081.25
31	PROFILED PLASTIC WIDE LANE LINE	L.F.	7.0000	7.5000	7.14 %	9.0000	28.57 %	7.5000	7.14 %	7,385.00	7,912.50	527.50	9,495.00	2,110.00	7,912.50	527.50
32	PLASTIC STOP LINE	L.F.	40.0000	30.0000	-25.00 %	35.0000	-12.50 %	45.0000	12.50 %	1,640.00	1,230.00	-410.00	1,435.00	-205.00	1,845.00	205.00
33	PLASTIC TRAFFIC ARROW	EACH	450.0000	375.0000	-16.67 %	4.5000	-99.00 %	400.0000	-11.11 %	450.00	375.00	-75.00	4.50	-445.50	400.00	-50.00
34	PLASTIC TRAFFIC LETTER	EACH	120.0000	175.0000	45.83 %	200.0000	66.67 %	300.0000	150.00 %	480.00	700.00	220.00	800.00	320.00	1,200.00	720.00
35	PLASTIC DRAINAGE MARKING	EACH	120.0000	90.0000	-25.00 %	100.0000	-16.67 %	250.0000	108.33 %	240.00	180.00	-60.00	200.00	-40.00	500.00	260.00
36	PERMANENT SIGNING	L.S.			-33.33 %		-16.67 %		66.67 %	12,000.00	8,000.00	-4,000.00	10,000.00	-2,000.00	20,000.00	8,000.00

PS&E JOB NO : 19A803 REVISION NO :
 CONTRACT NO : 009476 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5557
 HWY : SR 090
 TITLE : I-90
 I-90 & SR 18 INTERCHANGE
 AUXILIARY RAMP
 19A803
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Sep 5 2019
 AWARDED ON : Sep 10 2019

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS OREGON, INC. 395 SHENANDOAH LANE NE 97071-9771	RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E AUBURN WA 980925531	TITAN EARTHWORK LLC 1585 VALENTINE AVE SE PACIFIC WA 980472103
WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	AUBURN WA 980925531 CONTRACTOR NUMBER : 100403	PACIFIC WA 980472103 CONTRACTOR NUMBER : 100622

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
37	TEMPORARY PAVEMENT MARKING-LONG DURATION												
	3750.0000	L.F.	2.2500	0.6500	-71.11 %	1.7500	-22.22 %	1.2500	-44.44 %				
			8,437.50	2,437.50	-6,000.00	6,562.50	-1,875.00	4,687.50	-3,750.00				
38	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM												
		L.S.			-15.30 %		0.65 %		29.15 %				
			154,000.00	130,438.00	-23,562.00	155,000.00	1,000.00	198,888.00	44,888.00				
39	DIRECTIONAL BORING												
	150.0000	L.F.	200.0000	94.0000	-53.00 %	110.0000	-45.00 %	110.0000	-45.00 %				
			30,000.00	14,100.00	-15,900.00	16,500.00	-13,500.00	16,500.00	-13,500.00				
40	PROJECT TEMPORARY TRAFFIC CONTROL												
		L.S.			288.89 %		362.96 %		191.67 %				
			27,000.00	105,000.00	78,000.00	125,000.00	98,000.00	78,750.00	51,750.00				
41	CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER												
	100.0000	HR	150.0000	66.0000	-56.00 %	110.0000	-26.67 %	120.0000	-20.00 %				
			15,000.00	6,600.00	-8,400.00	11,000.00	-4,000.00	12,000.00	-3,000.00				
OTHER ITEMS													
42	STRUCTURE EXCAVATION CLASS B INCL. HAUL												
	16.0000	C.Y.	50.0000	31.0000	-38.00 %	75.0000	50.00 %	60.0000	20.00 %				
			800.00	496.00	-304.00	1,200.00	400.00	960.00	160.00				
43	SHORING OR EXTRA EXCAVATION CLASS B												
	60.0000	S.F.	5.0000	1.0000	-80.00 %	1.0000	-80.00 %	1.0000	-80.00 %				
			300.00	60.00	-240.00	60.00	-240.00	60.00	-240.00				
44	ROADWAY SURVEYING												
		L.S.			100.00 %		50.00 %		200.00 %				
			5,000.00	10,000.00	5,000.00	7,500.00	2,500.00	15,000.00	10,000.00				
45	GABION CRIBBING												
	2.0000	C.Y.	250.0000	1,500.0000	500.00 %	1,100.0000	340.00 %	900.0000	260.00 %				
			500.00	3,000.00	2,500.00	2,200.00	1,700.00	1,800.00	1,300.00				
46	FORCE ACCOUNT MINOR DRAINAGE REPAIR WORK												
		EST.			0.00 %		0.00 %		0.00 %				
			5,000.00	5,000.00		5,000.00		5,000.00					

PS&E JOB NO : 19A803 REVISION NO :
 CONTRACT NO : 009476 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5557
 HWY : SR 090
 TITLE : I-90
 I-90 & SR 18 INTERCHANGE
 AUXILIARY RAMP
 19A803
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Sep 5 2019
 AWARDED ON : Sep 10 2019

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS OREGON, INC. 395 SHENANDOAH LANE NE 97071-9771	RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E AUBURN WA 980925531	TITAN EARTHWORK LLC 1585 VALENTINE AVE SE PACIFIC WA 980472103
WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	AUBURN WA 980925531 CONTRACTOR NUMBER : 100403	PACIFIC WA 980472103 CONTRACTOR NUMBER : 100622

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
47	FORCE ACCOUNT MINOR ELECTRICAL REPAIR WORK	EST.			0.00 %			0.00 %	
			10,000.00	10,000.00		10,000.00	10,000.00		
48	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %	
			5,000.00	5,000.00		5,000.00	5,000.00		
49	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %	
			5.00	5.00		5.00	5.00		
50	MINOR CHANGE	CALC			0.00 %			0.00 %	
			-1.00	-1.00		-1.00	-1.00		
51	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %	
			-1.00	-1.00		-1.00	-1.00		
52	SPPC PLAN	L.S.			-50.00 %			395.00 %	
			1,000.00	500.00	-500.00	300.00	4,950.00	3,950.00	
53	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			-71.43 %			-78.57 %	
	470.0000		7.0000	2.0000	-2,350.00	3.5000	1.5000	-2,585.00	
			3,290.00	940.00		1,645.00	705.00		
54	NO TRESPASSING SIGN	EACH			-37.50 %			12.50 %	
	2.0000		800.0000	500.0000	-600.00	450.0000	900.0000	200.00	
			1,600.00	1,000.00		900.00	1,800.00		
55	HEALTH AND SAFETY PLAN	L.S.			-99.95 %			525.00 %	
			2,000.00	1.00	-1,999.00	6,000.00	12,500.00	10,500.00	
56	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.			0.00 %			0.00 %	
			5,000.00	5,000.00		5,000.00	5,000.00		

PS&E JOB NO : 19A803 REVISION NO :
 CONTRACT NO : 009476 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5557
 HWY : SR 090
 TITLE : I-90
 I-90 & SR 18 INTERCHANGE
 AUXILIARY RAMP
 19A803
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Sep 5 2019
 AWARDED ON : Sep 10 2019

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS OREGON, INC. 395 SHENANDOAH LANE NE 97071-9771	RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E AUBURN WA 980925531	TITAN EARTHWORK LLC 1585 VALENTINE AVE SE PACIFIC WA 980472103
WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	CONTRACTOR NUMBER : 100403	CONTRACTOR NUMBER : 100622

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
57	RETROFIT SCALE WITH CONCRETE PANEL	L.S.	17,000.00	-11.76 %	15,000.00	-2,000.00	8,000.00	-52.94 %	25,000.00	47.06 %
	CONTRACT TOTAL		<u>\$780,474.50</u>	0.75%	<u>\$786,292.50</u>		<u>\$816,626.50</u>	4.63%	<u>\$821,081.25</u>	5.20%
	BASE TOTAL		<u>\$780,474.50</u>	0.75%	<u>\$786,292.50</u>		<u>\$816,626.50</u>	4.63%	<u>\$821,081.25</u>	5.20%

PS&E JOB NO : 19A803 REVISION NO :
 CONTRACT NO : 009476 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5557
 HWY : SR 090
 TITLE : I-90
 I-90 & SR 18 INTERCHANGE
 AUXILIARY RAMP
 19A803
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Sep 5 2019
 AWARDED ON : Sep 10 2019

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRAHAM CONTRACTING, LTD. 13555 SE 36TH ST SUITE 120 BELLEVUE WA 980061442 CONTRACTOR NUMBER : 101033	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	R.W. SCOTT CONSTRUCTION CO. 4005 W VALLEY HWY N SUITE A AUBURN WA 980012442 CONTRACTOR NUMBER : 753800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	71,200.00	13.86 %	81,068.00	9,868.00	87,000.00	15,800.00	60,000.00	-11,200.00
2	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.	1,500.00	33.33 %	2,000.00	500.00	43,000.00	41,500.00	20,000.00	1,233.33 %
3	REMOVING PLASTIC LINE	L.F.	2.5000	20.00 %	3.0000	20.00 %	3.0000	20.00 %	2.7500	10.00 %
	1490.0000		3,725.00	745.00	4,470.00	745.00	4,470.00	745.00	4,097.50	372.50
4	REMOVING PLASTIC CROSSWALK LINE	S.F.	10.0000	-20.00 %	8.0000	-20.00 %	7.0000	-30.00 %	7.0000	-30.00 %
	80.0000		800.00	-160.00	640.00	-160.00	560.00	-240.00	560.00	-240.00
GRADING										
5	ROADWAY EXCAVATION INCL. HAUL	C.Y.	80.0000	-43.75 %	45.0000	-43.75 %	145.0000	81.25 %	100.0000	25.00 %
	200.0000		16,000.00	9,000.00	9,000.00	-7,000.00	29,000.00	13,000.00	20,000.00	4,000.00
6	SELECT BORROW INCL. HAUL	TON	35.0000	-40.00 %	21.0000	-40.00 %	85.0000	142.86 %	75.0000	114.29 %
	60.0000		2,100.00	1,260.00	1,260.00	-840.00	5,100.00	3,000.00	4,500.00	2,400.00
7	GRAVEL BORROW INCL. HAUL	TON	55.0000	-61.82 %	21.0000	-61.82 %	50.0000	-9.09 %	75.0000	36.36 %
	100.0000		5,500.00	2,100.00	2,100.00	-3,400.00	5,000.00	-500.00	7,500.00	2,000.00
8	EMBANKMENT COMPACTION	C.Y.	18.0000	122.22 %	40.0000	122.22 %	18.0000	0.00 %	6.0000	-66.67 %
	80.0000		1,440.00	3,200.00	3,200.00	1,760.00	1,440.00	0.00	480.00	-960.00

PS&E JOB NO : 19A803 REVISION NO :
 CONTRACT NO : 009476 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5557
 HWY : SR 090
 TITLE : I-90
 I-90 & SR 18 INTERCHANGE
 AUXILIARY RAMP
 19A803
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Sep 5 2019
 AWARDED ON : Sep 10 2019

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRAHAM CONTRACTING, LTD. 13555 SE 36TH ST SUITE 120	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412	R.W. SCOTT CONSTRUCTION CO. 4005 W VALLEY HWY N SUITE A
BELLEVUE WA 980061442	ISSAQUAH WA 980271006	AUBURN WA 980012442
CONTRACTOR NUMBER : 101033	CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 753800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
9	CL. IV REINF. CONC. CULV. PIPE 24 IN. DIAM.									
	8.0000	L.F.	110.0000	300.0000	172.73 %	215.0000	95.45 %	1,000.0000	809.09 %	
			880.00	2,400.00	1,520.00	1,720.00	840.00	8,000.00	7,120.00	
STORM SEWER										
10	CATCH BASIN TYPE 2 48 IN. DIAM.									
	1.0000	EACH	5,000.0000	5,000.0000	0.00 %	2,800.0000	-44.00 %	6,000.0000	20.00 %	
			5,000.00	5,000.00	0.00	2,800.00	-2,200.00	6,000.00	1,000.00	
SURFACING										
11	PERMEABLE BALLAST									
	90.0000	TON	60.0000	144.0000	140.00 %	85.0000	41.67 %	75.0000	25.00 %	
			5,400.00	12,960.00	7,560.00	7,650.00	2,250.00	6,750.00	1,350.00	
12	CRUSHED SURFACING BASE COURSE									
	80.0000	TON	80.0000	144.0000	80.00 %	60.0000	-25.00 %	100.0000	25.00 %	
			6,400.00	11,520.00	5,120.00	4,800.00	-1,600.00	8,000.00	1,600.00	
HOT MIX ASPHALT										
13	CRACK SEALING - FA									
		EST.			0.00 %		0.00 %		0.00 %	
			7,000.00	7,000.00		7,000.00		7,000.00		
14	PLANING BITUMINOUS PAVEMENT									
	2805.0000	S.Y.	10.0000	5.0000	-50.00 %	10.0000	0.00 %	9.0000	-10.00 %	
			28,050.00	14,025.00	-14,025.00	28,050.00	0.00	25,245.00	-2,805.00	
15	HMA CL. 1/2 IN. PG 58H-22									
	410.0000	TON	300.0000	155.0000	-48.33 %	155.0000	-48.33 %	175.0000	-41.67 %	
			123,000.00	63,550.00	-59,450.00	63,550.00	-59,450.00	71,750.00	-51,250.00	
16	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			3,690.00	3,690.00		3,690.00		3,690.00		

PS&E JOB NO : 19A803 REVISION NO :
 CONTRACT NO : 009476 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5557
 HWY : SR 090
 TITLE : I-90
 I-90 & SR 18 INTERCHANGE
 AUXILIARY RAMP
 19A803
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Sep 5 2019
 AWARDED ON : Sep 10 2019

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRAHAM CONTRACTING, LTD. 13555 SE 36TH ST SUITE 120 BELLEVUE WA 980061442 CONTRACTOR NUMBER : 101033	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	R.W. SCOTT CONSTRUCTION CO. 4005 W VALLEY HWY N SUITE A AUBURN WA 980012442 CONTRACTOR NUMBER : 753800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
HOT MIX ASPHALT									
17	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00 %			0.00 %	0.00 %
			2,460.00	2,460.00		2,460.00	2,460.00		
18	LONGITUDINAL JOINT SEAL								
	135.0000	L.F.	50.0000	57.0000	14.00 %	20.0000	60.0000	-60.00 %	20.00 %
			6,750.00	7,695.00	945.00	2,700.00	8,100.00	-4,050.00	1,350.00
19	CYCLIC DENSITY PRICE ADJUSTMENT								
		CALC			0.00 %			0.00 %	0.00 %
			-1.00	-1.00		-1.00	-1.00		
EROSION CONTROL AND ROADSIDE PLANTING									
20	ESC LEAD								
	20.0000	DAY	150.0000	150.0000	0.00 %	140.0000	150.0000	-6.67 %	0.00 %
			3,000.00	3,000.00	0.00	2,800.00	3,000.00	-200.00	0.00
21	WATTLE								
	940.0000	L.F.	12.0000	8.0000	-33.33 %	6.0000	4.0000	-50.00 %	-66.67 %
			11,280.00	7,520.00	-3,760.00	5,640.00	3,760.00	-5,640.00	-7,520.00
22	EROSION/WATER POLLUTION CONTROL								
		EST.			0.00 %			0.00 %	0.00 %
			65,000.00	65,000.00		65,000.00	65,000.00		
23	SEEDING AND FERTILIZING BY HAND								
	265.0000	S.Y.	20.0000	10.0000	-50.00 %	12.0000	4.0000	-40.00 %	-80.00 %
			5,300.00	2,650.00	-2,650.00	3,180.00	1,060.00	-2,120.00	-4,240.00
24	HIGH VISIBILITY SILT FENCE								
	860.0000	L.F.	8.0000	5.0000	-37.50 %	7.0000	6.0000	-12.50 %	-25.00 %
			6,880.00	4,300.00	-2,580.00	6,020.00	5,160.00	-860.00	-1,720.00
25	EROSION CONTROL BLANKET								
	265.0000	S.Y.	4.0000	14.0000	250.00 %	10.0000	6.0000	150.00 %	50.00 %
			1,060.00	3,710.00	2,650.00	2,650.00	1,590.00	1,590.00	530.00

PS&E JOB NO : 19A803 REVISION NO :
 CONTRACT NO : 009476 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5557
 HWY : SR 090
 TITLE : I-90
 I-90 & SR 18 INTERCHANGE
 AUXILIARY RAMP
 19A803
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Sep 5 2019
 AWARDED ON : Sep 10 2019

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRAHAM CONTRACTING, LTD. 13555 SE 36TH ST SUITE 120 BELLEVUE WA 980061442 CONTRACTOR NUMBER : 101033	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	R.W. SCOTT CONSTRUCTION CO. 4005 W VALLEY HWY N SUITE A AUBURN WA 980012442 CONTRACTOR NUMBER : 753800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
26	PRECAST SLOPED MOUNTABLE CURB									
	110.0000	L.F.	65.0000	63.0000	-3.08 %	70.0000	7.69 %	60.0000	-7.69 %	
			7,150.00	6,930.00	-220.00	7,700.00	550.00	6,600.00	-550.00	
27	PRECAST CONC. BARRIER TYPE 2									
	605.0000	L.F.	85.0000	64.0000	-24.71 %	85.0000	0.00 %	66.0000	-22.35 %	
			51,425.00	38,720.00	-12,705.00	51,425.00	0.00	39,930.00	-11,495.00	
28	DELINEATION PYLON									
	136.0000	EACH	100.0000	114.0000	14.00 %	115.0000	15.00 %	110.0000	10.00 %	
			13,600.00	15,504.00	1,904.00	15,640.00	2,040.00	14,960.00	1,360.00	
29	BARRIER DELINEATOR									
	22.0000	EACH	30.0000	20.0000	-33.33 %	20.0000	-33.33 %	60.0000	100.00 %	
			660.00	440.00	-220.00	440.00	-220.00	1,320.00	660.00	
30	PROFILED PLASTIC LINE									
	2775.0000	L.F.	4.0000	6.0000	50.00 %	5.0000	25.00 %	5.2500	31.25 %	
			11,100.00	16,650.00	5,550.00	13,875.00	2,775.00	14,568.75	3,468.75	
31	PROFILED PLASTIC WIDE LANE LINE									
	1055.0000	L.F.	7.0000	8.0000	14.29 %	7.0000	0.00 %	6.7500	-3.57 %	
			7,385.00	8,440.00	1,055.00	7,385.00	0.00	7,121.25	-263.75	
32	PLASTIC STOP LINE									
	41.0000	L.F.	40.0000	18.0000	-55.00 %	15.0000	-62.50 %	18.0000	-55.00 %	
			1,640.00	738.00	-902.00	615.00	-1,025.00	738.00	-902.00	
33	PLASTIC TRAFFIC ARROW									
	1.0000	EACH	450.0000	600.0000	33.33 %	580.0000	28.89 %	525.0000	16.67 %	
			450.00	600.00	150.00	580.00	130.00	525.00	75.00	
34	PLASTIC TRAFFIC LETTER									
	4.0000	EACH	120.0000	180.0000	50.00 %	175.0000	45.83 %	175.0000	45.83 %	
			480.00	720.00	240.00	700.00	220.00	700.00	220.00	
35	PLASTIC DRAINAGE MARKING									
	2.0000	EACH	120.0000	300.0000	150.00 %	230.0000	91.67 %	225.0000	87.50 %	
			240.00	600.00	360.00	460.00	220.00	450.00	210.00	
36	PERMANENT SIGNING									
		L.S.			-12.50 %		-35.83 %		-16.67 %	
			12,000.00	10,500.00	-1,500.00	7,700.00	-4,300.00	10,000.00	-2,000.00	

PS&E JOB NO : 19A803 REVISION NO :
 CONTRACT NO : 009476 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5557
 HWY : SR 090
 TITLE : I-90
 I-90 & SR 18 INTERCHANGE
 AUXILIARY RAMP
 19A803
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Sep 5 2019
 AWARDED ON : Sep 10 2019

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRAHAM CONTRACTING, LTD. 13555 SE 36TH ST SUITE 120 BELLEVUE WA 980061442 CONTRACTOR NUMBER : 101033	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	R.W. SCOTT CONSTRUCTION CO. 4005 W VALLEY HWY N SUITE A AUBURN WA 980012442 CONTRACTOR NUMBER : 753800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
37	TEMPORARY PAVEMENT MARKING-LONG DURATION 3750.0000	L.F.	2.2500 8,437.50	3.0000 11,250.00	33.33 % 2,812.50	3.0000 11,250.00	33.33 % 2,812.50	2.3000 8,625.00	2.22 % 187.50	
38	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM L.S.		154,000.00	200,000.00	29.87 % 46,000.00	152,000.00	-1.30 % -2,000.00	180,000.00	16.88 % 26,000.00	
39	DIRECTIONAL BORING 150.0000	L.F.	200.0000 30,000.00	108.0000 16,200.00	-46.00 % -13,800.00	110.0000 16,500.00	-45.00 % -13,500.00	120.0000 18,000.00	-40.00 % -12,000.00	
40	PROJECT TEMPORARY TRAFFIC CONTROL L.S.		27,000.00	130,000.00	381.48 % 103,000.00	120,000.00	344.44 % 93,000.00	200,000.00	640.74 % 173,000.00	
41	CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER 100.0000	HR	150.0000 15,000.00	130.0000 13,000.00	-13.33 % -2,000.00	125.0000 12,500.00	-16.67 % -2,500.00	100.0000 10,000.00	-33.33 % -5,000.00	
OTHER ITEMS										
42	STRUCTURE EXCAVATION CLASS B INCL. HAUL 16.0000	C.Y.	50.0000 800.00	150.0000 2,400.00	200.00 % 1,600.00	125.0000 2,000.00	150.00 % 1,200.00	100.0000 1,600.00	100.00 % 800.00	
43	SHORING OR EXTRA EXCAVATION CLASS B 60.0000	S.F.	5.0000 300.00	30.0000 1,800.00	500.00 % 1,500.00	85.0000 5,100.00	1,600.00 % 4,800.00	2.0000 120.00	-60.00 % -180.00	
44	ROADWAY SURVEYING L.S.		5,000.00	10,000.00	100.00 % 5,000.00	9,300.00	86.00 % 4,300.00	20,000.00	300.00 % 15,000.00	
45	GABION CRIBBING 2.0000	C.Y.	250.0000 500.00	600.0000 1,200.00	140.00 % 700.00	1,000.0000 2,000.00	300.00 % 1,500.00	1,000.0000 2,000.00	300.00 % 1,500.00	
46	FORCE ACCOUNT MINOR DRAINAGE REPAIR WORK EST.		5,000.00	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %	

PS&E JOB NO : 19A803 REVISION NO :
 CONTRACT NO : 009476 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5557
 HWY : SR 090
 TITLE : I-90
 I-90 & SR 18 INTERCHANGE
 AUXILIARY RAMP
 19A803
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Sep 5 2019
 AWARDED ON : Sep 10 2019

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 GRAHAM CONTRACTING, LTD. C.A. CAREY CORPORATION R.W. SCOTT CONSTRUCTION CO.
 13555 SE 36TH ST SUITE 120 537 NW LOCUST ST 4005 W VALLEY HWY N SUITE A
 98027-2412
 BELLEVUE WA 980061442 ISSAQUAH WA 980271006 AUBURN WA 980012442
 CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 753800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
47	FORCE ACCOUNT MINOR ELECTRICAL REPAIR WORK	EST.			0.00 %			0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00	10,000.00		10,000.00	
48	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00	5,000.00		5,000.00	
49	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00	5.00		5.00	
50	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00	-1.00		-1.00	
51	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00	-1.00		-1.00	
52	SPPC PLAN	L.S.			400.00 %			130.00 %		100.00 %
			1,000.00	5,000.00	4,000.00	2,300.00	1,300.00	2,000.00	1,000.00	
53	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			-28.57 %			-57.14 %		-42.86 %
	470.0000		7.0000	5.0000	-940.00	3.0000	-1,880.00	4.0000	-1,410.00	
			3,290.00	2,350.00		1,410.00	1,880.00	1,880.00	1,410.00	
54	NO TRESPASSING SIGN	EACH			-62.50 %			-2.50 %		87.50 %
	2.0000		800.0000	300.0000	-1,000.00	780.0000	3,000.00	1,500.0000	1,400.00	
			1,600.00	600.00		1,560.00	3,000.00	3,000.00	1,400.00	
55	HEALTH AND SAFETY PLAN	L.S.			150.00 %			190.00 %		0.00 %
			2,000.00	5,000.00	3,000.00	5,800.00	3,800.00	2,000.00	0.00	
56	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00	5,000.00	5,000.00	5,000.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 09/05/2019

*** BID CHECK REPORT ***

TIME: 10:30

PS&E JOB NO : 19A803 REVISION NO :
 CONTRACT NO : 009476 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5557
 HWY : SR 090
 TITLE : I-90
 I-90 & SR 18 INTERCHANGE
 AUXILIARY RAMP
 19A803
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Sep 5 2019
 AWARDED ON : Sep 10 2019

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 GRAHAM CONTRACTING, LTD. C.A. CAREY CORPORATION R.W. SCOTT CONSTRUCTION CO.
 13555 SE 36TH ST SUITE 120 537 NW LOCUST ST 4005 W VALLEY HWY N SUITE A
 98027-2412
 BELLEVUE WA 980061442 ISSAQUAH WA 980271006 AUBURN WA 980012442
 CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 753800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
57	RETROFIT SCALE WITH CONCRETE PANEL	L.S.	17,000.00	47.06 %	25,000.00	8,000.00	17,000.00	0.00 %	40,000.00	135.29 %
CONTRACT TOTAL			\$780,474.50	11.32%	\$868,862.00	11.32%	\$875,522.00	12.18%	\$954,842.50	22.34%
BASE TOTAL			\$780,474.50	11.32%	\$868,862.00	11.32%	\$875,522.00	12.18%	\$954,842.50	22.34%

PS&E JOB NO : 19A803 REVISION NO :
 CONTRACT NO : 009476 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5557
 HWY : SR 090
 TITLE : I-90
 I-90 & SR 18 INTERCHANGE
 AUXILIARY RAMP
 19A803
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Sep 5 2019
 AWARDED ON : Sep 10 2019

----- 10TH BIDDER -----
 GARY MERLINO CONSTRUCTION CO.,
 9125 10TH AVE S
 SEATTLE WA 981084612
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			110.67 %		-100.00 %		
			71,200.00	150,000.00	78,800.00	0.00			
2	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.			233.33 %		-100.00 %		
			1,500.00	5,000.00	3,500.00	0.00			
3	REMOVING PLASTIC LINE	L.F.			60.00 %		-100.00 %		
	1490.0000		2.5000	4.0000	60.00 %		-100.00 %		
			3,725.00	5,960.00	2,235.00	0.00			
4	REMOVING PLASTIC CROSSWALK LINE	S.F.			-10.00 %		-100.00 %		
	80.0000		10.0000	9.0000	-10.00 %		-100.00 %		
			800.00	720.00	-80.00	0.00			
GRADING									
5	ROADWAY EXCAVATION INCL. HAUL	C.Y.			87.50 %		-100.00 %		
	200.0000		80.0000	150.0000	87.50 %		-100.00 %		
			16,000.00	30,000.00	14,000.00	0.00			
6	SELECT BORROW INCL. HAUL	TON			214.29 %		-100.00 %		
	60.0000		35.0000	110.0000	214.29 %		-100.00 %		
			2,100.00	6,600.00	4,500.00	0.00			
7	GRAVEL BORROW INCL. HAUL	TON			100.00 %		-100.00 %		
	100.0000		55.0000	110.0000	100.00 %		-100.00 %		
			5,500.00	11,000.00	5,500.00	0.00			
8	EMBANKMENT COMPACTION	C.Y.			261.11 %		-100.00 %		
	80.0000		18.0000	65.0000	261.11 %		-100.00 %		
			1,440.00	5,200.00	3,760.00	0.00			

PS&E JOB NO : 19A803 REVISION NO :
 CONTRACT NO : 009476 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5557
 HWY : SR 090
 TITLE : I-90
 I-90 & SR 18 INTERCHANGE
 AUXILIARY RAMP
 19A803
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Sep 5 2019
 AWARDED ON : Sep 10 2019

----- 10TH BIDDER -----
 GARY MERLINO CONSTRUCTION CO.,
 9125 10TH AVE S
 SEATTLE WA 981084612
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
DRAINAGE									
9	CL. IV REINF. CONC. CULV. PIPE 24 IN. DIAM.								
	8.0000	L.F.	110.0000	650.0000	490.91 %				-100.00 %
			880.00	5,200.00	4,320.00	0.00			
STORM SEWER									
10	CATCH BASIN TYPE 2 48 IN. DIAM.								
	1.0000	EACH	5,000.0000	7,000.0000	40.00 %				-100.00 %
			5,000.00	7,000.00	2,000.00	0.00			
SURFACING									
11	PERMEABLE BALLAST								
	90.0000	TON	60.0000	140.0000	133.33 %				-100.00 %
			5,400.00	12,600.00	7,200.00	0.00			
12	CRUSHED SURFACING BASE COURSE								
	80.0000	TON	80.0000	170.0000	112.50 %				-100.00 %
			6,400.00	13,600.00	7,200.00	0.00			
HOT MIX ASPHALT									
13	CRACK SEALING - FA								
		EST.			0.00 %				0.00 %
			7,000.00	7,000.00		0.00			
14	PLANING BITUMINOUS PAVEMENT								
	2805.0000	S.Y.	10.0000	10.0000	0.00 %				-100.00 %
			28,050.00	28,050.00	0.00	0.00			
15	HMA CL. 1/2 IN. PG 58H-22								
	410.0000	TON	300.0000	230.0000	-23.33 %				-100.00 %
			123,000.00	94,300.00	-28,700.00	0.00			
16	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %				0.00 %
			3,690.00	3,690.00		0.00			

PS&E JOB NO : 19A803 REVISION NO :
 CONTRACT NO : 009476 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5557
 HWY : SR 090
 TITLE : I-90
 I-90 & SR 18 INTERCHANGE
 AUXILIARY RAMP
 19A803
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Sep 5 2019
 AWARDED ON : Sep 10 2019

----- 10TH BIDDER -----
 GARY MERLINO CONSTRUCTION CO.,
 9125 10TH AVE S
 SEATTLE WA 981084612
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
HOT MIX ASPHALT									
17	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			2,460.00	2,460.00		0.00			
18	LONGITUDINAL JOINT SEAL								
	135.0000	L.F.	50.0000	20.0000	-60.00 %		-100.00 %		
			6,750.00	2,700.00	-4,050.00	0.00			
19	CYCLIC DENSITY PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
20	ESC LEAD								
	20.0000	DAY	150.0000	125.0000	-16.67 %		-100.00 %		
			3,000.00	2,500.00	-500.00	0.00			
21	WATTLE								
	940.0000	L.F.	12.0000	9.0000	-25.00 %		-100.00 %		
			11,280.00	8,460.00	-2,820.00	0.00			
22	EROSION/WATER POLLUTION CONTROL								
		EST.			0.00 %		0.00 %		
			65,000.00	65,000.00		0.00			
23	SEEDING AND FERTILIZING BY HAND								
	265.0000	S.Y.	20.0000	45.0000	125.00 %		-100.00 %		
			5,300.00	11,925.00	6,625.00	0.00			
24	HIGH VISIBILITY SILT FENCE								
	860.0000	L.F.	8.0000	9.0000	12.50 %		-100.00 %		
			6,880.00	7,740.00	860.00	0.00			
25	EROSION CONTROL BLANKET								
	265.0000	S.Y.	4.0000	9.0000	125.00 %		-100.00 %		
			1,060.00	2,385.00	1,325.00	0.00			

PS&E JOB NO : 19A803 REVISION NO :
 CONTRACT NO : 009476 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5557
 HWY : SR 090
 TITLE : I-90
 I-90 & SR 18 INTERCHANGE
 AUXILIARY RAMP
 19A803
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Sep 5 2019
 AWARDED ON : Sep 10 2019

----- 10TH BIDDER -----
 GARY MERLINO CONSTRUCTION CO.,
 9125 10TH AVE S
 SEATTLE WA 981084612
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
26	PRECAST SLOPED MOUNTABLE CURB								
	110.0000	L.F.	65.0000	75.0000	15.38 %				-100.00 %
			7,150.00	8,250.00	1,100.00	0.00			
27	PRECAST CONC. BARRIER TYPE 2								
	605.0000	L.F.	85.0000	90.0000	5.88 %				-100.00 %
			51,425.00	54,450.00	3,025.00	0.00			
28	DELINEATION PYLON								
	136.0000	EACH	100.0000	130.0000	30.00 %				-100.00 %
			13,600.00	17,680.00	4,080.00	0.00			
29	BARRIER DELINEATOR								
	22.0000	EACH	30.0000	23.0000	-23.33 %				-100.00 %
			660.00	506.00	-154.00	0.00			
30	PROFILED PLASTIC LINE								
	2775.0000	L.F.	4.0000	6.0000	50.00 %				-100.00 %
			11,100.00	16,650.00	5,550.00	0.00			
31	PROFILED PLASTIC WIDE LANE LINE								
	1055.0000	L.F.	7.0000	8.0000	14.29 %				-100.00 %
			7,385.00	8,440.00	1,055.00	0.00			
32	PLASTIC STOP LINE								
	41.0000	L.F.	40.0000	20.0000	-50.00 %				-100.00 %
			1,640.00	820.00	-820.00	0.00			
33	PLASTIC TRAFFIC ARROW								
	1.0000	EACH	450.0000	600.0000	33.33 %				-100.00 %
			450.00	600.00	150.00	0.00			
34	PLASTIC TRAFFIC LETTER								
	4.0000	EACH	120.0000	200.0000	66.67 %				-100.00 %
			480.00	800.00	320.00	0.00			
35	PLASTIC DRAINAGE MARKING								
	2.0000	EACH	120.0000	250.0000	108.33 %				-100.00 %
			240.00	500.00	260.00	0.00			
36	PERMANENT SIGNING								
		L.S.			-25.00 %				-100.00 %
			12,000.00	9,000.00	-3,000.00	0.00			

PS&E JOB NO : 19A803 REVISION NO :
 CONTRACT NO : 009476 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5557
 HWY : SR 090
 TITLE : I-90
 I-90 & SR 18 INTERCHANGE
 AUXILIARY RAMP
 19A803
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Sep 5 2019
 AWARDED ON : Sep 10 2019

----- 10TH BIDDER -----
 GARY MERLINO CONSTRUCTION CO.,
 9125 10TH AVE S
 SEATTLE WA 981084612
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
37	TEMPORARY PAVEMENT MARKING-LONG DURATION								
	3750.0000	L.F.	2.2500	3.0000	33.33 %				-100.00 %
			8,437.50	11,250.00	2,812.50	0.00			
38	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM								
		L.S.			39.61 %				-100.00 %
			154,000.00	215,000.00	61,000.00	0.00			
39	DIRECTIONAL BORING								
	150.0000	L.F.	200.0000	165.0000	-17.50 %				-100.00 %
			30,000.00	24,750.00	-5,250.00	0.00			
40	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.			1,918.34 %				-100.00 %
			27,000.00	544,952.00	517,952.00	0.00			
41	CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER								
	100.0000	HR	150.0000	150.0000	0.00 %				-100.00 %
			15,000.00	15,000.00	0.00	0.00			
OTHER ITEMS									
42	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	16.0000	C.Y.	50.0000	35.0000	-30.00 %				-100.00 %
			800.00	560.00	-240.00	0.00			
43	SHORING OR EXTRA EXCAVATION CLASS B								
	60.0000	S.F.	5.0000	1.0000	-80.00 %				-100.00 %
			300.00	60.00	-240.00	0.00			
44	ROADWAY SURVEYING								
		L.S.			400.00 %				-100.00 %
			5,000.00	25,000.00	20,000.00	0.00			
45	GABION CRIBBING								
	2.0000	C.Y.	250.0000	600.0000	140.00 %				-100.00 %
			500.00	1,200.00	700.00	0.00			
46	FORCE ACCOUNT MINOR DRAINAGE REPAIR WORK								
		EST.			0.00 %				0.00 %
			5,000.00	5,000.00		0.00			

PS&E JOB NO : 19A803 REVISION NO :
 CONTRACT NO : 009476 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5557
 HWY : SR 090
 TITLE : I-90
 I-90 & SR 18 INTERCHANGE
 AUXILIARY RAMP
 19A803
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Sep 5 2019
 AWARDED ON : Sep 10 2019

----- 10TH BIDDER -----
 GARY MERLINO CONSTRUCTION CO.,
 9125 10TH AVE S
 SEATTLE WA 981084612
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
47	FORCE ACCOUNT MINOR ELECTRICAL REPAIR WORK	EST.			0.00 %		0.00 %		
			10,000.00	10,000.00		0.00			
48	ROADSIDE CLEANUP	EST.			0.00 %		0.00 %		
			5,000.00	5,000.00		0.00			
49	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %		
			5.00	5.00		0.00			
50	MINOR CHANGE	CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
51	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
52	SPPC PLAN	L.S.			-50.00 %		-100.00 %		
			1,000.00	500.00	-500.00	0.00			
53	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			-71.43 %		-100.00 %		
	470.0000		7.0000	2.0000	-2,350.00	0.00			
			3,290.00	940.00					
54	NO TRESPASSING SIGN	EACH			-37.50 %		-100.00 %		
	2.0000		800.0000	500.0000	-600.00	0.00			
			1,600.00	1,000.00					
55	HEALTH AND SAFETY PLAN	L.S.			50.00 %		-100.00 %		
			2,000.00	3,000.00	1,000.00	0.00			
56	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.			0.00 %		0.00 %		
			5,000.00	5,000.00		0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 09/05/2019

*** BID CHECK REPORT ***

TIME: 10:30

PS&E JOB NO : 19A803 REVISION NO :
 CONTRACT NO : 009476 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5557
 HWY : SR 090
 TITLE : I-90
 I-90 & SR 18 INTERCHANGE
 AUXILIARY RAMP
 19A803
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Sep 5 2019
 AWARDED ON : Sep 10 2019

----- 10TH BIDDER -----
 GARY MERLINO CONSTRUCTION CO.,
 9125 10TH AVE S
 SEATTLE WA 981084612
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
57	RETROFIT SCALE WITH CONCRETE PANEL	L.S.	17,000.00	25,000.00	47.06 %	0.00	-100.00 %		
	CONTRACT TOTAL		<u>\$780,474.50</u>	<u>\$1,500,000.00</u>	92.19%			\$0.00	
	BASE TOTAL		<u>\$780,474.50</u>	<u>\$1,500,000.00</u>	92.19%	NO BID THIS ALTERNATE		NO BID THIS ALTERNATE	