

PS&E JOB NO : 19X309 REVISION NO :  
 CONTRACT NO : 009561 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL5955  
 HWY : SR 101,103  
 TITLE : SR 103  
 US 101 TO STACKPOLE ROAD  
 CHIP SEAL  
 19X309  
 PROJECT :  
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 13 2020  
 AWARDED ON : May 28 2020

----- LOW BIDDER ----- 2ND BIDDER -----  
 DOOLITTLE CONSTRUCTION, LLC GRANITE CONSTRUCTION COMPANY  
 1900 - 118TH AVE SE 3200 113TH AVE SW  
 BELLEVUE WA 980054699 OLYMPIA WA 985129160  
 CONTRACTOR NUMBER : 224000 CONTRACTOR NUMBER : 100102

| ITEM NO.                     | ITEM DESCRIPTION                                       | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | 2ND BIDDER                      |                                 | % DIFF./<br>AMT.DIFF. |
|------------------------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|
|                              |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |
| PREPARATION                  |  |           |                                 |                                 |                       |                                 |                                 |                       |
| 1                            | MOBILIZATION   | L.S.      |                                 |                                 | -56.74 %              |                                 |                                 | -26.54 %              |
|                              |  |           | 161,808.00                      | 70,000.00                       | -91,808.00            | 118,862.60                      |                                 | -42,945.40            |
| 2                            | REMOVING MISCELLANEOUS TRAFFIC ITEM                    | L.S.      |                                 |                                 | -11.89 %              |                                 |                                 | -62.56 %              |
|                              |  |           | 22,700.00                       | 20,000.00                       | -2,700.00             | 8,500.00                        |                                 | -14,200.00            |
| GRADING                      |  |           |                                 |                                 |                       |                                 |                                 |                       |
| 3                            | PAVEMENT REPAIR EXCAVATION INCL. HAUL                  | S.Y.      |                                 |                                 | -12.50 %              |                                 |                                 | -37.50 %              |
|                              | 1268.0000  |           | 40.0000                         | 35.0000                         | -5.0000               | 25.0000                         |                                 | -15.0000              |
|                              |  |           | 50,720.00                       | 44,380.00                       | -6,340.00             | 31,700.00                       |                                 | -19,020.00            |
| LIQUID ASPHALT               |  |           |                                 |                                 |                       |                                 |                                 |                       |
| 4                            | EMULSIFIED ASPHALT CRS-2P                              | TON       |                                 |                                 | 27.27 %               |                                 |                                 | 27.27 %               |
|                              | 427.1000   |           | 550.0000                        | 700.0000                        | 150.0000              | 700.0000                        |                                 | 150.0000              |
|                              |  |           | 234,905.00                      | 298,970.00                      | 64,065.00             | 298,970.00                      |                                 | 64,065.00             |
| 5                            | CRS-2P COST PRICE ADJUSTMENT                           | CALC      |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |
|                              |  |           | 1.00                            | 1.00                            | 0.00                  | 1.00                            |                                 | 0.00                  |
| 6                            | ASPHALT FOR FOG SEAL                                   | TON       |                                 |                                 | -9.09 %               |                                 |                                 | -36.36 %              |
|                              | 68.0000  |           | 550.0000                        | 500.0000                        | -50.0000              | 350.0000                        |                                 | -200.0000             |
|                              |  |           | 37,400.00                       | 34,000.00                       | -3,400.00             | 23,800.00                       |                                 | -13,600.00            |
| BITUMINOUS SURFACE TREATMENT |  |           |                                 |                                 |                       |                                 |                                 |                       |
| 7                            | FURNISHING AND PLACING CRUSHED SCREENINGS 3/8 TO NO. 4 | S.Y.      |                                 |                                 | -20.00 %              |                                 |                                 | 10.00 %               |
|                              | 231450.0000  |           | 1.0000                          | 0.8000                          | -0.2000               | 1.1000                          |                                 | 0.3000                |
|                              |  |           | 231,450.00                      | 185,160.00                      | -46,290.00            | 254,595.00                      |                                 | 23,145.00             |
| 8                            | FURNISHING AND PLACING CRUSHED SCREENINGS NO. 4 TO 0   | S.Y.      |                                 |                                 | -74.00 %              |                                 |                                 | -50.00 %              |
|                              | 231450.0000  |           | 0.5000                          | 0.1300                          | -0.3700               | 0.2500                          |                                 | -0.2500               |
|                              |  |           | 115,725.00                      | 30,088.50                       | -85,636.50            | 57,862.50                       |                                 | -57,862.50            |

PS&E JOB NO : 19X309 REVISION NO :  
 CONTRACT NO : 009561 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL5955

BIDS OPENED ON : May 13 2020  
 AWARDED ON : May 28 2020

----- LOW BIDDER ----- 2ND BIDDER -----  
 HWY : SR 101,103 DOOLITTLE CONSTRUCTION, LLC GRANITE CONSTRUCTION COMPANY  
 TITLE : SR 103 US 101 TO STACKPOLE ROAD 1900 - 118TH AVE SE 3200 113TH AVE SW  
 CHIP SEAL  
 19X309  
 PROJECT : BELLEVUE WA 980054699 OLYMPIA WA 985129160  
 COUNTY(S) : PACIFIC CONTRACTOR NUMBER : 224000 CONTRACTOR NUMBER : 100102

| ITEM NO.                              | ITEM DESCRIPTION<br>EST. QUANTITY             | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | 2ND BIDDER                      |                       |  |
|---------------------------------------|---|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|--|
|                                       |   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |  |
| BITUMINOUS SURFACE TREATMENT          |   |              |                                 |                                 |                       |                                 |                       |  |
| 9                                     | ADDITIONAL BROOMING                           |              |                                 |                                 |                       |                                 |                       |  |
|                                       | 60.0000                                       | HR           | 180.0000                        | 145.0000                        | -19.44 %              | 100.0000                        | -44.44 %              |  |
|                                       |   |              | 10,800.00                       | 8,700.00                        | -2,100.00             | 6,000.00                        | -4,800.00             |  |
| HOT MIX ASPHALT                       |   |              |                                 |                                 |                       |                                 |                       |  |
| 10                                    | CRACK SEALING - LF                            |              |                                 |                                 |                       |                                 |                       |  |
|                                       | 4630.0000                                     | L.F.         | 4.0000                          | 3.5000                          | -12.50 %              | 2.2500                          | -43.75 %              |  |
|                                       |   |              | 18,520.00                       | 16,205.00                       | -2,315.00             | 10,417.50                       | -8,102.50             |  |
| 11                                    | HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58H-22 |              |                                 |                                 |                       |                                 |                       |  |
|                                       | 260.0000                                      | TON          | 250.0000                        | 240.0000                        | -4.00 %               | 325.0000                        | 30.00 %               |  |
|                                       |   |              | 65,000.00                       | 62,400.00                       | -2,600.00             | 84,500.00                       | 19,500.00             |  |
| 12                                    | ASPHALT COST PRICE ADJUSTMENT                 |              |                                 |                                 |                       |                                 |                       |  |
|                                       |   | CALC         |                                 |                                 | 0.00 %                |                                 | 0.00 %                |  |
|                                       |   |              | 1.00                            | 1.00                            |                       | 1.00                            |                       |  |
| EROSION CNTL AND ROADSIDE RESTORATION |   |              |                                 |                                 |                       |                                 |                       |  |
| 13                                    | ESC LEAD                                      |              |                                 |                                 |                       |                                 |                       |  |
|                                       | 20.0000                                       | DAY          | 250.0000                        | 300.0000                        | 20.00 %               | 100.0000                        | -60.00 %              |  |
|                                       |   |              | 5,000.00                        | 6,000.00                        | 1,000.00              | 2,000.00                        | -3,000.00             |  |
| 14                                    | INLET PROTECTION                              |              |                                 |                                 |                       |                                 |                       |  |
|                                       | 221.0000                                      | EACH         | 130.0000                        | 20.0000                         | -84.62 %              | 85.0000                         | -34.62 %              |  |
|                                       |   |              | 28,730.00                       | 4,420.00                        | -24,310.00            | 18,785.00                       | -9,945.00             |  |
| 15                                    | EROSION/WATER POLLUTION CONTROL               |              |                                 |                                 |                       |                                 |                       |  |
|                                       |   | EST.         |                                 |                                 | 0.00 %                |                                 | 0.00 %                |  |
|                                       |   |              | 25,000.00                       | 25,000.00                       |                       | 25,000.00                       |                       |  |
| TRAFFIC                               |   |              |                                 |                                 |                       |                                 |                       |  |
| 16                                    | TRANSPORTABLE ATTENUATOR                      |              |                                 |                                 |                       |                                 |                       |  |
|                                       | 4.0000  | EACH         | 10,000.0000                     | 2,000.0000                      | -80.00 %              | 8,500.0000                      | -15.00 %              |  |
|                                       |   |              | 40,000.00                       | 8,000.00                        | -32,000.00            | 34,000.00                       | -6,000.00             |  |

PS&E JOB NO : 19X309 REVISION NO :  
 CONTRACT NO : 009561 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL5955  
 HWY : SR 101,103  
 TITLE : SR 103  
 US 101 TO STACKPOLE ROAD  
 CHIP SEAL  
 19X309  
 PROJECT :  
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 13 2020  
 AWARDED ON : May 28 2020

----- LOW BIDDER -----      ----- 2ND BIDDER -----  
 DOOLITTLE CONSTRUCTION, LLC      GRANITE CONSTRUCTION COMPANY  
 1900 - 118TH AVE SE      3200 113TH AVE SW  
 BELLEVUE WA 980054699      OLYMPIA WA 985129160  
 CONTRACTOR NUMBER : 224000      CONTRACTOR NUMBER : 100102

| ITEM NO. | ITEM DESCRIPTION                          | UNIT MEAS | ENGR'S. EST.                    |                                 |                       |                                 |
|----------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|
|          |   |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT |
| TRAFFIC  |   |           |                                 |                                 |                       |                                 |
| 17       | OPERATION OF TRANSPORTABLE ATTENUATOR     |           |                                 |                                 |                       |                                 |
|          | 610.0000                                  | HR        | 65.0000                         | 10.0000                         | -84.62 %              | 85.0000 30.77 %                 |
|          |   |           | 39,650.00                       | 6,100.00                        | -33,550.00            | 51,850.00 12,200.00             |
| 18       | REPAIR TRANSPORTABLE ATTENUATOR           |           |                                 |                                 |                       |                                 |
|          | EST.                                      |           |                                 |                                 | 0.00 %                | 0.00 %                          |
|          |   |           | 6,000.00                        | 6,000.00                        |                       | 6,000.00                        |
| 19       | FLEXIBLE GUIDE POST                       |           |                                 |                                 |                       |                                 |
|          | 1605.0000                                 | EACH      | 50.0000                         | 45.0000                         | -10.00 %              | 41.5000 -17.00 %                |
|          |   |           | 80,250.00                       | 72,225.00                       | -8,025.00             | 66,607.50 -13,642.50            |
| 20       | PAINT LINE                                |           |                                 |                                 |                       |                                 |
|          | 274670.0000                               | L.F.      | 0.2000                          | 0.1300                          | -35.00 %              | 0.1200 -40.00 %                 |
|          |   |           | 54,934.00                       | 35,707.10                       | -19,226.90            | 32,960.40 -21,973.60            |
| 21       | PAINTED WIDE LANE LINE                    |           |                                 |                                 |                       |                                 |
|          | 4780.0000                                 | L.F.      | 0.4500                          | 0.3500                          | -22.22 %              | 0.3000 -33.33 %                 |
|          |   |           | 2,151.00                        | 1,673.00                        | -478.00               | 1,434.00 -717.00                |
| 22       | PLASTIC CROSSWALK LINE                    |           |                                 |                                 |                       |                                 |
|          | 3672.0000                                 | S.F.      | 11.0000                         | 4.7500                          | -56.82 %              | 4.5000 -59.09 %                 |
|          |   |           | 40,392.00                       | 17,442.00                       | -22,950.00            | 16,524.00 -23,868.00            |
| 23       | PLASTIC STOP LINE                         |           |                                 |                                 |                       |                                 |
|          | 209.0000                                  | L.F.      | 20.0000                         | 8.0000                          | -60.00 %              | 7.5000 -62.50 %                 |
|          |   |           | 4,180.00                        | 1,672.00                        | -2,508.00             | 1,567.50 -2,612.50              |
| 24       | TEMPORARY PAVEMENT MARKING-SHORT DURATION |           |                                 |                                 |                       |                                 |
|          | 280060.0000                               | L.F.      | 0.3500                          | 0.0500                          | -85.71 %              | 0.1000 -71.43 %                 |
|          |   |           | 98,021.00                       | 14,003.00                       | -84,018.00            | 28,006.00 -70,015.00            |
| 25       | RAISED PAVEMENT MARKER TYPE 1             |           |                                 |                                 |                       |                                 |
|          | 1.6000                                    | HUND      | 2,000.0000                      | 400.0000                        | -80.00 %              | 375.0000 -81.25 %               |
|          |   |           | 3,200.00                        | 640.00                          | -2,560.00             | 600.00 -2,600.00                |
| 26       | RAISED PAVEMENT MARKER TYPE 2             |           |                                 |                                 |                       |                                 |
|          | 11.2000                                   | HUND      | 600.0000                        | 450.0000                        | -25.00 %              | 400.0000 -33.33 %               |
|          |   |           | 6,720.00                        | 5,040.00                        | -1,680.00             | 4,480.00 -2,240.00              |
| 27       | PORTABLE CHANGEABLE MESSAGE SIGN          |           |                                 |                                 |                       |                                 |
|          | 5720.0000                                 | HR        | 7.5000                          | 1.2500                          | -83.33 %              | 1.5000 -80.00 %                 |
|          |   |           | 42,900.00                       | 7,150.00                        | -35,750.00            | 8,580.00 -34,320.00             |

PS&E JOB NO : 19X309 REVISION NO :  
 CONTRACT NO : 009561 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL5955  
 HWY : SR 101,103  
 TITLE : SR 103  
 US 101 TO STACKPOLE ROAD  
 CHIP SEAL  
 19X309  
 PROJECT :  
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 13 2020  
 AWARDED ON : May 28 2020

----- LOW BIDDER ----- 2ND BIDDER -----  
 DOOLITTLE CONSTRUCTION, LLC GRANITE CONSTRUCTION COMPANY  
 1900 - 118TH AVE SE 3200 113TH AVE SW  
 BELLEVUE WA 980054699 OLYMPIA WA 985129160  
 CONTRACTOR NUMBER : 224000 CONTRACTOR NUMBER : 100102

| ITEM NO.    | ITEM DESCRIPTION                      | UNIT MEAS | ENGR'S. EST.                    |                                 |                       |                                 |
|-------------|---------------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|
|             |                                       |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT |
| TRAFFIC     |                                       |           |                                 |                                 |                       |                                 |
| 28          | OTHER TEMPORARY TRAFFIC CONTROL       |           |                                 |                                 |                       |                                 |
|             | L.S.                                  |           |                                 |                                 | -67.39 %              | -72.83 %                        |
|             |                                       |           | 92,000.00                       | 30,000.00                       | -62,000.00            | 25,000.00 -67,000.00            |
| 29          | FLAGGERS                              |           |                                 |                                 |                       |                                 |
|             | 900.0000 HR                           |           | 70.0000                         | 57.0000                         | -18.57 %              | 95.0000 35.71 %                 |
|             |                                       |           | 63,000.00                       | 51,300.00                       | -11,700.00            | 85,500.00 22,500.00             |
| 30          | OTHER TRAFFIC CONTROL LABOR           |           |                                 |                                 |                       |                                 |
|             | 950.0000 HR                           |           | 70.0000                         | 58.0000                         | -17.14 %              | 95.0000 35.71 %                 |
|             |                                       |           | 66,500.00                       | 55,100.00                       | -11,400.00            | 90,250.00 23,750.00             |
| 31          | TRAFFIC CONTROL SUPERVISOR            |           |                                 |                                 |                       |                                 |
|             | L.S.                                  |           |                                 |                                 | -50.00 %              | 0.00 %                          |
|             |                                       |           | 40,000.00                       | 20,000.00                       | -20,000.00            | 40,000.00 0.00                  |
| 32          | CONSTRUCTION SIGNS CLASS A            |           |                                 |                                 |                       |                                 |
|             | 1156.0000 S.F.                        |           | 35.0000                         | 25.0000                         | -28.57 %              | 20.0000 -42.86 %                |
|             |                                       |           | 40,460.00                       | 28,900.00                       | -11,560.00            | 23,120.00 -17,340.00            |
| OTHER ITEMS |                                       |           |                                 |                                 |                       |                                 |
| 33          | ROADSIDE CLEANUP                      |           |                                 |                                 |                       |                                 |
|             | EST.                                  |           |                                 |                                 | 0.00 %                | 0.00 %                          |
|             |                                       |           | 20,000.00                       | 20,000.00                       |                       | 20,000.00                       |
| 34          | REIMBURSEMENT FOR THIRD PARTY DAMAGE  |           |                                 |                                 |                       |                                 |
|             | EST.                                  |           |                                 |                                 | 0.00 %                | 0.00 %                          |
|             |                                       |           | 5.00                            | 5.00                            |                       | 5.00                            |
| 35          | MINOR CHANGE                          |           |                                 |                                 |                       |                                 |
|             | CALC                                  |           |                                 |                                 | 0.00 %                | 0.00 %                          |
|             |                                       |           | -1.00                           | -1.00                           |                       | -1.00                           |
| 36          | AGGREGATE COMPLIANCE PRICE ADJUSTMENT |           |                                 |                                 |                       |                                 |
|             | CALC                                  |           |                                 |                                 | 0.00 %                | 0.00 %                          |
|             |                                       |           | 1.00                            | 1.00                            |                       | 1.00                            |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/26/2020

\*\*\* BID CHECK REPORT \*\*\*

TIME: 13:56

PS&E JOB NO : 19X309 REVISION NO :  
 CONTRACT NO : 009561 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL5955  
 HWY : SR 101,103  
 TITLE : SR 103  
 US 101 TO STACKPOLE ROAD  
 CHIP SEAL  
 19X309  
 PROJECT :  
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 13 2020  
 AWARDED ON : May 28 2020

----- LOW BIDDER ----- 2ND BIDDER -----  
 DOOLITTLE CONSTRUCTION, LLC GRANITE CONSTRUCTION COMPANY  
 1900 - 118TH AVE SE 3200 113TH AVE SW  
 BELLEVUE WA 980054699 OLYMPIA WA 985129160  
 CONTRACTOR NUMBER : 224000 CONTRACTOR NUMBER : 100102

| ITEM NO.    | ITEM DESCRIPTION<br>EST. QUANTITY | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT |
|-------------|-----------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|
|             |                                   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |                                 |
| OTHER ITEMS |                                   |              |                                 |                                 |                       |                                 |                       |                                 |
| 37          | SPCC PLAN                         | L.S.         |                                 |                                 |                       |                                 |                       |                                 |
|             |                                   |              | 1,000.00                        | 1,500.00                        | 50.00 %               |                                 | 100.00 %              |                                 |
|             |                                   |              |                                 |                                 | 500.00                | 2,000.00                        | 1,000.00              |                                 |
|             | CONTRACT TOTAL                    |              | <u>\$1,749,123.00</u>           | <u>\$1,187,782.60</u>           | -32.09%               | <u>\$1,479,479.00</u>           | -15.42%               | \$0.00                          |
|             | BASE TOTAL                        |              | <u>\$1,749,123.00</u>           | <u>\$1,187,782.60</u>           | -32.09%               | <u>\$1,479,479.00</u>           | -15.42%               |                                 |