
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z005 REVISION NO : BIDS OPENED ON : Aug  7 2019 
CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
VERSION NO :2 WORK ORDER# : XL5843
HWY :SR 000,395
TITLE :US 395 / NSC

BNSF - 2ND RAILROAD
REALIGNMENT
19Z005

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/05/2019
14:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992249424

8727 W HIGHWAY 2 #100
HALME CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SCARSELLA BROS., INC. APOLLO, INC.
8404 S 196TH ST 1133 W COLUMBIA DR
KENT WA  98031-1884 KENNEWICK  WA  99336-3472
SEATTLE   WA  981680697 KENNEWICK   WA  993360617
CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100265

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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PREPARATION
1 MOBILIZATION 

L.S. 122.65 % 96.44 % 12.79 %

2,635,200.00 1,451,631.94 2,325,000.00 1,141,431.94 1,335,000.00 151,431.941,183,568.06

271.7300
2 CLEARING AND GRUBBING 

85.3300 ACRE -81.88 % 600.0000 -60.00 % 1,100.0000 -26.67 %

23,186.72 -104,808.28 51,198.00 -76,797.00 93,863.00 -34,132.00
1,500.0000
127,995.00

117.6900
3 COS TREE PROTECTION ZONE

13.0000 EACH -70.58 % 300.0000 -25.00 % 900.0000 125.00 %

1,529.97 -3,670.03 3,900.00 -1,300.00 11,700.00 6,500.00
400.0000
5,200.00

231.3900
4 COS TREE PRUNING

10.0000 EACH -33.89 % 500.0000 42.86 % 450.0000 28.57 %

2,313.90 -1,186.10 5,000.00 1,500.00 4,500.00 1,000.00
350.0000
3,500.00

182.7700
5 REMOVING DRAINAGE STRUCTURE 

29.0000 EACH -47.78 % 400.0000 14.29 % 850.0000 142.86 %

5,300.33 -4,849.67 11,600.00 1,450.00 24,650.00 14,500.00
350.0000
10,150.00

6 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 53.69 % -33.33 % 266.67 %

461,061.41 161,061.41 200,000.00 -100,000.00 1,100,000.00 800,000.00300,000.00
7 FORCE ACCOUNT - UNEXPECTED OBJECT REMOVAL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
8 REMOVING EXISTING BRIDGE 

L.S. 64.70 % -79.38 % 15.46 %

139,791.53 54,916.53 17,500.00 -67,375.00 98,000.00 13,125.0084,875.00

8.7100
9 REMOVING CEMENT CONC. PAVEMENT 

59.0000 S.Y. -56.45 % 10.0000 -50.00 % 38.0000 90.00 %

513.89 -666.11 590.00 -590.00 2,242.00 1,062.00
20.0000
1,180.00

4.9300
10 COS REMOVE CEMENT CONCRETE SIDEWALK AND DRIVEWAY

129.0000 S.Y. -72.61 % 10.0000 -44.44 % 15.0000 -16.67 %

635.97 -1,686.03 1,290.00 -1,032.00 1,935.00 -387.00
18.0000
2,322.00

4.9300
11 REMOVING CEMENT CONC. SIDEWALK 

407.0000 S.Y. -67.13 % 10.0000 -33.33 % 12.0000 -20.00 %

2,006.51 -4,098.49 4,070.00 -2,035.00 4,884.00 -1,221.00
15.0000
6,105.00
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2.9200
12 REMOVING CEMENT CONC. CURB 

1956.0000 L.F. -63.50 % 5.0000 -37.50 % 7.0000 -12.50 %

5,711.52 -9,936.48 9,780.00 -5,868.00 13,692.00 -1,956.00
8.0000

15,648.00

2.9200
13 COS REMOVE EXISTING CURB AND GUTTER

29.0000 L.F. -77.54 % 5.0000 -61.54 % 16.0000 23.08 %

84.68 -292.32 145.00 -232.00 464.00 87.00
13.0000
377.00

1.5400
14 REMOVING ASPHALT CONC. PAVEMENT 

2457.0000 S.Y. -87.17 % 4.0000 -66.67 % 4.6500 -61.25 %

3,783.78 -25,700.22 9,828.00 -19,656.00 11,425.05 -18,058.95
12.0000

29,484.00

22.0400
15 COS SAWCUTTING CURB

10.0000 EACH -47.52 % 50.0000 19.05 % 30.0000 -28.57 %

220.40 -199.60 500.00 80.00 300.00 -120.00
42.0000
420.00

0.7200
16 COS SAWCUTTING RIGID PAVEMENT

52.5000 L.F. -85.00 % 10.0000 108.33 % 3.6000 -25.00 %

37.80 -214.20 525.00 273.00 189.00 -63.00
4.8000
252.00

0.2800
17 COS SAWCUTTING FLEXIBLE PAVEMENT

5083.2500 L.F. -92.22 % 3.5000 -2.78 % 1.3000 -63.89 %

1,423.31 -16,876.39 17,791.38 -508.33 6,608.23 -11,691.48
3.6000

18,299.70

16.5300
18 REMOVING CONC. BARRIER 

440.0000 L.F. 65.30 % 15.0000 50.00 % 16.5000 65.00 %

7,273.20 2,873.20 6,600.00 2,200.00 7,260.00 2,860.00
10.0000
4,400.00

5.3200
19 REMOVING TRAFFIC ISLAND 

30.0000 S.Y. -82.27 % 25.0000 -16.67 % 18.0000 -40.00 %

159.60 -740.40 750.00 -150.00 540.00 -360.00
30.0000
900.00

13.2200
20 REMOVING GUARDRAIL 

210.0000 L.F. 32.20 % 12.0000 20.00 % 14.0000 40.00 %

2,776.20 676.20 2,520.00 420.00 2,940.00 840.00
10.0000
2,100.00

1.6500
21 REMOVING CHAIN LINK FENCE 

4418.0000 L.F. -45.00 % 4.5000 50.00 % 4.2500 41.67 %

7,289.70 -5,964.30 19,881.00 6,627.00 18,776.50 5,522.50
3.0000

13,254.00
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6.3900
22 REMOVE ABANDONED 20 INCH PIPE

1720.0000 L.F. -29.00 % 17.2500 91.67 % 16.5000 83.33 %

10,990.80 -4,489.20 29,670.00 14,190.00 28,380.00 12,900.00
9.0000

15,480.00

GRADING

3.3900
23 ROADWAY EXCAVATION INCL. HAUL 

565725.0000 C.Y. -9.60 % 3.5000 -6.67 % 4.2300 12.80 %

1,917,807.75 -203,661.00 1,980,037.50 -141,431.25 2,393,016.75 271,548.00
3.7500

2,121,468.75

18.7800
24 COS PAVEMENT REPAIR EXCAVATION INCL. HAUL

4656.0000 S.Y. -53.05 % 8.5000 -78.75 % 4.4000 -89.00 %

87,439.68 -98,800.32 39,576.00 -146,664.00 20,486.40 -165,753.60
40.0000

186,240.00

2.0800
25 EMBANKMENT COMPACTION 

271602.0000 C.Y. -16.80 % 0.8000 -68.00 % 1.0200 -59.20 %

564,932.16 -114,072.84 217,281.60 -461,723.40 277,034.04 -401,970.96
2.5000

679,005.00

76.3600
26 CL 4 CONTAM. MAT. EXC. INCL. HAUL

18617.0000 C.Y. -29.30 % 93.9000 -13.06 % 78.7000 -27.13 %

1,421,594.12 -589,041.88 1,748,136.30 -262,499.70 1,465,157.90 -545,478.10
108.0000

2,010,636.00
27 RETESTING

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

2.0800
28 CL 3 CONTAM. MAT. EXC. INCL. HAUL

10799.0000 C.Y. -58.40 % 7.2500 45.00 % 15.7500 215.00 %

22,461.92 -31,533.08 78,292.75 24,297.75 170,084.25 116,089.25
5.0000

53,995.00

2.1500
29 CL 3 CONTAM. MAT. EMB COMPACTION

10799.0000 C.Y. -57.00 % 1.7000 -66.00 % 2.6000 -48.00 %

23,217.85 -30,777.15 18,358.30 -35,636.70 28,077.40 -25,917.60
5.0000

53,995.00

DRAINAGE

15.1600
30 UNDERDRAIN PIPE 6 IN. DIAM. 

1604.0000 L.F. -15.78 % 13.0000 -27.78 % 17.6500 -1.94 %

24,316.64 -4,555.36 20,852.00 -8,020.00 28,310.60 -561.40
18.0000

28,872.00
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DRAINAGE

3,090.3800
31 PRECAST CONCRETE DRYWELL 

4.0000 EACH -31.32 % 4,425.0000 -1.67 % 4,300.0000 -4.44 %

12,361.52 -5,638.48 17,700.00 -300.00 17,200.00 -800.00
4,500.0000
18,000.00

1,432.4400
32 COS SPOKANE COUNTY CURB INLET TYPE 2

1.0000 EACH -15.74 % 2,000.0000 17.65 % 2,600.0000 52.94 %

1,432.44 -267.56 2,000.00 300.00 2,600.00 900.00
1,700.0000
1,700.00

752.8900
33 COS RETROFIT CB WITH FRAME & VANED GRATE

1.0000 EACH -11.42 % 650.0000 -23.53 % 457.0000 -46.24 %

752.89 -97.11 650.00 -200.00 457.00 -393.00
850.0000
850.00

863.0800
34 COS RETROFIT CB W/ FRAME & HOODED BI-DIR. VANED GRATE

1.0000 EACH 1.54 % 760.0000 -10.59 % 570.0000 -32.94 %

863.08 13.08 760.00 -90.00 570.00 -280.00
850.0000
850.00

93.1100
35 COS CLEANING EXISTING DRAINAGE STRUCTURE

5.0000 EACH -76.72 % 1,000.0000 150.00 % 510.0000 27.50 %

465.55 -1,534.45 5,000.00 3,000.00 2,550.00 550.00
400.0000
2,000.00

42.1300
36 COS CATCH BASIN DUCTILE IRON SEWER PIPE 8 IN. DIAM.

45.0000 L.F. -23.40 % 60.0000 9.09 % 48.0000 -12.73 %

1,895.85 -579.15 2,700.00 225.00 2,160.00 -315.00
55.0000
2,475.00

260.6000
37 COS CONN. 8 IN. DIAM. PIPE TO EXIST. CB, DW, OR MH

4.0000 EACH -67.43 % 550.0000 -31.25 % 450.0000 -43.75 %

1,042.40 -2,157.60 2,200.00 -1,000.00 1,800.00 -1,400.00
800.0000
3,200.00

330.5600
38 COS CURB DROP INLET

13.0000 EACH -33.89 % 640.0000 28.00 % 170.0000 -66.00 %

4,297.28 -2,202.72 8,320.00 1,820.00 2,210.00 -4,290.00
500.0000
6,500.00

86.4300
39 BNSF 24 INCH CMP

68.0000 L.F. -13.57 % 85.0000 -15.00 % 60.0000 -40.00 %

5,877.24 -922.76 5,780.00 -1,020.00 4,080.00 -2,720.00
100.0000
6,800.00

14.2800
40 BNSF 6 INCH DRAIN PIPE

509.0000 L.F. -52.40 % 13.0000 -56.67 % 20.0000 -33.33 %

7,268.52 -8,001.48 6,617.00 -8,653.00 10,180.00 -5,090.00
30.0000

15,270.00
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424.4300
41 COS POTHOLING

25.0000 EACH -39.37 % 400.0000 -42.86 % 1,200.0000 71.43 %

10,610.75 -6,889.25 10,000.00 -7,500.00 30,000.00 12,500.00
700.0000
17,500.00

600.0000
42 COS REINF. CONC. CAP WATER MAIN PROTECTION 

135.0000 L.F. -29.41 % 650.0000 -23.53 % 527.0000 -38.00 %

81,000.00 -33,750.00 87,750.00 -27,000.00 71,145.00 -43,605.00
850.0000

114,750.00

412.0000
43 COS REINF. CONC. CAP FORCE MAIN PROTECTION

100.0000 L.F. -25.09 % 410.0000 -25.45 % 360.0000 -34.55 %

41,200.00 -13,800.00 41,000.00 -14,000.00 36,000.00 -19,000.00
550.0000
55,000.00

527.9500
44 COS MANHOLE OR DRYWELL FRAME AND COVER (STANDARD)

7.0000 EACH -18.78 % 650.0000 0.00 % 690.0000 6.15 %

3,695.65 -854.35 4,550.00 0.00 4,830.00 280.00
650.0000
4,550.00

245.9100
45 COS VALVE BOX AND COVER

2.0000 EACH -50.82 % 700.0000 40.00 % 375.0000 -25.00 %

491.82 -508.18 1,400.00 400.00 750.00 -250.00
500.0000
1,000.00

6.3900
46 COS REMOVE EXISTING <12IN. DIAMETER PIPE

45.0000 L.F. -29.00 % 20.0000 122.22 % 14.0000 55.56 %

287.55 -117.45 900.00 495.00 630.00 225.00
9.0000
405.00

0.0000
47 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0010
0.00

48 COS TEMPORARY ADJACENT UTILITY SUPPORT
L.S. 68.03 % -23.08 % 361.54 %

21,844.29 8,844.29 10,000.00 -3,000.00 60,000.00 47,000.0013,000.00

331.4500
49 COS CLEANING EXISTING SANITARY SEWERS

6.0000 EACH -44.76 % 1,250.0000 108.33 % 4,000.0000 566.67 %

1,988.70 -1,611.30 7,500.00 3,900.00 24,000.00 20,400.00
600.0000
3,600.00

50 COS WELLESLEY LAUNCHING SHAFT - EAST
L.S. -32.00 % -100.00 % -23.91 %

31,280.16 -14,719.84 0.01 -45,999.99 35,000.00 -11,000.0046,000.00
51 COS WELLESLEY RECEIVING SHAFT - WEST

L.S. -65.50 % -100.00 % -57.35 %

23,460.12 -44,539.88 0.01 -67,999.99 29,000.00 -39,000.0068,000.00
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2,084.3300
52 COS WELLESLEY CASING - 48-INCH

120.0000 L.F. -53.68 % 367.5000 -91.83 % 1,664.0000 -63.02 %

250,119.60 -289,880.40 44,100.00 -495,900.00 199,680.00 -340,320.00
4,500.0000
540,000.00

175.8000
53 COS 30-IN. DIAMETER CASING INSULATOR

25.0000 EACH -60.93 % 200.0000 -55.56 % 280.0000 -37.78 %

4,395.00 -6,855.00 5,000.00 -6,250.00 7,000.00 -4,250.00
450.0000
11,250.00

246.8800
54 COS DUCTILE IRON PIPE FOR WATER MAIN 30 IN. DIAM.

1464.0000 L.F. -50.62 % 277.5000 -44.50 % 258.0000 -48.40 %

361,432.32 -370,567.68 406,260.00 -325,740.00 377,712.00 -354,288.00
500.0000

732,000.00

6,841.8000
55 COS BLOWOFF ASSEMBLY - WELLESLEY

1.0000 EACH -14.48 % 8,760.0000 9.50 % 8,350.0000 4.38 %

6,841.80 -1,158.20 8,760.00 760.00 8,350.00 350.00
8,000.0000
8,000.00

5,456.3800
56 COS MODIFY COMBO AIR VALVE BYPASS ASSEMBLY 2 IN.

1.0000 EACH 21.25 % 9,000.0000 100.00 % 7,600.0000 68.89 %

5,456.38 956.38 9,000.00 4,500.00 7,600.00 3,100.00
4,500.0000
4,500.00

985.4000
57 COS CONN. 8 IN. DIAM. SEWER PIPE TO EXIST. SEWER PIPE

1.0000 EACH 40.77 % 2,900.0000 314.29 % 960.0000 37.14 %

985.40 285.40 2,900.00 2,200.00 960.00 260.00
700.0000
700.00

227.5400
58 COS PLUGGING EXISTING PIPE

1.0000 EACH -54.49 % 500.0000 0.00 % 540.0000 8.00 %

227.54 -272.46 500.00 0.00 540.00 40.00
500.0000
500.00

59 COS ROCKWELL SHAFT FOR TRENCHLESS - MARKET WEST
L.S. -55.31 % 114.29 % -58.57 %

31,280.16 -38,719.84 150,000.00 80,000.00 29,000.00 -41,000.0070,000.00
60 COS ROCKWELL PIT FOR TRENCHLESS - MARKET EAST

L.S. 0.95 % 380.50 % 75.00 %

20,190.97 190.97 96,100.00 76,100.00 35,000.00 15,000.0020,000.00
61 COS ROCKWELL SHAFT FOR TRENCHLESS - RR EAST

L.S. -45.15 % 114.29 % -58.57 %

38,394.55 -31,605.45 150,000.00 80,000.00 29,000.00 -41,000.0070,000.00
62 COS ROCKWELL PIT FOR TRENCHLESS - RR WEST

L.S. 0.95 % 380.50 % 75.00 %

20,190.97 190.97 96,100.00 76,100.00 35,000.00 15,000.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
VERSION NO :2 WORK ORDER# : XL5843
HWY :SR 000,395
TITLE :US 395 / NSC

BNSF - 2ND RAILROAD
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19Z005
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COUNTY(S) :SPOKANE
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NO.
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07/05/2019
14:18

DOT_RGGB01
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HALME CONSTRUCTION, INC.
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% DIFF./
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100082CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

1,982.0500
63 COS ROCKWELL LINE A - TRENCHLESS CASING

275.0000 L.F. -49.18 % 1,365.0000 -65.00 % 1,769.0000 -54.64 %

545,063.75 -527,436.25 375,375.00 -697,125.00 486,475.00 -586,025.00
3,900.0000

1,072,500.00

259.4200
64 COS ROCKWELL LINE A - OPEN CUT CASING

285.0000 L.F. -67.57 % 425.0000 -46.88 % 530.0000 -33.75 %

73,934.70 -154,065.30 121,125.00 -106,875.00 151,050.00 -76,950.00
800.0000

228,000.00

3,325.4100
65 COS FAIRVIEW CASING - 36 INCH

80.0000 L.F. -18.89 % 1,670.0000 -59.27 % 1,986.0000 -51.56 %

266,032.80 -61,967.20 133,600.00 -194,400.00 158,880.00 -169,120.00
4,100.0000
328,000.00

165.7400
66 COS FAIRVIEW CASING - 18 INCH

385.0000 L.F. 38.12 % 150.0000 25.00 % 230.0000 91.67 %

63,809.90 17,609.90 57,750.00 11,550.00 88,550.00 42,350.00
120.0000
46,200.00

137.4500
67 COS JACKSON CASING - 18 INCH

181.0000 L.F. 14.54 % 150.0000 25.00 % 200.0000 66.67 %

24,878.45 3,158.45 27,150.00 5,430.00 36,200.00 14,480.00
120.0000
21,720.00

409.5600
68 COS JACKSON CASING - 48 INCH

250.0000 L.F. -18.09 % 367.5000 -26.50 % 523.0000 4.60 %

102,390.00 -22,610.00 91,875.00 -33,125.00 130,750.00 5,750.00
500.0000

125,000.00

1,875.8900
69 COS ROCKWELL LINE B - TRENCHLESS CASING

275.0000 L.F. 13.69 % 600.0000 -63.64 % 1,700.0000 3.03 %

515,869.75 62,119.75 165,000.00 -288,750.00 467,500.00 13,750.00
1,650.0000
453,750.00

259.4200
70 COS ROCKWELL LINE B - OPEN CUT CASING

285.0000 L.F. -62.94 % 175.0000 -75.00 % 488.0000 -30.29 %

73,934.70 -125,565.30 49,875.00 -149,625.00 139,080.00 -60,420.00
700.0000

199,500.00

55.0900
71 COS 8-IN. DIAMETER CASING INSULATOR

64.0000 EACH -84.26 % 90.7000 -74.09 % 167.0000 -52.29 %

3,525.76 -18,874.24 5,804.80 -16,595.20 10,688.00 -11,712.00
350.0000
22,400.00

204.6000
72 COS 24-IN. DIAMETER CASING INSULATOR

95.0000 EACH -54.53 % 230.0000 -48.89 % 307.0000 -31.78 %

19,437.00 -23,313.00 21,850.00 -20,900.00 29,165.00 -13,585.00
450.0000
42,750.00

48.8600
73 COS DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

115.0000 L.F. -11.16 % 56.3000 2.36 % 88.0000 60.00 %

5,618.90 -706.10 6,474.50 149.50 10,120.00 3,795.00
55.0000
6,325.00
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HALME CONSTRUCTION, INC.
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SCARSELLA BROS., INC. APOLLO, INC.
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

72.6500
74 COS DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

475.0000 L.F. 32.09 % 61.8000 12.36 % 32.0000 -41.82 %

34,508.75 8,383.75 29,355.00 3,230.00 15,200.00 -10,925.00
55.0000

26,125.00

129.6600
75 COS DUCTILE IRON PIPE FOR WATER MAIN 24 IN. DIAM.

3635.0000 L.F. -62.95 % 141.1000 -59.69 % 134.0000 -61.71 %

471,314.10 -800,935.90 512,898.50 -759,351.50 487,090.00 -785,160.00
350.0000

1,272,250.00

6,783.7900
76 COS BLOWOFF ASSEMBLY - ROCKWELL

1.0000 EACH -51.54 % 9,050.0000 -35.36 % 11,080.0000 -20.86 %

6,783.79 -7,216.21 9,050.00 -4,950.00 11,080.00 -2,920.00
14,000.0000
14,000.00

0.0000
77 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0010
0.00

7,035.3000
78 COS COMB.  AIR REL.  AND BLWFF ASMBLY. W. BYPASS, 2 IN.

1.0000 EACH 134.51 % 10,500.0000 250.00 % 14,600.0000 386.67 %

7,035.30 4,035.30 10,500.00 7,500.00 14,600.00 11,600.00
3,000.0000
3,000.00

0.0000
79 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0010
0.00

5,139.0000
80 COS COMB. AIR REL./VAC. ASMBLY.

2.0000 EACH 242.60 % 11,075.0000 638.33 % 6,300.0000 320.00 %

10,278.00 7,278.00 22,150.00 19,150.00 12,600.00 9,600.00
1,500.0000
3,000.00

6,143.1200
81 COS BLOWOFF ASSEMBLY

1.0000 EACH -23.21 % 8,050.0000 0.63 % 8,000.0000 0.00 %

6,143.12 -1,856.88 8,050.00 50.00 8,000.00 0.00
8,000.0000
8,000.00

1,482.7600
82 COS GATE VALVE 8 IN.

2.0000 EACH -12.78 % 1,750.0000 2.94 % 1,700.0000 0.00 %

2,965.52 -434.48 3,500.00 100.00 3,400.00 0.00
1,700.0000
3,400.00

816.8600
83 COS BUTTERFLY VALVE 24 IN.

4.0000 EACH -59.16 % 1,550.0000 -22.50 % 520.0000 -74.00 %

3,267.44 -4,732.56 6,200.00 -1,800.00 2,080.00 -5,920.00
2,000.0000
8,000.00

32.4500
84 COS TRENCH EXCAVATION FOR NEW WATER SERVICE TAP

270.0000 L.F. -18.88 % 13.5000 -66.25 % 14.0000 -65.00 %

8,761.50 -2,038.50 3,645.00 -7,155.00 3,780.00 -7,020.00
40.0000

10,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z005 REVISION NO : BIDS OPENED ON : Aug  7 2019 
CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
VERSION NO :2 WORK ORDER# : XL5843
HWY :SR 000,395
TITLE :US 395 / NSC

BNSF - 2ND RAILROAD
REALIGNMENT
19Z005

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/05/2019
14:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992249424

8727 W HIGHWAY 2 #100
HALME CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

135.7500
85 COS SEWER PIPE 8 IN. DIAM. INCL. STRUCT. EX. CLASS B

35.0000 L.F. 126.25 % 100.0000 66.67 % 37.0000 -38.33 %

4,751.25 2,651.25 3,500.00 1,400.00 1,295.00 -805.00
60.0000
2,100.00

STRUCTURE
86 WELLESLEY MAINLINE BRIDGE NO. 1472.7C

L.S. -9.29 % -5.05 % -0.53 %

7,500,000.00 -767,900.00 7,850,000.00 -417,900.00 8,224,000.00 -43,900.008,267,900.00
87 WELLESLEY EAST SWITCH LEAD BRIDGE

L.S. -13.25 % 7.56 % -0.72 %

2,000,000.00 -305,585.00 2,480,000.00 174,415.00 2,289,000.00 -16,585.002,305,585.00

9.5300
88 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

3640.0000 C.Y. -61.88 % 8.0000 -68.00 % 14.6000 -41.60 %

34,689.20 -56,310.80 29,120.00 -61,880.00 53,144.00 -37,856.00
25.0000

91,000.00
89 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 4.06 % -40.00 % -34.00 %

52,030.56 2,030.56 30,000.00 -20,000.00 33,000.00 -17,000.0050,000.00

11.5700
90 GRAVEL BACKFILL FOR WALL 

3094.0000 C.Y. -66.94 % 26.5000 -24.29 % 49.4000 41.14 %

35,797.58 -72,492.42 81,991.00 -26,299.00 152,843.60 44,553.60
35.0000

108,290.00

1.0500
91 ST. REINF. BAR FOR RETAINING WALL 

85596.0000 LB. 5.00 % 1.0900 9.00 % 1.2000 20.00 %

89,875.80 4,279.80 93,299.64 7,703.64 102,715.20 17,119.20
1.0000

85,596.00

706.7100
92 CONC. CLASS 4000 FOR RETAINING WALL 

1349.6000 C.Y. 88.46 % 838.0000 123.47 % 770.0000 105.33 %

953,775.82 447,675.82 1,130,964.80 624,864.80 1,039,192.00 533,092.00
375.0000

506,100.00

107.0000
93 FALL PROTECTION

1210.0000 L.F. 94.55 % 130.0000 136.36 % 106.0000 92.73 %

129,470.00 62,920.00 157,300.00 90,750.00 128,260.00 61,710.00
55.0000

66,550.00
94 T-WALL CONSTRUCTION - WELLESLEY MAINLINE BRIDGE

L.S. -47.21 % -28.76 % -18.49 %

625,000.00 -558,950.00 843,500.00 -340,450.00 965,000.00 -218,950.001,183,950.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
95 T-WALL CONSTRUCTION - WELLESLEY EAST SWITCH LEAD BRIDGE

L.S. -46.64 % -32.46 % -27.38 %

360,000.00 -314,700.00 455,700.00 -219,000.00 490,000.00 -184,700.00674,700.00
96 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00

SURFACING

18.3500
97 CRUSHED SURFACING BASE COURSE 

4004.4000 TON 66.82 % 30.0000 172.73 % 16.8500 53.18 %

73,480.74 29,432.34 120,132.00 76,083.60 67,474.14 23,425.74
11.0000

44,048.40

17.6600
98 GRANULAR MATERIAL FOR EROSION CONTROL

10836.0000 TON 76.60 % 15.5000 55.00 % 16.2500 62.50 %

191,363.76 83,003.76 167,958.00 59,598.00 176,085.00 67,725.00
10.0000

108,360.00

54.0900
99 COS CRUSHED SURFACING TOP COURSE

401.0000 C.Y. 15.09 % 40.0000 -14.89 % 37.0000 -21.28 %

21,690.09 2,843.09 16,040.00 -2,807.00 14,837.00 -4,010.00
47.0000

18,847.00

107.0000
100 COS CSTC FOR SIDEWALK AND DRIVEWAYS

13.0000 C.Y. -28.67 % 50.0000 -66.67 % 51.0000 -66.00 %

1,391.00 -559.00 650.00 -1,300.00 663.00 -1,287.00
150.0000
1,950.00

16.5100
101 SUBBALLAST

91877.6000 TON 50.09 % 15.5000 40.91 % 16.5000 50.00 %

1,516,899.18 506,245.58 1,424,102.80 413,449.20 1,515,980.40 505,326.80
11.0000

1,010,653.60

HOT MIX ASPHALT

110.0000
102 HMA CL. 1/2 IN. PG 70-28

1818.0000 TON 10.00 % 100.0000 0.00 % 110.0000 10.00 %

199,980.00 18,180.00 181,800.00 0.00 199,980.00 18,180.00
100.0000

181,800.00

28.0000
103 COS HMA FOR REPAIR CL. 1/2 IN. PG 64-28, 4 INCH THICK

2422.0000 S.Y. 12.00 % 26.0000 4.00 % 24.0000 -4.00 %

67,816.00 7,266.00 62,972.00 2,422.00 58,128.00 -2,422.00
25.0000

60,550.00
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HOT MIX ASPHALT

77.0000
104 COS HMA  FOR REPAIR CL. 1/2 IN. PG 70-28, 8 INCH THICK

308.0000 S.Y. 54.00 % 70.0000 40.00 % 62.2500 24.50 %

23,716.00 8,316.00 21,560.00 6,160.00 19,173.00 3,773.00
50.0000

15,400.00
105 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

10,615.00 10,615.00 10,615.0010,615.00

EROSION CONTROL AND ROADSIDE PLANTING

25.0000
106 ESC LEAD 

120.0000 DAY -75.00 % 300.0000 200.00 % 50.0000 -50.00 %

3,000.00 -9,000.00 36,000.00 24,000.00 6,000.00 -6,000.00
100.0000
12,000.00

62.9900
107 INLET PROTECTION 

14.0000 EACH -58.01 % 125.0000 -16.67 % 100.0000 -33.33 %

881.86 -1,218.14 1,750.00 -350.00 1,400.00 -700.00
150.0000
2,100.00

24.5700
108 STABILIZED CONSTRUCTION ENTRANCE 

250.0000 S.Y. 22.85 % 20.0000 0.00 % 22.0000 10.00 %

6,142.50 1,142.50 5,000.00 0.00 5,500.00 500.00
20.0000
5,000.00

98,786.3600
109 TIRE WASH 

1.0000 EACH 393.93 % 65,000.0000 225.00 % 20,000.0000 0.00 %

98,786.36 78,786.36 65,000.00 45,000.00 20,000.00 0.00
20,000.0000
20,000.00

3.4800
110 SILT FENCE 

1867.0000 L.F. -30.40 % 5.0000 0.00 % 4.9500 -1.00 %

6,497.16 -2,837.84 9,335.00 0.00 9,241.65 -93.35
5.0000

9,335.00
111 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

3,500.0000
112 SEEDING, FERTILIZING, AND MULCHING 

35.9100 ACRE 250.00 % 2,425.0000 142.50 % 2,640.0000 164.00 %

125,685.00 89,775.00 87,081.75 51,171.75 94,802.40 58,892.40
1,000.0000
35,910.00

42,700.0000
113 TOPSOIL TYPE A 

0.5500 ACRE -39.00 % 20,000.0000 -71.43 % 45,400.0000 -35.14 %

23,485.00 -15,015.00 11,000.00 -27,500.00 24,970.00 -13,530.00
70,000.0000
38,500.00
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EROSION CONTROL AND ROADSIDE PLANTING

22.0400
114 COS SOD INSTALLATION

35.0000 S.Y. 22.44 % 25.0000 38.89 % 18.5000 2.78 %

771.40 141.40 875.00 245.00 647.50 17.50
18.0000
630.00

38.0000
115 COS TOPSOIL FOR BIO-INFILTRATION SWALES, 12 IN. THICK 

1196.0000 S.Y. 72.73 % 16.0000 -27.27 % 18.9000 -14.09 %

45,448.00 19,136.00 19,136.00 -7,176.00 22,604.40 -3,707.60
22.0000

26,312.00

3.8600
116 COS TOPSOIL TYPE A, 2 INCH THICK

400.0000 S.Y. -74.27 % 3.0000 -80.00 % 8.2000 -45.33 %

1,544.00 -4,456.00 1,200.00 -4,800.00 3,280.00 -2,720.00
15.0000
6,000.00

4.4100
117 COS HYDROSEEDING

395.0000 S.Y. -11.80 % 3.0000 -40.00 % 2.7500 -45.00 %

1,741.95 -233.05 1,185.00 -790.00 1,086.25 -888.75
5.0000

1,975.00
118 COS RECONSTRUCT BIO-INFILTRATION SWALE

L.S. 427.14 % 100.00 % 0.00 %

13,178.43 10,678.43 5,000.00 2,500.00 2,500.00 0.002,500.00

137.7300
119 COS PSIPE 5 GALLON SHRUB

40.0000 EACH 83.64 % 100.0000 33.33 % 75.0000 0.00 %

5,509.20 2,509.20 4,000.00 1,000.00 3,000.00 0.00
75.0000
3,000.00

120 COS REM. AND REP. EXIST. SPRINKLER HEADS AND LINES
L.S. 40.00 % 25.00 % 150.00 %

2,800.00 800.00 2,500.00 500.00 5,000.00 3,000.002,000.00

2.5100
121 HIGH VISIBILITY FENCE 

2340.0000 L.F. -37.25 % 3.0000 -25.00 % 3.2500 -18.75 %

5,873.40 -3,486.60 7,020.00 -2,340.00 7,605.00 -1,755.00
4.0000

9,360.00

TRAFFIC

27.9400
122 COS CEMENT CONC. CURB AND GUTTER

3186.0000 L.F. -6.87 % 27.7500 -7.50 % 27.2000 -9.33 %

89,016.84 -6,563.16 88,411.50 -7,168.50 86,659.20 -8,920.80
30.0000

95,580.00

36.7000
123 COS CEMENT CONCRETE CURB

358.0000 L.F. 22.33 % 31.5000 5.00 % 30.8000 2.67 %

13,138.60 2,398.60 11,277.00 537.00 11,026.40 286.40
30.0000

10,740.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

49.0000
124 COS REINFORCED DOWELED CURB

221.0000 L.F. 22.50 % 55.0000 37.50 % 53.0000 32.50 %

10,829.00 1,989.00 12,155.00 3,315.00 11,713.00 2,873.00
40.0000
8,840.00

137.7300
125 PRECAST CONC. BARRIER TYPE 2

500.0000 L.F. 111.89 % 125.0000 92.31 % 137.0000 110.77 %

68,865.00 36,365.00 62,500.00 30,000.00 68,500.00 36,000.00
65.0000

32,500.00

0.1500
126 COS PAINT LINE

2280.0000 L.F. -85.00 % 0.8800 -12.00 % 0.9600 -4.00 %

342.00 -1,938.00 2,006.40 -273.60 2,188.80 -91.20
1.0000

2,280.00

0.4800
127 COS PAINTED WIDE LINE

208.0000 L.F. -68.00 % 0.9800 -34.67 % 1.1000 -26.67 %

99.84 -212.16 203.84 -108.16 228.80 -83.20
1.5000
312.00

11.5700
128 COS PAINTED STOP LINE

44.0000 L.F. 65.29 % 13.5000 92.86 % 14.7500 110.71 %

509.08 201.08 594.00 286.00 649.00 341.00
7.0000
308.00

178.5000
129 PAINTED RAILROAD CROSSING SYMBOL 

2.0000 EACH -28.60 % 900.0000 260.00 % 980.0000 292.00 %

357.00 -143.00 1,800.00 1,300.00 1,960.00 1,460.00
250.0000
500.00

10.1400
130 COS PAVEMENT MARKING - DURABLE HEAT APPLIED

10.0000 S.F. 1.40 % 25.0000 150.00 % 28.0000 180.00 %

101.40 1.40 250.00 150.00 280.00 180.00
10.0000
100.00

131 PERMANENT SIGNING 
L.S. 24.48 % 44.14 % 56.25 %

15,933.12 3,133.12 18,450.00 5,650.00 20,000.00 7,200.0012,800.00
132 COS SIGNING, PERMANENT, CONTRACTOR MANUFACTURED SIGNS

L.S. 100.00 % 75.83 % 93.33 %

6,000.00 3,000.00 5,275.00 2,275.00 5,800.00 2,800.003,000.00

23.0000
133 CONDUIT PIPE 2 IN. DIAM. 

1980.0000 L.F. -34.29 % 21.0000 -40.00 % 17.2000 -50.86 %

45,540.00 -23,760.00 41,580.00 -27,720.00 34,056.00 -35,244.00
35.0000

69,300.00

1,301.5900
134 JUNCTION BOX TYPE 1

8.0000 EACH 53.13 % 550.0000 -35.29 % 820.0000 -3.53 %

10,412.72 3,612.72 4,400.00 -2,400.00 6,560.00 -240.00
850.0000
6,800.00
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1.3800
135 SEQUENTIAL ARROW SIGN 

480.0000 HR  -72.40 % 3.0000 -40.00 % 2.2000 -56.00 %

662.40 -1,737.60 1,440.00 -960.00 1,056.00 -1,344.00
5.0000

2,400.00

4.5000
136 PORTABLE CHANGEABLE MESSAGE SIGN 

4416.0000 HR  -10.00 % 3.2500 -35.00 % 4.1000 -18.00 %

19,872.00 -2,208.00 14,352.00 -7,728.00 18,105.60 -3,974.40
5.0000

22,080.00
137 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -89.20 % -60.00 % 76.00 %

2,700.00 -22,300.00 10,000.00 -15,000.00 44,000.00 19,000.0025,000.00

55.7900
138 FLAGGERS 

600.0000 HR  1.44 % 56.0000 1.82 % 55.1400 0.25 %

33,474.00 474.00 33,600.00 600.00 33,084.00 84.00
55.0000

33,000.00

55.7900
139 OTHER TRAFFIC CONTROL LABOR 

120.0000 HR  -7.02 % 56.0000 -6.67 % 55.1400 -8.10 %

6,694.80 -505.20 6,720.00 -480.00 6,616.80 -583.20
60.0000
7,200.00

140 TRAFFIC CONTROL SUPERVISOR 
L.S. -80.51 % -87.80 % -96.00 %

48,722.77 -201,277.23 30,500.00 -219,500.00 10,000.00 -240,000.00250,000.00

13.2200
141 CONSTRUCTION SIGNS CLASS A 

1667.0000 S.F. -11.87 % 20.5000 36.67 % 9.9000 -34.00 %

22,037.74 -2,967.26 34,173.50 9,168.50 16,503.30 -8,501.70
15.0000

25,005.00

OTHER ITEMS
142 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
143 MIN BID REQ - TYPE B PROGRESS SCHEDULE $35,000

L.S. 0.00 % 0.00 % 0.00 %

35,000.00 0.00 35,000.00 0.00 35,000.00 0.0035,000.00

1.0000
144 SHORING OR EXTRA EXCAVATION CLASS B 

27166.0000 S.F. -83.33 % 0.4000 -93.33 % 0.7500 -87.50 %

27,166.00 -135,830.00 10,866.40 -152,129.60 20,374.50 -142,621.50
6.0000

162,996.00
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75.4500
145 GRAVEL BACKFILL FOR DRAIN 

49.0000 C.Y. 88.63 % 60.0000 50.00 % 48.0000 20.00 %

3,697.05 1,737.05 2,940.00 980.00 2,352.00 392.00
40.0000
1,960.00

116.5900
146 CONTROLLED DENSITY FILL 

20.0000 C.Y. -22.27 % 225.0000 50.00 % 134.0000 -10.67 %

2,331.80 -668.20 4,500.00 1,500.00 2,680.00 -320.00
150.0000
3,000.00

147 STRUCTURE SURVEYING 
L.S. 14.29 % 35.71 % 0.00 %

40,000.00 5,000.00 47,500.00 12,500.00 35,000.00 0.0035,000.00

70.3600
148 CEMENT CONC. SIDEWALK 

678.0000 S.Y. 40.72 % 69.0500 38.10 % 65.0000 30.00 %

47,704.08 13,804.08 46,815.90 12,915.90 44,070.00 10,170.00
50.0000

33,900.00

92.4000
149 CEMENT CONC. DRIVEWAY ENTRANCE COS TYPE 1

23.0000 S.Y. 84.80 % 125.0000 150.00 % 98.0000 96.00 %

2,125.20 975.20 2,875.00 1,725.00 2,254.00 1,104.00
50.0000
1,150.00

92.4000
150 CEMENT CONC. DRIVEWAY ENTRANCE COS TYPE 2

191.0000 S.Y. 23.20 % 80.0000 6.67 % 65.0000 -13.33 %

17,648.40 3,323.40 15,280.00 955.00 12,415.00 -1,910.00
75.0000

14,325.00

2,308.7500
151 CEMENT CONC. CURB RAMP TYPE 2 PREFERRED COS

5.0000 EACH -53.83 % 1,850.0000 -63.00 % 1,760.0000 -64.80 %

11,543.75 -13,456.25 9,250.00 -15,750.00 8,800.00 -16,200.00
5,000.0000
25,000.00

94.8500
152 COS CEMENT CONC. INTEGRAL CURB AND WALK 5 FT. WIDE

43.0000 L.F. 58.08 % 100.0000 66.67 % 88.0000 46.67 %

4,078.55 1,498.55 4,300.00 1,720.00 3,784.00 1,204.00
60.0000
2,580.00

75.8700
153 COS TRAFFIC ISLAND CONCRETE

193.0000 S.Y. 16.72 % 145.0000 123.08 % 142.0000 118.46 %

14,642.91 2,097.91 27,985.00 15,440.00 27,406.00 14,861.00
65.0000

12,545.00

654.7100
154 BNSF ULTRABLOCK WALL

12.0000 EACH 227.36 % 500.0000 150.00 % 460.0000 130.00 %

7,856.52 5,456.52 6,000.00 3,600.00 5,520.00 3,120.00
200.0000
2,400.00

20.0000
155 BNSF R/W FENCING

27139.2000 L.F. 233.33 % 18.2500 204.17 % 24.0000 300.00 %

542,784.00 379,948.80 495,290.40 332,455.20 651,340.80 488,505.60
6.0000

162,835.20
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1,101.8800
156 BNSF SINGLE 10 FT. CHAIN LINK GATE

24.0000 EACH 10.19 % 1,300.0000 30.00 % 655.0000 -34.50 %

26,445.12 2,445.12 31,200.00 7,200.00 15,720.00 -8,280.00
1,000.0000
24,000.00

157 COS MODIFY FENCING, ROCKWELL WATERLINE STA 7+00
L.S. 65.28 % -30.00 % -22.50 %

6,611.25 2,611.25 2,800.00 -1,200.00 3,100.00 -900.004,000.00

249.6100
158 ABANDON EXISTING MANHOLE 

25.0000 EACH -37.60 % 600.0000 50.00 % 696.0000 74.00 %

6,240.25 -3,759.75 15,000.00 5,000.00 17,400.00 7,400.00
400.0000
10,000.00

464.6900
159 ADJUST MANHOLE 

1.0000 EACH -41.91 % 1,250.0000 56.25 % 552.0000 -31.00 %

464.69 -335.31 1,250.00 450.00 552.00 -248.00
800.0000
800.00

464.6900
160 MONITORING WELL  PROTECTION

1.0000 EACH -41.91 % 2,500.0000 212.50 % 500.0000 -37.50 %

464.69 -335.31 2,500.00 1,700.00 500.00 -300.00
800.0000
800.00

249.6100
161 COS ABANDON EXISTING MANHOLE, CATCH BASIN OR DRYWELL

4.0000 EACH -58.40 % 400.0000 -33.33 % 2,600.0000 333.33 %

998.44 -1,401.56 1,600.00 -800.00 10,400.00 8,000.00
600.0000
2,400.00

162 COS ABANDON 24 INCH WATERMAIN - LACROSSE
L.S. 66.09 % -20.00 % 300.00 %

4,152.22 1,652.22 2,000.00 -500.00 10,000.00 7,500.002,500.00

4,553.9700
163 COS MANHOLE TYPE 1 - 48, BASIC PRICE

1.0000 EACH 51.80 % 4,250.0000 41.67 % 3,400.0000 13.33 %

4,553.97 1,553.97 4,250.00 1,250.00 3,400.00 400.00
3,000.0000
3,000.00

142.9700
164 COS MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM.

4.0000 L.F. -28.52 % 200.0000 0.00 % 93.0000 -53.50 %

571.88 -228.12 800.00 0.00 372.00 -428.00
200.0000
800.00

165 REIMBURSEMENT FOR THIRD PARTY DAMAGE 
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
166 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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167 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

103,890.00 103,890.00 103,890.00103,890.00
168 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

142,000.00 142,000.00 142,000.00142,000.00
169 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
170 SPCC PLAN 

L.S. -75.00 % 1,064.95 % -50.00 %

500.00 -1,500.00 23,299.06 21,299.06 1,000.00 -1,000.002,000.00

6.3600
171 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

893.0000 S.Y. 112.00 % 2.5000 -16.67 % 2.3000 -23.33 %

5,679.48 3,000.48 2,232.50 -446.50 2,053.90 -625.10
3.0000

2,679.00

552.4100
172 NO TRESPASSING SIGN

2.0000 EACH 2,109.64 % 150.0000 500.00 % 600.0000 2,300.00 %

1,104.82 1,054.82 300.00 250.00 1,200.00 1,150.00
25.0000
50.00

173 HEALTH AND SAFETY PLAN
L.S. 10.48 % 300.00 % 0.00 %

5,524.12 524.12 20,000.00 15,000.00 5,000.00 0.005,000.00
174 FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

606.0300
175 COS REFERENCE AND REESTABLISH SURVEY MONUMENT

4.0000 EACH 23.68 % 600.0000 22.45 % 1,200.0000 144.90 %

2,424.12 464.12 2,400.00 440.00 4,800.00 2,840.00
490.0000
1,960.00

176 COS CLASSIFICATION AND PROTECTION OF SURVEY MONUMENTS
L.S. 23.96 % -25.00 % -25.00 %

4,958.44 958.44 3,000.00 -1,000.00 3,000.00 -1,000.004,000.00

6.3900
177 COS REMOVE EXISTING 12 IN. TO 30 IN. DIAMETER PIPE

1455.0000 L.F. -60.06 % 17.2500 7.81 % 27.7000 73.13 %

9,297.45 -13,982.55 25,098.75 1,818.75 40,303.50 17,023.50
16.0000

23,280.00
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10,061.3200
178 COS BLOWOFF ASSEMBLY WITH BYPASS PIPING. 4 IN.

1.0000 EACH 11.79 % 12,125.0000 34.72 % 11,900.0000 32.22 %

10,061.32 1,061.32 12,125.00 3,125.00 11,900.00 2,900.00
9,000.0000
9,000.00

5,790.6400
179 COS COMB. AIR REL. /  VAC. ASMBLY WITH BYPASS - 2 IN.

1.0000 EACH -42.09 % 9,150.0000 -8.50 % 6,900.0000 -31.00 %

5,790.64 -4,209.36 9,150.00 -850.00 6,900.00 -3,100.00
10,000.0000
10,000.00

396.6800
180 COS REMOVE TREE CLASS I

3.0000 EACH -11.85 % 1,000.0000 122.22 % 1,100.0000 144.44 %

1,190.04 -159.96 3,000.00 1,650.00 3,300.00 1,950.00
450.0000
1,350.00

936.5900
181 COS REMOVE TREE CLASS II

2.0000 EACH 4.07 % 2,500.0000 177.78 % 3,100.0000 244.44 %

1,873.18 73.18 5,000.00 3,200.00 6,200.00 4,400.00
900.0000
1,800.00

137.0000
182 COS HMA FOR REPAIR CL. 1/2 IN. PG 70-28 5 INCH THICK

200.0000 TON 291.43 % 109.0000 211.43 % 137.0000 291.43 %

27,400.00 20,400.00 21,800.00 14,800.00 27,400.00 20,400.00
35.0000
7,000.00

$26,443,011.99 -9.50% $26,680,719.89 -8.69% $27,955,203.26 -4.33%$29,219,201.71CONTRACT TOTAL

$27,955,203.26$26,443,011.99 $26,680,719.89BASE TOTAL -9.50% -8.69% -4.33%$29,219,201.71



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z005 REVISION NO : BIDS OPENED ON : Aug  7 2019 
CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
VERSION NO :2 WORK ORDER# : XL5843
HWY :SR 000,395
TITLE :US 395 / NSC

BNSF - 2ND RAILROAD
REALIGNMENT
19Z005

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/05/2019
14:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946
99202-4531
4114 E BROADWAY AVE
GARCO CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

N.A. DEGERSTROM, INC. GOODFELLOW BROS. LLC
3303 N SULLIVAN RD 22035 SE WAX RD STE 14

98038-8543
SPOKANE VALLEY   WA  992161676 MAPLE VALLEY   WA  980381419
CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100296

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z005 REVISION NO : BIDS OPENED ON : Aug  7 2019 
CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
VERSION NO :2 WORK ORDER# : XL5843
HWY :SR 000,395
TITLE :US 395 / NSC

BNSF - 2ND RAILROAD
REALIGNMENT
19Z005

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/05/2019
14:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946
99202-4531
4114 E BROADWAY AVE
GARCO CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

N.A. DEGERSTROM, INC. GOODFELLOW BROS. LLC
3303 N SULLIVAN RD 22035 SE WAX RD STE 14

98038-8543
SPOKANE VALLEY   WA  992161676 MAPLE VALLEY   WA  980381419
CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100296

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 132.35 % 153.47 % 137.84 %

2,750,000.00 1,566,431.94 3,000,000.00 1,816,431.94 2,815,000.00 1,631,431.941,183,568.06

600.0000
2 CLEARING AND GRUBBING 

85.3300 ACRE -60.00 % 1,750.0000 16.67 % 1,500.0000 0.00 %

51,198.00 -76,797.00 149,327.50 21,332.50 127,995.00 0.00
1,500.0000
127,995.00

710.0000
3 COS TREE PROTECTION ZONE

13.0000 EACH 77.50 % 250.0000 -37.50 % 110.0000 -72.50 %

9,230.00 4,030.00 3,250.00 -1,950.00 1,430.00 -3,770.00
400.0000
5,200.00

400.0000
4 COS TREE PRUNING

10.0000 EACH 14.29 % 375.0000 7.14 % 150.0000 -57.14 %

4,000.00 500.00 3,750.00 250.00 1,500.00 -2,000.00
350.0000
3,500.00

500.0000
5 REMOVING DRAINAGE STRUCTURE 

29.0000 EACH 42.86 % 750.0000 114.29 % 250.0000 -28.57 %

14,500.00 4,350.00 21,750.00 11,600.00 7,250.00 -2,900.00
350.0000
10,150.00

6 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 83.33 % 33.33 % 75.00 %

550,000.00 250,000.00 400,000.00 100,000.00 525,000.00 225,000.00300,000.00
7 FORCE ACCOUNT - UNEXPECTED OBJECT REMOVAL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
8 REMOVING EXISTING BRIDGE 

L.S. -52.87 % -11.63 % 29.60 %

40,000.00 -44,875.00 75,000.00 -9,875.00 110,000.00 25,125.0084,875.00

11.0000
9 REMOVING CEMENT CONC. PAVEMENT 

59.0000 S.Y. -45.00 % 15.0000 -25.00 % 12.0000 -40.00 %

649.00 -531.00 885.00 -295.00 708.00 -472.00
20.0000
1,180.00

10.0000
10 COS REMOVE CEMENT CONCRETE SIDEWALK AND DRIVEWAY

129.0000 S.Y. -44.44 % 7.5000 -58.33 % 20.0000 11.11 %

1,290.00 -1,032.00 967.50 -1,354.50 2,580.00 258.00
18.0000
2,322.00

9.0000
11 REMOVING CEMENT CONC. SIDEWALK 

407.0000 S.Y. -40.00 % 5.0000 -66.67 % 20.0000 33.33 %

3,663.00 -2,442.00 2,035.00 -4,070.00 8,140.00 2,035.00
15.0000
6,105.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z005 REVISION NO : BIDS OPENED ON : Aug  7 2019 
CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
VERSION NO :2 WORK ORDER# : XL5843
HWY :SR 000,395
TITLE :US 395 / NSC

BNSF - 2ND RAILROAD
REALIGNMENT
19Z005

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/05/2019
14:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946
99202-4531
4114 E BROADWAY AVE
GARCO CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

N.A. DEGERSTROM, INC. GOODFELLOW BROS. LLC
3303 N SULLIVAN RD 22035 SE WAX RD STE 14

98038-8543
SPOKANE VALLEY   WA  992161676 MAPLE VALLEY   WA  980381419
CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100296

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

9.0000
12 REMOVING CEMENT CONC. CURB 

1956.0000 L.F. 12.50 % 5.0000 -37.50 % 6.0000 -25.00 %

17,604.00 1,956.00 9,780.00 -5,868.00 11,736.00 -3,912.00
8.0000

15,648.00

10.0000
13 COS REMOVE EXISTING CURB AND GUTTER

29.0000 L.F. -23.08 % 15.0000 15.38 % 12.0000 -7.69 %

290.00 -87.00 435.00 58.00 348.00 -29.00
13.0000
377.00

4.5000
14 REMOVING ASPHALT CONC. PAVEMENT 

2457.0000 S.Y. -62.50 % 2.5000 -79.17 % 9.5000 -20.83 %

11,056.50 -18,427.50 6,142.50 -23,341.50 23,341.50 -6,142.50
12.0000

29,484.00

25.0000
15 COS SAWCUTTING CURB

10.0000 EACH -40.48 % 25.0000 -40.48 % 30.0000 -28.57 %

250.00 -170.00 250.00 -170.00 300.00 -120.00
42.0000
420.00

3.5000
16 COS SAWCUTTING RIGID PAVEMENT

52.5000 L.F. -27.08 % 5.0000 4.17 % 10.0000 108.33 %

183.75 -68.25 262.50 10.50 525.00 273.00
4.8000
252.00

1.0000
17 COS SAWCUTTING FLEXIBLE PAVEMENT

5083.2500 L.F. -72.22 % 1.0000 -72.22 % 5.0000 38.89 %

5,083.25 -13,216.45 5,083.25 -13,216.45 25,416.25 7,116.55
3.6000

18,299.70

10.0000
18 REMOVING CONC. BARRIER 

440.0000 L.F. 0.00 % 10.0000 0.00 % 16.0000 60.00 %

4,400.00 0.00 4,400.00 0.00 7,040.00 2,640.00
10.0000
4,400.00

9.0000
19 REMOVING TRAFFIC ISLAND 

30.0000 S.Y. -70.00 % 15.0000 -50.00 % 10.0000 -66.67 %

270.00 -630.00 450.00 -450.00 300.00 -600.00
30.0000
900.00

12.0000
20 REMOVING GUARDRAIL 

210.0000 L.F. 20.00 % 10.0000 0.00 % 13.0000 30.00 %

2,520.00 420.00 2,100.00 0.00 2,730.00 630.00
10.0000
2,100.00

4.2500
21 REMOVING CHAIN LINK FENCE 

4418.0000 L.F. 41.67 % 5.0000 66.67 % 7.0000 133.33 %

18,776.50 5,522.50 22,090.00 8,836.00 30,926.00 17,672.00
3.0000

13,254.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z005 REVISION NO : BIDS OPENED ON : Aug  7 2019 
CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
VERSION NO :2 WORK ORDER# : XL5843
HWY :SR 000,395
TITLE :US 395 / NSC

BNSF - 2ND RAILROAD
REALIGNMENT
19Z005

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/05/2019
14:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946
99202-4531
4114 E BROADWAY AVE
GARCO CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

N.A. DEGERSTROM, INC. GOODFELLOW BROS. LLC
3303 N SULLIVAN RD 22035 SE WAX RD STE 14

98038-8543
SPOKANE VALLEY   WA  992161676 MAPLE VALLEY   WA  980381419
CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100296

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

9.0000
22 REMOVE ABANDONED 20 INCH PIPE

1720.0000 L.F. 0.00 % 15.0000 66.67 % 20.0000 122.22 %

15,480.00 0.00 25,800.00 10,320.00 34,400.00 18,920.00
9.0000

15,480.00

GRADING

3.9000
23 ROADWAY EXCAVATION INCL. HAUL 

565725.0000 C.Y. 4.00 % 6.0000 60.00 % 5.7000 52.00 %

2,206,327.50 84,858.75 3,394,350.00 1,272,881.25 3,224,632.50 1,103,163.75
3.7500

2,121,468.75

12.5000
24 COS PAVEMENT REPAIR EXCAVATION INCL. HAUL

4656.0000 S.Y. -68.75 % 20.0000 -50.00 % 7.0000 -82.50 %

58,200.00 -128,040.00 93,120.00 -93,120.00 32,592.00 -153,648.00
40.0000

186,240.00

0.8000
25 EMBANKMENT COMPACTION 

271602.0000 C.Y. -68.00 % 1.5000 -40.00 % 1.5000 -40.00 %

217,281.60 -461,723.40 407,403.00 -271,602.00 407,403.00 -271,602.00
2.5000

679,005.00

96.7000
26 CL 4 CONTAM. MAT. EXC. INCL. HAUL

18617.0000 C.Y. -10.46 % 100.0000 -7.41 % 92.0000 -14.81 %

1,800,263.90 -210,372.10 1,861,700.00 -148,936.00 1,712,764.00 -297,872.00
108.0000

2,010,636.00
27 RETESTING

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

9.6000
28 CL 3 CONTAM. MAT. EXC. INCL. HAUL

10799.0000 C.Y. 92.00 % 7.5000 50.00 % 5.0000 0.00 %

103,670.40 49,675.40 80,992.50 26,997.50 53,995.00 0.00
5.0000

53,995.00

1.7000
29 CL 3 CONTAM. MAT. EMB COMPACTION

10799.0000 C.Y. -66.00 % 2.5000 -50.00 % 2.0000 -60.00 %

18,358.30 -35,636.70 26,997.50 -26,997.50 21,598.00 -32,397.00
5.0000

53,995.00

DRAINAGE

11.0000
30 UNDERDRAIN PIPE 6 IN. DIAM. 

1604.0000 L.F. -38.89 % 7.5000 -58.33 % 20.0000 11.11 %

17,644.00 -11,228.00 12,030.00 -16,842.00 32,080.00 3,208.00
18.0000

28,872.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z005 REVISION NO : BIDS OPENED ON : Aug  7 2019 
CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
VERSION NO :2 WORK ORDER# : XL5843
HWY :SR 000,395
TITLE :US 395 / NSC

BNSF - 2ND RAILROAD
REALIGNMENT
19Z005

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/05/2019
14:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946
99202-4531
4114 E BROADWAY AVE
GARCO CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

N.A. DEGERSTROM, INC. GOODFELLOW BROS. LLC
3303 N SULLIVAN RD 22035 SE WAX RD STE 14

98038-8543
SPOKANE VALLEY   WA  992161676 MAPLE VALLEY   WA  980381419
CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100296

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

4,200.0000
31 PRECAST CONCRETE DRYWELL 

4.0000 EACH -6.67 % 5,000.0000 11.11 % 4,500.0000 0.00 %

16,800.00 -1,200.00 20,000.00 2,000.00 18,000.00 0.00
4,500.0000
18,000.00

1,350.0000
32 COS SPOKANE COUNTY CURB INLET TYPE 2

1.0000 EACH -20.59 % 1,500.0000 -11.76 % 2,350.0000 38.24 %

1,350.00 -350.00 1,500.00 -200.00 2,350.00 650.00
1,700.0000
1,700.00

1,150.0000
33 COS RETROFIT CB WITH FRAME & VANED GRATE

1.0000 EACH 35.29 % 1,000.0000 17.65 % 1,200.0000 41.18 %

1,150.00 300.00 1,000.00 150.00 1,200.00 350.00
850.0000
850.00

1,250.0000
34 COS RETROFIT CB W/ FRAME & HOODED BI-DIR. VANED GRATE

1.0000 EACH 47.06 % 1,200.0000 41.18 % 1,200.0000 41.18 %

1,250.00 400.00 1,200.00 350.00 1,200.00 350.00
850.0000
850.00

275.0000
35 COS CLEANING EXISTING DRAINAGE STRUCTURE

5.0000 EACH -31.25 % 750.0000 87.50 % 1,200.0000 200.00 %

1,375.00 -625.00 3,750.00 1,750.00 6,000.00 4,000.00
400.0000
2,000.00

70.0000
36 COS CATCH BASIN DUCTILE IRON SEWER PIPE 8 IN. DIAM.

45.0000 L.F. 27.27 % 50.0000 -9.09 % 140.0000 154.55 %

3,150.00 675.00 2,250.00 -225.00 6,300.00 3,825.00
55.0000
2,475.00

500.0000
37 COS CONN. 8 IN. DIAM. PIPE TO EXIST. CB, DW, OR MH

4.0000 EACH -37.50 % 500.0000 -37.50 % 750.0000 -6.25 %

2,000.00 -1,200.00 2,000.00 -1,200.00 3,000.00 -200.00
800.0000
3,200.00

300.0000
38 COS CURB DROP INLET

13.0000 EACH -40.00 % 350.0000 -30.00 % 4,000.0000 700.00 %

3,900.00 -2,600.00 4,550.00 -1,950.00 52,000.00 45,500.00
500.0000
6,500.00

61.0000
39 BNSF 24 INCH CMP

68.0000 L.F. -39.00 % 50.0000 -50.00 % 80.0000 -20.00 %

4,148.00 -2,652.00 3,400.00 -3,400.00 5,440.00 -1,360.00
100.0000
6,800.00

171.0000
40 BNSF 6 INCH DRAIN PIPE

509.0000 L.F. 470.00 % 15.0000 -50.00 % 35.0000 16.67 %

87,039.00 71,769.00 7,635.00 -7,635.00 17,815.00 2,545.00
30.0000

15,270.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z005 REVISION NO : BIDS OPENED ON : Aug  7 2019 
CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
VERSION NO :2 WORK ORDER# : XL5843
HWY :SR 000,395
TITLE :US 395 / NSC

BNSF - 2ND RAILROAD
REALIGNMENT
19Z005

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/05/2019
14:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946
99202-4531
4114 E BROADWAY AVE
GARCO CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

N.A. DEGERSTROM, INC. GOODFELLOW BROS. LLC
3303 N SULLIVAN RD 22035 SE WAX RD STE 14

98038-8543
SPOKANE VALLEY   WA  992161676 MAPLE VALLEY   WA  980381419
CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100296

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

150.0000
41 COS POTHOLING

25.0000 EACH -78.57 % 500.0000 -28.57 % 600.0000 -14.29 %

3,750.00 -13,750.00 12,500.00 -5,000.00 15,000.00 -2,500.00
700.0000
17,500.00

450.0000
42 COS REINF. CONC. CAP WATER MAIN PROTECTION 

135.0000 L.F. -47.06 % 900.0000 5.88 % 600.0000 -29.41 %

60,750.00 -54,000.00 121,500.00 6,750.00 81,000.00 -33,750.00
850.0000

114,750.00

310.0000
43 COS REINF. CONC. CAP FORCE MAIN PROTECTION

100.0000 L.F. -43.64 % 550.0000 0.00 % 600.0000 9.09 %

31,000.00 -24,000.00 55,000.00 0.00 60,000.00 5,000.00
550.0000
55,000.00

850.0000
44 COS MANHOLE OR DRYWELL FRAME AND COVER (STANDARD)

7.0000 EACH 30.77 % 750.0000 15.38 % 1,150.0000 76.92 %

5,950.00 1,400.00 5,250.00 700.00 8,050.00 3,500.00
650.0000
4,550.00

550.0000
45 COS VALVE BOX AND COVER

2.0000 EACH 10.00 % 500.0000 0.00 % 1,300.0000 160.00 %

1,100.00 100.00 1,000.00 0.00 2,600.00 1,600.00
500.0000
1,000.00

5.0000
46 COS REMOVE EXISTING <12IN. DIAMETER PIPE

45.0000 L.F. -44.44 % 10.0000 11.11 % 20.0000 122.22 %

225.00 -180.00 450.00 45.00 900.00 495.00
9.0000
405.00

0.0000
47 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0010
0.00

48 COS TEMPORARY ADJACENT UTILITY SUPPORT
L.S. -53.85 % -23.08 % 130.77 %

6,000.00 -7,000.00 10,000.00 -3,000.00 30,000.00 17,000.0013,000.00

375.0000
49 COS CLEANING EXISTING SANITARY SEWERS

6.0000 EACH -37.50 % 500.0000 -16.67 % 1,200.0000 100.00 %

2,250.00 -1,350.00 3,000.00 -600.00 7,200.00 3,600.00
600.0000
3,600.00

50 COS WELLESLEY LAUNCHING SHAFT - EAST
L.S. 73.91 % 117.39 % -23.91 %

80,000.00 34,000.00 100,000.00 54,000.00 35,000.00 -11,000.0046,000.00
51 COS WELLESLEY RECEIVING SHAFT - WEST

L.S. -41.18 % -4.41 % -63.24 %

40,000.00 -28,000.00 65,000.00 -3,000.00 25,000.00 -43,000.0068,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z005 REVISION NO : BIDS OPENED ON : Aug  7 2019 
CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
VERSION NO :2 WORK ORDER# : XL5843
HWY :SR 000,395
TITLE :US 395 / NSC

BNSF - 2ND RAILROAD
REALIGNMENT
19Z005

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/05/2019
14:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946
99202-4531
4114 E BROADWAY AVE
GARCO CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

N.A. DEGERSTROM, INC. GOODFELLOW BROS. LLC
3303 N SULLIVAN RD 22035 SE WAX RD STE 14

98038-8543
SPOKANE VALLEY   WA  992161676 MAPLE VALLEY   WA  980381419
CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100296

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

2,040.0000
52 COS WELLESLEY CASING - 48-INCH

120.0000 L.F. -54.67 % 2,250.0000 -50.00 % 1,500.0000 -66.67 %

244,800.00 -295,200.00 270,000.00 -270,000.00 180,000.00 -360,000.00
4,500.0000
540,000.00

187.0000
53 COS 30-IN. DIAMETER CASING INSULATOR

25.0000 EACH -58.44 % 375.0000 -16.67 % 200.0000 -55.56 %

4,675.00 -6,575.00 9,375.00 -1,875.00 5,000.00 -6,250.00
450.0000
11,250.00

265.0000
54 COS DUCTILE IRON PIPE FOR WATER MAIN 30 IN. DIAM.

1464.0000 L.F. -47.00 % 275.0000 -45.00 % 300.0000 -40.00 %

387,960.00 -344,040.00 402,600.00 -329,400.00 439,200.00 -292,800.00
500.0000

732,000.00

10,000.0000
55 COS BLOWOFF ASSEMBLY - WELLESLEY

1.0000 EACH 25.00 % 15,000.0000 87.50 % 11,500.0000 43.75 %

10,000.00 2,000.00 15,000.00 7,000.00 11,500.00 3,500.00
8,000.0000
8,000.00

5,226.0000
56 COS MODIFY COMBO AIR VALVE BYPASS ASSEMBLY 2 IN.

1.0000 EACH 16.13 % 5,000.0000 11.11 % 10,500.0000 133.33 %

5,226.00 726.00 5,000.00 500.00 10,500.00 6,000.00
4,500.0000
4,500.00

375.0000
57 COS CONN. 8 IN. DIAM. SEWER PIPE TO EXIST. SEWER PIPE

1.0000 EACH -46.43 % 500.0000 -28.57 % 1,100.0000 57.14 %

375.00 -325.00 500.00 -200.00 1,100.00 400.00
700.0000
700.00

40.0000
58 COS PLUGGING EXISTING PIPE

1.0000 EACH -92.00 % 500.0000 0.00 % 500.0000 0.00 %

40.00 -460.00 500.00 0.00 500.00 0.00
500.0000
500.00

59 COS ROCKWELL SHAFT FOR TRENCHLESS - MARKET WEST
L.S. -71.43 % 78.57 % -50.00 %

20,000.00 -50,000.00 125,000.00 55,000.00 35,000.00 -35,000.0070,000.00
60 COS ROCKWELL PIT FOR TRENCHLESS - MARKET EAST

L.S. 550.00 % 275.00 % 75.00 %

130,000.00 110,000.00 75,000.00 55,000.00 35,000.00 15,000.0020,000.00
61 COS ROCKWELL SHAFT FOR TRENCHLESS - RR EAST

L.S. 57.14 % 78.57 % -42.86 %

110,000.00 40,000.00 125,000.00 55,000.00 40,000.00 -30,000.0070,000.00
62 COS ROCKWELL PIT FOR TRENCHLESS - RR WEST

L.S. 900.00 % 475.00 % 75.00 %

200,000.00 180,000.00 115,000.00 95,000.00 35,000.00 15,000.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z005 REVISION NO : BIDS OPENED ON : Aug  7 2019 
CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
VERSION NO :2 WORK ORDER# : XL5843
HWY :SR 000,395
TITLE :US 395 / NSC

BNSF - 2ND RAILROAD
REALIGNMENT
19Z005

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/05/2019
14:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946
99202-4531
4114 E BROADWAY AVE
GARCO CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

N.A. DEGERSTROM, INC. GOODFELLOW BROS. LLC
3303 N SULLIVAN RD 22035 SE WAX RD STE 14

98038-8543
SPOKANE VALLEY   WA  992161676 MAPLE VALLEY   WA  980381419
CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100296

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

1,725.0000
63 COS ROCKWELL LINE A - TRENCHLESS CASING

275.0000 L.F. -55.77 % 1,850.0000 -52.56 % 1,400.0000 -64.10 %

474,375.00 -598,125.00 508,750.00 -563,750.00 385,000.00 -687,500.00
3,900.0000

1,072,500.00

460.0000
64 COS ROCKWELL LINE A - OPEN CUT CASING

285.0000 L.F. -42.50 % 500.0000 -37.50 % 675.0000 -15.63 %

131,100.00 -96,900.00 142,500.00 -85,500.00 192,375.00 -35,625.00
800.0000

228,000.00

3,700.0000
65 COS FAIRVIEW CASING - 36 INCH

80.0000 L.F. -9.76 % 3,750.0000 -8.54 % 2,250.0000 -45.12 %

296,000.00 -32,000.00 300,000.00 -28,000.00 180,000.00 -148,000.00
4,100.0000
328,000.00

110.0000
66 COS FAIRVIEW CASING - 18 INCH

385.0000 L.F. -8.33 % 250.0000 108.33 % 250.0000 108.33 %

42,350.00 -3,850.00 96,250.00 50,050.00 96,250.00 50,050.00
120.0000
46,200.00

110.0000
67 COS JACKSON CASING - 18 INCH

181.0000 L.F. -8.33 % 150.0000 25.00 % 225.0000 87.50 %

19,910.00 -1,810.00 27,150.00 5,430.00 40,725.00 19,005.00
120.0000
21,720.00

400.0000
68 COS JACKSON CASING - 48 INCH

250.0000 L.F. -20.00 % 500.0000 0.00 % 550.0000 10.00 %

100,000.00 -25,000.00 125,000.00 0.00 137,500.00 12,500.00
500.0000

125,000.00

1,710.6000
69 COS ROCKWELL LINE B - TRENCHLESS CASING

275.0000 L.F. 3.67 % 1,650.0000 0.00 % 1,265.0000 -23.33 %

470,415.00 16,665.00 453,750.00 0.00 347,875.00 -105,875.00
1,650.0000
453,750.00

460.0000
70 COS ROCKWELL LINE B - OPEN CUT CASING

285.0000 L.F. -34.29 % 375.0000 -46.43 % 405.0000 -42.14 %

131,100.00 -68,400.00 106,875.00 -92,625.00 115,425.00 -84,075.00
700.0000

199,500.00

95.0000
71 COS 8-IN. DIAMETER CASING INSULATOR

64.0000 EACH -72.86 % 100.0000 -71.43 % 75.0000 -78.57 %

6,080.00 -16,320.00 6,400.00 -16,000.00 4,800.00 -17,600.00
350.0000
22,400.00

260.0000
72 COS 24-IN. DIAMETER CASING INSULATOR

95.0000 EACH -42.22 % 500.0000 11.11 % 200.0000 -55.56 %

24,700.00 -18,050.00 47,500.00 4,750.00 19,000.00 -23,750.00
450.0000
42,750.00

63.0000
73 COS DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

115.0000 L.F. 14.55 % 50.0000 -9.09 % 85.0000 54.55 %

7,245.00 920.00 5,750.00 -575.00 9,775.00 3,450.00
55.0000
6,325.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z005 REVISION NO : BIDS OPENED ON : Aug  7 2019 
CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
VERSION NO :2 WORK ORDER# : XL5843
HWY :SR 000,395
TITLE :US 395 / NSC

BNSF - 2ND RAILROAD
REALIGNMENT
19Z005

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/05/2019
14:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946
99202-4531
4114 E BROADWAY AVE
GARCO CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

N.A. DEGERSTROM, INC. GOODFELLOW BROS. LLC
3303 N SULLIVAN RD 22035 SE WAX RD STE 14

98038-8543
SPOKANE VALLEY   WA  992161676 MAPLE VALLEY   WA  980381419
CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100296

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

65.2000
74 COS DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

475.0000 L.F. 18.55 % 60.0000 9.09 % 130.0000 136.36 %

30,970.00 4,845.00 28,500.00 2,375.00 61,750.00 35,625.00
55.0000

26,125.00

108.0000
75 COS DUCTILE IRON PIPE FOR WATER MAIN 24 IN. DIAM.

3635.0000 L.F. -69.14 % 150.0000 -57.14 % 160.0000 -54.29 %

392,580.00 -879,670.00 545,250.00 -727,000.00 581,600.00 -690,650.00
350.0000

1,272,250.00

12,500.0000
76 COS BLOWOFF ASSEMBLY - ROCKWELL

1.0000 EACH -10.71 % 15,000.0000 7.14 % 13,500.0000 -3.57 %

12,500.00 -1,500.00 15,000.00 1,000.00 13,500.00 -500.00
14,000.0000
14,000.00

0.0000
77 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0010
0.00

12,500.0000
78 COS COMB.  AIR REL.  AND BLWFF ASMBLY. W. BYPASS, 2 IN.

1.0000 EACH 316.67 % 15,000.0000 400.00 % 14,500.0000 383.33 %

12,500.00 9,500.00 15,000.00 12,000.00 14,500.00 11,500.00
3,000.0000
3,000.00

0.0000
79 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0010
0.00

7,000.0000
80 COS COMB. AIR REL./VAC. ASMBLY.

2.0000 EACH 366.67 % 5,000.0000 233.33 % 7,500.0000 400.00 %

14,000.00 11,000.00 10,000.00 7,000.00 15,000.00 12,000.00
1,500.0000
3,000.00

8,500.0000
81 COS BLOWOFF ASSEMBLY

1.0000 EACH 6.25 % 10,000.0000 25.00 % 12,000.0000 50.00 %

8,500.00 500.00 10,000.00 2,000.00 12,000.00 4,000.00
8,000.0000
8,000.00

1,900.0000
82 COS GATE VALVE 8 IN.

2.0000 EACH 11.76 % 2,500.0000 47.06 % 2,500.0000 47.06 %

3,800.00 400.00 5,000.00 1,600.00 5,000.00 1,600.00
1,700.0000
3,400.00

400.0000
83 COS BUTTERFLY VALVE 24 IN.

4.0000 EACH -80.00 % 750.0000 -62.50 % 4,500.0000 125.00 %

1,600.00 -6,400.00 3,000.00 -5,000.00 18,000.00 10,000.00
2,000.0000
8,000.00

14.0000
84 COS TRENCH EXCAVATION FOR NEW WATER SERVICE TAP

270.0000 L.F. -65.00 % 50.0000 25.00 % 40.0000 0.00 %

3,780.00 -7,020.00 13,500.00 2,700.00 10,800.00 0.00
40.0000

10,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z005 REVISION NO : BIDS OPENED ON : Aug  7 2019 
CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
VERSION NO :2 WORK ORDER# : XL5843
HWY :SR 000,395
TITLE :US 395 / NSC

BNSF - 2ND RAILROAD
REALIGNMENT
19Z005

PROJECT :
COUNTY(S) :SPOKANE
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NO.

ITEM DESCRIPTION UNIT
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PRICE PER UNIT/
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07/05/2019
14:18
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PRICE PER UNIT/
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SPOKANE   WA  992202946
99202-4531
4114 E BROADWAY AVE
GARCO CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

N.A. DEGERSTROM, INC. GOODFELLOW BROS. LLC
3303 N SULLIVAN RD 22035 SE WAX RD STE 14

98038-8543
SPOKANE VALLEY   WA  992161676 MAPLE VALLEY   WA  980381419
CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100296

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

60.0000
85 COS SEWER PIPE 8 IN. DIAM. INCL. STRUCT. EX. CLASS B

35.0000 L.F. 0.00 % 250.0000 316.67 % 125.0000 108.33 %

2,100.00 0.00 8,750.00 6,650.00 4,375.00 2,275.00
60.0000
2,100.00

STRUCTURE
86 WELLESLEY MAINLINE BRIDGE NO. 1472.7C

L.S. -4.66 % -8.08 % -0.82 %

7,882,544.64 -385,355.36 7,600,000.00 -667,900.00 8,200,000.00 -67,900.008,267,900.00
87 WELLESLEY EAST SWITCH LEAD BRIDGE

L.S. 8.43 % -21.93 % 8.43 %

2,500,000.00 194,415.00 1,800,000.00 -505,585.00 2,500,000.00 194,415.002,305,585.00

11.8000
88 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

3640.0000 C.Y. -52.80 % 15.0000 -40.00 % 6.5000 -74.00 %

42,952.00 -48,048.00 54,600.00 -36,400.00 23,660.00 -67,340.00
25.0000

91,000.00
89 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 200.00 % 100.00 % -50.00 %

150,000.00 100,000.00 100,000.00 50,000.00 25,000.00 -25,000.0050,000.00

35.0000
90 GRAVEL BACKFILL FOR WALL 

3094.0000 C.Y. 0.00 % 50.0000 42.86 % 35.0000 0.00 %

108,290.00 0.00 154,700.00 46,410.00 108,290.00 0.00
35.0000

108,290.00

1.0000
91 ST. REINF. BAR FOR RETAINING WALL 

85596.0000 LB. 0.00 % 1.0000 0.00 % 1.3500 35.00 %

85,596.00 0.00 85,596.00 0.00 115,554.60 29,958.60
1.0000

85,596.00

900.0000
92 CONC. CLASS 4000 FOR RETAINING WALL 

1349.6000 C.Y. 140.00 % 750.0000 100.00 % 940.0000 150.67 %

1,214,640.00 708,540.00 1,012,200.00 506,100.00 1,268,624.00 762,524.00
375.0000

506,100.00

110.0000
93 FALL PROTECTION

1210.0000 L.F. 100.00 % 150.0000 172.73 % 130.0000 136.36 %

133,100.00 66,550.00 181,500.00 114,950.00 157,300.00 90,750.00
55.0000

66,550.00
94 T-WALL CONSTRUCTION - WELLESLEY MAINLINE BRIDGE

L.S. -36.65 % -28.21 % 5.16 %

750,000.00 -433,950.00 850,000.00 -333,950.00 1,245,000.00 61,050.001,183,950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
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SPOKANE   WA  992202946
99202-4531
4114 E BROADWAY AVE
GARCO CONSTRUCTION, INC.
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AMT.DIFF.

100369CONTRACTOR NUMBER :
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N.A. DEGERSTROM, INC. GOODFELLOW BROS. LLC
3303 N SULLIVAN RD 22035 SE WAX RD STE 14

98038-8543
SPOKANE VALLEY   WA  992161676 MAPLE VALLEY   WA  980381419
CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100296

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
95 T-WALL CONSTRUCTION - WELLESLEY EAST SWITCH LEAD BRIDGE

L.S. -41.46 % -29.60 % -1.14 %

395,000.00 -279,700.00 475,000.00 -199,700.00 667,000.00 -7,700.00674,700.00
96 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00

SURFACING

30.0000
97 CRUSHED SURFACING BASE COURSE 

4004.4000 TON 172.73 % 27.5000 150.00 % 22.0000 100.00 %

120,132.00 76,083.60 110,121.00 66,072.60 88,096.80 44,048.40
11.0000

44,048.40

15.5000
98 GRANULAR MATERIAL FOR EROSION CONTROL

10836.0000 TON 55.00 % 17.0000 70.00 % 13.0000 30.00 %

167,958.00 59,598.00 184,212.00 75,852.00 140,868.00 32,508.00
10.0000

108,360.00

43.0000
99 COS CRUSHED SURFACING TOP COURSE

401.0000 C.Y. -8.51 % 60.0000 27.66 % 65.0000 38.30 %

17,243.00 -1,604.00 24,060.00 5,213.00 26,065.00 7,218.00
47.0000

18,847.00

125.0000
100 COS CSTC FOR SIDEWALK AND DRIVEWAYS

13.0000 C.Y. -16.67 % 150.0000 0.00 % 425.0000 183.33 %

1,625.00 -325.00 1,950.00 0.00 5,525.00 3,575.00
150.0000
1,950.00

15.5000
101 SUBBALLAST

91877.6000 TON 40.91 % 17.5000 59.09 % 17.5000 59.09 %

1,424,102.80 413,449.20 1,607,858.00 597,204.40 1,607,858.00 597,204.40
11.0000

1,010,653.60

HOT MIX ASPHALT

101.5000
102 HMA CL. 1/2 IN. PG 70-28

1818.0000 TON 1.50 % 105.0000 5.00 % 115.0000 15.00 %

184,527.00 2,727.00 190,890.00 9,090.00 209,070.00 27,270.00
100.0000

181,800.00

22.0000
103 COS HMA FOR REPAIR CL. 1/2 IN. PG 64-28, 4 INCH THICK

2422.0000 S.Y. -12.00 % 27.0000 8.00 % 36.0000 44.00 %

53,284.00 -7,266.00 65,394.00 4,844.00 87,192.00 26,642.00
25.0000

60,550.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z005 REVISION NO : BIDS OPENED ON : Aug  7 2019 
CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
VERSION NO :2 WORK ORDER# : XL5843
HWY :SR 000,395
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BNSF - 2ND RAILROAD
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SPOKANE   WA  992202946
99202-4531
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GARCO CONSTRUCTION, INC.
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AMT.DIFF.
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N.A. DEGERSTROM, INC. GOODFELLOW BROS. LLC
3303 N SULLIVAN RD 22035 SE WAX RD STE 14

98038-8543
SPOKANE VALLEY   WA  992161676 MAPLE VALLEY   WA  980381419
CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100296

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

57.0000
104 COS HMA  FOR REPAIR CL. 1/2 IN. PG 70-28, 8 INCH THICK

308.0000 S.Y. 14.00 % 75.0000 50.00 % 95.0000 90.00 %

17,556.00 2,156.00 23,100.00 7,700.00 29,260.00 13,860.00
50.0000

15,400.00
105 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

10,615.00 10,615.00 10,615.0010,615.00

EROSION CONTROL AND ROADSIDE PLANTING

125.0000
106 ESC LEAD 

120.0000 DAY 25.00 % 50.0000 -50.00 % 300.0000 200.00 %

15,000.00 3,000.00 6,000.00 -6,000.00 36,000.00 24,000.00
100.0000
12,000.00

105.0000
107 INLET PROTECTION 

14.0000 EACH -30.00 % 150.0000 0.00 % 70.0000 -53.33 %

1,470.00 -630.00 2,100.00 0.00 980.00 -1,120.00
150.0000
2,100.00

16.0000
108 STABILIZED CONSTRUCTION ENTRANCE 

250.0000 S.Y. -20.00 % 25.0000 25.00 % 50.0000 150.00 %

4,000.00 -1,000.00 6,250.00 1,250.00 12,500.00 7,500.00
20.0000
5,000.00

65,000.0000
109 TIRE WASH 

1.0000 EACH 225.00 % 50,000.0000 150.00 % 45,000.0000 125.00 %

65,000.00 45,000.00 50,000.00 30,000.00 45,000.00 25,000.00
20,000.0000
20,000.00

6.0000
110 SILT FENCE 

1867.0000 L.F. 20.00 % 5.0000 0.00 % 5.0000 0.00 %

11,202.00 1,867.00 9,335.00 0.00 9,335.00 0.00
5.0000

9,335.00
111 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

2,425.0000
112 SEEDING, FERTILIZING, AND MULCHING 

35.9100 ACRE 142.50 % 3,000.0000 200.00 % 2,500.0000 150.00 %

87,081.75 51,171.75 107,730.00 71,820.00 89,775.00 53,865.00
1,000.0000
35,910.00

45,000.0000
113 TOPSOIL TYPE A 

0.5500 ACRE -35.71 % 25,000.0000 -64.29 % 55,000.0000 -21.43 %

24,750.00 -13,750.00 13,750.00 -24,750.00 30,250.00 -8,250.00
70,000.0000
38,500.00
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N.A. DEGERSTROM, INC. GOODFELLOW BROS. LLC
3303 N SULLIVAN RD 22035 SE WAX RD STE 14

98038-8543
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

20.0000
114 COS SOD INSTALLATION

35.0000 S.Y. 11.11 % 25.0000 38.89 % 50.0000 177.78 %

700.00 70.00 875.00 245.00 1,750.00 1,120.00
18.0000
630.00

38.0000
115 COS TOPSOIL FOR BIO-INFILTRATION SWALES, 12 IN. THICK 

1196.0000 S.Y. 72.73 % 50.0000 127.27 % 20.0000 -9.09 %

45,448.00 19,136.00 59,800.00 33,488.00 23,920.00 -2,392.00
22.0000

26,312.00

9.0000
116 COS TOPSOIL TYPE A, 2 INCH THICK

400.0000 S.Y. -40.00 % 25.0000 66.67 % 4.5000 -70.00 %

3,600.00 -2,400.00 10,000.00 4,000.00 1,800.00 -4,200.00
15.0000
6,000.00

2.0000
117 COS HYDROSEEDING

395.0000 S.Y. -60.00 % 4.0000 -20.00 % 4.0000 -20.00 %

790.00 -1,185.00 1,580.00 -395.00 1,580.00 -395.00
5.0000

1,975.00
118 COS RECONSTRUCT BIO-INFILTRATION SWALE

L.S. -60.00 % 100.00 % 420.00 %

1,000.00 -1,500.00 5,000.00 2,500.00 13,000.00 10,500.002,500.00

75.0000
119 COS PSIPE 5 GALLON SHRUB

40.0000 EACH 0.00 % 125.0000 66.67 % 130.0000 73.33 %

3,000.00 0.00 5,000.00 2,000.00 5,200.00 2,200.00
75.0000
3,000.00

120 COS REM. AND REP. EXIST. SPRINKLER HEADS AND LINES
L.S. 125.00 % 150.00 % 150.00 %

4,500.00 2,500.00 5,000.00 3,000.00 5,000.00 3,000.002,000.00

4.0000
121 HIGH VISIBILITY FENCE 

2340.0000 L.F. 0.00 % 5.0000 25.00 % 3.0000 -25.00 %

9,360.00 0.00 11,700.00 2,340.00 7,020.00 -2,340.00
4.0000

9,360.00

TRAFFIC

23.0000
122 COS CEMENT CONC. CURB AND GUTTER

3186.0000 L.F. -23.33 % 25.0000 -16.67 % 28.5000 -5.00 %

73,278.00 -22,302.00 79,650.00 -15,930.00 90,801.00 -4,779.00
30.0000

95,580.00

30.0000
123 COS CEMENT CONCRETE CURB

358.0000 L.F. 0.00 % 27.0000 -10.00 % 34.0000 13.33 %

10,740.00 0.00 9,666.00 -1,074.00 12,172.00 1,432.00
30.0000

10,740.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z005 REVISION NO : BIDS OPENED ON : Aug  7 2019 
CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
VERSION NO :2 WORK ORDER# : XL5843
HWY :SR 000,395
TITLE :US 395 / NSC

BNSF - 2ND RAILROAD
REALIGNMENT
19Z005

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/05/2019
14:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946
99202-4531
4114 E BROADWAY AVE
GARCO CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

N.A. DEGERSTROM, INC. GOODFELLOW BROS. LLC
3303 N SULLIVAN RD 22035 SE WAX RD STE 14

98038-8543
SPOKANE VALLEY   WA  992161676 MAPLE VALLEY   WA  980381419
CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100296

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

15.0000
124 COS REINFORCED DOWELED CURB

221.0000 L.F. -62.50 % 45.0000 12.50 % 16.0000 -60.00 %

3,315.00 -5,525.00 9,945.00 1,105.00 3,536.00 -5,304.00
40.0000
8,840.00

125.0000
125 PRECAST CONC. BARRIER TYPE 2

500.0000 L.F. 92.31 % 125.0000 92.31 % 128.0000 96.92 %

62,500.00 30,000.00 62,500.00 30,000.00 64,000.00 31,500.00
65.0000

32,500.00

0.9200
126 COS PAINT LINE

2280.0000 L.F. -8.00 % 1.0000 0.00 % 1.0000 0.00 %

2,097.60 -182.40 2,280.00 0.00 2,280.00 0.00
1.0000

2,280.00

1.0200
127 COS PAINTED WIDE LINE

208.0000 L.F. -32.00 % 1.0000 -33.33 % 1.0000 -33.33 %

212.16 -99.84 208.00 -104.00 208.00 -104.00
1.5000
312.00

14.2500
128 COS PAINTED STOP LINE

44.0000 L.F. 103.57 % 14.0000 100.00 % 14.0000 100.00 %

627.00 319.00 616.00 308.00 616.00 308.00
7.0000
308.00

945.0000
129 PAINTED RAILROAD CROSSING SYMBOL 

2.0000 EACH 278.00 % 900.0000 260.00 % 915.0000 266.00 %

1,890.00 1,390.00 1,800.00 1,300.00 1,830.00 1,330.00
250.0000
500.00

30.0000
130 COS PAVEMENT MARKING - DURABLE HEAT APPLIED

10.0000 S.F. 200.00 % 25.0000 150.00 % 12.0000 20.00 %

300.00 200.00 250.00 150.00 120.00 20.00
10.0000
100.00

131 PERMANENT SIGNING 
L.S. 71.88 % 48.44 % 44.53 %

22,000.00 9,200.00 19,000.00 6,200.00 18,500.00 5,700.0012,800.00
132 COS SIGNING, PERMANENT, CONTRACTOR MANUFACTURED SIGNS

L.S. 150.00 % 66.67 % 83.33 %

7,500.00 4,500.00 5,000.00 2,000.00 5,500.00 2,500.003,000.00

17.0000
133 CONDUIT PIPE 2 IN. DIAM. 

1980.0000 L.F. -51.43 % 16.5000 -52.86 % 20.0000 -42.86 %

33,660.00 -35,640.00 32,670.00 -36,630.00 39,600.00 -29,700.00
35.0000

69,300.00

630.0000
134 JUNCTION BOX TYPE 1

8.0000 EACH -25.88 % 750.0000 -11.76 % 825.0000 -2.94 %

5,040.00 -1,760.00 6,000.00 -800.00 6,600.00 -200.00
850.0000
6,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z005 REVISION NO : BIDS OPENED ON : Aug  7 2019 
CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
VERSION NO :2 WORK ORDER# : XL5843
HWY :SR 000,395
TITLE :US 395 / NSC

BNSF - 2ND RAILROAD
REALIGNMENT
19Z005

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/05/2019
14:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946
99202-4531
4114 E BROADWAY AVE
GARCO CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

N.A. DEGERSTROM, INC. GOODFELLOW BROS. LLC
3303 N SULLIVAN RD 22035 SE WAX RD STE 14

98038-8543
SPOKANE VALLEY   WA  992161676 MAPLE VALLEY   WA  980381419
CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100296

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

2.5000
135 SEQUENTIAL ARROW SIGN 

480.0000 HR  -50.00 % 5.0000 0.00 % 3.0000 -40.00 %

1,200.00 -1,200.00 2,400.00 0.00 1,440.00 -960.00
5.0000

2,400.00

4.0000
136 PORTABLE CHANGEABLE MESSAGE SIGN 

4416.0000 HR  -20.00 % 2.5000 -50.00 % 10.0000 100.00 %

17,664.00 -4,416.00 11,040.00 -11,040.00 44,160.00 22,080.00
5.0000

22,080.00
137 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -90.00 % 0.00 % -40.00 %

2,500.00 -22,500.00 25,000.00 0.00 15,000.00 -10,000.0025,000.00

60.0000
138 FLAGGERS 

600.0000 HR  9.09 % 55.0000 0.00 % 65.0000 18.18 %

36,000.00 3,000.00 33,000.00 0.00 39,000.00 6,000.00
55.0000

33,000.00

70.0000
139 OTHER TRAFFIC CONTROL LABOR 

120.0000 HR  16.67 % 55.0000 -8.33 % 65.0000 8.33 %

8,400.00 1,200.00 6,600.00 -600.00 7,800.00 600.00
60.0000
7,200.00

140 TRAFFIC CONTROL SUPERVISOR 
L.S. -95.91 % -40.00 % -88.00 %

10,225.00 -239,775.00 150,000.00 -100,000.00 30,000.00 -220,000.00250,000.00

9.0000
141 CONSTRUCTION SIGNS CLASS A 

1667.0000 S.F. -40.00 % 15.0000 0.00 % 3.2500 -78.33 %

15,003.00 -10,002.00 25,005.00 0.00 5,417.75 -19,587.25
15.0000

25,005.00

OTHER ITEMS
142 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
143 MIN BID REQ - TYPE B PROGRESS SCHEDULE $35,000

L.S. 0.00 % 0.00 % 0.00 %

35,000.00 0.00 35,000.00 0.00 35,000.00 0.0035,000.00

5.0000
144 SHORING OR EXTRA EXCAVATION CLASS B 

27166.0000 S.F. -16.67 % 0.5000 -91.67 % 1.0000 -83.33 %

135,830.00 -27,166.00 13,583.00 -149,413.00 27,166.00 -135,830.00
6.0000

162,996.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z005 REVISION NO : BIDS OPENED ON : Aug  7 2019 
CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
VERSION NO :2 WORK ORDER# : XL5843
HWY :SR 000,395
TITLE :US 395 / NSC

BNSF - 2ND RAILROAD
REALIGNMENT
19Z005

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/05/2019
14:18

DOT_RGGB01

PRICE PER UNIT/
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TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946
99202-4531
4114 E BROADWAY AVE
GARCO CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

N.A. DEGERSTROM, INC. GOODFELLOW BROS. LLC
3303 N SULLIVAN RD 22035 SE WAX RD STE 14

98038-8543
SPOKANE VALLEY   WA  992161676 MAPLE VALLEY   WA  980381419
CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100296

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

30.0000
145 GRAVEL BACKFILL FOR DRAIN 

49.0000 C.Y. -25.00 % 75.0000 87.50 % 30.0000 -25.00 %

1,470.00 -490.00 3,675.00 1,715.00 1,470.00 -490.00
40.0000
1,960.00

135.0000
146 CONTROLLED DENSITY FILL 

20.0000 C.Y. -10.00 % 250.0000 66.67 % 85.0000 -43.33 %

2,700.00 -300.00 5,000.00 2,000.00 1,700.00 -1,300.00
150.0000
3,000.00

147 STRUCTURE SURVEYING 
L.S. 14.29 % 42.86 % 114.29 %

40,000.00 5,000.00 50,000.00 15,000.00 75,000.00 40,000.0035,000.00

60.0000
148 CEMENT CONC. SIDEWALK 

678.0000 S.Y. 20.00 % 65.0000 30.00 % 72.0000 44.00 %

40,680.00 6,780.00 44,070.00 10,170.00 48,816.00 14,916.00
50.0000

33,900.00

80.0000
149 CEMENT CONC. DRIVEWAY ENTRANCE COS TYPE 1

23.0000 S.Y. 60.00 % 100.0000 100.00 % 105.0000 110.00 %

1,840.00 690.00 2,300.00 1,150.00 2,415.00 1,265.00
50.0000
1,150.00

80.0000
150 CEMENT CONC. DRIVEWAY ENTRANCE COS TYPE 2

191.0000 S.Y. 6.67 % 70.0000 -6.67 % 95.0000 26.67 %

15,280.00 955.00 13,370.00 -955.00 18,145.00 3,820.00
75.0000

14,325.00

2,000.0000
151 CEMENT CONC. CURB RAMP TYPE 2 PREFERRED COS

5.0000 EACH -60.00 % 1,500.0000 -70.00 % 2,350.0000 -53.00 %

10,000.00 -15,000.00 7,500.00 -17,500.00 11,750.00 -13,250.00
5,000.0000
25,000.00

75.0000
152 COS CEMENT CONC. INTEGRAL CURB AND WALK 5 FT. WIDE

43.0000 L.F. 25.00 % 75.0000 25.00 % 85.0000 41.67 %

3,225.00 645.00 3,225.00 645.00 3,655.00 1,075.00
60.0000
2,580.00

65.0000
153 COS TRAFFIC ISLAND CONCRETE

193.0000 S.Y. 0.00 % 125.0000 92.31 % 87.0000 33.85 %

12,545.00 0.00 24,125.00 11,580.00 16,791.00 4,246.00
65.0000

12,545.00

460.0000
154 BNSF ULTRABLOCK WALL

12.0000 EACH 130.00 % 250.0000 25.00 % 600.0000 200.00 %

5,520.00 3,120.00 3,000.00 600.00 7,200.00 4,800.00
200.0000
2,400.00

18.2500
155 BNSF R/W FENCING

27139.2000 L.F. 204.17 % 18.5000 208.33 % 20.0000 233.33 %

495,290.40 332,455.20 502,075.20 339,240.00 542,784.00 379,948.80
6.0000

162,835.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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REALIGNMENT
19Z005

PROJECT :
COUNTY(S) :SPOKANE
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SPOKANE   WA  992202946
99202-4531
4114 E BROADWAY AVE
GARCO CONSTRUCTION, INC.

------- 4TH BIDDER -------
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AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

N.A. DEGERSTROM, INC. GOODFELLOW BROS. LLC
3303 N SULLIVAN RD 22035 SE WAX RD STE 14

98038-8543
SPOKANE VALLEY   WA  992161676 MAPLE VALLEY   WA  980381419
CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100296

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

1,300.0000
156 BNSF SINGLE 10 FT. CHAIN LINK GATE

24.0000 EACH 30.00 % 1,300.0000 30.00 % 625.0000 -37.50 %

31,200.00 7,200.00 31,200.00 7,200.00 15,000.00 -9,000.00
1,000.0000
24,000.00

157 COS MODIFY FENCING, ROCKWELL WATERLINE STA 7+00
L.S. -25.00 % -25.00 % -28.75 %

3,000.00 -1,000.00 3,000.00 -1,000.00 2,850.00 -1,150.004,000.00

275.0000
158 ABANDON EXISTING MANHOLE 

25.0000 EACH -31.25 % 500.0000 25.00 % 550.0000 37.50 %

6,875.00 -3,125.00 12,500.00 2,500.00 13,750.00 3,750.00
400.0000
10,000.00

550.0000
159 ADJUST MANHOLE 

1.0000 EACH -31.25 % 500.0000 -37.50 % 600.0000 -25.00 %

550.00 -250.00 500.00 -300.00 600.00 -200.00
800.0000
800.00

1,500.0000
160 MONITORING WELL  PROTECTION

1.0000 EACH 87.50 % 500.0000 -37.50 % 2,000.0000 150.00 %

1,500.00 700.00 500.00 -300.00 2,000.00 1,200.00
800.0000
800.00

275.0000
161 COS ABANDON EXISTING MANHOLE, CATCH BASIN OR DRYWELL

4.0000 EACH -54.17 % 500.0000 -16.67 % 1,200.0000 100.00 %

1,100.00 -1,300.00 2,000.00 -400.00 4,800.00 2,400.00
600.0000
2,400.00

162 COS ABANDON 24 INCH WATERMAIN - LACROSSE
L.S. -99.96 % 0.00 % 300.00 %

1.00 -2,499.00 2,500.00 0.00 10,000.00 7,500.002,500.00

4,100.0000
163 COS MANHOLE TYPE 1 - 48, BASIC PRICE

1.0000 EACH 36.67 % 12,000.0000 300.00 % 7,500.0000 150.00 %

4,100.00 1,100.00 12,000.00 9,000.00 7,500.00 4,500.00
3,000.0000
3,000.00

150.0000
164 COS MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM.

4.0000 L.F. -25.00 % 100.0000 -50.00 % 85.0000 -57.50 %

600.00 -200.00 400.00 -400.00 340.00 -460.00
200.0000
800.00

165 REIMBURSEMENT FOR THIRD PARTY DAMAGE 
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
166 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
VERSION NO :2 WORK ORDER# : XL5843
HWY :SR 000,395
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
167 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

103,890.00 103,890.00 103,890.00103,890.00
168 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

142,000.00 142,000.00 142,000.00142,000.00
169 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
170 SPCC PLAN 

L.S. 25.00 % 150.00 % 25.00 %

2,500.00 500.00 5,000.00 3,000.00 2,500.00 500.002,000.00

3.1500
171 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

893.0000 S.Y. 5.00 % 2.5000 -16.67 % 2.0000 -33.33 %

2,812.95 133.95 2,232.50 -446.50 1,786.00 -893.00
3.0000

2,679.00

750.0000
172 NO TRESPASSING SIGN

2.0000 EACH 2,900.00 % 550.0000 2,100.00 % 275.0000 1,000.00 %

1,500.00 1,450.00 1,100.00 1,050.00 550.00 500.00
25.0000
50.00

173 HEALTH AND SAFETY PLAN
L.S. 200.00 % 100.00 % 50.00 %

15,000.00 10,000.00 10,000.00 5,000.00 7,500.00 2,500.005,000.00
174 FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

550.0000
175 COS REFERENCE AND REESTABLISH SURVEY MONUMENT

4.0000 EACH 12.24 % 500.0000 2.04 % 1,500.0000 206.12 %

2,200.00 240.00 2,000.00 40.00 6,000.00 4,040.00
490.0000
1,960.00

176 COS CLASSIFICATION AND PROTECTION OF SURVEY MONUMENTS
L.S. -25.00 % -33.75 % -62.50 %

3,000.00 -1,000.00 2,650.00 -1,350.00 1,500.00 -2,500.004,000.00

13.0000
177 COS REMOVE EXISTING 12 IN. TO 30 IN. DIAMETER PIPE

1455.0000 L.F. -18.75 % 15.0000 -6.25 % 17.5000 9.38 %

18,915.00 -4,365.00 21,825.00 -1,455.00 25,462.50 2,182.50
16.0000

23,280.00
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OTHER ITEMS

13,800.0000
178 COS BLOWOFF ASSEMBLY WITH BYPASS PIPING. 4 IN.

1.0000 EACH 53.33 % 12,500.0000 38.89 % 15,500.0000 72.22 %

13,800.00 4,800.00 12,500.00 3,500.00 15,500.00 6,500.00
9,000.0000
9,000.00

6,000.0000
179 COS COMB. AIR REL. /  VAC. ASMBLY WITH BYPASS - 2 IN.

1.0000 EACH -40.00 % 5,000.0000 -50.00 % 8,500.0000 -15.00 %

6,000.00 -4,000.00 5,000.00 -5,000.00 8,500.00 -1,500.00
10,000.0000
10,000.00

3,000.0000
180 COS REMOVE TREE CLASS I

3.0000 EACH 566.67 % 1,500.0000 233.33 % 2,000.0000 344.44 %

9,000.00 7,650.00 4,500.00 3,150.00 6,000.00 4,650.00
450.0000
1,350.00

2,750.0000
181 COS REMOVE TREE CLASS II

2.0000 EACH 205.56 % 1,750.0000 94.44 % 1,750.0000 94.44 %

5,500.00 3,700.00 3,500.00 1,700.00 3,500.00 1,700.00
900.0000
1,800.00

130.0000
182 COS HMA FOR REPAIR CL. 1/2 IN. PG 70-28 5 INCH THICK

200.0000 TON 271.43 % 115.0000 228.57 % 95.0000 171.43 %

26,000.00 19,000.00 23,000.00 16,000.00 19,000.00 12,000.00
35.0000
7,000.00

$28,699,699.00 -1.78% $30,142,500.95 3.16% $31,111,922.90 6.48%$29,219,201.71CONTRACT TOTAL

$31,111,922.90$28,699,699.00 $30,142,500.95BASE TOTAL -1.78% 3.16% 6.48%$29,219,201.71



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z005 REVISION NO : BIDS OPENED ON : Aug  7 2019 
CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
VERSION NO :2 WORK ORDER# : XL5843
HWY :SR 000,395
TITLE :US 395 / NSC

BNSF - 2ND RAILROAD
REALIGNMENT
19Z005

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/05/2019
14:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992200008
99202-4744
120 N RALPH ST
MAX J. KUNEY COMPANY

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

462000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

KERR CONTRACTORS OREGON, INC.
395 SHENANDOAH LANE NE
97071-9771
WOODBURN   OR  970711060
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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PS&E JOB NO :19Z005 REVISION NO : BIDS OPENED ON : Aug  7 2019 
CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
VERSION NO :2 WORK ORDER# : XL5843
HWY :SR 000,395
TITLE :US 395 / NSC
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COUNTY(S) :SPOKANE
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NO.
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14:18

DOT_RGGB01
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 161.92 % 201.04 %

3,100,000.00 1,916,431.94 3,563,000.00 2,379,431.941,183,568.06

2,000.0000
2 CLEARING AND GRUBBING 

85.3300 ACRE 33.33 % 1,139.0000 -24.07 %

170,660.00 42,665.00 97,190.87 -30,804.13
1,500.0000
127,995.00

800.0000
3 COS TREE PROTECTION ZONE

13.0000 EACH 100.00 % 391.0000 -2.25 %

10,400.00 5,200.00 5,083.00 -117.00
400.0000
5,200.00

700.0000
4 COS TREE PRUNING

10.0000 EACH 100.00 % 1,319.0000 276.86 %

7,000.00 3,500.00 13,190.00 9,690.00
350.0000
3,500.00

700.0000
5 REMOVING DRAINAGE STRUCTURE 

29.0000 EACH 100.00 % 978.0000 179.43 %

20,300.00 10,150.00 28,362.00 18,212.00
350.0000
10,150.00

6 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. -33.33 % 220.67 %

200,000.00 -100,000.00 962,000.00 662,000.00300,000.00
7 FORCE ACCOUNT - UNEXPECTED OBJECT REMOVAL

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
8 REMOVING EXISTING BRIDGE 

L.S. 135.64 % 36.06 %

200,000.00 115,125.00 115,481.00 30,606.0084,875.00

15.0000
9 REMOVING CEMENT CONC. PAVEMENT 

59.0000 S.Y. -25.00 % 1,961.0000 9,705.00 %

885.00 -295.00 115,699.00 114,519.00
20.0000
1,180.00

20.0000
10 COS REMOVE CEMENT CONCRETE SIDEWALK AND DRIVEWAY

129.0000 S.Y. 11.11 % 3.4400 -80.89 %

2,580.00 258.00 443.76 -1,878.24
18.0000
2,322.00

10.0000
11 REMOVING CEMENT CONC. SIDEWALK 

407.0000 S.Y. -33.33 % 3.7100 -75.27 %

4,070.00 -2,035.00 1,509.97 -4,595.03
15.0000
6,105.00
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VERSION NO :2 WORK ORDER# : XL5843
HWY :SR 000,395
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DOT_RGGB01
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120 N RALPH ST
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% DIFF./
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------- 8TH BIDDER ------- ------- -------
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CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

6.0000
12 REMOVING CEMENT CONC. CURB 

1956.0000 L.F. -25.00 % 1.7100 -78.63 %

11,736.00 -3,912.00 3,344.76 -12,303.24
8.0000

15,648.00

20.0000
13 COS REMOVE EXISTING CURB AND GUTTER

29.0000 L.F. 53.85 % 3.4200 -73.69 %

580.00 203.00 99.18 -277.82
13.0000
377.00

6.0000
14 REMOVING ASPHALT CONC. PAVEMENT 

2457.0000 S.Y. -50.00 % 5.5100 -54.08 %

14,742.00 -14,742.00 13,538.07 -15,945.93
12.0000

29,484.00

30.0000
15 COS SAWCUTTING CURB

10.0000 EACH -28.57 % 185.9700 342.79 %

300.00 -120.00 1,859.70 1,439.70
42.0000
420.00

4.0000
16 COS SAWCUTTING RIGID PAVEMENT

52.5000 L.F. -16.67 % 7.0800 47.50 %

210.00 -42.00 371.70 119.70
4.8000
252.00

1.0000
17 COS SAWCUTTING FLEXIBLE PAVEMENT

5083.2500 L.F. -72.22 % 1.8200 -49.44 %

5,083.25 -13,216.45 9,251.52 -9,048.19
3.6000

18,299.70

20.0000
18 REMOVING CONC. BARRIER 

440.0000 L.F. 100.00 % 15.0000 50.00 %

8,800.00 4,400.00 6,600.00 2,200.00
10.0000
4,400.00

25.0000
19 REMOVING TRAFFIC ISLAND 

30.0000 S.Y. -16.67 % 201.0000 570.00 %

750.00 -150.00 6,030.00 5,130.00
30.0000
900.00

15.0000
20 REMOVING GUARDRAIL 

210.0000 L.F. 50.00 % 12.0000 20.00 %

3,150.00 1,050.00 2,520.00 420.00
10.0000
2,100.00

5.0000
21 REMOVING CHAIN LINK FENCE 

4418.0000 L.F. 66.67 % 4.2500 41.67 %

22,090.00 8,836.00 18,776.50 5,522.50
3.0000

13,254.00
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CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
VERSION NO :2 WORK ORDER# : XL5843
HWY :SR 000,395
TITLE :US 395 / NSC
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AMT.DIFF.

462000CONTRACTOR NUMBER :
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CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

15.0000
22 REMOVE ABANDONED 20 INCH PIPE

1720.0000 L.F. 66.67 % 76.0000 744.44 %

25,800.00 10,320.00 130,720.00 115,240.00
9.0000

15,480.00

GRADING

8.0000
23 ROADWAY EXCAVATION INCL. HAUL 

565725.0000 C.Y. 113.33 % 5.0000 33.33 %

4,525,800.00 2,404,331.25 2,828,625.00 707,156.25
3.7500

2,121,468.75

13.0000
24 COS PAVEMENT REPAIR EXCAVATION INCL. HAUL

4656.0000 S.Y. -67.50 % 46.0000 15.00 %

60,528.00 -125,712.00 214,176.00 27,936.00
40.0000

186,240.00

2.0000
25 EMBANKMENT COMPACTION 

271602.0000 C.Y. -20.00 % 1.2600 -49.60 %

543,204.00 -135,801.00 342,218.52 -336,786.48
2.5000

679,005.00

85.0000
26 CL 4 CONTAM. MAT. EXC. INCL. HAUL

18617.0000 C.Y. -21.30 % 126.0000 16.67 %

1,582,445.00 -428,191.00 2,345,742.00 335,106.00
108.0000

2,010,636.00
27 RETESTING

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

5.0000
28 CL 3 CONTAM. MAT. EXC. INCL. HAUL

10799.0000 C.Y. 0.00 % 6.0000 20.00 %

53,995.00 0.00 64,794.00 10,799.00
5.0000

53,995.00

4.0000
29 CL 3 CONTAM. MAT. EMB COMPACTION

10799.0000 C.Y. -20.00 % 2.3500 -53.00 %

43,196.00 -10,799.00 25,377.65 -28,617.35
5.0000

53,995.00

DRAINAGE

12.0000
30 UNDERDRAIN PIPE 6 IN. DIAM. 

1604.0000 L.F. -33.33 % 43.0000 138.89 %

19,248.00 -9,624.00 68,972.00 40,100.00
18.0000

28,872.00
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CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
VERSION NO :2 WORK ORDER# : XL5843
HWY :SR 000,395
TITLE :US 395 / NSC

BNSF - 2ND RAILROAD
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COUNTY(S) :SPOKANE
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KERR CONTRACTORS OREGON, INC.
395 SHENANDOAH LANE NE
97071-9771
WOODBURN   OR  970711060
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

4,000.0000
31 PRECAST CONCRETE DRYWELL 

4.0000 EACH -11.11 % 8,942.0000 98.71 %

16,000.00 -2,000.00 35,768.00 17,768.00
4,500.0000
18,000.00

1,400.0000
32 COS SPOKANE COUNTY CURB INLET TYPE 2

1.0000 EACH -17.65 % 3,528.0000 107.53 %

1,400.00 -300.00 3,528.00 1,828.00
1,700.0000
1,700.00

1,200.0000
33 COS RETROFIT CB WITH FRAME & VANED GRATE

1.0000 EACH 41.18 % 2,792.0000 228.47 %

1,200.00 350.00 2,792.00 1,942.00
850.0000
850.00

1,300.0000
34 COS RETROFIT CB W/ FRAME & HOODED BI-DIR. VANED GRATE

1.0000 EACH 52.94 % 4,202.0000 394.35 %

1,300.00 450.00 4,202.00 3,352.00
850.0000
850.00

300.0000
35 COS CLEANING EXISTING DRAINAGE STRUCTURE

5.0000 EACH -25.00 % 1,473.0000 268.25 %

1,500.00 -500.00 7,365.00 5,365.00
400.0000
2,000.00

65.0000
36 COS CATCH BASIN DUCTILE IRON SEWER PIPE 8 IN. DIAM.

45.0000 L.F. 18.18 % 145.0000 163.64 %

2,925.00 450.00 6,525.00 4,050.00
55.0000
2,475.00

460.0000
37 COS CONN. 8 IN. DIAM. PIPE TO EXIST. CB, DW, OR MH

4.0000 EACH -42.50 % 3,623.0000 352.88 %

1,840.00 -1,360.00 14,492.00 11,292.00
800.0000
3,200.00

310.0000
38 COS CURB DROP INLET

13.0000 EACH -38.00 % 2,527.0000 405.40 %

4,030.00 -2,470.00 32,851.00 26,351.00
500.0000
6,500.00

100.0000
39 BNSF 24 INCH CMP

68.0000 L.F. 0.00 % 134.0000 34.00 %

6,800.00 0.00 9,112.00 2,312.00
100.0000
6,800.00

100.0000
40 BNSF 6 INCH DRAIN PIPE

509.0000 L.F. 233.33 % 205.0000 583.33 %

50,900.00 35,630.00 104,345.00 89,075.00
30.0000

15,270.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

200.0000
41 COS POTHOLING

25.0000 EACH -71.43 % 928.0000 32.57 %

5,000.00 -12,500.00 23,200.00 5,700.00
700.0000
17,500.00

725.0000
42 COS REINF. CONC. CAP WATER MAIN PROTECTION 

135.0000 L.F. -14.71 % 687.0000 -19.18 %

97,875.00 -16,875.00 92,745.00 -22,005.00
850.0000

114,750.00

480.0000
43 COS REINF. CONC. CAP FORCE MAIN PROTECTION

100.0000 L.F. -12.73 % 354.0000 -35.64 %

48,000.00 -7,000.00 35,400.00 -19,600.00
550.0000
55,000.00

600.0000
44 COS MANHOLE OR DRYWELL FRAME AND COVER (STANDARD)

7.0000 EACH -7.69 % 1,228.0000 88.92 %

4,200.00 -350.00 8,596.00 4,046.00
650.0000
4,550.00

550.0000
45 COS VALVE BOX AND COVER

2.0000 EACH 10.00 % 186.0000 -62.80 %

1,100.00 100.00 372.00 -628.00
500.0000
1,000.00

6.0000
46 COS REMOVE EXISTING <12IN. DIAMETER PIPE

45.0000 L.F. -33.33 % 25.0000 177.78 %

270.00 -135.00 1,125.00 720.00
9.0000
405.00

0.0000
47 DELETED ITEM 

0.0100 EACH 0.00 % 0.0100 0.00 %

0.00 0.00 0.00 0.00
0.0010
0.00

48 COS TEMPORARY ADJACENT UTILITY SUPPORT
L.S. -23.08 % 230.83 %

10,000.00 -3,000.00 43,008.00 30,008.0013,000.00

400.0000
49 COS CLEANING EXISTING SANITARY SEWERS

6.0000 EACH -33.33 % 165.0000 -72.50 %

2,400.00 -1,200.00 990.00 -2,610.00
600.0000
3,600.00

50 COS WELLESLEY LAUNCHING SHAFT - EAST
L.S. -67.39 % 72.83 %

15,000.00 -31,000.00 79,500.00 33,500.0046,000.00
51 COS WELLESLEY RECEIVING SHAFT - WEST

L.S. -88.24 % -24.56 %

8,000.00 -60,000.00 51,300.00 -16,700.0068,000.00
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WATER LINES

2,200.0000
52 COS WELLESLEY CASING - 48-INCH

120.0000 L.F. -51.11 % 1,758.6900 -60.92 %

264,000.00 -276,000.00 211,042.80 -328,957.20
4,500.0000
540,000.00

200.0000
53 COS 30-IN. DIAMETER CASING INSULATOR

25.0000 EACH -55.56 % 1,143.0000 154.00 %

5,000.00 -6,250.00 28,575.00 17,325.00
450.0000
11,250.00

320.0000
54 COS DUCTILE IRON PIPE FOR WATER MAIN 30 IN. DIAM.

1464.0000 L.F. -36.00 % 315.0000 -37.00 %

468,480.00 -263,520.00 461,160.00 -270,840.00
500.0000

732,000.00

7,500.0000
55 COS BLOWOFF ASSEMBLY - WELLESLEY

1.0000 EACH -6.25 % 39,000.0000 387.50 %

7,500.00 -500.00 39,000.00 31,000.00
8,000.0000
8,000.00

7,500.0000
56 COS MODIFY COMBO AIR VALVE BYPASS ASSEMBLY 2 IN.

1.0000 EACH 66.67 % 15,824.0000 251.64 %

7,500.00 3,000.00 15,824.00 11,324.00
4,500.0000
4,500.00

380.0000
57 COS CONN. 8 IN. DIAM. SEWER PIPE TO EXIST. SEWER PIPE

1.0000 EACH -45.71 % 2,684.0000 283.43 %

380.00 -320.00 2,684.00 1,984.00
700.0000
700.00

100.0000
58 COS PLUGGING EXISTING PIPE

1.0000 EACH -80.00 % 461.0000 -7.80 %

100.00 -400.00 461.00 -39.00
500.0000
500.00

59 COS ROCKWELL SHAFT FOR TRENCHLESS - MARKET WEST
L.S. -78.57 % -0.71 %

15,000.00 -55,000.00 69,500.00 -500.0070,000.00
60 COS ROCKWELL PIT FOR TRENCHLESS - MARKET EAST

L.S. -60.00 % 75.00 %

8,000.00 -12,000.00 35,000.00 15,000.0020,000.00
61 COS ROCKWELL SHAFT FOR TRENCHLESS - RR EAST

L.S. -78.57 % -1.43 %

15,000.00 -55,000.00 69,000.00 -1,000.0070,000.00
62 COS ROCKWELL PIT FOR TRENCHLESS - RR WEST

L.S. -60.00 % 75.00 %

8,000.00 -12,000.00 35,000.00 15,000.0020,000.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

2,500.0000
63 COS ROCKWELL LINE A - TRENCHLESS CASING

275.0000 L.F. -35.90 % 1,247.0000 -68.03 %

687,500.00 -385,000.00 342,925.00 -729,575.00
3,900.0000

1,072,500.00

150.0000
64 COS ROCKWELL LINE A - OPEN CUT CASING

285.0000 L.F. -81.25 % 530.0000 -33.75 %

42,750.00 -185,250.00 151,050.00 -76,950.00
800.0000

228,000.00

1,800.0000
65 COS FAIRVIEW CASING - 36 INCH

80.0000 L.F. -56.10 % 3,200.0000 -21.95 %

144,000.00 -184,000.00 256,000.00 -72,000.00
4,100.0000
328,000.00

200.0000
66 COS FAIRVIEW CASING - 18 INCH

385.0000 L.F. 66.67 % 500.0000 316.67 %

77,000.00 30,800.00 192,500.00 146,300.00
120.0000
46,200.00

200.0000
67 COS JACKSON CASING - 18 INCH

181.0000 L.F. 66.67 % 445.0000 270.83 %

36,200.00 14,480.00 80,545.00 58,825.00
120.0000
21,720.00

725.0000
68 COS JACKSON CASING - 48 INCH

250.0000 L.F. 45.00 % 1,500.0000 200.00 %

181,250.00 56,250.00 375,000.00 250,000.00
500.0000

125,000.00

1,500.0000
69 COS ROCKWELL LINE B - TRENCHLESS CASING

275.0000 L.F. -9.09 % 1,493.6300 -9.48 %

412,500.00 -41,250.00 410,748.25 -43,001.75
1,650.0000
453,750.00

150.0000
70 COS ROCKWELL LINE B - OPEN CUT CASING

285.0000 L.F. -78.57 % 830.0000 18.57 %

42,750.00 -156,750.00 236,550.00 37,050.00
700.0000

199,500.00

100.0000
71 COS 8-IN. DIAMETER CASING INSULATOR

64.0000 EACH -71.43 % 200.0000 -42.86 %

6,400.00 -16,000.00 12,800.00 -9,600.00
350.0000
22,400.00

300.0000
72 COS 24-IN. DIAMETER CASING INSULATOR

95.0000 EACH -33.33 % 701.0000 55.78 %

28,500.00 -14,250.00 66,595.00 23,845.00
450.0000
42,750.00

65.0000
73 COS DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

115.0000 L.F. 18.18 % 115.0000 109.09 %

7,475.00 1,150.00 13,225.00 6,900.00
55.0000
6,325.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z005 REVISION NO : BIDS OPENED ON : Aug  7 2019 
CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
VERSION NO :2 WORK ORDER# : XL5843
HWY :SR 000,395
TITLE :US 395 / NSC

BNSF - 2ND RAILROAD
REALIGNMENT
19Z005

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/05/2019
14:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992200008
99202-4744
120 N RALPH ST
MAX J. KUNEY COMPANY

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

462000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

KERR CONTRACTORS OREGON, INC.
395 SHENANDOAH LANE NE
97071-9771
WOODBURN   OR  970711060
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

70.0000
74 COS DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

475.0000 L.F. 27.27 % 110.0000 100.00 %

33,250.00 7,125.00 52,250.00 26,125.00
55.0000

26,125.00

120.0000
75 COS DUCTILE IRON PIPE FOR WATER MAIN 24 IN. DIAM.

3635.0000 L.F. -65.71 % 233.0000 -33.43 %

436,200.00 -836,050.00 846,955.00 -425,295.00
350.0000

1,272,250.00

12,000.0000
76 COS BLOWOFF ASSEMBLY - ROCKWELL

1.0000 EACH -14.29 % 38,800.0000 177.14 %

12,000.00 -2,000.00 38,800.00 24,800.00
14,000.0000
14,000.00

0.0000
77 DELETED ITEM 

0.0100 EACH 0.00 % 0.0100 0.00 %

0.00 0.00 0.00 0.00
0.0010
0.00

12,000.0000
78 COS COMB.  AIR REL.  AND BLWFF ASMBLY. W. BYPASS, 2 IN.

1.0000 EACH 300.00 % 56,000.0000 1,766.67 %

12,000.00 9,000.00 56,000.00 53,000.00
3,000.0000
3,000.00

0.0000
79 DELETED ITEM 

0.0100 EACH 0.00 % 0.0100 0.00 %

0.00 0.00 0.00 0.00
0.0010
0.00

7,500.0000
80 COS COMB. AIR REL./VAC. ASMBLY.

2.0000 EACH 400.00 % 56,000.0000 3,633.33 %

15,000.00 12,000.00 112,000.00 109,000.00
1,500.0000
3,000.00

7,500.0000
81 COS BLOWOFF ASSEMBLY

1.0000 EACH -6.25 % 39,000.0000 387.50 %

7,500.00 -500.00 39,000.00 31,000.00
8,000.0000
8,000.00

1,800.0000
82 COS GATE VALVE 8 IN.

2.0000 EACH 5.88 % 2,100.0000 23.53 %

3,600.00 200.00 4,200.00 800.00
1,700.0000
3,400.00

500.0000
83 COS BUTTERFLY VALVE 24 IN.

4.0000 EACH -75.00 % 15,500.0000 675.00 %

2,000.00 -6,000.00 62,000.00 54,000.00
2,000.0000
8,000.00

15.0000
84 COS TRENCH EXCAVATION FOR NEW WATER SERVICE TAP

270.0000 L.F. -62.50 % 38.0000 -5.00 %

4,050.00 -6,750.00 10,260.00 -540.00
40.0000

10,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z005 REVISION NO : BIDS OPENED ON : Aug  7 2019 
CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
VERSION NO :2 WORK ORDER# : XL5843
HWY :SR 000,395
TITLE :US 395 / NSC

BNSF - 2ND RAILROAD
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19Z005
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07/05/2019
14:18

DOT_RGGB01
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TOTAL AMOUNT TOTAL AMOUNT
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120 N RALPH ST
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------- 8TH BIDDER ------- ------- -------

KERR CONTRACTORS OREGON, INC.
395 SHENANDOAH LANE NE
97071-9771
WOODBURN   OR  970711060
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

62.0000
85 COS SEWER PIPE 8 IN. DIAM. INCL. STRUCT. EX. CLASS B

35.0000 L.F. 3.33 % 102.0000 70.00 %

2,170.00 70.00 3,570.00 1,470.00
60.0000
2,100.00

STRUCTURE
86 WELLESLEY MAINLINE BRIDGE NO. 1472.7C

L.S. -1.85 % -7.29 %

8,115,000.00 -152,900.00 7,665,000.00 -602,900.008,267,900.00
87 WELLESLEY EAST SWITCH LEAD BRIDGE

L.S. 8.43 % -8.61 %

2,500,000.00 194,415.00 2,107,000.00 -198,585.002,305,585.00

15.0000
88 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

3640.0000 C.Y. -40.00 % 19.0000 -24.00 %

54,600.00 -36,400.00 69,160.00 -21,840.00
25.0000

91,000.00
89 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 140.00 % 2.00 %

120,000.00 70,000.00 51,000.00 1,000.0050,000.00

35.0000
90 GRAVEL BACKFILL FOR WALL 

3094.0000 C.Y. 0.00 % 58.0000 65.71 %

108,290.00 0.00 179,452.00 71,162.00
35.0000

108,290.00

1.0000
91 ST. REINF. BAR FOR RETAINING WALL 

85596.0000 LB. 0.00 % 1.3000 30.00 %

85,596.00 0.00 111,274.80 25,678.80
1.0000

85,596.00

700.0000
92 CONC. CLASS 4000 FOR RETAINING WALL 

1349.6000 C.Y. 86.67 % 860.0000 129.33 %

944,720.00 438,620.00 1,160,656.00 654,556.00
375.0000

506,100.00

250.0000
93 FALL PROTECTION

1210.0000 L.F. 354.55 % 125.0000 127.27 %

302,500.00 235,950.00 151,250.00 84,700.00
55.0000

66,550.00
94 T-WALL CONSTRUCTION - WELLESLEY MAINLINE BRIDGE

L.S. -40.88 % -29.05 %

700,000.00 -483,950.00 840,000.00 -343,950.001,183,950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z005 REVISION NO : BIDS OPENED ON : Aug  7 2019 
CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
VERSION NO :2 WORK ORDER# : XL5843
HWY :SR 000,395
TITLE :US 395 / NSC

BNSF - 2ND RAILROAD
REALIGNMENT
19Z005

PROJECT :
COUNTY(S) :SPOKANE
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY
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07/05/2019
14:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992200008
99202-4744
120 N RALPH ST
MAX J. KUNEY COMPANY

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

462000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

KERR CONTRACTORS OREGON, INC.
395 SHENANDOAH LANE NE
97071-9771
WOODBURN   OR  970711060
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
95 T-WALL CONSTRUCTION - WELLESLEY EAST SWITCH LEAD BRIDGE

L.S. -31.08 % -33.16 %

465,000.00 -209,700.00 451,000.00 -223,700.00674,700.00
96 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-5.00 -5.00-5.00

SURFACING

19.0000
97 CRUSHED SURFACING BASE COURSE 

4004.4000 TON 72.73 % 20.0000 81.82 %

76,083.60 32,035.20 80,088.00 36,039.60
11.0000

44,048.40

17.0000
98 GRANULAR MATERIAL FOR EROSION CONTROL

10836.0000 TON 70.00 % 21.0000 110.00 %

184,212.00 75,852.00 227,556.00 119,196.00
10.0000

108,360.00

45.0000
99 COS CRUSHED SURFACING TOP COURSE

401.0000 C.Y. -4.26 % 72.0000 53.19 %

18,045.00 -802.00 28,872.00 10,025.00
47.0000

18,847.00

125.0000
100 COS CSTC FOR SIDEWALK AND DRIVEWAYS

13.0000 C.Y. -16.67 % 72.0000 -52.00 %

1,625.00 -325.00 936.00 -1,014.00
150.0000
1,950.00

18.0000
101 SUBBALLAST

91877.6000 TON 63.64 % 22.0000 100.00 %

1,653,796.80 643,143.20 2,021,307.20 1,010,653.60
11.0000

1,010,653.60

HOT MIX ASPHALT

102.0000
102 HMA CL. 1/2 IN. PG 70-28

1818.0000 TON 2.00 % 100.0000 0.00 %

185,436.00 3,636.00 181,800.00 0.00
100.0000

181,800.00

28.0000
103 COS HMA FOR REPAIR CL. 1/2 IN. PG 64-28, 4 INCH THICK

2422.0000 S.Y. 12.00 % 26.0000 4.00 %

67,816.00 7,266.00 62,972.00 2,422.00
25.0000

60,550.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z005 REVISION NO : BIDS OPENED ON : Aug  7 2019 
CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
VERSION NO :2 WORK ORDER# : XL5843
HWY :SR 000,395
TITLE :US 395 / NSC

BNSF - 2ND RAILROAD
REALIGNMENT
19Z005

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/05/2019
14:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992200008
99202-4744
120 N RALPH ST
MAX J. KUNEY COMPANY

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

462000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

KERR CONTRACTORS OREGON, INC.
395 SHENANDOAH LANE NE
97071-9771
WOODBURN   OR  970711060
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

75.0000
104 COS HMA  FOR REPAIR CL. 1/2 IN. PG 70-28, 8 INCH THICK

308.0000 S.Y. 50.00 % 70.0000 40.00 %

23,100.00 7,700.00 21,560.00 6,160.00
50.0000

15,400.00
105 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

10,615.00 10,615.0010,615.00

EROSION CONTROL AND ROADSIDE PLANTING

125.0000
106 ESC LEAD 

120.0000 DAY 25.00 % 800.0000 700.00 %

15,000.00 3,000.00 96,000.00 84,000.00
100.0000
12,000.00

150.0000
107 INLET PROTECTION 

14.0000 EACH 0.00 % 92.0000 -38.67 %

2,100.00 0.00 1,288.00 -812.00
150.0000
2,100.00

12.0000
108 STABILIZED CONSTRUCTION ENTRANCE 

250.0000 S.Y. -40.00 % 33.0000 65.00 %

3,000.00 -2,000.00 8,250.00 3,250.00
20.0000
5,000.00

20,000.0000
109 TIRE WASH 

1.0000 EACH 0.00 % 41,000.0000 105.00 %

20,000.00 0.00 41,000.00 21,000.00
20,000.0000
20,000.00

5.0000
110 SILT FENCE 

1867.0000 L.F. 0.00 % 5.0000 0.00 %

9,335.00 0.00 9,335.00 0.00
5.0000

9,335.00
111 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 %

50,000.00 50,000.0050,000.00

3,300.0000
112 SEEDING, FERTILIZING, AND MULCHING 

35.9100 ACRE 230.00 % 2,425.0000 142.50 %

118,503.00 82,593.00 87,081.75 51,171.75
1,000.0000
35,910.00

45,000.0000
113 TOPSOIL TYPE A 

0.5500 ACRE -35.71 % 96,000.0000 37.14 %

24,750.00 -13,750.00 52,800.00 14,300.00
70,000.0000
38,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z005 REVISION NO : BIDS OPENED ON : Aug  7 2019 
CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
VERSION NO :2 WORK ORDER# : XL5843
HWY :SR 000,395
TITLE :US 395 / NSC

BNSF - 2ND RAILROAD
REALIGNMENT
19Z005

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
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PRICE PER UNIT/
EST. QUANTITY

DATE:
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07/05/2019
14:18

DOT_RGGB01

PRICE PER UNIT/
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TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992200008
99202-4744
120 N RALPH ST
MAX J. KUNEY COMPANY

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

462000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

KERR CONTRACTORS OREGON, INC.
395 SHENANDOAH LANE NE
97071-9771
WOODBURN   OR  970711060
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

18.0000
114 COS SOD INSTALLATION

35.0000 S.Y. 0.00 % 25.0000 38.89 %

630.00 0.00 875.00 245.00
18.0000
630.00

36.0000
115 COS TOPSOIL FOR BIO-INFILTRATION SWALES, 12 IN. THICK 

1196.0000 S.Y. 63.64 % 25.0000 13.64 %

43,056.00 16,744.00 29,900.00 3,588.00
22.0000

26,312.00

9.0000
116 COS TOPSOIL TYPE A, 2 INCH THICK

400.0000 S.Y. -40.00 % 25.0000 66.67 %

3,600.00 -2,400.00 10,000.00 4,000.00
15.0000
6,000.00

3.0000
117 COS HYDROSEEDING

395.0000 S.Y. -40.00 % 1.5000 -70.00 %

1,185.00 -790.00 592.50 -1,382.50
5.0000

1,975.00
118 COS RECONSTRUCT BIO-INFILTRATION SWALE

L.S. -96.00 % 500.00 %

100.00 -2,400.00 15,000.00 12,500.002,500.00

72.0000
119 COS PSIPE 5 GALLON SHRUB

40.0000 EACH -4.00 % 25.0000 -66.67 %

2,880.00 -120.00 1,000.00 -2,000.00
75.0000
3,000.00

120 COS REM. AND REP. EXIST. SPRINKLER HEADS AND LINES
L.S. 140.00 % 1,150.00 %

4,800.00 2,800.00 25,000.00 23,000.002,000.00

5.0000
121 HIGH VISIBILITY FENCE 

2340.0000 L.F. 25.00 % 2.5000 -37.50 %

11,700.00 2,340.00 5,850.00 -3,510.00
4.0000

9,360.00

TRAFFIC

25.0000
122 COS CEMENT CONC. CURB AND GUTTER

3186.0000 L.F. -16.67 % 27.0000 -10.00 %

79,650.00 -15,930.00 86,022.00 -9,558.00
30.0000

95,580.00

32.0000
123 COS CEMENT CONCRETE CURB

358.0000 L.F. 6.67 % 34.0000 13.33 %

11,456.00 716.00 12,172.00 1,432.00
30.0000

10,740.00
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PS&E JOB NO :19Z005 REVISION NO : BIDS OPENED ON : Aug  7 2019 
CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
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KERR CONTRACTORS OREGON, INC.
395 SHENANDOAH LANE NE
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WOODBURN   OR  970711060
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

16.0000
124 COS REINFORCED DOWELED CURB

221.0000 L.F. -60.00 % 19.0000 -52.50 %

3,536.00 -5,304.00 4,199.00 -4,641.00
40.0000
8,840.00

130.0000
125 PRECAST CONC. BARRIER TYPE 2

500.0000 L.F. 100.00 % 125.0000 92.31 %

65,000.00 32,500.00 62,500.00 30,000.00
65.0000

32,500.00

1.0000
126 COS PAINT LINE

2280.0000 L.F. 0.00 % 1.0000 0.00 %

2,280.00 0.00 2,280.00 0.00
1.0000

2,280.00

1.0000
127 COS PAINTED WIDE LINE

208.0000 L.F. -33.33 % 1.0000 -33.33 %

208.00 -104.00 208.00 -104.00
1.5000
312.00

14.0000
128 COS PAINTED STOP LINE

44.0000 L.F. 100.00 % 13.5000 92.86 %

616.00 308.00 594.00 286.00
7.0000
308.00

950.0000
129 PAINTED RAILROAD CROSSING SYMBOL 

2.0000 EACH 280.00 % 900.0000 260.00 %

1,900.00 1,400.00 1,800.00 1,300.00
250.0000
500.00

28.0000
130 COS PAVEMENT MARKING - DURABLE HEAT APPLIED

10.0000 S.F. 180.00 % 25.0000 150.00 %

280.00 180.00 250.00 150.00
10.0000
100.00

131 PERMANENT SIGNING 
L.S. 48.44 % 44.22 %

19,000.00 6,200.00 18,460.00 5,660.0012,800.00
132 COS SIGNING, PERMANENT, CONTRACTOR MANUFACTURED SIGNS

L.S. 76.67 % 75.83 %

5,300.00 2,300.00 5,275.00 2,275.003,000.00

16.0000
133 CONDUIT PIPE 2 IN. DIAM. 

1980.0000 L.F. -54.29 % 30.0000 -14.29 %

31,680.00 -37,620.00 59,400.00 -9,900.00
35.0000

69,300.00

800.0000
134 JUNCTION BOX TYPE 1

8.0000 EACH -5.88 % 750.0000 -11.76 %

6,400.00 -400.00 6,000.00 -800.00
850.0000
6,800.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

2.5000
135 SEQUENTIAL ARROW SIGN 

480.0000 HR  -50.00 % 13.0000 160.00 %

1,200.00 -1,200.00 6,240.00 3,840.00
5.0000

2,400.00

1.0000
136 PORTABLE CHANGEABLE MESSAGE SIGN 

4416.0000 HR  -80.00 % 11.0000 120.00 %

4,416.00 -17,664.00 48,576.00 26,496.00
5.0000

22,080.00
137 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -70.00 % 54.00 %

7,500.00 -17,500.00 38,500.00 13,500.0025,000.00

65.0000
138 FLAGGERS 

600.0000 HR  18.18 % 54.0000 -1.82 %

39,000.00 6,000.00 32,400.00 -600.00
55.0000

33,000.00

65.0000
139 OTHER TRAFFIC CONTROL LABOR 

120.0000 HR  8.33 % 54.0000 -10.00 %

7,800.00 600.00 6,480.00 -720.00
60.0000
7,200.00

140 TRAFFIC CONTROL SUPERVISOR 
L.S. -60.00 % -76.40 %

100,000.00 -150,000.00 59,000.00 -191,000.00250,000.00

25.0000
141 CONSTRUCTION SIGNS CLASS A 

1667.0000 S.F. 66.67 % 2.0000 -86.67 %

41,675.00 16,670.00 3,334.00 -21,671.00
15.0000

25,005.00

OTHER ITEMS
142 PROJECT PARTNERING 

CALC 0.00 % 0.00 %

5,000.00 5,000.005,000.00
143 MIN BID REQ - TYPE B PROGRESS SCHEDULE $35,000

L.S. 0.00 % 31.71 %

35,000.00 0.00 46,100.00 11,100.0035,000.00

3.0000
144 SHORING OR EXTRA EXCAVATION CLASS B 

27166.0000 S.F. -50.00 % 7.5000 25.00 %

81,498.00 -81,498.00 203,745.00 40,749.00
6.0000

162,996.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z005 REVISION NO : BIDS OPENED ON : Aug  7 2019 
CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
VERSION NO :2 WORK ORDER# : XL5843
HWY :SR 000,395
TITLE :US 395 / NSC

BNSF - 2ND RAILROAD
REALIGNMENT
19Z005

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/05/2019
14:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992200008
99202-4744
120 N RALPH ST
MAX J. KUNEY COMPANY

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

462000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

KERR CONTRACTORS OREGON, INC.
395 SHENANDOAH LANE NE
97071-9771
WOODBURN   OR  970711060
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

30.0000
145 GRAVEL BACKFILL FOR DRAIN 

49.0000 C.Y. -25.00 % 34.0000 -15.00 %

1,470.00 -490.00 1,666.00 -294.00
40.0000
1,960.00

125.0000
146 CONTROLLED DENSITY FILL 

20.0000 C.Y. -16.67 % 250.0000 66.67 %

2,500.00 -500.00 5,000.00 2,000.00
150.0000
3,000.00

147 STRUCTURE SURVEYING 
L.S. 2.86 % -62.14 %

36,000.00 1,000.00 13,250.00 -21,750.0035,000.00

62.0000
148 CEMENT CONC. SIDEWALK 

678.0000 S.Y. 24.00 % 68.0000 36.00 %

42,036.00 8,136.00 46,104.00 12,204.00
50.0000

33,900.00

85.0000
149 CEMENT CONC. DRIVEWAY ENTRANCE COS TYPE 1

23.0000 S.Y. 70.00 % 101.0000 102.00 %

1,955.00 805.00 2,323.00 1,173.00
50.0000
1,150.00

85.0000
150 CEMENT CONC. DRIVEWAY ENTRANCE COS TYPE 2

191.0000 S.Y. 13.33 % 88.0000 17.33 %

16,235.00 1,910.00 16,808.00 2,483.00
75.0000

14,325.00

2,200.0000
151 CEMENT CONC. CURB RAMP TYPE 2 PREFERRED COS

5.0000 EACH -56.00 % 2,200.0000 -56.00 %

11,000.00 -14,000.00 11,000.00 -14,000.00
5,000.0000
25,000.00

76.0000
152 COS CEMENT CONC. INTEGRAL CURB AND WALK 5 FT. WIDE

43.0000 L.F. 26.67 % 121.0000 101.67 %

3,268.00 688.00 5,203.00 2,623.00
60.0000
2,580.00

66.0000
153 COS TRAFFIC ISLAND CONCRETE

193.0000 S.Y. 1.54 % 350.0000 438.46 %

12,738.00 193.00 67,550.00 55,005.00
65.0000

12,545.00

450.0000
154 BNSF ULTRABLOCK WALL

12.0000 EACH 125.00 % 550.0000 175.00 %

5,400.00 3,000.00 6,600.00 4,200.00
200.0000
2,400.00

22.0000
155 BNSF R/W FENCING

27139.2000 L.F. 266.67 % 18.2500 204.17 %

597,062.40 434,227.20 495,290.40 332,455.20
6.0000

162,835.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
VERSION NO :2 WORK ORDER# : XL5843
HWY :SR 000,395
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BNSF - 2ND RAILROAD
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19Z005
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COUNTY(S) :SPOKANE
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14:18

DOT_RGGB01
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TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992200008
99202-4744
120 N RALPH ST
MAX J. KUNEY COMPANY

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

462000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

KERR CONTRACTORS OREGON, INC.
395 SHENANDOAH LANE NE
97071-9771
WOODBURN   OR  970711060
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

1,350.0000
156 BNSF SINGLE 10 FT. CHAIN LINK GATE

24.0000 EACH 35.00 % 1,300.0000 30.00 %

32,400.00 8,400.00 31,200.00 7,200.00
1,000.0000
24,000.00

157 COS MODIFY FENCING, ROCKWELL WATERLINE STA 7+00
L.S. -27.50 % -30.00 %

2,900.00 -1,100.00 2,800.00 -1,200.004,000.00

300.0000
158 ABANDON EXISTING MANHOLE 

25.0000 EACH -25.00 % 1,371.0000 242.75 %

7,500.00 -2,500.00 34,275.00 24,275.00
400.0000
10,000.00

550.0000
159 ADJUST MANHOLE 

1.0000 EACH -31.25 % 1,416.0000 77.00 %

550.00 -250.00 1,416.00 616.00
800.0000
800.00

1,500.0000
160 MONITORING WELL  PROTECTION

1.0000 EACH 87.50 % 3,164.0000 295.50 %

1,500.00 700.00 3,164.00 2,364.00
800.0000
800.00

300.0000
161 COS ABANDON EXISTING MANHOLE, CATCH BASIN OR DRYWELL

4.0000 EACH -50.00 % 1,300.0000 116.67 %

1,200.00 -1,200.00 5,200.00 2,800.00
600.0000
2,400.00

162 COS ABANDON 24 INCH WATERMAIN - LACROSSE
L.S. 100.00 % 113.24 %

5,000.00 2,500.00 5,331.00 2,831.002,500.00

4,100.0000
163 COS MANHOLE TYPE 1 - 48, BASIC PRICE

1.0000 EACH 36.67 % 4,742.0000 58.07 %

4,100.00 1,100.00 4,742.00 1,742.00
3,000.0000
3,000.00

200.0000
164 COS MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM.

4.0000 L.F. 0.00 % 835.0000 317.50 %

800.00 0.00 3,340.00 2,540.00
200.0000
800.00

165 REIMBURSEMENT FOR THIRD PARTY DAMAGE 
EST. 0.00 % 0.00 %

5.00 5.005.00
166 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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CONTRACT NO :009462 REGION NO : 6 AWARDED ON : Aug 12 2019 
VERSION NO :2 WORK ORDER# : XL5843
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WOODBURN   OR  970711060
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
167 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

103,890.00 103,890.00103,890.00
168 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

142,000.00 142,000.00142,000.00
169 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
170 SPCC PLAN 

L.S. 75.00 % 65.00 %

3,500.00 1,500.00 3,300.00 1,300.002,000.00

3.0000
171 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

893.0000 S.Y. 0.00 % 1.0000 -66.67 %

2,679.00 0.00 893.00 -1,786.00
3.0000

2,679.00

150.0000
172 NO TRESPASSING SIGN

2.0000 EACH 500.00 % 550.0000 2,100.00 %

300.00 250.00 1,100.00 1,050.00
25.0000
50.00

173 HEALTH AND SAFETY PLAN
L.S. -20.00 % 31.84 %

4,000.00 -1,000.00 6,592.00 1,592.005,000.00
174 FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

525.0000
175 COS REFERENCE AND REESTABLISH SURVEY MONUMENT

4.0000 EACH 7.14 % 800.0000 63.27 %

2,100.00 140.00 3,200.00 1,240.00
490.0000
1,960.00

176 COS CLASSIFICATION AND PROTECTION OF SURVEY MONUMENTS
L.S. -42.50 % -37.50 %

2,300.00 -1,700.00 2,500.00 -1,500.004,000.00

15.0000
177 COS REMOVE EXISTING 12 IN. TO 30 IN. DIAMETER PIPE

1455.0000 L.F. -6.25 % 73.0000 356.25 %

21,825.00 -1,455.00 106,215.00 82,935.00
16.0000

23,280.00
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395 SHENANDOAH LANE NE
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

12,500.0000
178 COS BLOWOFF ASSEMBLY WITH BYPASS PIPING. 4 IN.

1.0000 EACH 38.89 % 32,600.0000 262.22 %

12,500.00 3,500.00 32,600.00 23,600.00
9,000.0000
9,000.00

6,000.0000
179 COS COMB. AIR REL. /  VAC. ASMBLY WITH BYPASS - 2 IN.

1.0000 EACH -40.00 % 2,747.0000 -72.53 %

6,000.00 -4,000.00 2,747.00 -7,253.00
10,000.0000
10,000.00

2,250.0000
180 COS REMOVE TREE CLASS I

3.0000 EACH 400.00 % 1,501.0000 233.56 %

6,750.00 5,400.00 4,503.00 3,153.00
450.0000
1,350.00

3,250.0000
181 COS REMOVE TREE CLASS II

2.0000 EACH 261.11 % 2,068.0000 129.78 %

6,500.00 4,700.00 4,136.00 2,336.00
900.0000
1,800.00

112.0000
182 COS HMA FOR REPAIR CL. 1/2 IN. PG 70-28 5 INCH THICK

200.0000 TON 220.00 % 109.0000 211.43 %

22,400.00 15,400.00 21,800.00 14,800.00
35.0000
7,000.00

$31,530,173.05 7.91% $33,654,154.90 15.18% $0.00$29,219,201.71CONTRACT TOTAL

NO BID THIS ALTERNATE$31,530,173.05 $33,654,154.90BASE TOTAL 7.91% 15.18%$29,219,201.71


