

PS&E JOB NO : 20A801 REVISION NO :
 CONTRACT NO : 009555 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5890
 HWY : SR 090
 TITLE : I-90
 WB MOUNT BAKER TUNNEL
 RESTRIPE
 20A801
 PROJECT : NO FA# ASSIGNED
 COUNTY(S) : KING

BIDS OPENED ON : May 7 2020
 AWARDED ON : May 15 2020

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 SPECIALIZED PAVEMENT MARKING : APPLY-A-LINE, LLC CONSTRUCTION AHEAD, INC. DBA
 11095 SW INDUSTRIAL WAY 175 ROY RD SW BLDG C 307 N DAYTON ST
 SUITE A KENNEWICK WA 99336-3649
 TUALATIN OR 970629685 PACIFIC WA 980472135 KENNEWICK WA 993360616
 CONTRACTOR NUMBER : 100230 CONTRACTOR NUMBER : 100085 CONTRACTOR NUMBER : 100342

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | % DIFF./ AMT.DIFF. | 3RD BIDDER | |
|---------------------------------------|-----------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| PREPARATION | | | | | | | | | | |
| 1 | MOBILIZATION | | | | | | | | | |
| | | L.S. | | | 14.38 % | | | 56.86 % | | -4.51 % |
| | | | 30,600.00 | 35,000.00 | 4,400.00 | 48,000.00 | 17,400.00 | 29,220.00 | -1,380.00 | |
| 2 | REMOVING PLASTIC LINE | | | | | | | | | |
| | 21370.0000 | L.F. | 2.0000 | 0.9500 | -52.50 % | 1.4000 | -30.00 % | 0.6500 | -67.50 % | |
| | | | 42,740.00 | 20,301.50 | -22,438.50 | 29,918.00 | -12,822.00 | 13,890.50 | -28,849.50 | |
| 3 | REMOVING PLASTIC TRAFFIC MARKING | | | | | | | | | |
| | 70.0000 | EACH | 90.0000 | 125.0000 | 38.89 % | 55.0000 | -38.89 % | 105.0000 | 16.67 % | |
| | | | 6,300.00 | 8,750.00 | 2,450.00 | 3,850.00 | -2,450.00 | 7,350.00 | 1,050.00 | |
| 4 | REMOVING RAISED PAVEMENT MARKER | | | | | | | | | |
| | 3.4000 | HUND | 640.0000 | 350.0000 | -45.31 % | 250.0000 | -60.94 % | 375.0000 | -41.41 % | |
| | | | 2,176.00 | 1,190.00 | -986.00 | 850.00 | -1,326.00 | 1,275.00 | -901.00 | |
| EROSION CONTROL AND ROADSIDE PLANTING | | | | | | | | | | |
| 5 | ESC LEAD | | | | | | | | | |
| | 18.0000 | DAY | 120.0000 | 100.0000 | -16.67 % | 140.0000 | 16.67 % | 250.0000 | 108.33 % | |
| | | | 2,160.00 | 1,800.00 | -360.00 | 2,520.00 | 360.00 | 4,500.00 | 2,340.00 | |
| 6 | INLET PROTECTION | | | | | | | | | |
| | 4.0000 | EACH | 125.0000 | 150.0000 | 20.00 % | 120.0000 | -4.00 % | 200.0000 | 60.00 % | |
| | | | 500.00 | 600.00 | 100.00 | 480.00 | -20.00 | 800.00 | 300.00 | |
| 7 | EROSION/WATER POLLUTION CONTROL | | | | | | | | | |
| | | EST. | | | 0.00 % | | 0.00 % | | 0.00 % | |
| | | | 5,000.00 | 5,000.00 | | 5,000.00 | | 5,000.00 | | |
| TRAFFIC | | | | | | | | | | |
| 8 | PROFILED PLASTIC LINE | | | | | | | | | |
| | 15880.0000 | L.F. | 2.8400 | 1.9500 | -31.34 % | 1.8000 | -36.62 % | 2.2000 | -22.54 % | |
| | | | 45,099.20 | 30,966.00 | -14,133.20 | 28,584.00 | -16,515.20 | 34,936.00 | -10,163.20 | |
| 9 | PROFILED PLASTIC WIDE LANE LINE | | | | | | | | | |
| | 5490.0000 | L.F. | 4.2900 | 4.5000 | 4.90 % | 4.2000 | -2.10 % | 4.1000 | -4.43 % | |
| | | | 23,552.10 | 24,705.00 | 1,152.90 | 23,058.00 | -494.10 | 22,509.00 | -1,043.10 | |

PS&E JOB NO : 20A801 REVISION NO :
 CONTRACT NO : 009555 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5890
 HWY : SR 090
 TITLE : I-90
 WB MOUNT BAKER TUNNEL
 RESTRIPE
 20A801
 PROJECT : NO FA# ASSIGNED
 COUNTY(S) : KING

BIDS OPENED ON : May 7 2020
 AWARDED ON : May 15 2020

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 SPECIALIZED PAVEMENT MARKING : APPLY-A-LINE, LLC CONSTRUCTION AHEAD, INC. DBA
 11095 SW INDUSTRIAL WAY 175 ROY RD SW BLDG C 307 N DAYTON ST
 SUITE A KENNEWICK WA 99336-3649
 TUALATIN OR 970629685 PACIFIC WA 980472135 KENNEWICK WA 993360616
 CONTRACTOR NUMBER : 100230 CONTRACTOR NUMBER : 100085 CONTRACTOR NUMBER : 100342

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | |
|-------------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| TRAFFIC | | | | | | | | | | |
| 10 | PLASTIC TRAFFIC ARROW | | | | | | | | | |
| | 2.0000 | EACH | 410.0000 | 450.0000 | 9.76 % | 250.0000 | -39.02 % | 250.0000 | -39.02 % | |
| | | | 820.00 | 900.00 | 80.00 | 500.00 | -320.00 | 500.00 | -320.00 | |
| 11 | PLASTIC TRAFFIC LETTER | | | | | | | | | |
| | 16.0000 | EACH | 125.0000 | 85.0000 | -32.00 % | 100.0000 | -20.00 % | 335.0000 | 168.00 % | |
| | | | 2,000.00 | 1,360.00 | -640.00 | 1,600.00 | -400.00 | 5,360.00 | 3,360.00 | |
| 12 | PLASTIC DRAINAGE MARKING | | | | | | | | | |
| | 64.0000 | EACH | 53.5000 | 35.0000 | -34.58 % | 55.0000 | 2.80 % | 70.0000 | 30.84 % | |
| | | | 3,424.00 | 2,240.00 | -1,184.00 | 3,520.00 | 96.00 | 4,480.00 | 1,056.00 | |
| 13 | RAISED PAVEMENT MARKER TYPE 2 | | | | | | | | | |
| | 3.6000 | HUND | 1,210.0000 | 450.0000 | -62.81 % | 600.0000 | -50.41 % | 250.0000 | -79.34 % | |
| | | | 4,356.00 | 1,620.00 | -2,736.00 | 2,160.00 | -2,196.00 | 900.00 | -3,456.00 | |
| 14 | ITS SUA 3090 | | | | | | | | | |
| | | L.S. | | | -37.40 % | | -50.18 % | | -46.27 % | |
| | | | 39,140.00 | 24,500.00 | -14,640.00 | 19,500.00 | -19,640.00 | 21,028.80 | -18,111.20 | |
| 15 | ITS SUA 3176 | | | | | | | | | |
| | | L.S. | | | 6,705.56 % | | 4,761.11 % | | 5,172.00 % | |
| | | | 360.00 | 24,500.00 | 24,140.00 | 17,500.00 | 17,140.00 | 18,979.20 | 18,619.20 | |
| 16 | PROJECT TEMPORARY TRAFFIC CONTROL | | | | | | | | | |
| | | L.S. | | | 11.94 % | | 70.58 % | | 156.49 % | |
| | | | 93,800.00 | 105,000.00 | 11,200.00 | 160,000.00 | 66,200.00 | 240,585.00 | 146,785.00 | |
| 17 | PLASTIC HOV LANE SYMBOL | | | | | | | | | |
| | 4.0000 | EACH | 400.0000 | 500.0000 | 25.00 % | 150.0000 | -62.50 % | 350.0000 | -12.50 % | |
| | | | 1,600.00 | 2,000.00 | 400.00 | 600.00 | -1,000.00 | 1,400.00 | -200.00 | |
| OTHER ITEMS | | | | | | | | | | |
| 18 | MIN BID REQ - TYPE B PROGRESS SCHEDULE \$5000 | | | | | | | | | |
| | | L.S. | | | 0.00 % | | 0.00 % | | 0.00 % | |
| | | | 5,000.00 | 5,000.00 | 0.00 | 5,000.00 | 0.00 | 5,000.00 | 0.00 | |
| 19 | ROADWAY SURVEYING | | | | | | | | | |
| | | L.S. | | | 204.88 % | | 131.71 % | | 265.85 % | |
| | | | 4,100.00 | 12,500.00 | 8,400.00 | 9,500.00 | 5,400.00 | 15,000.00 | 10,900.00 | |

PS&E JOB NO : 20A801 REVISION NO :
 CONTRACT NO : 009555 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5890
 HWY : SR 090
 TITLE : I-90
 WB MOUNT BAKER TUNNEL
 RESTRIPE
 20A801
 PROJECT : NO FA# ASSIGNED
 COUNTY(S) : KING

BIDS OPENED ON : May 7 2020
 AWARDED ON : May 15 2020

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 SPECIALIZED PAVEMENT MARKING : APPLY-A-LINE, LLC CONSTRUCTION AHEAD, INC. DBA
 11095 SW INDUSTRIAL WAY 175 ROY RD SW BLDG C 307 N DAYTON ST
 SUITE A KENNEWICK WA 99336-3649
 TUALATIN OR 970629685 PACIFIC WA 980472135 KENNEWICK WA 993360616
 CONTRACTOR NUMBER : 100230 CONTRACTOR NUMBER : 100085 CONTRACTOR NUMBER : 100342

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | 2ND BIDDER | | 3RD BIDDER | | |
|-------------|---|--------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|--|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | |
| OTHER ITEMS | | | | | | | | | |
| 20 | FORCE ACCOUNT DEBRIS REMOVAL EST. | | 5,000.00 | 0.00 % | 5,000.00 | 0.00 % | 5,000.00 | 0.00 % | |
| 21 | FORCE ACCOUNT MISC. ELECTRICAL REPAIR EST. | | 10,000.00 | 0.00 % | 10,000.00 | 0.00 % | 10,000.00 | 0.00 % | |
| 22 | REIMBURSEMENT FOR THIRD PARTY DAMAGE EST. | | 5.00 | 0.00 % | 5.00 | 0.00 % | 5.00 | 0.00 % | |
| 23 | MINOR CHANGE CALC | | -1.00 | 0.00 % | -1.00 | 0.00 % | -1.00 | 0.00 % | |
| 24 | AGGREGATE COMPLIANCE PRICE ADJUSTMENT CALC | | -1.00 | 0.00 % | -1.00 | 0.00 % | -1.00 | 0.00 % | |
| 25 | SPCC PLAN L.S. | | 4,000.00 | -87.50 % | 500.00 | -37.50 % | 1,000.00 | -75.00 % | |
| | CONTRACT TOTAL | | \$331,730.30 | -2.50 % | \$379,643.00 | 14.44 % | \$448,716.50 | 35.27 % | |
| | BASE TOTAL | | \$331,730.30 | -2.50 % | \$379,643.00 | 14.44 % | \$448,716.50 | 35.27 % | |