

PS&E JOB NO : 20X337 REVISION NO :  
 CONTRACT NO : 009678 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL6226  
 HWY : SR 005,131  
 TITLE : SW  
 REGION WIDE  
 CRACK SEAL  
 20X337  
 PROJECT : STBG-9999(854)  
 COUNTY(S) : COWLITZ, LEWIS

BIDS OPENED ON : Apr 28 2021  
 AWARDED ON :

|   |   |  |
|---|---|--|
| ----- LOW BIDDER -----  | ----- 2ND BIDDER -----                            | ----- 3RD BIDDER -----                                     |
| CONSTRUCTION AHEAD, INC. DBA<br>9312 W 10TH AVENUE 99336-8521 | GRANITE CONSTRUCTION COMPANY<br>3200 113TH AVE SW | COMBINED CONSTRUCTION, INC.<br>3701 SOUTH RD<br>98275-5723 |
| KENNEWICK WA 993360616  | OLYMPIA WA 985129160                              | MUKILTEO WA 982750418                                      |
| CONTRACTOR NUMBER : 100342                                    | CONTRACTOR NUMBER : 100102                        | CONTRACTOR NUMBER : 101079                                 |

| ITEM NO.                              | ITEM DESCRIPTION<br>EST. QUANTITY                            | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | 2ND BIDDER                      |                                 | % DIFF./<br>AMT.DIFF. | 3RD BIDDER                      |                                 |
|---------------------------------------|--|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|                                       |  |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| PREPARATION                           |  |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 1                                     | MOBILIZATION   |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       |  | L.S.         |                                 |                                 | -39.58 %              |                                 |                                 | -1.96 %               |                                 | 25.00 %                         |
|                                       |  |              | 96,000.00                       | 58,000.00                       | -38,000.00            | 94,119.95                       | -1,880.05                       | 120,000.00            | 24,000.00                       |                                 |
| 2                                     | REMOVING PLASTIC LINE<br>32125.0000                          | L.F.         | 0.9500                          | 0.7700                          | -18.95 %              | 0.5000                          | -47.37 %                        | 0.6000                | -36.84 %                        |                                 |
|                                       |  |              | 30,518.75                       | 24,736.25                       | -5,782.50             | 16,062.50                       | -14,456.25                      | 19,275.00             | -11,243.75                      |                                 |
| 3                                     | REMOVING RAISED PAVEMENT MARKER<br>4.0200                    | HUND         | 240.0000                        | 350.0000                        | 45.83 %               | 250.0000                        | 4.17 %                          | 400.0000              | 66.67 %                         |                                 |
|                                       |  |              | 964.80                          | 1,407.00                        | 442.20                | 1,005.00                        | 40.20                           | 1,608.00              | 643.20                          |                                 |
| HOT MIX ASPHALT                       |  |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 4                                     | CRACK SEALING - 1/4 INCH TO 3/4 INCH IN WIDTH<br>130611.0000 | L.F.         | 2.5000                          | 1.0600                          | -57.60 %              | 2.5500                          | 2.00 %                          | 2.2000                | -12.00 %                        |                                 |
|                                       |  |              | 326,527.50                      | 138,447.66                      | -188,079.84           | 333,058.05                      | 6,530.55                        | 287,344.20            | -39,183.30                      |                                 |
| 5                                     | CRACK SEALING - GREATER THAN 3/4 INCH IN WIDTH<br>56970.0000 | L.F.         | 6.0000                          | 4.7200                          | -21.33 %              | 4.0000                          | -33.33 %                        | 5.0000                | -16.67 %                        |                                 |
|                                       |  |              | 341,820.00                      | 268,898.40                      | -72,921.60            | 227,880.00                      | -113,940.00                     | 284,850.00            | -56,970.00                      |                                 |
| EROSION CONTROL AND ROADSIDE PLANTING |  |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 6                                     | EROSION/WATER POLLUTION CONTROL<br>EST.                      |              |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|                                       |  |              | 5,000.00                        | 5,000.00                        |                       | 5,000.00                        |                                 | 5,000.00              |                                 |                                 |
| TRAFFIC                               |  |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 7                                     | TRANSPORTABLE ATTENUATOR<br>2.0000                           | EACH         | 15,000.0000                     | 11,700.0000                     | -22.00 %              | 9,000.0000                      | -40.00 %                        | 14,000.0000           | -6.67 %                         |                                 |
|                                       |  |              | 30,000.00                       | 23,400.00                       | -6,600.00             | 18,000.00                       | -12,000.00                      | 28,000.00             | -2,000.00                       |                                 |
| 8                                     | OPERATION OF TRANSPORTABLE ATTENUATOR<br>208.0000            | HR           | 75.0000                         | 76.0500                         | 1.40 %                | 90.0000                         | 20.00 %                         | 66.0000               | -12.00 %                        |                                 |
|                                       |  |              | 15,600.00                       | 15,818.40                       | 218.40                | 18,720.00                       | 3,120.00                        | 13,728.00             | -1,872.00                       |                                 |

PS&E JOB NO : 20X337 REVISION NO :  
 CONTRACT NO : 009678 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL6226  
 HWY : SR 005,131  
 TITLE : SW  
 REGION WIDE  
 CRACK SEAL  
 20X337  
 PROJECT : STBG-9999(854)  
 COUNTY(S) : COWLITZ, LEWIS

BIDS OPENED ON : Apr 28 2021  
 AWARDED ON :

|       |                               |       |       |                              |       |       |                             |       |
|-------|-------------------------------|-------|-------|------------------------------|-------|-------|-----------------------------|-------|
| ----- | LOW BIDDER                    | ----- | ----- | 2ND BIDDER                   | ----- | ----- | 3RD BIDDER                  | ----- |
|       | CONSTRUCTION AHEAD, INC. DBA  |       |       | GRANITE CONSTRUCTION COMPANY |       |       | COMBINED CONSTRUCTION, INC. |       |
|       | 9312 W 10TH AVENUE 99336-8521 |       |       | 3200 113TH AVE SW            |       |       | 3701 SOUTH RD               |       |
|       |                               |       |       |                              |       |       | 98275-5723                  |       |
|       | KENNEWICK WA 993360616        |       |       | OLYMPIA WA 985129160         |       |       | MUKILTEO WA 982750418       |       |
|       | CONTRACTOR NUMBER : 100342    |       |       | CONTRACTOR NUMBER : 100102   |       |       | CONTRACTOR NUMBER : 101079  |       |

| ITEM NO. | ITEM DESCRIPTION<br>EST. QUANTITY         | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. |        |
|----------|---|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|--------|
|          |   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |        |
| TRAFFIC  |   |              |                                 |                                 |                       |                                 |                                 |                       |        |
| 9        | REPAIR TRANSPORTABLE ATTENUATOR           |              |                                 |                                 |                       |                                 |                                 |                       |        |
|          | EST.                                      |              |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 % |
|          |   |              | 10,000.00                       | 10,000.00                       |                       | 10,000.00                       | 10,000.00                       |                       |        |
| 10       | PROFILED PLASTIC LINE                     |              |                                 |                                 |                       |                                 |                                 |                       |        |
|          | 32125.0000 L.F.                           |              | 0.8000                          | 1.2500                          | 56.25 %               | 0.8000                          | 1.0000                          | 25.00 %               |        |
|          |   |              | 25,700.00                       | 40,156.25                       | 14,456.25             | 25,700.00                       | 32,125.00                       | 6,425.00              |        |
| 11       | RAISED PAVEMENT MARKER TYPE 2             |              |                                 |                                 |                       |                                 |                                 |                       |        |
|          | 4.0200 HUND                               |              | 575.0000                        | 300.0000                        | -47.83 %              | 750.0000                        | 700.0000                        | 21.74 %               |        |
|          |   |              | 2,311.50                        | 1,206.00                        | -1,105.50             | 3,015.00                        | 2,814.00                        | 502.50                |        |
| 12       | TEMPORARY PAVEMENT MARKING-SHORT DURATION |              |                                 |                                 |                       |                                 |                                 |                       |        |
|          | 32125.0000 L.F.                           |              | 0.2500                          | 0.3000                          | 20.00 %               | 0.3000                          | 0.4000                          | 60.00 %               |        |
|          |   |              | 8,031.25                        | 9,637.50                        | 1,606.25              | 9,637.50                        | 12,850.00                       | 4,818.75              |        |
| 13       | SEQUENTIAL ARROW SIGN                     |              |                                 |                                 |                       |                                 |                                 |                       |        |
|          | 920.0000 HR                               |              | 5.0000                          | 5.0000                          | 0.00 %                | 3.5500                          | 5.0000                          | 0.00 %                |        |
|          |   |              | 4,600.00                        | 4,600.00                        | 0.00                  | 3,266.00                        | 4,600.00                        | 0.00                  |        |
| 14       | PORTABLE CHANGEABLE MESSAGE SIGN          |              |                                 |                                 |                       |                                 |                                 |                       |        |
|          | 2064.0000 HR                              |              | 10.0000                         | 7.0000                          | -30.00 %              | 8.0000                          | 7.0000                          | -30.00 %              |        |
|          |   |              | 20,640.00                       | 14,448.00                       | -6,192.00             | 16,512.00                       | 14,448.00                       | -6,192.00             |        |
| 15       | OTHER TEMPORARY TRAFFIC CONTROL           |              |                                 |                                 |                       |                                 |                                 |                       |        |
|          | L.S.                                      |              |                                 |                                 | -26.67 %              |                                 |                                 | 31.37 %               |        |
|          |   |              | 75,000.00                       | 55,000.00                       | -20,000.00            | 63,000.00                       | 98,530.00                       | 23,530.00             |        |
| 16       | FLAGGERS                                  |              |                                 |                                 |                       |                                 |                                 |                       |        |
|          | 520.0000 HR                               |              | 75.0000                         | 80.0000                         | 6.67 %                | 73.5000                         | 66.0000                         | -12.00 %              |        |
|          |   |              | 39,000.00                       | 41,600.00                       | 2,600.00              | 38,220.00                       | 34,320.00                       | -4,680.00             |        |
| 17       | OTHER TRAFFIC CONTROL LABOR               |              |                                 |                                 |                       |                                 |                                 |                       |        |
|          | 1120.0000 HR                              |              | 75.0000                         | 90.0000                         | 20.00 %               | 90.0000                         | 66.0000                         | -12.00 %              |        |
|          |   |              | 84,000.00                       | 100,800.00                      | 16,800.00             | 100,800.00                      | 73,920.00                       | -10,080.00            |        |
| 18       | TRAFFIC CONTROL SUPERVISOR                |              |                                 |                                 |                       |                                 |                                 |                       |        |
|          | L.S.                                      |              |                                 |                                 | -10.00 %              |                                 |                                 | 12.92 %               |        |
|          |   |              | 45,000.00                       | 40,500.00                       | -4,500.00             | 30,000.00                       | 50,815.00                       | 5,815.00              |        |

PS&E JOB NO : 20X337 REVISION NO :  
 CONTRACT NO : 009678 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL6226  
 HWY : SR 005,131  
 TITLE : SW  
 REGION WIDE  
 CRACK SEAL  
 20X337  
 PROJECT : STBG-9999(854)  
 COUNTY(S) : COWLITZ,LEWIS

BIDS OPENED ON : Apr 28 2021  
 AWARDED ON :

|   |  |  |
|---|--|--|
| ----- LOW BIDDER -----  | ----- 2ND BIDDER -----                             | ----- 3RD BIDDER -----                                     |
| CONSTRUCTION AHEAD, INC. DBA<br>9312 W 10TH AVENUE 99336-8521 | GRANITE CONSTRUCTION COMPANY<br>3200 113TH AVE SW  | COMBINED CONSTRUCTION, INC.<br>3701 SOUTH RD<br>98275-5723 |
| KENNEWICK WA 993360616<br>CONTRACTOR NUMBER : 100342          | OLYMPIA WA 985129160<br>CONTRACTOR NUMBER : 100102 | MUKILTEO WA 982750418<br>CONTRACTOR NUMBER : 101079        |

| ITEM NO.       | ITEM DESCRIPTION<br>EST. QUANTITY    | UNIT<br>MEAS | ENGR'S. EST.                    |                       | 2ND BIDDER                      |                       | 3RD BIDDER                      |                       |  |
|----------------|--------------------------------------|--------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|--|
|                |                                      |              | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |  |
| OTHER ITEMS    |                                      |              |                                 |                       |                                 |                       |                                 |                       |  |
| 19             | REIMBURSEMENT FOR THIRD PARTY DAMAGE |              |                                 |                       |                                 |                       |                                 |                       |  |
|                | EST.                                 |              | 5.00                            | 0.00 %                | 5.00                            | 0.00 %                | 5.00                            | 0.00 %                |  |
| 20             | MINOR CHANGE                         |              |                                 |                       |                                 |                       |                                 |                       |  |
|                | CALC                                 |              | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                |  |
| 21             | HEALTH AND SAFETY PLAN               |              |                                 |                       |                                 |                       |                                 |                       |  |
|                | L.S.                                 |              | 2,000.00                        | -25.00 %              | 1,500.00                        | -25.00 %              | 5,000.00                        | 150.00 %              |  |
| 22             | SPCC PLAN                            |              |                                 |                       |                                 |                       |                                 |                       |  |
|                | L.S.                                 |              | 2,000.00                        | -50.00 %              | 1,000.00                        | -50.00 %              | 5,000.00                        | 150.00 %              |  |
| CONTRACT TOTAL |                                      |              | \$1,164,717.80                  | -26.49%               | \$1,017,000.00                  | -12.68%               | \$1,104,231.20                  | -5.19%                |  |
| BASE TOTAL     |                                      |              | \$1,164,717.80                  | -26.49%               | \$1,017,000.00                  | -12.68%               | \$1,104,231.20                  | -5.19%                |  |

PS&E JOB NO : 20X337 REVISION NO :  
 CONTRACT NO : 009678 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL6226  
 HWY : SR 005,131  
 TITLE : SW  
 REGION WIDE  
 CRACK SEAL  
 20X337  
 PROJECT : STBG-9999(854)  
 COUNTY(S) : COWLITZ, LEWIS

BIDS OPENED ON : Apr 28 2021  
 AWARDED ON :

----- 4TH BIDDER -----  
 C.R. CONTRACTING LLC  
 64435 STRICKLER AVENUE  
 BEND OR 977036608  
 CONTRACTOR NUMBER : 101183 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO.                              | ITEM DESCRIPTION<br>EST. QUANTITY                            | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|---------------------------------------|--|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|                                       |  |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |                                 |                       |
| PREPARATION                           |  |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 1                                     | MOBILIZATION   |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                                       |  | L.S.         |                                 |                                 | 158.33 %              |                                 |                       |                                 | -100.00 %             |
|                                       |  |              | 96,000.00                       | 248,000.00                      |                       | 0.00                            |                       |                                 |                       |
| 2                                     | REMOVING PLASTIC LINE<br>32125.0000                          | L.F.         | 0.9500                          | 0.5500                          | -42.11 %              |                                 |                       |                                 | -100.00 %             |
|                                       |  |              | 30,518.75                       | 17,668.75                       | -12,850.00            | 0.00                            |                       |                                 |                       |
| 3                                     | REMOVING RAISED PAVEMENT MARKER<br>4.0200                    | HUND         | 240.0000                        | 500.0000                        | 108.33 %              |                                 |                       |                                 | -100.00 %             |
|                                       |  |              | 964.80                          | 2,010.00                        | 1,045.20              | 0.00                            |                       |                                 |                       |
| HOT MIX ASPHALT                       |  |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 4                                     | CRACK SEALING - 1/4 INCH TO 3/4 INCH IN WIDTH<br>130611.0000 | L.F.         | 2.5000                          | 1.9800                          | -20.80 %              |                                 |                       |                                 | -100.00 %             |
|                                       |  |              | 326,527.50                      | 258,609.78                      | -67,917.72            | 0.00                            |                       |                                 |                       |
| 5                                     | CRACK SEALING - GREATER THAN 3/4 INCH IN WIDTH<br>56970.0000 | L.F.         | 6.0000                          | 5.2500                          | -12.50 %              |                                 |                       |                                 | -100.00 %             |
|                                       |  |              | 341,820.00                      | 299,092.50                      | -42,727.50            | 0.00                            |                       |                                 |                       |
| EROSION CONTROL AND ROADSIDE PLANTING |  |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 6                                     | EROSION/WATER POLLUTION CONTROL<br>EST.                      |              |                                 |                                 | 0.00 %                |                                 |                       |                                 | 0.00 %                |
|                                       |  |              | 5,000.00                        | 5,000.00                        |                       | 0.00                            |                       |                                 |                       |
| TRAFFIC                               |  |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 7                                     | TRANSPORTABLE ATTENUATOR<br>2.0000                           | EACH         | 15,000.0000                     | 8,000.0000                      | -46.67 %              |                                 |                       |                                 | -100.00 %             |
|                                       |  |              | 30,000.00                       | 16,000.00                       | -14,000.00            | 0.00                            |                       |                                 |                       |
| 8                                     | OPERATION OF TRANSPORTABLE ATTENUATOR<br>208.0000            | HR           | 75.0000                         | 64.0000                         | -14.67 %              |                                 |                       |                                 | -100.00 %             |
|                                       |  |              | 15,600.00                       | 13,312.00                       | -2,288.00             | 0.00                            |                       |                                 |                       |

PS&E JOB NO : 20X337 REVISION NO :  
 CONTRACT NO : 009678 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL6226  
 HWY : SR 005,131  
 TITLE : SW  
 REGION WIDE  
 CRACK SEAL  
 20X337  
 PROJECT : STBG-9999(854)  
 COUNTY(S) : COWLITZ,LEWIS

BIDS OPENED ON : Apr 28 2021  
 AWARDED ON :

----- 4TH BIDDER -----  
 C.R. CONTRACTING LLC  
 64435 STRICKLER AVENUE  
 BEND OR 977036608  
 CONTRACTOR NUMBER : 101183 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO. | ITEM DESCRIPTION<br>EST. QUANTITY         | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|----------|---|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|          |   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |                                 |                       |
| TRAFFIC  |   |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 9        | REPAIR TRANSPORTABLE ATTENUATOR           |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | EST.                                      |              |                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 |                       |
|          |   |              | 10,000.00                       | 10,000.00                       |                       | 0.00                            |                       |                                 |                       |
| 10       | PROFILED PLASTIC LINE                     |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 32125.0000                                | L.F.         | 0.8000                          | 0.8000                          | 0.00 %                |                                 | -100.00 %             |                                 |                       |
|          |   |              | 25,700.00                       | 25,700.00                       | 0.00                  | 0.00                            |                       |                                 |                       |
| 11       | RAISED PAVEMENT MARKER TYPE 2             |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 4.0200                                    | HUND         | 575.0000                        | 600.0000                        | 4.35 %                |                                 | -100.00 %             |                                 |                       |
|          |   |              | 2,311.50                        | 2,412.00                        | 100.50                | 0.00                            |                       |                                 |                       |
| 12       | TEMPORARY PAVEMENT MARKING-SHORT DURATION |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 32125.0000                                | L.F.         | 0.2500                          | 0.3000                          | 20.00 %               |                                 | -100.00 %             |                                 |                       |
|          |   |              | 8,031.25                        | 9,637.50                        | 1,606.25              | 0.00                            |                       |                                 |                       |
| 13       | SEQUENTIAL ARROW SIGN                     |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 920.0000                                  | HR           | 5.0000                          | 3.5000                          | -30.00 %              |                                 | -100.00 %             |                                 |                       |
|          |   |              | 4,600.00                        | 3,220.00                        | -1,380.00             | 0.00                            |                       |                                 |                       |
| 14       | PORTABLE CHANGEABLE MESSAGE SIGN          |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 2064.0000                                 | HR           | 10.0000                         | 5.0000                          | -50.00 %              |                                 | -100.00 %             |                                 |                       |
|          |   |              | 20,640.00                       | 10,320.00                       | -10,320.00            | 0.00                            |                       |                                 |                       |
| 15       | OTHER TEMPORARY TRAFFIC CONTROL           |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | L.S.                                      |              |                                 |                                 | 19.83 %               |                                 | -100.00 %             |                                 |                       |
|          |   |              | 75,000.00                       | 89,870.00                       | 14,870.00             | 0.00                            |                       |                                 |                       |
| 16       | FLAGGERS                                  |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 520.0000                                  | HR           | 75.0000                         | 64.0000                         | -14.67 %              |                                 | -100.00 %             |                                 |                       |
|          |   |              | 39,000.00                       | 33,280.00                       | -5,720.00             | 0.00                            |                       |                                 |                       |
| 17       | OTHER TRAFFIC CONTROL LABOR               |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 1120.0000                                 | HR           | 75.0000                         | 64.0000                         | -14.67 %              |                                 | -100.00 %             |                                 |                       |
|          |   |              | 84,000.00                       | 71,680.00                       | -12,320.00            | 0.00                            |                       |                                 |                       |
| 18       | TRAFFIC CONTROL SUPERVISOR                |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | L.S.                                      |              |                                 |                                 | 6.67 %                |                                 | -100.00 %             |                                 |                       |
|          |   |              | 45,000.00                       | 48,000.00                       | 3,000.00              | 0.00                            |                       |                                 |                       |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/05/2021

\*\*\* BID CHECK REPORT \*\*\*

TIME: 12:39

PS&E JOB NO : 20X337 REVISION NO :  
 CONTRACT NO : 009678 REGION NO : 4  
 VERSION NO : 5 WORK ORDER# : XL6226  
 HWY : SR 005,131  
 TITLE : SW  
 REGION WIDE  
 CRACK SEAL  
 20X337  
 PROJECT : STBG-9999(854)  
 COUNTY(S) : COWLITZ,LEWIS

BIDS OPENED ON : Apr 28 2021  
 AWARDED ON :

----- 4TH BIDDER -----  
 C.R. CONTRACTING LLC  
 64435 STRICKLER AVENUE  
 BEND OR 977036608  
 CONTRACTOR NUMBER : 101183 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO.       | ITEM DESCRIPTION                     | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF.    | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|----------------|--------------------------------------|-----------|------------------------------|------------------------------|--------------------|------------------------------|-----------------------|------------------------------|--------------------|
|                |                                      |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    |                              |                       |                              |                    |
| OTHER ITEMS    |                                      |           |                              |                              |                    |                              |                       |                              |                    |
| 19             | REIMBURSEMENT FOR THIRD PARTY DAMAGE | EST.      |                              |                              | 0.00 %             |                              | 0.00 %                |                              |                    |
|                |                                      |           | 5.00                         | 5.00                         |                    | 0.00                         |                       |                              |                    |
| 20             | MINOR CHANGE                         | CALC      |                              |                              | 0.00 %             |                              | 0.00 %                |                              |                    |
|                |                                      |           | -1.00                        | -1.00                        |                    | 0.00                         |                       |                              |                    |
| 21             | HEALTH AND SAFETY PLAN               | L.S.      |                              |                              | 25.00 %            |                              | -100.00 %             |                              |                    |
|                |                                      |           | 2,000.00                     | 2,500.00                     | 500.00             | 0.00                         |                       |                              |                    |
| 22             | SPCC PLAN                            | L.S.      |                              |                              | 400.00 %           |                              | -100.00 %             |                              |                    |
|                |                                      |           | 2,000.00                     | 10,000.00                    | 8,000.00           | 0.00                         |                       |                              |                    |
| CONTRACT TOTAL |                                      |           | <u>\$1,164,717.80</u>        | <u>\$1,176,316.53</u>        | 1.00%              |                              | \$0.00                |                              |                    |
|                |                                      |           |                              | 4TH BIDDER REJECTED          |                    |                              |                       |                              |                    |
| BASE TOTAL     |                                      |           | <u>\$1,164,717.80</u>        | <u>\$1,176,316.53</u>        | 1.00%              | NO BID THIS ALTERNATE        | NO BID THIS ALTERNATE |                              |                    |
|                |                                      |           |                              | 4TH BIDDER REJECTED          |                    |                              |                       |                              |                    |