

PS&E JOB NO : 21C501 REVISION NO :
 CONTRACT NO : 009693 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL6198
 HWY : SR 101
 TITLE : US 101
 S OF COSMOPOLIS
 STABILIZE SLOPE
 21C501
 PROJECT : ER-2A03(011)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : May 26 2021
 AWARDED ON : Jun 9 2021

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----
	QUIGG BROS., INC.			ROGNLIN'S, INC.	
	819 W STATE ST			321 W STATE ST	
	98520-5934			98520-6143	
	ABERDEEN WA 985200281			ABERDEEN WA 985200078	
	CONTRACTOR NUMBER : 680000			CONTRACTOR NUMBER : 706350	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION							
1	MOBILIZATION						
		L.S.			50.35 %		35.31 %
			166,280.00	250,000.00	83,720.00	225,000.00	58,720.00
2	CLEARING AND GRUBBING						
	0.6000	ACRE	15,500.0000	30,000.0000	93.55 %	10,000.0000	-35.48 %
			9,300.00	18,000.00	8,700.00	6,000.00	-3,300.00
3	REMOVING DRAINAGE STRUCTURE						
	3.0000	EACH	500.0000	1,500.0000	200.00 %	2,500.0000	400.00 %
			1,500.00	4,500.00	3,000.00	7,500.00	6,000.00
4	REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS						
		EST.			0.00 %		0.00 %
			18,000.00	18,000.00		18,000.00	
5	REMOVING CONC. BARRIER						
	340.0000	L.F.	20.0000	10.0000	-50.00 %	17.0000	-15.00 %
			6,800.00	3,400.00	-3,400.00	5,780.00	-1,020.00
6	REMOVING GUARDRAIL						
	186.0000	L.F.	18.5000	6.0000	-67.57 %	5.0000	-72.97 %
			3,441.00	1,116.00	-2,325.00	930.00	-2,511.00
7	REMOVING GUARDRAIL ANCHOR						
	2.0000	EACH	600.0000	500.0000	-16.67 %	250.0000	-58.33 %
			1,200.00	1,000.00	-200.00	500.00	-700.00
8	REMOVING PAINT LINE						
	1200.0000	L.F.	4.0000	3.0000	-25.00 %	2.5000	-37.50 %
			4,800.00	3,600.00	-1,200.00	3,000.00	-1,800.00
9	REMOVING MISCELLANEOUS TRAFFIC ITEM						
		L.S.			-85.71 %		-92.86 %
			7,000.00	1,000.00	-6,000.00	500.00	-6,500.00
GRADING							
10	ROADWAY EXCAVATION INCL. HAUL						
	980.0000	C.Y.	29.0000	50.0000	72.41 %	25.0000	-13.79 %
			28,420.00	49,000.00	20,580.00	24,500.00	-3,920.00

PS&E JOB NO : 21C501 REVISION NO :
 CONTRACT NO : 009693 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL6198
 HWY : SR 101
 TITLE : US 101
 S OF COSMOPOLIS
 STABILIZE SLOPE
 21C501
 PROJECT : ER-2A03(011)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : May 26 2021
 AWARDED ON : Jun 9 2021

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----
	QUIGG BROS., INC.			ROGNLIN'S, INC.	
	819 W STATE ST			321 W STATE ST	
	98520-5934			98520-6143	
	ABERDEEN WA 985200281			ABERDEEN WA 985200078	
	CONTRACTOR NUMBER : 680000			CONTRACTOR NUMBER : 706350	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
GRADING								
11	GRAVEL BORROW INCL. HAUL							
	670.0000	TON	20.0000	55.0000	175.00 %	33.0000	65.00 %	
			13,400.00	36,850.00	23,450.00	22,110.00	8,710.00	
12	EMBANKMENT COMPACTION							
	350.0000	C.Y.	6.0000	10.0000	66.67 %	4.0000	-33.33 %	
			2,100.00	3,500.00	1,400.00	1,400.00	-700.00	
DRAINAGE								
13	DITCH EXCAVATION INCL. HAUL							
	375.0000	C.Y.	25.0000	50.0000	100.00 %	47.0000	88.00 %	
			9,375.00	18,750.00	9,375.00	17,625.00	8,250.00	
14	GRATE INLET TYPE 2							
	1.0000	EACH	3,000.0000	5,000.0000	66.67 %	5,000.0000	66.67 %	
			3,000.00	5,000.00	2,000.00	5,000.00	2,000.00	
15	CEMENT CONC. GUTTER							
	338.0000	L.F.	25.0000	40.0000	60.00 %	55.0000	120.00 %	
			8,450.00	13,520.00	5,070.00	18,590.00	10,140.00	
16	DROP INLET TYPE 1							
	1.0000	EACH	5,500.0000	8,000.0000	45.45 %	8,000.0000	45.45 %	
			5,500.00	8,000.00	2,500.00	8,000.00	2,500.00	
17	QUARRY SPALLS							
	215.0000	TON	40.0000	75.0000	87.50 %	75.0000	87.50 %	
			8,600.00	16,125.00	7,525.00	16,125.00	7,525.00	
18	UNDERDRAIN PIPE 6 IN. DIAM.							
	400.0000	L.F.	21.0000	35.0000	66.67 %	20.0000	-4.76 %	
			8,400.00	14,000.00	5,600.00	8,000.00	-400.00	
19	HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM.							
	140.0000	L.F.	130.0000	200.0000	53.85 %	120.0000	-7.69 %	
			18,200.00	28,000.00	9,800.00	16,800.00	-1,400.00	

PS&E JOB NO : 21C501 REVISION NO :
 CONTRACT NO : 009693 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL6198
 HWY : SR 101
 TITLE : US 101
 S OF COSMOPOLIS
 STABILIZE SLOPE
 21C501
 PROJECT : ER-2A03(011)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : May 26 2021
 AWARDED ON : Jun 9 2021

----- LOW BIDDER ----- 2ND BIDDER -----
 QUIGG BROS., INC. ROGNLIN'S, INC.
 819 W STATE ST 321 W STATE ST
 98520-5934 98520-6143
 ABERDEEN WA 985200281 ABERDEEN WA 985200078
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
20	SHAFT - 30 IN. DIAMETER							
	1210.0000	L.F.	200.0000	220.0000	10.00 %	180.0000	-10.00 %	
			242,000.00	266,200.00	24,200.00	217,800.00	-24,200.00	
21	FURNISHING SOLDIER PILE 16X183							
	1910.0000	L.F.	160.0000	195.0000	21.88 %	205.0000	28.13 %	
			305,600.00	372,450.00	66,850.00	391,550.00	85,950.00	
22	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			-1.00	-1.00		-1.00		
23	LAGGING							
	4200.0000	S.F.	25.0000	30.0000	20.00 %	60.0000	140.00 %	
			105,000.00	126,000.00	21,000.00	252,000.00	147,000.00	
24	CONCRETE FASCIA PANEL							
	4590.0000	S.F.	80.0000	70.0000	-12.50 %	88.0000	10.00 %	
			367,200.00	321,300.00	-45,900.00	403,920.00	36,720.00	
25	PREFABRICATED DRAINAGE MAT							
	438.0000	S.Y.	45.0000	15.0000	-66.67 %	20.0000	-55.56 %	
			19,710.00	6,570.00	-13,140.00	8,760.00	-10,950.00	
26	PERMANENT GROUND ANCHOR							
	40.0000	EACH	4,000.0000	7,000.0000	75.00 %	5,500.0000	37.50 %	
			160,000.00	280,000.00	120,000.00	220,000.00	60,000.00	
27	PERMANENT GROUND ANCHOR PERFORMANCE TEST							
	3.0000	EACH	2,000.0000	1,000.0000	-50.00 %	1,500.0000	-25.00 %	
			6,000.00	3,000.00	-3,000.00	4,500.00	-1,500.00	
28	PERMANENT GROUND ANCHOR VERIFICATION TEST							
		L.S.			250.00 %		45.00 %	
			10,000.00	35,000.00	25,000.00	14,500.00	4,500.00	

PS&E JOB NO : 21C501 REVISION NO :
 CONTRACT NO : 009693 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL6198
 HWY : SR 101
 TITLE : US 101
 S OF COSMOPOLIS
 STABILIZE SLOPE
 21C501
 PROJECT : ER-2A03(011)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : May 26 2021
 AWARDED ON : Jun 9 2021

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----
	QUIGG BROS., INC.			ROGNLIN'S, INC.	
	819 W STATE ST			321 W STATE ST	
	98520-5934			98520-6143	
	ABERDEEN WA 985200281			ABERDEEN WA 985200078	
	CONTRACTOR NUMBER : 680000			CONTRACTOR NUMBER : 706350	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
SURFACING								
29	CRUSHED SURFACING BASE COURSE							
	480.0000	TON	50.0000	50.0000	0.00 %	37.0000	-26.00 %	
			24,000.00	24,000.00	0.00	17,760.00	-6,240.00	
HOT MIX ASPHALT								
30	PLANING BITUMINOUS PAVEMENT							
	512.0000	S.Y.	16.0000	12.0000	-25.00 %	14.0000	-12.50 %	
			8,192.00	6,144.00	-2,048.00	7,168.00	-1,024.00	
31	HMA CL. 1/2 IN. PG 58H-22							
	650.0000	TON	150.0000	190.0000	26.67 %	205.0000	36.67 %	
			97,500.00	123,500.00	26,000.00	133,250.00	35,750.00	
32	JOB MIX COMPLIANCE PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			2,925.00	2,925.00		2,925.00		
33	COMPACTION PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			3,656.00	3,656.00		3,656.00		
34	ASPHALT COST PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			457.00	457.00		457.00		
35	CYCLIC DENSITY PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			-1.00	-1.00		-1.00		
EROSION CONTROL AND ROADSIDE PLANTING								
36	ESC LEAD							
	40.0000	DAY	210.0000	100.0000	-52.38 %	100.0000	-52.38 %	
			8,400.00	4,000.00	-4,400.00	4,000.00	-4,400.00	
37	CHECK DAM							
	30.0000	L.F.	40.0000	15.0000	-62.50 %	15.0000	-62.50 %	
			1,200.00	450.00	-750.00	450.00	-750.00	

PS&E JOB NO : 21C501 REVISION NO :
 CONTRACT NO : 009693 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL6198
 HWY : SR 101
 TITLE : US 101
 S OF COSMOPOLIS
 STABILIZE SLOPE
 21C501
 PROJECT : ER-2A03(011)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : May 26 2021
 AWARDED ON : Jun 9 2021

----- LOW BIDDER ----- 2ND BIDDER -----
 QUIGG BROS., INC. ROGNLIN'S, INC.
 819 W STATE ST 321 W STATE ST
 98520-5934 98520-6143
 ABERDEEN WA 985200281 ABERDEEN WA 985200078
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND ROADSIDE PLANTING								
38	EROSION/WATER POLLUTION CONTROL							
	EST.				0.00 %			0.00 %
			30,000.00	30,000.00		30,000.00		
39	SEEDING, FERTILIZING, AND MULCHING							
	0.5200 ACRE		5,400.0000	8,000.0000	48.15 %	5,500.0000		1.85 %
			2,808.00	4,160.00	1,352.00	2,860.00		52.00
40	FINE COMPOST							
	0.5200 ACRE		21,600.0000	30,000.0000	38.89 %	42,500.0000		96.76 %
			11,232.00	15,600.00	4,368.00	22,100.00		10,868.00
41	HIGH VISIBILITY SILT FENCE							
	1190.0000 L.F.		8.0000	2.0000	-75.00 %	7.0000		-12.50 %
			9,520.00	2,380.00	-7,140.00	8,330.00		-1,190.00
TRAFFIC								
42	EXTRUDED CURB							
	493.0000 L.F.		17.0000	20.0000	17.65 %	17.0000		0.00 %
			8,381.00	9,860.00	1,479.00	8,381.00		0.00
43	BEAM GUARDRAIL TYPE 31							
	1075.0000 L.F.		32.0000	35.0000	9.38 %	35.0000		9.38 %
			34,400.00	37,625.00	3,225.00	37,625.00		3,225.00
44	TEMPORARY BARRIER							
	554.0000 L.F.		14.0000	35.0000	150.00 %	34.0000		142.86 %
			7,756.00	19,390.00	11,634.00	18,836.00		11,080.00
45	FLEXIBLE GUIDE POST							
	25.0000 EACH		105.0000	150.0000	42.86 %	65.0000		-38.10 %
			2,625.00	3,750.00	1,125.00	1,625.00		-1,000.00
46	PAINT LINE							
	2030.0000 L.F.		1.3000	1.0000	-23.08 %	1.0000		-23.08 %
			2,639.00	2,030.00	-609.00	2,030.00		-609.00
47	PROFILED PLASTIC LINE							
	550.0000 L.F.		12.0000	6.0000	-50.00 %	6.0000		-50.00 %
			6,600.00	3,300.00	-3,300.00	3,300.00		-3,300.00

PS&E JOB NO : 21C501 REVISION NO :
 CONTRACT NO : 009693 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL6198

BIDS OPENED ON : May 26 2021
 AWARDED ON : Jun 9 2021

HWY	: SR 101	-----	LOW BIDDER	-----	-----	2ND BIDDER	-----
TITLE	: US 101		QUIGG BROS., INC.			ROGNLIN'S, INC.	
	S OF COSMOPOLIS		819 W STATE ST			321 W STATE ST	
	STABILIZE SLOPE		98520-5934			98520-6143	
	21C501		ABERDEEN WA 985200281			ABERDEEN WA 985200078	
PROJECT	: ER-2A03(011)		CONTRACTOR NUMBER :	680000		CONTRACTOR NUMBER :	706350
COUNTY(S)	: GRAYS HARBOR						

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
48	PLASTIC TRAFFIC ARROW							
	2.0000	EACH	375.0000	500.0000	33.33 %	500.0000	33.33 %	
			750.00	1,000.00	250.00	1,000.00	250.00	
49	PLASTIC DRAINAGE MARKING							
	4.0000	EACH	210.0000	200.0000	-4.76 %	200.0000	-4.76 %	
			840.00	800.00	-40.00	800.00	-40.00	
50	RAISED PAVEMENT MARKER TYPE 2							
	0.3500	HUND	2,170.0000	2,000.0000	-7.83 %	1,500.0000	-30.88 %	
			759.50	700.00	-59.50	525.00	-234.50	
51	CENTERLINE RUMBLE STRIP							
	0.1200	MI.	39,000.0000	30,000.0000	-23.08 %	34,000.0000	-12.82 %	
			4,680.00	3,600.00	-1,080.00	4,080.00	-600.00	
52	TEMPORARY PAVEMENT MARKING-LONG DURATION							
	1800.0000	L.F.	0.3200	2.0000	525.00 %	4.0000	1,150.00 %	
			576.00	3,600.00	3,024.00	7,200.00	6,624.00	
53	PROJECT TEMPORARY TRAFFIC CONTROL							
		L.S.			31.68 %		46.31 %	
			136,700.00	180,000.00	43,300.00	200,000.00	63,300.00	
OTHER ITEMS								
54	STRUCTURE EXCAVATION CLASS B INCL. HAUL							
	180.0000	C.Y.	26.5000	35.0000	32.08 %	47.0000	77.36 %	
			4,770.00	6,300.00	1,530.00	8,460.00	3,690.00	
55	SHORING OR EXTRA EXCAVATION CLASS B							
	510.0000	S.F.	2.0000	6.0000	200.00 %	20.0000	900.00 %	
			1,020.00	3,060.00	2,040.00	10,200.00	9,180.00	
56	GRAVEL BACKFILL FOR PIPE ZONE BEDDING							
	43.0000	C.Y.	60.0000	50.0000	-16.67 %	40.0000	-33.33 %	
			2,580.00	2,150.00	-430.00	1,720.00	-860.00	
57	GRAVEL BACKFILL FOR DRAIN							
	40.0000	C.Y.	48.0000	50.0000	4.17 %	45.0000	-6.25 %	
			1,920.00	2,000.00	80.00	1,800.00	-120.00	

PS&E JOB NO : 21C501 REVISION NO :
 CONTRACT NO : 009693 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL6198
 HWY : SR 101
 TITLE : US 101
 S OF COSMOPOLIS
 STABILIZE SLOPE
 21C501
 PROJECT : ER-2A03(011)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : May 26 2021
 AWARDED ON : Jun 9 2021

----- LOW BIDDER ----- 2ND BIDDER -----
 QUIGG BROS., INC. ROGNLIN'S, INC.
 819 W STATE ST 321 W STATE ST
 98520-5934 98520-6143
 ABERDEEN WA 985200281 ABERDEEN WA 985200078
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS								
58	PLUGGING EXISTING PIPE							
	1.0000	EACH	50.0000	1,000.0000	1,900.00 %	1,000.0000	1,900.00 %	
			50.00	1,000.00	950.00	1,000.00	950.00	
59	STRUCTURE SURVEYING							
		L.S.			0.00 %		50.00 %	
			20,000.00	20,000.00	0.00	30,000.00	10,000.00	
60	ROADWAY SURVEYING							
		L.S.			0.00 %		-25.00 %	
			20,000.00	20,000.00	0.00	15,000.00	-5,000.00	
61	COATED CHAIN LINK FENCE TYPE 3 MODIFIED							
	328.0000	L.F.	20.0000	75.0000	275.00 %	80.0000	300.00 %	
			6,560.00	24,600.00	18,040.00	26,240.00	19,680.00	
62	ROADSIDE CLEANUP							
		EST.			0.00 %		0.00 %	
			2,700.00	2,700.00		2,700.00		
63	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
		EST.			0.00 %		0.00 %	
			5.00	5.00		5.00		
64	MINOR CHANGE							
		CALC			0.00 %		0.00 %	
			-5.00	-5.00		-5.00		
65	AGGREGATE COMPLIANCE PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			-1.00	-1.00		-1.00		
66	ELECTRONIC TICKETING SYSTEM							
		L.S.			0.00 %		-80.00 %	
			5,000.00	5,000.00	0.00	1,000.00	-4,000.00	
67	SPCC PLAN							
		L.S.			-2.91 %		-61.17 %	
			1,030.00	1,000.00	-30.00	400.00	-630.00	
68	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE							
	335.0000	S.Y.	3.0000	6.0000	100.00 %	3.5000	16.67 %	
			1,005.00	2,010.00	1,005.00	1,172.50	167.50	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/20/2021

* * * BID CHECK REPORT * * *

TIME: 09:57

PS&E JOB NO : 21C501 REVISION NO :
 CONTRACT NO : 009693 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL6198
 HWY : SR 101
 TITLE : US 101
 S OF COSMOPOLIS
 STABILIZE SLOPE
 21C501
 PROJECT : ER-2A03(011)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : May 26 2021
 AWARDED ON : Jun 9 2021

----- LOW BIDDER ----- 2ND BIDDER -----
 QUIGG BROS., INC. ROGNLIN'S, INC.
 819 W STATE ST 321 W STATE ST
 98520-5934 98520-6143
 ABERDEEN WA 985200281 ABERDEEN WA 985200078
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
69	CONSTRUCTION GEOTEXTILE FOR DITCH LINING							
	465.0000	S.Y.	3.0000	6.0000	100.00 %	3.5000	16.67 %	
			1,395.00	2,790.00	1,395.00	1,627.50	232.50	
CONTRACT TOTAL			<u>\$2,013,899.50</u>	<u>\$2,479,415.00</u>	23.12%	<u>\$2,538,065.00</u>	26.03%	\$0.00
BASE TOTAL			<u>\$2,013,899.50</u>	<u>\$2,479,415.00</u>	23.12%	<u>\$2,538,065.00</u>	26.03%	