
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

SCARSELLA BROS. INC. GARY MERLINO CONSTRUCTION CO., INC.MARSHBANK CONSTRUCTION INC.
19460 84TH AVE S 9125 10TH AVE S 3304 OLD HARTFORD RD
KENT WA  98032-1240 98258-8699

PROJECT : SEATTLE   WA  981680697 SEATTLE   WA  981084600 LAKE STEVENS   WA  982580097

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 63.32 % 6.78 % 0.50 %
650,000.00 252,000.00 425,000.00 27,000.00 400,000.00 2,000.00398,000.00

7,500.0000
2 CLEARING AND GRUBBING

12.6400 ha -8.54 % 12,500.0000 52.44 % 7,400.0000 -9.76 %
94,800.00 -8,848.00 158,000.00 54,352.00 93,536.00 -10,112.00

8,200.0000
103,648.00

150.0000
3  ABANDON EXISTING CATCH BASIN

12.0000 EACH -70.00 % 100.0000 -80.00 % 150.0000 -70.00 %
1,800.00 -4,200.00 1,200.00 -4,800.00 1,800.00 -4,200.00

500.0000
6,000.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 100.00 % 3,233.33 % 700.00 %

3,000.00 1,500.00 50,000.00 48,500.00 12,000.00 10,500.001,500.00

6.7500
5 REMOVING BITUMINOUS PAVEMENT

270.0000 m2 125.00 % 12.0000 300.00 % 16.0000 433.33 %
1,822.50 1,012.50 3,240.00 2,430.00 4,320.00 3,510.00

3.0000
810.00

6  REMOVING SEPTIC SYSTEM
L.S. 33.33 % -16.67 % -60.00 %

4,000.00 1,000.00 2,500.00 -500.00 1,200.00 -1,800.003,000.00

12.5000
7 REMOVING GUARDRAIL

52.0000 m 25.00 % 15.0000 50.00 % 7.0000 -30.00 %
650.00 130.00 780.00 260.00 364.00 -156.00

10.0000
520.00

200.0000
8 REMOVING GUARDRAIL ANCHOR

2.0000 EACH 0.00 % 225.0000 12.50 % 80.0000 -60.00 %
400.00 0.00 450.00 50.00 160.00 -240.00

200.0000
400.00

1.2500
9 REMOVING PAINT LINE

15200.0000 m -10.71 % 1.4000 0.00 % 0.5000 -64.29 %
19,000.00 -2,280.00 21,280.00 0.00 7,600.00 -13,680.00

1.4000
21,280.00

10 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 549.35 % 94.81 % 107.79 %

10,000.00 8,460.00 3,000.00 1,460.00 3,200.00 1,660.001,540.00

15.0000
11 REMOVING CHAIN LINK FENCE

80.0000 m -25.00 % 8.0000 -60.00 % 8.0000 -60.00 %
1,200.00 -400.00 640.00 -960.00 640.00 -960.00

20.0000
1,600.00
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

5.0000
12 REMOVING WIRE FENCE

1247.0000 m 150.00 % 2.5000 25.00 % 3.0000 50.00 %
6,235.00 3,741.00 3,117.50 623.50 3,741.00 1,247.00

2.0000
2,494.00

GRADING

9.5000
13 ROADWAY EXCAVATION INCL. HAUL

21390.0000 m3 35.71 % 5.4000 -22.86 % 13.0000 85.71 %
203,205.00 53,475.00 115,506.00 -34,224.00 278,070.00 128,340.00

7.0000
149,730.00

9.5000
14 ROADWAY EXCAVATION INCL. HAUL - AREA WETLAND

850.0000 m3 -32.14 % 10.0000 -28.57 % 14.0000 0.00 %
8,075.00 -3,825.00 8,500.00 -3,400.00 11,900.00 0.00

14.0000
11,900.00

9.5000
15 ROADWAY EXCAVATION INCL. HAUL - AREA DRY POND

11670.0000 m3 35.71 % 5.4000 -22.86 % 12.0000 71.43 %
110,865.00 29,175.00 63,018.00 -18,672.00 140,040.00 58,350.00

7.0000
81,690.00

15.0000
16 PAVEMENT REPAIR EXCAVATION INCL. HAUL

1350.0000 m2 0.00 % 10.0000 -33.33 % 23.0000 53.33 %
20,250.00 0.00 13,500.00 -6,750.00 31,050.00 10,800.00

15.0000
20,250.00

3.0000
17  SHOULDER REPAIR EXCAVATION INCL. HAUL

18050.0000 m2 -80.00 % 5.5000 -63.33 % 5.0000 -66.67 %
54,150.00 -216,600.00 99,275.00 -171,475.00 90,250.00 -180,500.00

15.0000
270,750.00

20.0000
18  PANEL REPAIR EXCAVATION INCL HAUL

400.0000 m2 -87.50 % 95.0000 -40.63 % 36.0000 -77.50 %
8,000.00 -56,000.00 38,000.00 -26,000.00 14,400.00 -49,600.00

160.0000
64,000.00

0.0100
19  COMMON BORROW INCL. HAUL

12665.0000 t -99.75 % 5.0000 25.00 % 9.0000 125.00 %
126.65 -50,533.35 63,325.00 12,665.00 113,985.00 63,325.00

4.0000
50,660.00

8.7000
20 SELECT BORROW INCL. HAUL

39950.0000 t -13.00 % 5.0000 -50.00 % 10.0000 0.00 %
347,565.00 -51,935.00 199,750.00 -199,750.00 399,500.00 0.00

10.0000
399,500.00

1.5000
21 EMBANKMENT COMPACTION

23760.0000 m3 -25.00 % 6.1000 205.00 % 2.0000 0.00 %
35,640.00 -11,880.00 144,936.00 97,416.00 47,520.00 0.00

2.0000
47,520.00
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TOTAL AMOUNT

GRADING
22 FORCE ACCOUNT DEWATERING

EST. 0.00 % 0.00 % 0.00 %
55,000.00 55,000.00 55,000.0055,000.00

DRAINAGE

9.5000
23 DITCH EXCAVATION INCL. HAUL

525.0000 m3 -36.67 % 10.0000 -33.33 % 15.0000 0.00 %
4,987.50 -2,887.50 5,250.00 -2,625.00 7,875.00 0.00

15.0000
7,875.00

1,600.0000
24 GRATE INLET TYPE 1

6.0000 EACH 6.67 % 1,290.0000 -14.00 % 1,700.0000 13.33 %
9,600.00 600.00 7,740.00 -1,260.00 10,200.00 1,200.00

1,500.0000
9,000.00

1,700.0000
25 GRATE INLET TYPE 2

22.0000 EACH 13.33 % 1,400.0000 -6.67 % 1,800.0000 20.00 %
37,400.00 4,400.00 30,800.00 -2,200.00 39,600.00 6,600.00

1,500.0000
33,000.00

2,000.0000
26 HAND PLACED RIPRAP

42.0000 m3 3,900.00 % 85.0000 70.00 % 50.0000 0.00 %
84,000.00 81,900.00 3,570.00 1,470.00 2,100.00 0.00

50.0000
2,100.00

25.0000
27 QUARRY SPALLS

1020.0000 t 0.00 % 25.0000 0.00 % 20.0000 -20.00 %
25,500.00 0.00 25,500.00 0.00 20,400.00 -5,100.00

25.0000
25,500.00

100.0000
28 CL. V REINF. CONC. CULV. PIPE 300 MM DIAM.

73.0000 m 0.00 % 105.0000 5.00 % 100.0000 0.00 %
7,300.00 0.00 7,665.00 365.00 7,300.00 0.00

100.0000
7,300.00

105.0000
29 CL. V REINF. CONC. CULV. PIPE 450 MM DIAM.

764.0000 m -16.00 % 110.0000 -12.00 % 125.0000 0.00 %
80,220.00 -15,280.00 84,040.00 -11,460.00 95,500.00 0.00

125.0000
95,500.00

144.5500
30 CL. V REINF. CONC. CULV. PIPE 600 MM DIAM.

68.5000 m -27.72 % 225.0000 12.50 % 175.0000 -12.50 %
9,901.68 -3,798.32 15,412.50 1,712.50 11,987.50 -1,712.50

200.0000
13,700.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

16.5000
31  DRAIN PIPE 100MM DIAM.

100.0000 m -45.00 % 32.0000 6.67 % 55.0000 83.33 %
1,650.00 -1,350.00 3,200.00 200.00 5,500.00 2,500.00

30.0000
3,000.00

STORM SEWER

800.0000
32 CATCH BASIN TYPE 1L

11.0000 EACH -33.33 % 1,000.0000 -16.67 % 900.0000 -25.00 %
8,800.00 -4,400.00 11,000.00 -2,200.00 9,900.00 -3,300.00

1,200.0000
13,200.00

2,250.0000
33 CATCH BASIN TYPE 2 1350 MM DIAM.

7.0000 EACH -10.00 % 2,000.0000 -20.00 % 1,800.0000 -28.00 %
15,750.00 -1,750.00 14,000.00 -3,500.00 12,600.00 -4,900.00

2,500.0000
17,500.00

3,750.0000
34 CATCH BASIN TYPE 2 1800 MM DIAM.

4.0000 EACH 25.00 % 4,000.0000 33.33 % 2,500.0000 -16.67 %
15,000.00 3,000.00 16,000.00 4,000.00 10,000.00 -2,000.00

3,000.0000
12,000.00

1,600.0000
35  MODIFY EXISTING CATCH BASIN

1.0000 EACH -20.00 % 650.0000 -67.50 % 700.0000 -65.00 %
1,600.00 -400.00 650.00 -1,350.00 700.00 -1,300.00

2,000.0000
2,000.00

7,000.0000
36  CATCH BASIN TYPE 2 1800 MM DIAM. W/ FLOW-OIL SEPARATOR

6.0000 EACH -6.67 % 4,400.0000 -41.33 % 4,850.0000 -35.33 %
42,000.00 -3,000.00 26,400.00 -18,600.00 29,100.00 -15,900.00

7,500.0000
45,000.00

3,050.0000
37 CATCH BASIN TYPE 2 1350 MM DIAM. WITH GRATE INLET

5.0000 EACH -12.86 % 2,500.0000 -28.57 % 2,500.0000 -28.57 %
15,250.00 -2,250.00 12,500.00 -5,000.00 12,500.00 -5,000.00

3,500.0000
17,500.00

4,500.0000
38 CATCH BASIN TYPE 2 1800 MM DIAM. WITH GRATE INLET

6.0000 EACH 12.50 % 4,200.0000 5.00 % 6,650.0000 66.25 %
27,000.00 3,000.00 25,200.00 1,200.00 39,900.00 15,900.00

4,000.0000
24,000.00

6,000.0000
39 CATCH BASIN TYPE 2 2400 MM DIAM.

5.0000 EACH 20.00 % 6,000.0000 20.00 % 5,000.0000 0.00 %
30,000.00 5,000.00 30,000.00 5,000.00 25,000.00 0.00

5,000.0000
25,000.00

5.0000
40 TESTING STORM SEWER PIPE

2345.5000 m 25.00 % 4.0000 0.00 % 3.0000 -25.00 %
11,727.50 2,345.50 9,382.00 0.00 7,036.50 -2,345.50

4.0000
9,382.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

500.0000
41 CL. IV REINF. CONC. STORM SEWER PIPE 1050 MM DIAM.

50.0000 m 21.95 % 440.0000 7.32 % 400.0000 -2.44 %
25,000.00 4,500.00 22,000.00 1,500.00 20,000.00 -500.00

410.0000
20,500.00

100.0000
42 CL. V REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

376.0000 m 0.00 % 100.0000 0.00 % 85.0000 -15.00 %
37,600.00 0.00 37,600.00 0.00 31,960.00 -5,640.00

100.0000
37,600.00

105.0000
43 CL. V REINF. CONC. STORM SEWER PIPE 450 MM DIAM.

903.5000 m -12.50 % 150.0000 25.00 % 120.0000 0.00 %
94,867.50 -13,552.50 135,525.00 27,105.00 108,420.00 0.00

120.0000
108,420.00

144.5500
44 CL. V REINF. CONC. STORM SEWER PIPE 600 MM DIAM.

807.0000 m -6.74 % 200.0000 29.03 % 180.0000 16.13 %
116,651.85 -8,433.15 161,400.00 36,315.00 145,260.00 20,175.00

155.0000
125,085.00

185.0000
45 CL. V REINF. CONC. STORM SEWER PIPE 750 MM DIAM.

237.5000 m 5.71 % 290.0000 65.71 % 250.0000 42.86 %
43,937.50 2,375.00 68,875.00 27,312.50 59,375.00 17,812.50

175.0000
41,562.50

SURFACING

11.7500
46 CRUSHED SURFACING BASE COURSE

33000.0000 t -2.08 % 16.5000 37.50 % 12.0000 0.00 %
387,750.00 -8,250.00 544,500.00 148,500.00 396,000.00 0.00

12.0000
396,000.00

LIQUID ASPHALT
47 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
21,294.00 21,294.00 21,294.0021,294.00

ASPHALT CONCRETE PAVEMENT
48 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %
11,400.00 11,400.00 11,400.0011,400.00
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ASPHALT CONCRETE PAVEMENT

7.5000
49 PLANING BITUMINOUS PAVEMENT

2187.0000 m2 7.14 % 5.5000 -21.43 % 5.8600 -16.29 %
16,402.50 1,093.50 12,028.50 -3,280.50 12,815.82 -2,493.18

7.0000
15,309.00

42.0000
50 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22

1450.0000 t 5.00 % 43.0000 7.50 % 45.2300 13.08 %
60,900.00 2,900.00 62,350.00 4,350.00 65,583.50 7,583.50

40.0000
58,000.00

70.0000
51 ASPHALT CONC. FOR PAVEMENT REPAIR

750.0000 t 55.56 % 75.0000 66.67 % 75.3800 67.51 %
52,500.00 18,750.00 56,250.00 22,500.00 56,535.00 22,785.00

45.0000
33,750.00

39.0000
52 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12.5 MM PG 58-22

24050.0000 t 8.33 % 43.0000 19.44 % 42.0000 16.67 %
937,950.00 72,150.00 1,034,150.00 168,350.00 1,010,100.00 144,300.00

36.0000
865,800.00

90.0000
53  ASPHALT CONC. FOR CONCRETE PANEL REPAIR

350.0000 t 100.00 % 100.0000 122.22 % 96.9200 115.38 %
31,500.00 15,750.00 35,000.00 19,250.00 33,922.00 18,172.00

45.0000
15,750.00

44.0000
54  ASPHALT CONC. FOR SHOULDER REPAIR

6210.0000 t -2.22 % 46.0000 2.22 % 47.3800 5.29 %
273,240.00 -6,210.00 285,660.00 6,210.00 294,229.80 14,779.80

45.0000
279,450.00

300.0000
55  ASPHALT RAMP

12.0000 EACH 100.00 % 500.0000 233.33 % 323.0500 115.37 %
3,600.00 1,800.00 6,000.00 4,200.00 3,876.60 2,076.60

150.0000
1,800.00

12.0000
56  ASPHALT CONC. WEDGE CURB

345.0000 m 140.00 % 15.0000 200.00 % 12.9200 158.40 %
4,140.00 2,415.00 5,175.00 3,450.00 4,457.40 2,732.40

5.0000
1,725.00

57 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

38,000.00 38,000.00 38,000.0038,000.00
58 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
14,400.00 14,400.00 14,400.0014,400.00
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ASPHALT CONCRETE PAVEMENT

75.0000
59 ASPHALT CONC. APPROACH CL. A PG 58-22

965.0000 t 15.38 % 80.0000 23.08 % 80.7600 24.25 %
72,375.00 9,650.00 77,200.00 14,475.00 77,933.40 15,208.40

65.0000
62,725.00

EROSION CONTROL AND PLANTING

50.0000
60 ESC LEAD

250.0000 DAY -83.33 % 25.0000 -91.67 % 50.0000 -83.33 %
12,500.00 -62,500.00 6,250.00 -68,750.00 12,500.00 -62,500.00

300.0000
75,000.00

2,890.0000
61 SEEDING, FERTILIZING, AND MULCHING

7.2500 ha -3.67 % 2,200.0000 -26.67 % 2,300.0000 -23.33 %
20,952.50 -797.50 15,950.00 -5,800.00 16,675.00 -5,075.00

3,000.0000
21,750.00

5,165.0000
62 SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND

0.3500 ha 29.12 % 8,000.0000 100.00 % 3,000.0000 -25.00 %
1,807.75 407.75 2,800.00 1,400.00 1,050.00 -350.00

4,000.0000
1,400.00

22.0000
63 COMPOST

3000.0000 m3 -26.67 % 23.0000 -23.33 % 17.0000 -43.33 %
66,000.00 -24,000.00 69,000.00 -21,000.00 51,000.00 -39,000.00

30.0000
90,000.00

25.0000
64 CHECK DAM

297.0000 m 0.00 % 30.0000 20.00 % 32.0000 28.00 %
7,425.00 0.00 8,910.00 1,485.00 9,504.00 2,079.00

25.0000
7,425.00

250.0000
65  EARTH AND ROCK DIKE

28.0000 EACH -28.57 % 250.0000 -28.57 % 100.0000 -71.43 %
7,000.00 -2,800.00 7,000.00 -2,800.00 2,800.00 -7,000.00

350.0000
9,800.00

17.7500
66 STABILIZED CONSTRUCTION ENTRANCE

3556.0000 m2 195.83 % 10.0000 66.67 % 9.0000 50.00 %
63,119.00 41,783.00 35,560.00 14,224.00 32,004.00 10,668.00

6.0000
21,336.00

95.0000
67 STREET CLEANING

440.0000 HR 18.75 % 78.0000 -2.50 % 100.0000 25.00 %
41,800.00 6,600.00 34,320.00 -880.00 44,000.00 8,800.00

80.0000
35,200.00

11.3200
68 TEMPORARY CURB

350.0000 m -43.40 % 12.5000 -37.50 % 8.0000 -60.00 %
3,962.00 -3,038.00 4,375.00 -2,625.00 2,800.00 -4,200.00

20.0000
7,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

SCARSELLA BROS. INC. GARY MERLINO CONSTRUCTION CO., INC.MARSHBANK CONSTRUCTION INC.
19460 84TH AVE S 9125 10TH AVE S 3304 OLD HARTFORD RD
KENT WA  98032-1240 98258-8699

PROJECT : SEATTLE   WA  981680697 SEATTLE   WA  981084600 LAKE STEVENS   WA  982580097

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

60.0000
69 INLET PROTECTION

57.0000 EACH -50.00 % 90.0000 -25.00 % 50.0000 -58.33 %
3,420.00 -3,420.00 5,130.00 -1,710.00 2,850.00 -3,990.00

120.0000
6,840.00

8.1000
70 COMPOST BERM

870.0000 m -14.74 % 10.0000 5.26 % 20.0000 110.53 %
7,047.00 -1,218.00 8,700.00 435.00 17,400.00 9,135.00

9.5000
8,265.00

13.0000
71 SILT FENCE

3495.0000 m -13.33 % 10.0000 -33.33 % 13.0000 -13.33 %
45,435.00 -6,990.00 34,950.00 -17,475.00 45,435.00 -6,990.00

15.0000
52,425.00

7.5000
72  WATER FOR DUST CONTROL

2650.0000 m3 -64.29 % 5.0000 -76.19 % 10.0000 -52.38 %
19,875.00 -35,775.00 13,250.00 -42,400.00 26,500.00 -29,150.00

21.0000
55,650.00

2,000.0000
73  SEDIMENT POND RISER

6.0000 EACH 185.71 % 1,100.0000 57.14 % 870.0000 24.29 %
12,000.00 7,800.00 6,600.00 2,400.00 5,220.00 1,020.00

700.0000
4,200.00

4.1000
74 PERMANENT EROSION CONTROL BLANKET

17000.0000 m2 2.50 % 3.4000 -15.00 % 2.2000 -45.00 %
69,700.00 1,700.00 57,800.00 -10,200.00 37,400.00 -30,600.00

4.0000
68,000.00

1,000.0000
75  SEDIMENT TRAP

13.0000 EACH -33.33 % 500.0000 -66.67 % 70.0000 -95.33 %
13,000.00 -6,500.00 6,500.00 -13,000.00 910.00 -18,590.00

1,500.0000
19,500.00

1.4500
76  JUTE MATTING

3950.0000 m2 -63.75 % 1.5000 -62.50 % 2.2000 -45.00 %
5,727.50 -10,072.50 5,925.00 -9,875.00 8,690.00 -7,110.00

4.0000
15,800.00

400.0000
77  DITCH PLUG

3.0000 EACH 33.33 % 400.0000 33.33 % 220.0000 -26.67 %
1,200.00 300.00 1,200.00 300.00 660.00 -240.00

300.0000
900.00

976.0000
78 TEMPORARY SEEDING

3.4000 ha -34.93 % 2,100.0000 40.00 % 700.0000 -53.33 %
3,318.40 -1,781.60 7,140.00 2,040.00 2,380.00 -2,720.00

1,500.0000
5,100.00

1,210.0000
79  TEMPORARY MULCHING

3.4000 ha -91.93 % 10,000.0000 -33.33 % 1,300.0000 -91.33 %
4,114.00 -46,886.00 34,000.00 -17,000.00 4,420.00 -46,580.00

15,000.0000
51,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

SCARSELLA BROS. INC. GARY MERLINO CONSTRUCTION CO., INC.MARSHBANK CONSTRUCTION INC.
19460 84TH AVE S 9125 10TH AVE S 3304 OLD HARTFORD RD
KENT WA  98032-1240 98258-8699

PROJECT : SEATTLE   WA  981680697 SEATTLE   WA  981084600 LAKE STEVENS   WA  982580097

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
80 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %
250,000.00 250,000.00 250,000.00250,000.00

81  TEMPORARY EROSION AND SEDIMENT CONTROL(TESC) PLAN
L.S. -40.00 % -80.00 % -60.00 %

1,500.00 -1,000.00 500.00 -2,000.00 1,000.00 -1,500.002,500.00

23.2500
82 TOPSOIL TYPE C

770.0000 m3 232.14 % 23.5000 235.71 % 27.0000 285.71 %
17,902.50 12,512.50 18,095.00 12,705.00 20,790.00 15,400.00

7.0000
5,390.00

TRAFFIC

27.5000
83 CEMENT CONC. BARRIER CURB AND GUTTER

635.0000 m -21.43 % 56.0000 60.00 % 35.0000 0.00 %
17,462.50 -4,762.50 35,560.00 13,335.00 22,225.00 0.00

35.0000
22,225.00

11.9700
84 EXTRUDED CURB

272.0000 m -47.96 % 13.0000 -43.48 % 15.0000 -34.78 %
3,255.84 -3,000.16 3,536.00 -2,720.00 4,080.00 -2,176.00

23.0000
6,256.00

11.4800
85  MODIFIED CEMENT CONCRETE EXTRUDED CURB

727.0000 m -23.47 % 13.0000 -13.33 % 15.0000 0.00 %
8,345.96 -2,559.04 9,451.00 -1,454.00 10,905.00 0.00

15.0000
10,905.00

36.0000
86 TYPE C PRECAST TRAFFIC CURB

196.0000 m 38.46 % 40.0000 53.85 % 9.0000 -65.38 %
7,056.00 1,960.00 7,840.00 2,744.00 1,764.00 -3,332.00

26.0000
5,096.00

55.0000
87 BEAM GUARDRAIL TYPE 1

12.0000 m -38.89 % 55.0000 -38.89 % 55.0000 -38.89 %
660.00 -420.00 660.00 -420.00 660.00 -420.00

90.0000
1,080.00

1,750.0000
88 BEAM GUARDRAIL FLARED TERMINAL

3.0000 EACH -12.50 % 2,000.0000 0.00 % 2,000.0000 0.00 %
5,250.00 -750.00 6,000.00 0.00 6,000.00 0.00

2,000.0000
6,000.00

500.0000
89 BEAM GUARDRAIL ANCHOR TYPE 1

1.0000 EACH 25.00 % 600.0000 50.00 % 700.0000 75.00 %
500.00 100.00 600.00 200.00 700.00 300.00

400.0000
400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

SCARSELLA BROS. INC. GARY MERLINO CONSTRUCTION CO., INC.MARSHBANK CONSTRUCTION INC.
19460 84TH AVE S 9125 10TH AVE S 3304 OLD HARTFORD RD
KENT WA  98032-1240 98258-8699

PROJECT : SEATTLE   WA  981680697 SEATTLE   WA  981084600 LAKE STEVENS   WA  982580097

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

27.5000
90 REMOVING AND RESETTING BEAM GUARDRAIL

315.0000 m 22.22 % 45.0000 100.00 % 46.0000 104.44 %
8,662.50 1,575.00 14,175.00 7,087.50 14,490.00 7,402.50

22.5000
7,087.50

35.0000
91 TEMPORARY CONC. BARRIER

290.0000 m 0.00 % 34.0000 -2.86 % 40.0000 14.29 %
10,150.00 0.00 9,860.00 -290.00 11,600.00 1,450.00

35.0000
10,150.00

3,750.0000
92 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH -6.25 % 4,500.0000 12.50 % 4,800.0000 20.00 %
15,000.00 -1,000.00 18,000.00 2,000.00 19,200.00 3,200.00

4,000.0000
16,000.00

93 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

1,000.0000
94 RESETTING IMPACT ATTENUATOR

2.0000 EACH 17.65 % 900.0000 5.88 % 900.0000 5.88 %
2,000.00 300.00 1,800.00 100.00 1,800.00 100.00

850.0000
1,700.00

25.0000
95 FLEXIBLE GUIDE POST

80.0000 EACH -28.57 % 38.0000 8.57 % 20.0000 -42.86 %
2,000.00 -800.00 3,040.00 240.00 1,600.00 -1,200.00

35.0000
2,800.00

0.3600
96 PAINT LINE

19910.0000 m 20.00 % 0.4000 33.33 % 0.4000 33.33 %
7,167.60 1,194.60 7,964.00 1,991.00 7,964.00 1,991.00

0.3000
5,973.00

0.3600
97 PAINTED DROP LANE LINE

210.0000 m -28.00 % 0.4000 -20.00 % 1.0000 100.00 %
75.60 -29.40 84.00 -21.00 210.00 105.00

0.5000
105.00

0.6600
98 PAINTED WIDE LINE

250.0000 m -12.00 % 0.7000 -6.67 % 1.0000 33.33 %
165.00 -22.50 175.00 -12.50 250.00 62.50

0.7500
187.50

4.1000
99 PLASTIC WIDE LINE

790.0000 m -41.43 % 4.5000 -35.71 % 8.0000 14.29 %
3,239.00 -2,291.00 3,555.00 -1,975.00 6,320.00 790.00

7.0000
5,530.00

1.6400
100 PAINTED BARRIER LINE

300.0000 m 9.33 % 1.8000 20.00 % 1.0000 -33.33 %
492.00 42.00 540.00 90.00 300.00 -150.00

1.5000
450.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

SCARSELLA BROS. INC. GARY MERLINO CONSTRUCTION CO., INC.MARSHBANK CONSTRUCTION INC.
19460 84TH AVE S 9125 10TH AVE S 3304 OLD HARTFORD RD
KENT WA  98032-1240 98258-8699

PROJECT : SEATTLE   WA  981680697 SEATTLE   WA  981084600 LAKE STEVENS   WA  982580097

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

19.3600
101 PLASTIC CROSSWALK LINE

209.0000 m2 7.56 % 21.0000 16.67 % 69.0000 283.33 %
4,046.24 284.24 4,389.00 627.00 14,421.00 10,659.00

18.0000
3,762.00

12.6000
102 PLASTIC STOP LINE

231.0000 m -16.00 % 14.0000 -6.67 % 33.0000 120.00 %
2,910.60 -554.40 3,234.00 -231.00 7,623.00 4,158.00

15.0000
3,465.00

50.0000
103 PLASTIC TRAFFIC ARROW

94.0000 EACH 25.00 % 55.0000 37.50 % 110.0000 175.00 %
4,700.00 940.00 5,170.00 1,410.00 10,340.00 6,580.00

40.0000
3,760.00

18.0000
104 PLASTIC TRAFFIC LETTER

72.0000 EACH -55.00 % 20.0000 -50.00 % 33.0000 -17.50 %
1,296.00 -1,584.00 1,440.00 -1,440.00 2,376.00 -504.00

40.0000
2,880.00

275.0000
105 PLASTIC RAILROAD CROSSING SYMBOL

4.0000 EACH -8.33 % 300.0000 0.00 % 870.0000 190.00 %
1,100.00 -100.00 1,200.00 0.00 3,480.00 2,280.00

300.0000
1,200.00

10.0000
106 PLASTIC DRAINAGE MARKING

134.0000 EACH -16.67 % 11.0000 -8.33 % 17.0000 41.67 %
1,340.00 -268.00 1,474.00 -134.00 2,278.00 670.00

12.0000
1,608.00

12.0000
107  PLASTIC JUNCTION BOX MARKING

48.0000 EACH 0.00 % 13.0000 8.33 % 17.0000 41.67 %
576.00 0.00 624.00 48.00 816.00 240.00

12.0000
576.00

35.0000
108  YELLOW TUBULAR MARKERS

25.0000 EACH -30.00 % 38.0000 -24.00 % 40.0000 -20.00 %
875.00 -375.00 950.00 -300.00 1,000.00 -250.00

50.0000
1,250.00

35.0000
109  ORANGE TUBULAR MARKERS

68.0000 EACH -30.00 % 38.0000 -24.00 % 40.0000 -20.00 %
2,380.00 -1,020.00 2,584.00 -816.00 2,720.00 -680.00

50.0000
3,400.00

155.0000
110 RAISED PAVEMENT MARKER TYPE 1

23.6000 HUND -22.50 % 200.0000 0.00 % 175.0000 -12.50 %
3,658.00 -1,062.00 4,720.00 0.00 4,130.00 -590.00

200.0000
4,720.00

345.0000
111 RAISED PAVEMENT MARKER TYPE 2

9.7200 HUND 27.78 % 400.0000 48.15 % 350.0000 29.63 %
3,353.40 729.00 3,888.00 1,263.60 3,402.00 777.60

270.0000
2,624.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

SCARSELLA BROS. INC. GARY MERLINO CONSTRUCTION CO., INC.MARSHBANK CONSTRUCTION INC.
19460 84TH AVE S 9125 10TH AVE S 3304 OLD HARTFORD RD
KENT WA  98032-1240 98258-8699

PROJECT : SEATTLE   WA  981680697 SEATTLE   WA  981084600 LAKE STEVENS   WA  982580097

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.1900
112 TEMPORARY PAVEMENT MARKING

32900.0000 m -62.00 % 0.2500 -50.00 % 0.5000 0.00 %
6,251.00 -10,199.00 8,225.00 -8,225.00 16,450.00 0.00

0.5000
16,450.00

113 PERMANENT SIGNING
L.S. 45.83 % -16.67 % 29.17 %

17,500.00 5,500.00 10,000.00 -2,000.00 15,500.00 3,500.0012,000.00
114 ILLUMINATION SYSTEM SCA 2627

L.S. -27.35 % -24.32 % 37.24 %
72,000.00 -27,100.00 75,000.00 -24,100.00 136,000.00 36,900.0099,100.00

115 ILLUMINATION SYSTEM SCA 2632
L.S. -0.79 % -0.79 % 19.05 %

25,000.00 -200.00 25,000.00 -200.00 30,000.00 4,800.0025,200.00
116 ILLUMINATION SYSTEM SCA 2634

L.S. -14.29 % 19.05 % 54.76 %
18,000.00 -3,000.00 25,000.00 4,000.00 32,500.00 11,500.0021,000.00

117 TRAFFIC SIGNAL SYSTEM 1
L.S. -22.46 % -6.95 % -4.47 %

125,000.00 -36,200.00 150,000.00 -11,200.00 154,000.00 -7,200.00161,200.00
118 TRAFFIC SIGNAL SYSTEM 2

L.S. -18.14 % -4.50 % -12.01 %
120,000.00 -26,600.00 140,000.00 -6,600.00 129,000.00 -17,600.00146,600.00

119 TRAFFIC SIGNAL SYSTEM 3
L.S. -30.63 % -27.96 % -31.16 %

130,000.00 -57,389.08 135,000.00 -52,389.08 129,000.00 -58,389.08187,389.08

4.0000
120 SEQUENTIAL ARROW SIGN

500.0000 HR -60.00 % 2.0000 -80.00 % 15.0000 50.00 %
2,000.00 -3,000.00 1,000.00 -4,000.00 7,500.00 2,500.00

10.0000
5,000.00

5,000.0000
121 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 100.00 % 10,000.0000 300.00 % 12,000.0000 380.00 %
10,000.00 5,000.00 20,000.00 15,000.00 24,000.00 19,000.00

2,500.0000
5,000.00

8.0000
122 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

900.0000 HR 60.00 % 2.0000 -60.00 % 2.0000 -60.00 %
7,200.00 2,700.00 1,800.00 -2,700.00 1,800.00 -2,700.00

5.0000
4,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

SCARSELLA BROS. INC. GARY MERLINO CONSTRUCTION CO., INC.MARSHBANK CONSTRUCTION INC.
19460 84TH AVE S 9125 10TH AVE S 3304 OLD HARTFORD RD
KENT WA  98032-1240 98258-8699

PROJECT : SEATTLE   WA  981680697 SEATTLE   WA  981084600 LAKE STEVENS   WA  982580097

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100035
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
123 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -4.15 % -20.13 % 27.80 %
30,000.00 -1,300.00 25,000.00 -6,300.00 40,000.00 8,700.0031,300.00

35.0000
124 TRAFFIC CONTROL LABOR

8620.0000 HR 0.00 % 30.0000 -14.29 % 35.0000 0.00 %
301,700.00 0.00 258,600.00 -43,100.00 301,700.00 0.00

35.0000
301,700.00

37.5000
125 TRAFFIC CONTROL SUPERVISOR

3730.0000 HR 7.14 % 35.0000 0.00 % 40.0000 14.29 %
139,875.00 9,325.00 130,550.00 0.00 149,200.00 18,650.00

35.0000
130,550.00

200.0000
126 CONSTRUCTION SIGNS CLASS A

26.0000 m2 150.00 % 350.0000 337.50 % 200.0000 150.00 %
5,200.00 3,120.00 9,100.00 7,020.00 5,200.00 3,120.00

80.0000
2,080.00

OTHER ITEMS

8.0000
127 STRUCTURE EXCAVATION CLASS B INCL. HAUL

6737.0000 m3 -60.00 % 5.0000 -75.00 % 10.0000 -50.00 %
53,896.00 -80,844.00 33,685.00 -101,055.00 67,370.00 -67,370.00

20.0000
134,740.00

85.0000
128  STRUCTURE EX. CL. B INCL. HAUL - CONTAMINATED SOILS

715.0000 m3 41.67 % 100.0000 66.67 % 55.0000 -8.33 %
60,775.00 17,875.00 71,500.00 28,600.00 39,325.00 -3,575.00

60.0000
42,900.00

3.2500
129 SHORING OR EXTRA EXCAVATION CLASS B

1927.0000 m2 -35.00 % 5.0000 0.00 % 2.5000 -50.00 %
6,262.75 -3,372.25 9,635.00 0.00 4,817.50 -4,817.50

5.0000
9,635.00

135.0000
130 CONTROLLED DENSITY FILL

308.0000 m3 35.00 % 75.0000 -25.00 % 75.0000 -25.00 %
41,580.00 10,780.00 23,100.00 -7,700.00 23,100.00 -7,700.00

100.0000
30,800.00

100.0000
131 PLUGGING EXISTING PIPE

31.0000 EACH -71.43 % 250.0000 -28.57 % 300.0000 -14.29 %
3,100.00 -7,750.00 7,750.00 -3,100.00 9,300.00 -1,550.00

350.0000
10,850.00

132 ROADWAY SURVEYING
L.S. -37.50 % -50.00 % -48.85 %

125,000.00 -75,000.00 100,000.00 -100,000.00 102,300.43 -97,699.57200,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

SCARSELLA BROS. INC. GARY MERLINO CONSTRUCTION CO., INC.MARSHBANK CONSTRUCTION INC.
19460 84TH AVE S 9125 10TH AVE S 3304 OLD HARTFORD RD
KENT WA  98032-1240 98258-8699

PROJECT : SEATTLE   WA  981680697 SEATTLE   WA  981084600 LAKE STEVENS   WA  982580097

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

150.0000
133 ADJUST MONUMENT CASE AND COVER

4.0000 EACH -50.00 % 300.0000 0.00 % 300.0000 0.00 %
600.00 -600.00 1,200.00 0.00 1,200.00 0.00

300.0000
1,200.00

25.0000
134 CEMENT CONC. SIDEWALK

1347.0000 m2 -10.71 % 32.0000 14.29 % 35.0000 25.00 %
33,675.00 -4,041.00 43,104.00 5,388.00 47,145.00 9,429.00

28.0000
37,716.00

9.2500
135  GRAVEL WALKWAY

2200.0000 m2 54.17 % 5.0000 -16.67 % 4.2500 -29.17 %
20,350.00 7,150.00 11,000.00 -2,200.00 9,350.00 -3,850.00

6.0000
13,200.00

350.0000
136  BUS PULLOUT CONC. PAD

6.0000 EACH 16.67 % 1,000.0000 233.33 % 1,200.0000 300.00 %
2,100.00 300.00 6,000.00 4,200.00 7,200.00 5,400.00

300.0000
1,800.00

100.0000
137  CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4 HOUR

215.0000 m2 0.00 % 70.0000 -30.00 % 135.0000 35.00 %
21,500.00 0.00 15,050.00 -6,450.00 29,025.00 7,525.00

100.0000
21,500.00

35.0000
138  VINYL COATED CHAIN LINE FENCE TYPE 3

933.0000 m -16.67 % 30.0000 -28.57 % 26.5000 -36.90 %
32,655.00 -6,531.00 27,990.00 -11,196.00 24,724.50 -14,461.50

42.0000
39,186.00

160.0000
139  VINYL COATED END, CORNER,  AND PULL POST FOR CHAIN LINK

42.0000 EACH -23.81 % 220.0000 4.76 % 200.0000 -4.76 %
6,720.00 -2,100.00 9,240.00 420.00 8,400.00 -420.00

210.0000
8,820.00

1,400.0000
140  DOUBLE 4.3 M VINYL COATED CHAIN LINK GATE

5.0000 EACH 409.09 % 750.0000 172.73 % 675.0000 145.45 %
7,000.00 5,625.00 3,750.00 2,375.00 3,375.00 2,000.00

275.0000
1,375.00

125.0000
141  POND MARKER

7.0000 EACH -37.50 % 60.0000 -70.00 % 70.0000 -65.00 %
875.00 -525.00 420.00 -980.00 490.00 -910.00

200.0000
1,400.00

500.0000
142 CONNECTION TO DRAINAGE STRUCTURE

8.0000 EACH 25.00 % 500.0000 25.00 % 1,000.0000 150.00 %
4,000.00 800.00 4,000.00 800.00 8,000.00 4,800.00

400.0000
3,200.00

800.0000
143 ADJUST MANHOLE

2.0000 EACH 60.00 % 300.0000 -40.00 % 300.0000 -40.00 %
1,600.00 600.00 600.00 -400.00 600.00 -400.00

500.0000
1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

SCARSELLA BROS. INC. GARY MERLINO CONSTRUCTION CO., INC.MARSHBANK CONSTRUCTION INC.
19460 84TH AVE S 9125 10TH AVE S 3304 OLD HARTFORD RD
KENT WA  98032-1240 98258-8699

PROJECT : SEATTLE   WA  981680697 SEATTLE   WA  981084600 LAKE STEVENS   WA  982580097

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

300.0000
144 ADJUST CATCH BASIN

9.0000 EACH 20.00 % 300.0000 20.00 % 300.0000 20.00 %
2,700.00 450.00 2,700.00 450.00 2,700.00 450.00

250.0000
2,250.00

145 FORCE ACCOUNT CLEANING EXISTING DRAINAGE
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

150.0000
146 ADJUST VALVE BOX

17.0000 EACH -40.00 % 300.0000 20.00 % 300.0000 20.00 %
2,550.00 -1,700.00 5,100.00 850.00 5,100.00 850.00

250.0000
4,250.00

147 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
148 TRIMMING AND CLEANUP

L.S. -31.82 % -54.55 % 354.55 %
7,500.00 -3,500.00 5,000.00 -6,000.00 50,000.00 39,000.0011,000.00

25.0000
149  TRACK EXCAVATION INCL. HAUL

330.0000 m3 257.14 % 15.0000 114.29 % 14.0000 100.00 %
8,250.00 5,940.00 4,950.00 2,640.00 4,620.00 2,310.00

7.0000
2,310.00

119.0000
150  2.44 (8'-0") TIMBER CROSSTIES

164.0000 EACH 116.36 % 100.0000 81.82 % 110.0000 100.00 %
19,516.00 10,496.00 16,400.00 7,380.00 18,040.00 9,020.00

55.0000
9,020.00

575.0000
151  RECONSTRUCT TRACK

26.0000 Tm 38.55 % 600.0000 44.58 % 700.0000 68.67 %
14,950.00 4,160.00 15,600.00 4,810.00 18,200.00 7,410.00

415.0000
10,790.00

76.5000
152  RAISE EXISTING TRACK

141.0000 Tm -19.47 % 30.0000 -68.42 % 100.0000 5.26 %
10,786.50 -2,608.50 4,230.00 -9,165.00 14,100.00 705.00

95.0000
13,395.00

76.5000
153  SURFACE, LINE AND DRESS

60.2000 Tm 70.00 % 30.0000 -33.33 % 100.0000 122.22 %
4,605.30 1,896.30 1,806.00 -903.00 6,020.00 3,311.00

45.0000
2,709.00

1,915.0000
154  FURNISH AND INSTALL CONCRETE GRADE CROSSING, COMPLETE

32.9200 Tm 6.39 % 1,350.0000 -25.00 % 2,200.0000 22.22 %
63,041.80 3,785.80 44,442.00 -14,814.00 72,424.00 13,168.00

1,800.0000
59,256.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

SCARSELLA BROS. INC. GARY MERLINO CONSTRUCTION CO., INC.MARSHBANK CONSTRUCTION INC.
19460 84TH AVE S 9125 10TH AVE S 3304 OLD HARTFORD RD
KENT WA  98032-1240 98258-8699

PROJECT : SEATTLE   WA  981680697 SEATTLE   WA  981084600 LAKE STEVENS   WA  982580097

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
155  INSTALL HIGHWAY GRADE WARNING SYSTEM SR 161

L.S. -32.84 % -36.84 % -15.79 %
159,500.00 -78,000.00 150,000.00 -87,500.00 200,000.00 -37,500.00237,500.00

156 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
157 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-3.00 -3.00 -3.00-3.00

158 SPCC PLAN
L.S. -62.50 % -87.50 % -75.00 %

1,500.00 -2,500.00 500.00 -3,500.00 1,000.00 -3,000.004,000.00
159 FIELD OFFICE BUILDING

L.S. 0.00 % -50.00 % -30.00 %
20,000.00 0.00 10,000.00 -10,000.00 14,000.00 -6,000.0020,000.00

2.5000
160 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

2794.0000 m2 0.00 % 1.5000 -40.00 % 2.5000 0.00 %
6,985.00 0.00 4,191.00 -2,794.00 6,985.00 0.00

2.5000
6,985.00

300.0000
161 MAILBOX SUPPORT TYPE 1

18.0000 EACH 20.00 % 300.0000 20.00 % 350.0000 40.00 %
5,400.00 900.00 5,400.00 900.00 6,300.00 1,800.00

250.0000
4,500.00

0.0000
162 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

550.0000
163 MAILBOX SUPPORT TYPE 2

1.0000 EACH 120.00 % 550.0000 120.00 % 400.0000 60.00 %
550.00 300.00 550.00 300.00 400.00 150.00

250.0000
250.00

$6,923,753.42 -5.23% $6,927,772.50 -5.18% $7,260,142.95 -0.63%$7,306,198.98CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

SCARSELLA BROS. INC. GARY MERLINO CONSTRUCTION CO., INC.MARSHBANK CONSTRUCTION INC.
19460 84TH AVE S 9125 10TH AVE S 3304 OLD HARTFORD RD
KENT WA  98032-1240 98258-8699

PROJECT : SEATTLE   WA  981680697 SEATTLE   WA  981084600 LAKE STEVENS   WA  982580097

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$7,260,142.95$6,923,753.42 $6,927,772.50BASE TOTAL -5.23% -5.18% -0.63%$7,306,198.98



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

ROBISON CONSTRUCTION, INC. CECCANTI,  INC. WOODWORTH & COMPANY, INC
1216 140TH AVE COURT EAST 15411 SPANAWAY LOOP RD 1200 E "D" ST
98390-9656 98387-9023

PROJECT : SUMNER   WA  983900370 SPANAWAY   WA  983870039 TACOMA   WA  984211710

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 36.43 % 173.87 % 85.93 %
543,000.00 145,000.00 1,090,000.00 692,000.00 740,000.00 342,000.00398,000.00

10,000.0000
2 CLEARING AND GRUBBING

12.6400 ha 21.95 % 4,000.0000 -51.22 % 3,800.0000 -53.66 %
126,400.00 22,752.00 50,560.00 -53,088.00 48,032.00 -55,616.00

8,200.0000
103,648.00

325.0000
3  ABANDON EXISTING CATCH BASIN

12.0000 EACH -35.00 % 250.0000 -50.00 % 200.0000 -60.00 %
3,900.00 -2,100.00 3,000.00 -3,000.00 2,400.00 -3,600.00

500.0000
6,000.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 366.67 % 100.00 % 253.33 %

7,000.00 5,500.00 3,000.00 1,500.00 5,300.00 3,800.001,500.00

7.0000
5 REMOVING BITUMINOUS PAVEMENT

270.0000 m2 133.33 % 5.0000 66.67 % 8.0000 166.67 %
1,890.00 1,080.00 1,350.00 540.00 2,160.00 1,350.00

3.0000
810.00

6  REMOVING SEPTIC SYSTEM
L.S. 150.00 % -33.33 % -66.67 %

7,500.00 4,500.00 2,000.00 -1,000.00 1,000.00 -2,000.003,000.00

12.5000
7 REMOVING GUARDRAIL

52.0000 m 25.00 % 10.0000 0.00 % 10.0000 0.00 %
650.00 130.00 520.00 0.00 520.00 0.00

10.0000
520.00

200.0000
8 REMOVING GUARDRAIL ANCHOR

2.0000 EACH 0.00 % 150.0000 -25.00 % 150.0000 -25.00 %
400.00 0.00 300.00 -100.00 300.00 -100.00

200.0000
400.00

1.2500
9 REMOVING PAINT LINE

15200.0000 m -10.71 % 1.2500 -10.71 % 1.2500 -10.71 %
19,000.00 -2,280.00 19,000.00 -2,280.00 19,000.00 -2,280.00

1.4000
21,280.00

10 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -35.06 % 224.68 % 484.42 %

1,000.00 -540.00 5,000.00 3,460.00 9,000.00 7,460.001,540.00

6.6000
11 REMOVING CHAIN LINK FENCE

80.0000 m -67.00 % 5.0000 -75.00 % 20.0000 0.00 %
528.00 -1,072.00 400.00 -1,200.00 1,600.00 0.00

20.0000
1,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

ROBISON CONSTRUCTION, INC. CECCANTI,  INC. WOODWORTH & COMPANY, INC
1216 140TH AVE COURT EAST 15411 SPANAWAY LOOP RD 1200 E "D" ST
98390-9656 98387-9023

PROJECT : SUMNER   WA  983900370 SPANAWAY   WA  983870039 TACOMA   WA  984211710

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

3.3000
12 REMOVING WIRE FENCE

1247.0000 m 65.00 % 3.5000 75.00 % 4.2500 112.50 %
4,115.10 1,621.10 4,364.50 1,870.50 5,299.75 2,805.75

2.0000
2,494.00

GRADING

7.5000
13 ROADWAY EXCAVATION INCL. HAUL

21390.0000 m3 7.14 % 11.0000 57.14 % 13.5000 92.86 %
160,425.00 10,695.00 235,290.00 85,560.00 288,765.00 139,035.00

7.0000
149,730.00

10.0000
14 ROADWAY EXCAVATION INCL. HAUL - AREA WETLAND

850.0000 m3 -28.57 % 17.0000 21.43 % 13.5000 -3.57 %
8,500.00 -3,400.00 14,450.00 2,550.00 11,475.00 -425.00

14.0000
11,900.00

7.5000
15 ROADWAY EXCAVATION INCL. HAUL - AREA DRY POND

11670.0000 m3 7.14 % 12.0000 71.43 % 13.5000 92.86 %
87,525.00 5,835.00 140,040.00 58,350.00 157,545.00 75,855.00

7.0000
81,690.00

10.7500
16 PAVEMENT REPAIR EXCAVATION INCL. HAUL

1350.0000 m2 -28.33 % 14.0000 -6.67 % 16.5000 10.00 %
14,512.50 -5,737.50 18,900.00 -1,350.00 22,275.00 2,025.00

15.0000
20,250.00

5.0000
17  SHOULDER REPAIR EXCAVATION INCL. HAUL

18050.0000 m2 -66.67 % 4.0000 -73.33 % 4.2000 -72.00 %
90,250.00 -180,500.00 72,200.00 -198,550.00 75,810.00 -194,940.00

15.0000
270,750.00

27.0000
18  PANEL REPAIR EXCAVATION INCL HAUL

400.0000 m2 -83.13 % 32.0000 -80.00 % 45.0000 -71.88 %
10,800.00 -53,200.00 12,800.00 -51,200.00 18,000.00 -46,000.00

160.0000
64,000.00

10.0000
19  COMMON BORROW INCL. HAUL

12665.0000 t 150.00 % 7.0000 75.00 % 6.8000 70.00 %
126,650.00 75,990.00 88,655.00 37,995.00 86,122.00 35,462.00

4.0000
50,660.00

10.0000
20 SELECT BORROW INCL. HAUL

39950.0000 t 0.00 % 9.0000 -10.00 % 6.8000 -32.00 %
399,500.00 0.00 359,550.00 -39,950.00 271,660.00 -127,840.00

10.0000
399,500.00

1.9500
21 EMBANKMENT COMPACTION

23760.0000 m3 -2.50 % 0.5000 -75.00 % 5.0000 150.00 %
46,332.00 -1,188.00 11,880.00 -35,640.00 118,800.00 71,280.00

2.0000
47,520.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

ROBISON CONSTRUCTION, INC. CECCANTI,  INC. WOODWORTH & COMPANY, INC
1216 140TH AVE COURT EAST 15411 SPANAWAY LOOP RD 1200 E "D" ST
98390-9656 98387-9023

PROJECT : SUMNER   WA  983900370 SPANAWAY   WA  983870039 TACOMA   WA  984211710

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING
22 FORCE ACCOUNT DEWATERING

EST. 0.00 % 0.00 % 0.00 %
55,000.00 55,000.00 55,000.0055,000.00

DRAINAGE

13.0000
23 DITCH EXCAVATION INCL. HAUL

525.0000 m3 -13.33 % 20.0000 33.33 % 13.5000 -10.00 %
6,825.00 -1,050.00 10,500.00 2,625.00 7,087.50 -787.50

15.0000
7,875.00

1,550.0000
24 GRATE INLET TYPE 1

6.0000 EACH 3.33 % 1,500.0000 0.00 % 1,500.0000 0.00 %
9,300.00 300.00 9,000.00 0.00 9,000.00 0.00

1,500.0000
9,000.00

1,700.0000
25 GRATE INLET TYPE 2

22.0000 EACH 13.33 % 1,600.0000 6.67 % 1,500.0000 0.00 %
37,400.00 4,400.00 35,200.00 2,200.00 33,000.00 0.00

1,500.0000
33,000.00

200.0000
26 HAND PLACED RIPRAP

42.0000 m3 300.00 % 20.0000 -60.00 % 135.0000 170.00 %
8,400.00 6,300.00 840.00 -1,260.00 5,670.00 3,570.00

50.0000
2,100.00

50.0000
27 QUARRY SPALLS

1020.0000 t 100.00 % 16.0000 -36.00 % 29.0000 16.00 %
51,000.00 25,500.00 16,320.00 -9,180.00 29,580.00 4,080.00

25.0000
25,500.00

125.0000
28 CL. V REINF. CONC. CULV. PIPE 300 MM DIAM.

73.0000 m 25.00 % 115.0000 15.00 % 60.0000 -40.00 %
9,125.00 1,825.00 8,395.00 1,095.00 4,380.00 -2,920.00

100.0000
7,300.00

120.0000
29 CL. V REINF. CONC. CULV. PIPE 450 MM DIAM.

764.0000 m -4.00 % 114.0000 -8.80 % 75.0000 -40.00 %
91,680.00 -3,820.00 87,096.00 -8,404.00 57,300.00 -38,200.00

125.0000
95,500.00

400.0000
30 CL. V REINF. CONC. CULV. PIPE 600 MM DIAM.

68.5000 m 100.00 % 160.0000 -20.00 % 90.0000 -55.00 %
27,400.00 13,700.00 10,960.00 -2,740.00 6,165.00 -7,535.00

200.0000
13,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

ROBISON CONSTRUCTION, INC. CECCANTI,  INC. WOODWORTH & COMPANY, INC
1216 140TH AVE COURT EAST 15411 SPANAWAY LOOP RD 1200 E "D" ST
98390-9656 98387-9023

PROJECT : SUMNER   WA  983900370 SPANAWAY   WA  983870039 TACOMA   WA  984211710

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

65.0000
31  DRAIN PIPE 100MM DIAM.

100.0000 m 116.67 % 46.0000 53.33 % 35.0000 16.67 %
6,500.00 3,500.00 4,600.00 1,600.00 3,500.00 500.00

30.0000
3,000.00

STORM SEWER

1,100.0000
32 CATCH BASIN TYPE 1L

11.0000 EACH -8.33 % 1,100.0000 -8.33 % 800.0000 -33.33 %
12,100.00 -1,100.00 12,100.00 -1,100.00 8,800.00 -4,400.00

1,200.0000
13,200.00

7,800.0000
33 CATCH BASIN TYPE 2 1350 MM DIAM.

7.0000 EACH 212.00 % 2,000.0000 -20.00 % 3,500.0000 40.00 %
54,600.00 37,100.00 14,000.00 -3,500.00 24,500.00 7,000.00

2,500.0000
17,500.00

4,550.0000
34 CATCH BASIN TYPE 2 1800 MM DIAM.

4.0000 EACH 51.67 % 2,800.0000 -6.67 % 4,200.0000 40.00 %
18,200.00 6,200.00 11,200.00 -800.00 16,800.00 4,800.00

3,000.0000
12,000.00

2,150.0000
35  MODIFY EXISTING CATCH BASIN

1.0000 EACH 7.50 % 1,000.0000 -50.00 % 2,500.0000 25.00 %
2,150.00 150.00 1,000.00 -1,000.00 2,500.00 500.00

2,000.0000
2,000.00

6,700.0000
36  CATCH BASIN TYPE 2 1800 MM DIAM. W/ FLOW-OIL SEPARATOR

6.0000 EACH -10.67 % 6,200.0000 -17.33 % 7,000.0000 -6.67 %
40,200.00 -4,800.00 37,200.00 -7,800.00 42,000.00 -3,000.00

7,500.0000
45,000.00

3,600.0000
37 CATCH BASIN TYPE 2 1350 MM DIAM. WITH GRATE INLET

5.0000 EACH 2.86 % 2,300.0000 -34.29 % 4,000.0000 14.29 %
18,000.00 500.00 11,500.00 -6,000.00 20,000.00 2,500.00

3,500.0000
17,500.00

5,000.0000
38 CATCH BASIN TYPE 2 1800 MM DIAM. WITH GRATE INLET

6.0000 EACH 25.00 % 3,400.0000 -15.00 % 5,000.0000 25.00 %
30,000.00 6,000.00 20,400.00 -3,600.00 30,000.00 6,000.00

4,000.0000
24,000.00

8,000.0000
39 CATCH BASIN TYPE 2 2400 MM DIAM.

5.0000 EACH 60.00 % 5,100.0000 2.00 % 7,000.0000 40.00 %
40,000.00 15,000.00 25,500.00 500.00 35,000.00 10,000.00

5,000.0000
25,000.00

4.5000
40 TESTING STORM SEWER PIPE

2345.5000 m 12.50 % 5.0000 25.00 % 2.0000 -50.00 %
10,554.75 1,172.75 11,727.50 2,345.50 4,691.00 -4,691.00

4.0000
9,382.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

ROBISON CONSTRUCTION, INC. CECCANTI,  INC. WOODWORTH & COMPANY, INC
1216 140TH AVE COURT EAST 15411 SPANAWAY LOOP RD 1200 E "D" ST
98390-9656 98387-9023

PROJECT : SUMNER   WA  983900370 SPANAWAY   WA  983870039 TACOMA   WA  984211710

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

400.0000
41 CL. IV REINF. CONC. STORM SEWER PIPE 1050 MM DIAM.

50.0000 m -2.44 % 350.0000 -14.63 % 290.0000 -29.27 %
20,000.00 -500.00 17,500.00 -3,000.00 14,500.00 -6,000.00

410.0000
20,500.00

125.0000
42 CL. V REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

376.0000 m 25.00 % 85.0000 -15.00 % 100.0000 0.00 %
47,000.00 9,400.00 31,960.00 -5,640.00 37,600.00 0.00

100.0000
37,600.00

125.0000
43 CL. V REINF. CONC. STORM SEWER PIPE 450 MM DIAM.

903.5000 m 4.17 % 100.0000 -16.67 % 115.0000 -4.17 %
112,937.50 4,517.50 90,350.00 -18,070.00 103,902.50 -4,517.50

120.0000
108,420.00

160.0000
44 CL. V REINF. CONC. STORM SEWER PIPE 600 MM DIAM.

807.0000 m 3.23 % 125.0000 -19.35 % 130.0000 -16.13 %
129,120.00 4,035.00 100,875.00 -24,210.00 104,910.00 -20,175.00

155.0000
125,085.00

215.0000
45 CL. V REINF. CONC. STORM SEWER PIPE 750 MM DIAM.

237.5000 m 22.86 % 220.0000 25.71 % 200.0000 14.29 %
51,062.50 9,500.00 52,250.00 10,687.50 47,500.00 5,937.50

175.0000
41,562.50

SURFACING

13.5000
46 CRUSHED SURFACING BASE COURSE

33000.0000 t 12.50 % 12.0000 0.00 % 13.7500 14.58 %
445,500.00 49,500.00 396,000.00 0.00 453,750.00 57,750.00

12.0000
396,000.00

LIQUID ASPHALT
47 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
21,294.00 21,294.00 21,294.0021,294.00

ASPHALT CONCRETE PAVEMENT
48 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %
11,400.00 11,400.00 11,400.0011,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

ROBISON CONSTRUCTION, INC. CECCANTI,  INC. WOODWORTH & COMPANY, INC
1216 140TH AVE COURT EAST 15411 SPANAWAY LOOP RD 1200 E "D" ST
98390-9656 98387-9023

PROJECT : SUMNER   WA  983900370 SPANAWAY   WA  983870039 TACOMA   WA  984211710

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

4.4000
49 PLANING BITUMINOUS PAVEMENT

2187.0000 m2 -37.14 % 6.3000 -10.00 % 8.5000 21.43 %
9,622.80 -5,686.20 13,778.10 -1,530.90 18,589.50 3,280.50

7.0000
15,309.00

42.0000
50 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22

1450.0000 t 5.00 % 42.0000 5.00 % 44.0000 10.00 %
60,900.00 2,900.00 60,900.00 2,900.00 63,800.00 5,800.00

40.0000
58,000.00

70.0000
51 ASPHALT CONC. FOR PAVEMENT REPAIR

750.0000 t 55.56 % 70.0000 55.56 % 70.0000 55.56 %
52,500.00 18,750.00 52,500.00 18,750.00 52,500.00 18,750.00

45.0000
33,750.00

39.0000
52 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12.5 MM PG 58-22

24050.0000 t 8.33 % 39.2500 9.03 % 38.5000 6.94 %
937,950.00 72,150.00 943,962.50 78,162.50 925,925.00 60,125.00

36.0000
865,800.00

90.0000
53  ASPHALT CONC. FOR CONCRETE PANEL REPAIR

350.0000 t 100.00 % 90.0000 100.00 % 90.0000 100.00 %
31,500.00 15,750.00 31,500.00 15,750.00 31,500.00 15,750.00

45.0000
15,750.00

44.0000
54  ASPHALT CONC. FOR SHOULDER REPAIR

6210.0000 t -2.22 % 44.0000 -2.22 % 45.0000 0.00 %
273,240.00 -6,210.00 273,240.00 -6,210.00 279,450.00 0.00

45.0000
279,450.00

300.0000
55  ASPHALT RAMP

12.0000 EACH 100.00 % 300.0000 100.00 % 300.0000 100.00 %
3,600.00 1,800.00 3,600.00 1,800.00 3,600.00 1,800.00

150.0000
1,800.00

12.0000
56  ASPHALT CONC. WEDGE CURB

345.0000 m 140.00 % 12.0000 140.00 % 12.0000 140.00 %
4,140.00 2,415.00 4,140.00 2,415.00 4,140.00 2,415.00

5.0000
1,725.00

57 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

38,000.00 38,000.00 38,000.0038,000.00
58 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
14,400.00 14,400.00 14,400.0014,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

ROBISON CONSTRUCTION, INC. CECCANTI,  INC. WOODWORTH & COMPANY, INC
1216 140TH AVE COURT EAST 15411 SPANAWAY LOOP RD 1200 E "D" ST
98390-9656 98387-9023

PROJECT : SUMNER   WA  983900370 SPANAWAY   WA  983870039 TACOMA   WA  984211710

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

85.5000
59 ASPHALT CONC. APPROACH CL. A PG 58-22

965.0000 t 31.54 % 75.0000 15.38 % 75.0000 15.38 %
82,507.50 19,782.50 72,375.00 9,650.00 72,375.00 9,650.00

65.0000
62,725.00

EROSION CONTROL AND PLANTING

1.0000
60 ESC LEAD

250.0000 DAY -99.67 % 85.0000 -71.67 % 1.0000 -99.67 %
250.00 -74,750.00 21,250.00 -53,750.00 250.00 -74,750.00

300.0000
75,000.00

1,950.0000
61 SEEDING, FERTILIZING, AND MULCHING

7.2500 ha -35.00 % 1,980.0000 -34.00 % 2,000.0000 -33.33 %
14,137.50 -7,612.50 14,355.00 -7,395.00 14,500.00 -7,250.00

3,000.0000
21,750.00

2,440.0000
62 SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND

0.3500 ha -39.00 % 2,100.0000 -47.50 % 2,100.0000 -47.50 %
854.00 -546.00 735.00 -665.00 735.00 -665.00

4,000.0000
1,400.00

22.2500
63 COMPOST

3000.0000 m3 -25.83 % 22.0000 -26.67 % 22.0000 -26.67 %
66,750.00 -23,250.00 66,000.00 -24,000.00 66,000.00 -24,000.00

30.0000
90,000.00

16.2500
64 CHECK DAM

297.0000 m -35.00 % 15.0000 -40.00 % 40.0000 60.00 %
4,826.25 -2,598.75 4,455.00 -2,970.00 11,880.00 4,455.00

25.0000
7,425.00

360.0000
65  EARTH AND ROCK DIKE

28.0000 EACH 2.86 % 400.0000 14.29 % 150.0000 -57.14 %
10,080.00 280.00 11,200.00 1,400.00 4,200.00 -5,600.00

350.0000
9,800.00

32.0000
66 STABILIZED CONSTRUCTION ENTRANCE

3556.0000 m2 433.33 % 10.0000 66.67 % 12.5000 108.33 %
113,792.00 92,456.00 35,560.00 14,224.00 44,450.00 23,114.00

6.0000
21,336.00

85.0000
67 STREET CLEANING

440.0000 HR 6.25 % 75.0000 -6.25 % 100.0000 25.00 %
37,400.00 2,200.00 33,000.00 -2,200.00 44,000.00 8,800.00

80.0000
35,200.00

35.0000
68 TEMPORARY CURB

350.0000 m 75.00 % 13.0000 -35.00 % 11.5000 -42.50 %
12,250.00 5,250.00 4,550.00 -2,450.00 4,025.00 -2,975.00

20.0000
7,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

ROBISON CONSTRUCTION, INC. CECCANTI,  INC. WOODWORTH & COMPANY, INC
1216 140TH AVE COURT EAST 15411 SPANAWAY LOOP RD 1200 E "D" ST
98390-9656 98387-9023

PROJECT : SUMNER   WA  983900370 SPANAWAY   WA  983870039 TACOMA   WA  984211710

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

80.0000
69 INLET PROTECTION

57.0000 EACH -33.33 % 40.0000 -66.67 % 65.0000 -45.83 %
4,560.00 -2,280.00 2,280.00 -4,560.00 3,705.00 -3,135.00

120.0000
6,840.00

8.2000
70 COMPOST BERM

870.0000 m -13.68 % 11.0000 15.79 % 5.0000 -47.37 %
7,134.00 -1,131.00 9,570.00 1,305.00 4,350.00 -3,915.00

9.5000
8,265.00

12.0000
71 SILT FENCE

3495.0000 m -20.00 % 11.5000 -23.33 % 11.5000 -23.33 %
41,940.00 -10,485.00 40,192.50 -12,232.50 40,192.50 -12,232.50

15.0000
52,425.00

6.8500
72  WATER FOR DUST CONTROL

2650.0000 m3 -67.38 % 5.0000 -76.19 % 0.0100 -99.95 %
18,152.50 -37,497.50 13,250.00 -42,400.00 26.50 -55,623.50

21.0000
55,650.00

4,200.0000
73  SEDIMENT POND RISER

6.0000 EACH 500.00 % 600.0000 -14.29 % 1,500.0000 114.29 %
25,200.00 21,000.00 3,600.00 -600.00 9,000.00 4,800.00

700.0000
4,200.00

1.3500
74 PERMANENT EROSION CONTROL BLANKET

17000.0000 m2 -66.25 % 3.3000 -17.50 % 3.3000 -17.50 %
22,950.00 -45,050.00 56,100.00 -11,900.00 56,100.00 -11,900.00

4.0000
68,000.00

48.0000
75  SEDIMENT TRAP

13.0000 EACH -96.80 % 70.0000 -95.33 % 100.0000 -93.33 %
624.00 -18,876.00 910.00 -18,590.00 1,300.00 -18,200.00

1,500.0000
19,500.00

1.4500
76  JUTE MATTING

3950.0000 m2 -63.75 % 2.5000 -37.50 % 2.5000 -37.50 %
5,727.50 -10,072.50 9,875.00 -5,925.00 9,875.00 -5,925.00

4.0000
15,800.00

48.0000
77  DITCH PLUG

3.0000 EACH -84.00 % 600.0000 100.00 % 500.0000 66.67 %
144.00 -756.00 1,800.00 900.00 1,500.00 600.00

300.0000
900.00

600.0000
78 TEMPORARY SEEDING

3.4000 ha -60.00 % 1,900.0000 26.67 % 1,860.0000 24.00 %
2,040.00 -3,060.00 6,460.00 1,360.00 6,324.00 1,224.00

1,500.0000
5,100.00

1,100.0000
79  TEMPORARY MULCHING

3.4000 ha -92.67 % 1,420.0000 -90.53 % 1,420.0000 -90.53 %
3,740.00 -47,260.00 4,828.00 -46,172.00 4,828.00 -46,172.00

15,000.0000
51,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

ROBISON CONSTRUCTION, INC. CECCANTI,  INC. WOODWORTH & COMPANY, INC
1216 140TH AVE COURT EAST 15411 SPANAWAY LOOP RD 1200 E "D" ST
98390-9656 98387-9023

PROJECT : SUMNER   WA  983900370 SPANAWAY   WA  983870039 TACOMA   WA  984211710

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
80 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %
250,000.00 250,000.00 250,000.00250,000.00

81  TEMPORARY EROSION AND SEDIMENT CONTROL(TESC) PLAN
L.S. 100.00 % -80.00 % -60.00 %

5,000.00 2,500.00 500.00 -2,000.00 1,000.00 -1,500.002,500.00

24.0000
82 TOPSOIL TYPE C

770.0000 m3 242.86 % 30.0000 328.57 % 16.0000 128.57 %
18,480.00 13,090.00 23,100.00 17,710.00 12,320.00 6,930.00

7.0000
5,390.00

TRAFFIC

49.5000
83 CEMENT CONC. BARRIER CURB AND GUTTER

635.0000 m 41.43 % 30.0000 -14.29 % 28.0000 -20.00 %
31,432.50 9,207.50 19,050.00 -3,175.00 17,780.00 -4,445.00

35.0000
22,225.00

11.3500
84 EXTRUDED CURB

272.0000 m -50.65 % 12.0000 -47.83 % 12.0000 -47.83 %
3,087.20 -3,168.80 3,264.00 -2,992.00 3,264.00 -2,992.00

23.0000
6,256.00

12.0000
85  MODIFIED CEMENT CONCRETE EXTRUDED CURB

727.0000 m -20.00 % 11.5000 -23.33 % 11.5000 -23.33 %
8,724.00 -2,181.00 8,360.50 -2,544.50 8,360.50 -2,544.50

15.0000
10,905.00

11.5000
86 TYPE C PRECAST TRAFFIC CURB

196.0000 m -55.77 % 36.0000 38.46 % 36.0000 38.46 %
2,254.00 -2,842.00 7,056.00 1,960.00 7,056.00 1,960.00

26.0000
5,096.00

57.5000
87 BEAM GUARDRAIL TYPE 1

12.0000 m -36.11 % 48.4000 -46.22 % 48.4000 -46.22 %
690.00 -390.00 580.80 -499.20 580.80 -499.20

90.0000
1,080.00

1,900.0000
88 BEAM GUARDRAIL FLARED TERMINAL

3.0000 EACH -5.00 % 1,720.0000 -14.00 % 1,720.0000 -14.00 %
5,700.00 -300.00 5,160.00 -840.00 5,160.00 -840.00

2,000.0000
6,000.00

530.0000
89 BEAM GUARDRAIL ANCHOR TYPE 1

1.0000 EACH 32.50 % 540.0000 35.00 % 540.0000 35.00 %
530.00 130.00 540.00 140.00 540.00 140.00

400.0000
400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

ROBISON CONSTRUCTION, INC. CECCANTI,  INC. WOODWORTH & COMPANY, INC
1216 140TH AVE COURT EAST 15411 SPANAWAY LOOP RD 1200 E "D" ST
98390-9656 98387-9023

PROJECT : SUMNER   WA  983900370 SPANAWAY   WA  983870039 TACOMA   WA  984211710

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

30.0000
90 REMOVING AND RESETTING BEAM GUARDRAIL

315.0000 m 33.33 % 39.6000 76.00 % 39.6000 76.00 %
9,450.00 2,362.50 12,474.00 5,386.50 12,474.00 5,386.50

22.5000
7,087.50

28.0000
91 TEMPORARY CONC. BARRIER

290.0000 m -20.00 % 31.1500 -11.00 % 31.1500 -11.00 %
8,120.00 -2,030.00 9,033.50 -1,116.50 9,033.50 -1,116.50

35.0000
10,150.00

2,900.0000
92 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH -27.50 % 4,200.0000 5.00 % 4,200.0000 5.00 %
11,600.00 -4,400.00 16,800.00 800.00 16,800.00 800.00

4,000.0000
16,000.00

93 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

800.0000
94 RESETTING IMPACT ATTENUATOR

2.0000 EACH -5.88 % 810.0000 -4.71 % 810.0000 -4.71 %
1,600.00 -100.00 1,620.00 -80.00 1,620.00 -80.00

850.0000
1,700.00

22.0000
95 FLEXIBLE GUIDE POST

80.0000 EACH -37.14 % 23.0000 -34.29 % 23.0000 -34.29 %
1,760.00 -1,040.00 1,840.00 -960.00 1,840.00 -960.00

35.0000
2,800.00

0.4000
96 PAINT LINE

19910.0000 m 33.33 % 0.3600 20.00 % 0.3600 20.00 %
7,964.00 1,991.00 7,167.60 1,194.60 7,167.60 1,194.60

0.3000
5,973.00

0.4000
97 PAINTED DROP LANE LINE

210.0000 m -20.00 % 0.3600 -28.00 % 0.4000 -20.00 %
84.00 -21.00 75.60 -29.40 84.00 -21.00

0.5000
105.00

0.7000
98 PAINTED WIDE LINE

250.0000 m -6.67 % 0.6600 -12.00 % 0.7000 -6.67 %
175.00 -12.50 165.00 -22.50 175.00 -12.50

0.7500
187.50

4.1000
99 PLASTIC WIDE LINE

790.0000 m -41.43 % 4.1000 -41.43 % 4.1000 -41.43 %
3,239.00 -2,291.00 3,239.00 -2,291.00 3,239.00 -2,291.00

7.0000
5,530.00

1.6000
100 PAINTED BARRIER LINE

300.0000 m 6.67 % 1.6400 9.33 % 1.6500 10.00 %
480.00 30.00 492.00 42.00 495.00 45.00

1.5000
450.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

ROBISON CONSTRUCTION, INC. CECCANTI,  INC. WOODWORTH & COMPANY, INC
1216 140TH AVE COURT EAST 15411 SPANAWAY LOOP RD 1200 E "D" ST
98390-9656 98387-9023

PROJECT : SUMNER   WA  983900370 SPANAWAY   WA  983870039 TACOMA   WA  984211710

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

20.0000
101 PLASTIC CROSSWALK LINE

209.0000 m2 11.11 % 19.3600 7.56 % 19.5000 8.33 %
4,180.00 418.00 4,046.24 284.24 4,075.50 313.50

18.0000
3,762.00

12.5000
102 PLASTIC STOP LINE

231.0000 m -16.67 % 12.6000 -16.00 % 12.6000 -16.00 %
2,887.50 -577.50 2,910.60 -554.40 2,910.60 -554.40

15.0000
3,465.00

50.0000
103 PLASTIC TRAFFIC ARROW

94.0000 EACH 25.00 % 50.0000 25.00 % 50.0000 25.00 %
4,700.00 940.00 4,700.00 940.00 4,700.00 940.00

40.0000
3,760.00

18.0000
104 PLASTIC TRAFFIC LETTER

72.0000 EACH -55.00 % 18.0000 -55.00 % 18.0000 -55.00 %
1,296.00 -1,584.00 1,296.00 -1,584.00 1,296.00 -1,584.00

40.0000
2,880.00

275.0000
105 PLASTIC RAILROAD CROSSING SYMBOL

4.0000 EACH -8.33 % 275.0000 -8.33 % 275.0000 -8.33 %
1,100.00 -100.00 1,100.00 -100.00 1,100.00 -100.00

300.0000
1,200.00

10.0000
106 PLASTIC DRAINAGE MARKING

134.0000 EACH -16.67 % 10.0000 -16.67 % 10.0000 -16.67 %
1,340.00 -268.00 1,340.00 -268.00 1,340.00 -268.00

12.0000
1,608.00

12.0000
107  PLASTIC JUNCTION BOX MARKING

48.0000 EACH 0.00 % 12.0000 0.00 % 12.0000 0.00 %
576.00 0.00 576.00 0.00 576.00 0.00

12.0000
576.00

35.0000
108  YELLOW TUBULAR MARKERS

25.0000 EACH -30.00 % 35.0000 -30.00 % 35.0000 -30.00 %
875.00 -375.00 875.00 -375.00 875.00 -375.00

50.0000
1,250.00

35.0000
109  ORANGE TUBULAR MARKERS

68.0000 EACH -30.00 % 35.0000 -30.00 % 35.0000 -30.00 %
2,380.00 -1,020.00 2,380.00 -1,020.00 2,380.00 -1,020.00

50.0000
3,400.00

155.0000
110 RAISED PAVEMENT MARKER TYPE 1

23.6000 HUND -22.50 % 155.0000 -22.50 % 155.0000 -22.50 %
3,658.00 -1,062.00 3,658.00 -1,062.00 3,658.00 -1,062.00

200.0000
4,720.00

345.0000
111 RAISED PAVEMENT MARKER TYPE 2

9.7200 HUND 27.78 % 345.0000 27.78 % 345.0000 27.78 %
3,353.40 729.00 3,353.40 729.00 3,353.40 729.00

270.0000
2,624.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

ROBISON CONSTRUCTION, INC. CECCANTI,  INC. WOODWORTH & COMPANY, INC
1216 140TH AVE COURT EAST 15411 SPANAWAY LOOP RD 1200 E "D" ST
98390-9656 98387-9023

PROJECT : SUMNER   WA  983900370 SPANAWAY   WA  983870039 TACOMA   WA  984211710

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.2000
112 TEMPORARY PAVEMENT MARKING

32900.0000 m -60.00 % 0.1900 -62.00 % 0.2000 -60.00 %
6,580.00 -9,870.00 6,251.00 -10,199.00 6,580.00 -9,870.00

0.5000
16,450.00

113 PERMANENT SIGNING
L.S. 12.50 % 66.67 % 31.67 %

13,500.00 1,500.00 20,000.00 8,000.00 15,800.00 3,800.0012,000.00
114 ILLUMINATION SYSTEM SCA 2627

L.S. -24.32 % -8.29 % -24.32 %
75,000.00 -24,100.00 90,881.00 -8,219.00 75,000.00 -24,100.0099,100.00

115 ILLUMINATION SYSTEM SCA 2632
L.S. -0.79 % 55.97 % 19.05 %

25,000.00 -200.00 39,304.00 14,104.00 30,000.00 4,800.0025,200.00
116 ILLUMINATION SYSTEM SCA 2634

L.S. -28.57 % 124.19 % 54.76 %
15,000.00 -6,000.00 47,080.00 26,080.00 32,500.00 11,500.0021,000.00

117 TRAFFIC SIGNAL SYSTEM 1
L.S. -19.35 % 1.92 % -4.78 %

130,000.00 -31,200.00 164,294.00 3,094.00 153,500.00 -7,700.00161,200.00
118 TRAFFIC SIGNAL SYSTEM 2

L.S. -11.32 % -7.27 % -12.55 %
130,000.00 -16,600.00 135,940.00 -10,660.00 128,200.00 -18,400.00146,600.00

119 TRAFFIC SIGNAL SYSTEM 3
L.S. -25.29 % -23.78 % -31.43 %

140,000.00 -47,389.08 142,829.00 -44,560.08 128,500.00 -58,889.08187,389.08

3.5000
120 SEQUENTIAL ARROW SIGN

500.0000 HR -65.00 % 2.0000 -80.00 % 5.0000 -50.00 %
1,750.00 -3,250.00 1,000.00 -4,000.00 2,500.00 -2,500.00

10.0000
5,000.00

14,500.0000
121 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 480.00 % 300.0000 -88.00 % 10,000.0000 300.00 %
29,000.00 24,000.00 600.00 -4,400.00 20,000.00 15,000.00

2,500.0000
5,000.00

6.0000
122 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

900.0000 HR 20.00 % 3.0000 -40.00 % 2.0000 -60.00 %
5,400.00 900.00 2,700.00 -1,800.00 1,800.00 -2,700.00

5.0000
4,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

ROBISON CONSTRUCTION, INC. CECCANTI,  INC. WOODWORTH & COMPANY, INC
1216 140TH AVE COURT EAST 15411 SPANAWAY LOOP RD 1200 E "D" ST
98390-9656 98387-9023

PROJECT : SUMNER   WA  983900370 SPANAWAY   WA  983870039 TACOMA   WA  984211710

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
123 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -72.84 % 69.33 % -20.13 %
8,500.00 -22,800.00 53,000.00 21,700.00 25,000.00 -6,300.0031,300.00

36.5000
124 TRAFFIC CONTROL LABOR

8620.0000 HR 4.29 % 32.5500 -7.00 % 41.0000 17.14 %
314,630.00 12,930.00 280,581.00 -21,119.00 353,420.00 51,720.00

35.0000
301,700.00

38.0000
125 TRAFFIC CONTROL SUPERVISOR

3730.0000 HR 8.57 % 32.5500 -7.00 % 45.0000 28.57 %
141,740.00 11,190.00 121,411.50 -9,138.50 167,850.00 37,300.00

35.0000
130,550.00

135.0000
126 CONSTRUCTION SIGNS CLASS A

26.0000 m2 68.75 % 140.0000 75.00 % 145.0000 81.25 %
3,510.00 1,430.00 3,640.00 1,560.00 3,770.00 1,690.00

80.0000
2,080.00

OTHER ITEMS

8.0000
127 STRUCTURE EXCAVATION CLASS B INCL. HAUL

6737.0000 m3 -60.00 % 18.0000 -10.00 % 30.0000 50.00 %
53,896.00 -80,844.00 121,266.00 -13,474.00 202,110.00 67,370.00

20.0000
134,740.00

120.0000
128  STRUCTURE EX. CL. B INCL. HAUL - CONTAMINATED SOILS

715.0000 m3 100.00 % 50.0000 -16.67 % 135.0000 125.00 %
85,800.00 42,900.00 35,750.00 -7,150.00 96,525.00 53,625.00

60.0000
42,900.00

5.5000
129 SHORING OR EXTRA EXCAVATION CLASS B

1927.0000 m2 10.00 % 0.6000 -88.00 % 1.0000 -80.00 %
10,598.50 963.50 1,156.20 -8,478.80 1,927.00 -7,708.00

5.0000
9,635.00

150.0000
130 CONTROLLED DENSITY FILL

308.0000 m3 50.00 % 65.0000 -35.00 % 90.0000 -10.00 %
46,200.00 15,400.00 20,020.00 -10,780.00 27,720.00 -3,080.00

100.0000
30,800.00

300.0000
131 PLUGGING EXISTING PIPE

31.0000 EACH -14.29 % 160.0000 -54.29 % 150.0000 -57.14 %
9,300.00 -1,550.00 4,960.00 -5,890.00 4,650.00 -6,200.00

350.0000
10,850.00

132 ROADWAY SURVEYING
L.S. -62.50 % -50.00 % -50.00 %

75,000.00 -125,000.00 100,000.00 -100,000.00 100,000.00 -100,000.00200,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

ROBISON CONSTRUCTION, INC. CECCANTI,  INC. WOODWORTH & COMPANY, INC
1216 140TH AVE COURT EAST 15411 SPANAWAY LOOP RD 1200 E "D" ST
98390-9656 98387-9023

PROJECT : SUMNER   WA  983900370 SPANAWAY   WA  983870039 TACOMA   WA  984211710

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

475.0000
133 ADJUST MONUMENT CASE AND COVER

4.0000 EACH 58.33 % 550.0000 83.33 % 300.0000 0.00 %
1,900.00 700.00 2,200.00 1,000.00 1,200.00 0.00

300.0000
1,200.00

42.0000
134 CEMENT CONC. SIDEWALK

1347.0000 m2 50.00 % 21.5000 -23.21 % 23.0000 -17.86 %
56,574.00 18,858.00 28,960.50 -8,755.50 30,981.00 -6,735.00

28.0000
37,716.00

11.0000
135  GRAVEL WALKWAY

2200.0000 m2 83.33 % 5.0000 -16.67 % 6.5000 8.33 %
24,200.00 11,000.00 11,000.00 -2,200.00 14,300.00 1,100.00

6.0000
13,200.00

3,800.0000
136  BUS PULLOUT CONC. PAD

6.0000 EACH 1,166.67 % 300.0000 0.00 % 1,200.0000 300.00 %
22,800.00 21,000.00 1,800.00 0.00 7,200.00 5,400.00

300.0000
1,800.00

360.0000
137  CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4 HOUR

215.0000 m2 260.00 % 260.0000 160.00 % 170.0000 70.00 %
77,400.00 55,900.00 55,900.00 34,400.00 36,550.00 15,050.00

100.0000
21,500.00

35.0000
138  VINYL COATED CHAIN LINE FENCE TYPE 3

933.0000 m -16.67 % 36.0000 -14.29 % 31.5000 -25.00 %
32,655.00 -6,531.00 33,588.00 -5,598.00 29,389.50 -9,796.50

42.0000
39,186.00

165.0000
139  VINYL COATED END, CORNER,  AND PULL POST FOR CHAIN LINK

42.0000 EACH -21.43 % 165.0000 -21.43 % 145.0000 -30.95 %
6,930.00 -1,890.00 6,930.00 -1,890.00 6,090.00 -2,730.00

210.0000
8,820.00

530.0000
140  DOUBLE 4.3 M VINYL COATED CHAIN LINK GATE

5.0000 EACH 92.73 % 530.0000 92.73 % 1,280.0000 365.45 %
2,650.00 1,275.00 2,650.00 1,275.00 6,400.00 5,025.00

275.0000
1,375.00

60.0000
141  POND MARKER

7.0000 EACH -70.00 % 60.0000 -70.00 % 100.0000 -50.00 %
420.00 -980.00 420.00 -980.00 700.00 -700.00

200.0000
1,400.00

3,800.0000
142 CONNECTION TO DRAINAGE STRUCTURE

8.0000 EACH 850.00 % 150.0000 -62.50 % 200.0000 -50.00 %
30,400.00 27,200.00 1,200.00 -2,000.00 1,600.00 -1,600.00

400.0000
3,200.00

520.0000
143 ADJUST MANHOLE

2.0000 EACH 4.00 % 350.0000 -30.00 % 350.0000 -30.00 %
1,040.00 40.00 700.00 -300.00 700.00 -300.00

500.0000
1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

435.0000
144 ADJUST CATCH BASIN

9.0000 EACH 74.00 % 300.0000 20.00 % 350.0000 40.00 %
3,915.00 1,665.00 2,700.00 450.00 3,150.00 900.00

250.0000
2,250.00

145 FORCE ACCOUNT CLEANING EXISTING DRAINAGE
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

410.0000
146 ADJUST VALVE BOX

17.0000 EACH 64.00 % 450.0000 80.00 % 150.0000 -40.00 %
6,970.00 2,720.00 7,650.00 3,400.00 2,550.00 -1,700.00

250.0000
4,250.00

147 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
148 TRIMMING AND CLEANUP

L.S. 309.09 % 9.09 % 81.82 %
45,000.00 34,000.00 12,000.00 1,000.00 20,000.00 9,000.0011,000.00

70.0000
149  TRACK EXCAVATION INCL. HAUL

330.0000 m3 900.00 % 18.0000 157.14 % 10.0000 42.86 %
23,100.00 20,790.00 5,940.00 3,630.00 3,300.00 990.00

7.0000
2,310.00

120.0000
150  2.44 (8'-0") TIMBER CROSSTIES

164.0000 EACH 118.18 % 119.0000 116.36 % 119.0000 116.36 %
19,680.00 10,660.00 19,516.00 10,496.00 19,516.00 10,496.00

55.0000
9,020.00

580.0000
151  RECONSTRUCT TRACK

26.0000 Tm 39.76 % 601.5400 44.95 % 575.0000 38.55 %
15,080.00 4,290.00 15,640.04 4,850.04 14,950.00 4,160.00

415.0000
10,790.00

78.0000
152  RAISE EXISTING TRACK

141.0000 Tm -17.89 % 76.5000 -19.47 % 76.5000 -19.47 %
10,998.00 -2,397.00 10,786.50 -2,608.50 10,786.50 -2,608.50

95.0000
13,395.00

78.0000
153  SURFACE, LINE AND DRESS

60.2000 Tm 73.33 % 76.5000 70.00 % 76.5000 70.00 %
4,695.60 1,986.60 4,605.30 1,896.30 4,605.30 1,896.30

45.0000
2,709.00

1,950.0000
154  FURNISH AND INSTALL CONCRETE GRADE CROSSING, COMPLETE

32.9200 Tm 8.33 % 1,946.9000 8.16 % 1,915.0000 6.39 %
64,194.00 4,938.00 64,091.95 4,835.95 63,041.80 3,785.80

1,800.0000
59,256.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

ROBISON CONSTRUCTION, INC. CECCANTI,  INC. WOODWORTH & COMPANY, INC
1216 140TH AVE COURT EAST 15411 SPANAWAY LOOP RD 1200 E "D" ST
98390-9656 98387-9023

PROJECT : SUMNER   WA  983900370 SPANAWAY   WA  983870039 TACOMA   WA  984211710

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
155  INSTALL HIGHWAY GRADE WARNING SYSTEM SR 161

L.S. -24.21 % -31.37 % -30.53 %
180,000.00 -57,500.00 163,000.00 -74,500.00 165,000.00 -72,500.00237,500.00

156 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
157 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-3.00 -3.00 -3.00-3.00

158 SPCC PLAN
L.S. 25.00 % -87.50 % -75.00 %

5,000.00 1,000.00 500.00 -3,500.00 1,000.00 -3,000.004,000.00
159 FIELD OFFICE BUILDING

L.S. 50.00 % -72.68 % 50.00 %
30,000.00 10,000.00 5,463.14 -14,536.86 30,000.00 10,000.0020,000.00

5.0000
160 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

2794.0000 m2 100.00 % 1.2000 -52.00 % 1.0000 -60.00 %
13,970.00 6,985.00 3,352.80 -3,632.20 2,794.00 -4,191.00

2.5000
6,985.00

280.0000
161 MAILBOX SUPPORT TYPE 1

18.0000 EACH 12.00 % 150.0000 -40.00 % 300.0000 20.00 %
5,040.00 540.00 2,700.00 -1,800.00 5,400.00 900.00

250.0000
4,500.00

0.0000
162 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

500.0000
163 MAILBOX SUPPORT TYPE 2

1.0000 EACH 100.00 % 850.0000 240.00 % 500.0000 100.00 %
500.00 250.00 850.00 600.00 500.00 250.00

250.0000
250.00

$7,390,772.10 1.16% $7,400,356.27 1.29% $7,411,726.25 1.44%$7,306,198.98CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

ROBISON CONSTRUCTION, INC. CECCANTI,  INC. WOODWORTH & COMPANY, INC
1216 140TH AVE COURT EAST 15411 SPANAWAY LOOP RD 1200 E "D" ST
98390-9656 98387-9023

PROJECT : SUMNER   WA  983900370 SPANAWAY   WA  983870039 TACOMA   WA  984211710

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$7,411,726.25$7,390,772.10 $7,400,356.27BASE TOTAL 1.16% 1.29% 1.44%$7,306,198.98



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

TUCCI & SONS, INC. WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF  CPM
4224 WALLER RD E 1525 E MARINE VIEW DR 6819 S 228TH ST

KENT, WA  98032-2961

PROJECT : TACOMA   WA  984431099 EVERETT   WA  982011927 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -12.06 % 123.62 % 63.32 %
350,000.00 -48,000.00 890,000.00 492,000.00 650,000.00 252,000.00398,000.00

6,125.0000
2 CLEARING AND GRUBBING

12.6400 ha -25.30 % 18,250.0000 122.56 % 4,000.0000 -51.22 %
77,420.00 -26,228.00 230,680.00 127,032.00 50,560.00 -53,088.00

8,200.0000
103,648.00

50.0000
3  ABANDON EXISTING CATCH BASIN

12.0000 EACH -90.00 % 400.0000 -20.00 % 875.0000 75.00 %
600.00 -5,400.00 4,800.00 -1,200.00 10,500.00 4,500.00

500.0000
6,000.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 4,620.00 % 7,325.67 % 66.67 %

70,800.00 69,300.00 111,385.00 109,885.00 2,500.00 1,000.001,500.00

2.1500
5 REMOVING BITUMINOUS PAVEMENT

270.0000 m2 -28.33 % 9.0000 200.00 % 10.0000 233.33 %
580.50 -229.50 2,430.00 1,620.00 2,700.00 1,890.00

3.0000
810.00

6  REMOVING SEPTIC SYSTEM
L.S. 0.00 % 66.67 % 100.00 %

3,000.00 0.00 5,000.00 2,000.00 6,000.00 3,000.003,000.00

10.0000
7 REMOVING GUARDRAIL

52.0000 m 0.00 % 10.0000 0.00 % 11.0000 10.00 %
520.00 0.00 520.00 0.00 572.00 52.00

10.0000
520.00

180.0000
8 REMOVING GUARDRAIL ANCHOR

2.0000 EACH -10.00 % 150.0000 -25.00 % 160.0000 -20.00 %
360.00 -40.00 300.00 -100.00 320.00 -80.00

200.0000
400.00

1.2500
9 REMOVING PAINT LINE

15200.0000 m -10.71 % 1.0000 -28.57 % 1.0000 -28.57 %
19,000.00 -2,280.00 15,200.00 -6,080.00 15,200.00 -6,080.00

1.4000
21,280.00

10 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 484.42 % 99.68 % 127.27 %

9,000.00 7,460.00 3,075.00 1,535.00 3,500.00 1,960.001,540.00

7.0000
11 REMOVING CHAIN LINK FENCE

80.0000 m -65.00 % 10.0000 -50.00 % 22.0000 10.00 %
560.00 -1,040.00 800.00 -800.00 1,760.00 160.00

20.0000
1,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

TUCCI & SONS, INC. WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF  CPM
4224 WALLER RD E 1525 E MARINE VIEW DR 6819 S 228TH ST

KENT, WA  98032-2961

PROJECT : TACOMA   WA  984431099 EVERETT   WA  982011927 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

3.5000
12 REMOVING WIRE FENCE

1247.0000 m 75.00 % 5.0000 150.00 % 5.0000 150.00 %
4,364.50 1,870.50 6,235.00 3,741.00 6,235.00 3,741.00

2.0000
2,494.00

GRADING

11.0000
13 ROADWAY EXCAVATION INCL. HAUL

21390.0000 m3 57.14 % 21.0000 200.00 % 16.0000 128.57 %
235,290.00 85,560.00 449,190.00 299,460.00 342,240.00 192,510.00

7.0000
149,730.00

19.1000
14 ROADWAY EXCAVATION INCL. HAUL - AREA WETLAND

850.0000 m3 36.43 % 21.6500 54.64 % 16.0000 14.29 %
16,235.00 4,335.00 18,402.50 6,502.50 13,600.00 1,700.00

14.0000
11,900.00

15.0000
15 ROADWAY EXCAVATION INCL. HAUL - AREA DRY POND

11670.0000 m3 114.29 % 17.7500 153.57 % 16.0000 128.57 %
175,050.00 93,360.00 207,142.50 125,452.50 186,720.00 105,030.00

7.0000
81,690.00

23.0000
16 PAVEMENT REPAIR EXCAVATION INCL. HAUL

1350.0000 m2 53.33 % 26.0000 73.33 % 16.0000 6.67 %
31,050.00 10,800.00 35,100.00 14,850.00 21,600.00 1,350.00

15.0000
20,250.00

5.2500
17  SHOULDER REPAIR EXCAVATION INCL. HAUL

18050.0000 m2 -65.00 % 10.0000 -33.33 % 7.5000 -50.00 %
94,762.50 -175,987.50 180,500.00 -90,250.00 135,375.00 -135,375.00

15.0000
270,750.00

36.0000
18  PANEL REPAIR EXCAVATION INCL HAUL

400.0000 m2 -77.50 % 26.8500 -83.22 % 100.0000 -37.50 %
14,400.00 -49,600.00 10,740.00 -53,260.00 40,000.00 -24,000.00

160.0000
64,000.00

10.2000
19  COMMON BORROW INCL. HAUL

12665.0000 t 155.00 % 2.2500 -43.75 % 8.5000 112.50 %
129,183.00 78,523.00 28,496.25 -22,163.75 107,652.50 56,992.50

4.0000
50,660.00

10.7500
20 SELECT BORROW INCL. HAUL

39950.0000 t 7.50 % 10.6000 6.00 % 12.0000 20.00 %
429,462.50 29,962.50 423,470.00 23,970.00 479,400.00 79,900.00

10.0000
399,500.00

0.1000
21 EMBANKMENT COMPACTION

23760.0000 m3 -95.00 % 2.3000 15.00 % 1.4000 -30.00 %
2,376.00 -45,144.00 54,648.00 7,128.00 33,264.00 -14,256.00

2.0000
47,520.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

TUCCI & SONS, INC. WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF  CPM
4224 WALLER RD E 1525 E MARINE VIEW DR 6819 S 228TH ST

KENT, WA  98032-2961

PROJECT : TACOMA   WA  984431099 EVERETT   WA  982011927 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING
22 FORCE ACCOUNT DEWATERING

EST. 0.00 % 0.00 % 0.00 %
55,000.00 55,000.00 55,000.0055,000.00

DRAINAGE

26.8500
23 DITCH EXCAVATION INCL. HAUL

525.0000 m3 79.00 % 32.0000 113.33 % 20.0000 33.33 %
14,096.25 6,221.25 16,800.00 8,925.00 10,500.00 2,625.00

15.0000
7,875.00

1,500.0000
24 GRATE INLET TYPE 1

6.0000 EACH 0.00 % 1,500.0000 0.00 % 1,600.0000 6.67 %
9,000.00 0.00 9,000.00 0.00 9,600.00 600.00

1,500.0000
9,000.00

1,600.0000
25 GRATE INLET TYPE 2

22.0000 EACH 6.67 % 1,750.0000 16.67 % 1,600.0000 6.67 %
35,200.00 2,200.00 38,500.00 5,500.00 35,200.00 2,200.00

1,500.0000
33,000.00

120.0000
26 HAND PLACED RIPRAP

42.0000 m3 140.00 % 90.0000 80.00 % 120.0000 140.00 %
5,040.00 2,940.00 3,780.00 1,680.00 5,040.00 2,940.00

50.0000
2,100.00

27.5000
27 QUARRY SPALLS

1020.0000 t 10.00 % 21.5000 -14.00 % 24.0000 -4.00 %
28,050.00 2,550.00 21,930.00 -3,570.00 24,480.00 -1,020.00

25.0000
25,500.00

139.4000
28 CL. V REINF. CONC. CULV. PIPE 300 MM DIAM.

73.0000 m 39.40 % 210.0000 110.00 % 300.0000 200.00 %
10,176.20 2,876.20 15,330.00 8,030.00 21,900.00 14,600.00

100.0000
7,300.00

125.7000
29 CL. V REINF. CONC. CULV. PIPE 450 MM DIAM.

764.0000 m 0.56 % 140.0000 12.00 % 285.0000 128.00 %
96,034.80 534.80 106,960.00 11,460.00 217,740.00 122,240.00

125.0000
95,500.00

138.1500
30 CL. V REINF. CONC. CULV. PIPE 600 MM DIAM.

68.5000 m -30.93 % 250.0000 25.00 % 345.0000 72.50 %
9,463.28 -4,236.73 17,125.00 3,425.00 23,632.50 9,932.50

200.0000
13,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

TUCCI & SONS, INC. WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF  CPM
4224 WALLER RD E 1525 E MARINE VIEW DR 6819 S 228TH ST

KENT, WA  98032-2961

PROJECT : TACOMA   WA  984431099 EVERETT   WA  982011927 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

55.8000
31  DRAIN PIPE 100MM DIAM.

100.0000 m 86.00 % 35.0000 16.67 % 40.0000 33.33 %
5,580.00 2,580.00 3,500.00 500.00 4,000.00 1,000.00

30.0000
3,000.00

STORM SEWER

970.0000
32 CATCH BASIN TYPE 1L

11.0000 EACH -19.17 % 1,300.0000 8.33 % 1,250.0000 4.17 %
10,670.00 -2,530.00 14,300.00 1,100.00 13,750.00 550.00

1,200.0000
13,200.00

1,680.0000
33 CATCH BASIN TYPE 2 1350 MM DIAM.

7.0000 EACH -32.80 % 3,000.0000 20.00 % 2,700.0000 8.00 %
11,760.00 -5,740.00 21,000.00 3,500.00 18,900.00 1,400.00

2,500.0000
17,500.00

2,900.0000
34 CATCH BASIN TYPE 2 1800 MM DIAM.

4.0000 EACH -3.33 % 4,200.0000 40.00 % 4,100.0000 36.67 %
11,600.00 -400.00 16,800.00 4,800.00 16,400.00 4,400.00

3,000.0000
12,000.00

2,590.0000
35  MODIFY EXISTING CATCH BASIN

1.0000 EACH 29.50 % 1,625.0000 -18.75 % 2,400.0000 20.00 %
2,590.00 590.00 1,625.00 -375.00 2,400.00 400.00

2,000.0000
2,000.00

5,500.0000
36  CATCH BASIN TYPE 2 1800 MM DIAM. W/ FLOW-OIL SEPARATOR

6.0000 EACH -26.67 % 6,950.0000 -7.33 % 7,400.0000 -1.33 %
33,000.00 -12,000.00 41,700.00 -3,300.00 44,400.00 -600.00

7,500.0000
45,000.00

2,580.0000
37 CATCH BASIN TYPE 2 1350 MM DIAM. WITH GRATE INLET

5.0000 EACH -26.29 % 3,500.0000 0.00 % 3,600.0000 2.86 %
12,900.00 -4,600.00 17,500.00 0.00 18,000.00 500.00

3,500.0000
17,500.00

3,680.0000
38 CATCH BASIN TYPE 2 1800 MM DIAM. WITH GRATE INLET

6.0000 EACH -8.00 % 5,450.0000 36.25 % 4,700.0000 17.50 %
22,080.00 -1,920.00 32,700.00 8,700.00 28,200.00 4,200.00

4,000.0000
24,000.00

5,760.0000
39 CATCH BASIN TYPE 2 2400 MM DIAM.

5.0000 EACH 15.20 % 8,550.0000 71.00 % 7,500.0000 50.00 %
28,800.00 3,800.00 42,750.00 17,750.00 37,500.00 12,500.00

5,000.0000
25,000.00

6.6000
40 TESTING STORM SEWER PIPE

2345.5000 m 65.00 % 5.0000 25.00 % 6.0000 50.00 %
15,480.30 6,098.30 11,727.50 2,345.50 14,073.00 4,691.00

4.0000
9,382.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

TUCCI & SONS, INC. WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF  CPM
4224 WALLER RD E 1525 E MARINE VIEW DR 6819 S 228TH ST

KENT, WA  98032-2961

PROJECT : TACOMA   WA  984431099 EVERETT   WA  982011927 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

510.0000
41 CL. IV REINF. CONC. STORM SEWER PIPE 1050 MM DIAM.

50.0000 m 24.39 % 455.0000 10.98 % 640.0000 56.10 %
25,500.00 5,000.00 22,750.00 2,250.00 32,000.00 11,500.00

410.0000
20,500.00

105.3000
42 CL. V REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

376.0000 m 5.30 % 135.0000 35.00 % 175.0000 75.00 %
39,592.80 1,992.80 50,760.00 13,160.00 65,800.00 28,200.00

100.0000
37,600.00

121.7000
43 CL. V REINF. CONC. STORM SEWER PIPE 450 MM DIAM.

903.5000 m 1.42 % 170.0000 41.67 % 200.0000 66.67 %
109,955.95 1,535.95 153,595.00 45,175.00 180,700.00 72,280.00

120.0000
108,420.00

176.5000
44 CL. V REINF. CONC. STORM SEWER PIPE 600 MM DIAM.

807.0000 m 13.87 % 175.0000 12.90 % 210.0000 35.48 %
142,435.50 17,350.50 141,225.00 16,140.00 169,470.00 44,385.00

155.0000
125,085.00

237.2000
45 CL. V REINF. CONC. STORM SEWER PIPE 750 MM DIAM.

237.5000 m 35.54 % 305.0000 74.29 % 300.0000 71.43 %
56,335.00 14,772.50 72,437.50 30,875.00 71,250.00 29,687.50

175.0000
41,562.50

SURFACING

15.4000
46 CRUSHED SURFACING BASE COURSE

33000.0000 t 28.33 % 15.5000 29.17 % 17.0000 41.67 %
508,200.00 112,200.00 511,500.00 115,500.00 561,000.00 165,000.00

12.0000
396,000.00

LIQUID ASPHALT
47 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
21,294.00 21,294.00 21,294.0021,294.00

ASPHALT CONCRETE PAVEMENT
48 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %
11,400.00 11,400.00 11,400.0011,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

TUCCI & SONS, INC. WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF  CPM
4224 WALLER RD E 1525 E MARINE VIEW DR 6819 S 228TH ST

KENT, WA  98032-2961

PROJECT : TACOMA   WA  984431099 EVERETT   WA  982011927 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

5.5000
49 PLANING BITUMINOUS PAVEMENT

2187.0000 m2 -21.43 % 5.2500 -25.00 % 7.0000 0.00 %
12,028.50 -3,280.50 11,481.75 -3,827.25 15,309.00 0.00

7.0000
15,309.00

47.6000
50 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22

1450.0000 t 19.00 % 42.0000 5.00 % 64.0000 60.00 %
69,020.00 11,020.00 60,900.00 2,900.00 92,800.00 34,800.00

40.0000
58,000.00

57.3000
51 ASPHALT CONC. FOR PAVEMENT REPAIR

750.0000 t 27.33 % 70.0000 55.56 % 91.0000 102.22 %
42,975.00 9,225.00 52,500.00 18,750.00 68,250.00 34,500.00

45.0000
33,750.00

43.1500
52 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12.5 MM PG 58-22

24050.0000 t 19.86 % 39.0000 8.33 % 53.0000 47.22 %
1,037,757.50 171,957.50 937,950.00 72,150.00 1,274,650.00 408,850.00

36.0000
865,800.00

75.0000
53  ASPHALT CONC. FOR CONCRETE PANEL REPAIR

350.0000 t 66.67 % 90.0000 100.00 % 100.0000 122.22 %
26,250.00 10,500.00 31,500.00 15,750.00 35,000.00 19,250.00

45.0000
15,750.00

45.8500
54  ASPHALT CONC. FOR SHOULDER REPAIR

6210.0000 t 1.89 % 44.0000 -2.22 % 69.0000 53.33 %
284,728.50 5,278.50 273,240.00 -6,210.00 428,490.00 149,040.00

45.0000
279,450.00

100.0000
55  ASPHALT RAMP

12.0000 EACH -33.33 % 300.0000 100.00 % 200.0000 33.33 %
1,200.00 -600.00 3,600.00 1,800.00 2,400.00 600.00

150.0000
1,800.00

4.9500
56  ASPHALT CONC. WEDGE CURB

345.0000 m -1.00 % 12.0000 140.00 % 4.0000 -20.00 %
1,707.75 -17.25 4,140.00 2,415.00 1,380.00 -345.00

5.0000
1,725.00

57 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

38,000.00 38,000.00 38,000.0038,000.00
58 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
14,400.00 14,400.00 14,400.0014,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

TUCCI & SONS, INC. WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF  CPM
4224 WALLER RD E 1525 E MARINE VIEW DR 6819 S 228TH ST

KENT, WA  98032-2961

PROJECT : TACOMA   WA  984431099 EVERETT   WA  982011927 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

99.0000
59 ASPHALT CONC. APPROACH CL. A PG 58-22

965.0000 t 52.31 % 75.0000 15.38 % 87.0000 33.85 %
95,535.00 32,810.00 72,375.00 9,650.00 83,955.00 21,230.00

65.0000
62,725.00

EROSION CONTROL AND PLANTING

5.0000
60 ESC LEAD

250.0000 DAY -98.33 % 10.0000 -96.67 % 250.0000 -16.67 %
1,250.00 -73,750.00 2,500.00 -72,500.00 62,500.00 -12,500.00

300.0000
75,000.00

2,890.0000
61 SEEDING, FERTILIZING, AND MULCHING

7.2500 ha -3.67 % 2,000.0000 -33.33 % 3,300.0000 10.00 %
20,952.50 -797.50 14,500.00 -7,250.00 23,925.00 2,175.00

3,000.0000
21,750.00

5,165.0000
62 SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND

0.3500 ha 29.12 % 7,400.0000 85.00 % 6,000.0000 50.00 %
1,807.75 407.75 2,590.00 1,190.00 2,100.00 700.00

4,000.0000
1,400.00

22.0000
63 COMPOST

3000.0000 m3 -26.67 % 21.4000 -28.67 % 25.0000 -16.67 %
66,000.00 -24,000.00 64,200.00 -25,800.00 75,000.00 -15,000.00

30.0000
90,000.00

17.1500
64 CHECK DAM

297.0000 m -31.40 % 22.0000 -12.00 % 60.0000 140.00 %
5,093.55 -2,331.45 6,534.00 -891.00 17,820.00 10,395.00

25.0000
7,425.00

315.0000
65  EARTH AND ROCK DIKE

28.0000 EACH -10.00 % 1,050.0000 200.00 % 350.0000 0.00 %
8,820.00 -980.00 29,400.00 19,600.00 9,800.00 0.00

350.0000
9,800.00

10.2000
66 STABILIZED CONSTRUCTION ENTRANCE

3556.0000 m2 70.00 % 9.4000 56.67 % 18.0000 200.00 %
36,271.20 14,935.20 33,426.40 12,090.40 64,008.00 42,672.00

6.0000
21,336.00

88.0000
67 STREET CLEANING

440.0000 HR 10.00 % 115.0000 43.75 % 112.0000 40.00 %
38,720.00 3,520.00 50,600.00 15,400.00 49,280.00 14,080.00

80.0000
35,200.00

13.2000
68 TEMPORARY CURB

350.0000 m -34.00 % 12.3000 -38.50 % 15.0000 -25.00 %
4,620.00 -2,380.00 4,305.00 -2,695.00 5,250.00 -1,750.00

20.0000
7,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

TUCCI & SONS, INC. WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF  CPM
4224 WALLER RD E 1525 E MARINE VIEW DR 6819 S 228TH ST

KENT, WA  98032-2961

PROJECT : TACOMA   WA  984431099 EVERETT   WA  982011927 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

50.0000
69 INLET PROTECTION

57.0000 EACH -58.33 % 65.0000 -45.83 % 78.0000 -35.00 %
2,850.00 -3,990.00 3,705.00 -3,135.00 4,446.00 -2,394.00

120.0000
6,840.00

16.5000
70 COMPOST BERM

870.0000 m 73.68 % 9.5000 0.00 % 9.0000 -5.26 %
14,355.00 6,090.00 8,265.00 0.00 7,830.00 -435.00

9.5000
8,265.00

18.0000
71 SILT FENCE

3495.0000 m 20.00 % 12.2500 -18.33 % 25.0000 66.67 %
62,910.00 10,485.00 42,813.75 -9,611.25 87,375.00 34,950.00

15.0000
52,425.00

6.0000
72  WATER FOR DUST CONTROL

2650.0000 m3 -71.43 % 13.0000 -38.10 % 8.0000 -61.90 %
15,900.00 -39,750.00 34,450.00 -21,200.00 21,200.00 -34,450.00

21.0000
55,650.00

300.0000
73  SEDIMENT POND RISER

6.0000 EACH -57.14 % 1,500.0000 114.29 % 1,600.0000 128.57 %
1,800.00 -2,400.00 9,000.00 4,800.00 9,600.00 5,400.00

700.0000
4,200.00

4.1000
74 PERMANENT EROSION CONTROL BLANKET

17000.0000 m2 2.50 % 3.1000 -22.50 % 4.5000 12.50 %
69,700.00 1,700.00 52,700.00 -15,300.00 76,500.00 8,500.00

4.0000
68,000.00

200.0000
75  SEDIMENT TRAP

13.0000 EACH -86.67 % 2,000.0000 33.33 % 350.0000 -76.67 %
2,600.00 -16,900.00 26,000.00 6,500.00 4,550.00 -14,950.00

1,500.0000
19,500.00

1.4500
76  JUTE MATTING

3950.0000 m2 -63.75 % 1.3000 -67.50 % 1.5000 -62.50 %
5,727.50 -10,072.50 5,135.00 -10,665.00 5,925.00 -9,875.00

4.0000
15,800.00

300.0000
77  DITCH PLUG

3.0000 EACH 0.00 % 300.0000 0.00 % 1,000.0000 233.33 %
900.00 0.00 900.00 0.00 3,000.00 2,100.00

300.0000
900.00

976.0000
78 TEMPORARY SEEDING

3.4000 ha -34.93 % 1,900.0000 26.67 % 1,000.0000 -33.33 %
3,318.40 -1,781.60 6,460.00 1,360.00 3,400.00 -1,700.00

1,500.0000
5,100.00

1,210.0000
79  TEMPORARY MULCHING

3.4000 ha -91.93 % 9,500.0000 -36.67 % 1,290.0000 -91.40 %
4,114.00 -46,886.00 32,300.00 -18,700.00 4,386.00 -46,614.00

15,000.0000
51,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

TUCCI & SONS, INC. WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF  CPM
4224 WALLER RD E 1525 E MARINE VIEW DR 6819 S 228TH ST

KENT, WA  98032-2961

PROJECT : TACOMA   WA  984431099 EVERETT   WA  982011927 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
80 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %
250,000.00 250,000.00 250,000.00250,000.00

81  TEMPORARY EROSION AND SEDIMENT CONTROL(TESC) PLAN
L.S. 0.00 % -20.00 % -60.00 %

2,500.00 0.00 2,000.00 -500.00 1,000.00 -1,500.002,500.00

23.2500
82 TOPSOIL TYPE C

770.0000 m3 232.14 % 21.5000 207.14 % 25.0000 257.14 %
17,902.50 12,512.50 16,555.00 11,165.00 19,250.00 13,860.00

7.0000
5,390.00

TRAFFIC

32.2500
83 CEMENT CONC. BARRIER CURB AND GUTTER

635.0000 m -7.86 % 35.0000 0.00 % 40.0000 14.29 %
20,478.75 -1,746.25 22,225.00 0.00 25,400.00 3,175.00

35.0000
22,225.00

12.0000
84 EXTRUDED CURB

272.0000 m -47.83 % 12.3000 -46.52 % 14.0000 -39.13 %
3,264.00 -2,992.00 3,345.60 -2,910.40 3,808.00 -2,448.00

23.0000
6,256.00

11.5000
85  MODIFIED CEMENT CONCRETE EXTRUDED CURB

727.0000 m -23.33 % 16.4000 9.33 % 18.0000 20.00 %
8,360.50 -2,544.50 11,922.80 1,017.80 13,086.00 2,181.00

15.0000
10,905.00

36.0000
86 TYPE C PRECAST TRAFFIC CURB

196.0000 m 38.46 % 39.3000 51.15 % 42.0000 61.54 %
7,056.00 1,960.00 7,702.80 2,606.80 8,232.00 3,136.00

26.0000
5,096.00

48.4000
87 BEAM GUARDRAIL TYPE 1

12.0000 m -46.22 % 48.4000 -46.22 % 55.0000 -38.89 %
580.80 -499.20 580.80 -499.20 660.00 -420.00

90.0000
1,080.00

1,720.0000
88 BEAM GUARDRAIL FLARED TERMINAL

3.0000 EACH -14.00 % 1,720.0000 -14.00 % 1,900.0000 -5.00 %
5,160.00 -840.00 5,160.00 -840.00 5,700.00 -300.00

2,000.0000
6,000.00

540.0000
89 BEAM GUARDRAIL ANCHOR TYPE 1

1.0000 EACH 35.00 % 540.0000 35.00 % 600.0000 50.00 %
540.00 140.00 540.00 140.00 600.00 200.00

400.0000
400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

TUCCI & SONS, INC. WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF  CPM
4224 WALLER RD E 1525 E MARINE VIEW DR 6819 S 228TH ST

KENT, WA  98032-2961

PROJECT : TACOMA   WA  984431099 EVERETT   WA  982011927 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

38.8000
90 REMOVING AND RESETTING BEAM GUARDRAIL

315.0000 m 72.44 % 39.6000 76.00 % 45.0000 100.00 %
12,222.00 5,134.50 12,474.00 5,386.50 14,175.00 7,087.50

22.5000
7,087.50

31.2000
91 TEMPORARY CONC. BARRIER

290.0000 m -10.86 % 31.1500 -11.00 % 35.0000 0.00 %
9,048.00 -1,102.00 9,033.50 -1,116.50 10,150.00 0.00

35.0000
10,150.00

4,200.0000
92 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH 5.00 % 4,200.0000 5.00 % 4,400.0000 10.00 %
16,800.00 800.00 16,800.00 800.00 17,600.00 1,600.00

4,000.0000
16,000.00

93 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

810.0000
94 RESETTING IMPACT ATTENUATOR

2.0000 EACH -4.71 % 810.0000 -4.71 % 850.0000 0.00 %
1,620.00 -80.00 1,620.00 -80.00 1,700.00 0.00

850.0000
1,700.00

23.0000
95 FLEXIBLE GUIDE POST

80.0000 EACH -34.29 % 23.0000 -34.29 % 24.0000 -31.43 %
1,840.00 -960.00 1,840.00 -960.00 1,920.00 -880.00

35.0000
2,800.00

0.3600
96 PAINT LINE

19910.0000 m 20.00 % 0.2800 -6.67 % 0.3000 0.00 %
7,167.60 1,194.60 5,574.80 -398.20 5,973.00 0.00

0.3000
5,973.00

0.3600
97 PAINTED DROP LANE LINE

210.0000 m -28.00 % 1.0000 100.00 % 1.0000 100.00 %
75.60 -29.40 210.00 105.00 210.00 105.00

0.5000
105.00

0.6600
98 PAINTED WIDE LINE

250.0000 m -12.00 % 1.0000 33.33 % 1.0000 33.33 %
165.00 -22.50 250.00 62.50 250.00 62.50

0.7500
187.50

4.1000
99 PLASTIC WIDE LINE

790.0000 m -41.43 % 6.5000 -7.14 % 7.0000 0.00 %
3,239.00 -2,291.00 5,135.00 -395.00 5,530.00 0.00

7.0000
5,530.00

1.6400
100 PAINTED BARRIER LINE

300.0000 m 9.33 % 1.0000 -33.33 % 1.0000 -33.33 %
492.00 42.00 300.00 -150.00 300.00 -150.00

1.5000
450.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

TUCCI & SONS, INC. WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF  CPM
4224 WALLER RD E 1525 E MARINE VIEW DR 6819 S 228TH ST

KENT, WA  98032-2961

PROJECT : TACOMA   WA  984431099 EVERETT   WA  982011927 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

19.3600
101 PLASTIC CROSSWALK LINE

209.0000 m2 7.56 % 61.0000 238.89 % 65.0000 261.11 %
4,046.24 284.24 12,749.00 8,987.00 13,585.00 9,823.00

18.0000
3,762.00

12.6000
102 PLASTIC STOP LINE

231.0000 m -16.00 % 29.0000 93.33 % 30.0000 100.00 %
2,910.60 -554.40 6,699.00 3,234.00 6,930.00 3,465.00

15.0000
3,465.00

50.0000
103 PLASTIC TRAFFIC ARROW

94.0000 EACH 25.00 % 94.0000 135.00 % 100.0000 150.00 %
4,700.00 940.00 8,836.00 5,076.00 9,400.00 5,640.00

40.0000
3,760.00

18.0000
104 PLASTIC TRAFFIC LETTER

72.0000 EACH -55.00 % 29.0000 -27.50 % 30.0000 -25.00 %
1,296.00 -1,584.00 2,088.00 -792.00 2,160.00 -720.00

40.0000
2,880.00

275.0000
105 PLASTIC RAILROAD CROSSING SYMBOL

4.0000 EACH -8.33 % 750.0000 150.00 % 800.0000 166.67 %
1,100.00 -100.00 3,000.00 1,800.00 3,200.00 2,000.00

300.0000
1,200.00

10.0000
106 PLASTIC DRAINAGE MARKING

134.0000 EACH -16.67 % 15.0000 25.00 % 16.0000 33.33 %
1,340.00 -268.00 2,010.00 402.00 2,144.00 536.00

12.0000
1,608.00

12.0000
107  PLASTIC JUNCTION BOX MARKING

48.0000 EACH 0.00 % 15.0000 25.00 % 16.0000 33.33 %
576.00 0.00 720.00 144.00 768.00 192.00

12.0000
576.00

35.0000
108  YELLOW TUBULAR MARKERS

25.0000 EACH -30.00 % 35.0000 -30.00 % 40.0000 -20.00 %
875.00 -375.00 875.00 -375.00 1,000.00 -250.00

50.0000
1,250.00

35.0000
109  ORANGE TUBULAR MARKERS

68.0000 EACH -30.00 % 35.0000 -30.00 % 40.0000 -20.00 %
2,380.00 -1,020.00 2,380.00 -1,020.00 2,720.00 -680.00

50.0000
3,400.00

155.0000
110 RAISED PAVEMENT MARKER TYPE 1

23.6000 HUND -22.50 % 155.0000 -22.50 % 165.0000 -17.50 %
3,658.00 -1,062.00 3,658.00 -1,062.00 3,894.00 -826.00

200.0000
4,720.00

345.0000
111 RAISED PAVEMENT MARKER TYPE 2

9.7200 HUND 27.78 % 310.0000 14.81 % 350.0000 29.63 %
3,353.40 729.00 3,013.20 388.80 3,402.00 777.60

270.0000
2,624.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

TUCCI & SONS, INC. WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF  CPM
4224 WALLER RD E 1525 E MARINE VIEW DR 6819 S 228TH ST

KENT, WA  98032-2961

PROJECT : TACOMA   WA  984431099 EVERETT   WA  982011927 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.1900
112 TEMPORARY PAVEMENT MARKING

32900.0000 m -62.00 % 0.3900 -22.00 % 0.4500 -10.00 %
6,251.00 -10,199.00 12,831.00 -3,619.00 14,805.00 -1,645.00

0.5000
16,450.00

113 PERMANENT SIGNING
L.S. 8.08 % 104.01 % 66.67 %

12,970.00 970.00 24,481.00 12,481.00 20,000.00 8,000.0012,000.00
114 ILLUMINATION SYSTEM SCA 2627

L.S. -19.39 % -31.63 % -13.22 %
79,880.00 -19,220.00 67,755.00 -31,345.00 86,000.00 -13,100.0099,100.00

115 ILLUMINATION SYSTEM SCA 2632
L.S. 12.32 % -7.76 % 38.89 %

28,305.00 3,105.00 23,245.00 -1,955.00 35,000.00 9,800.0025,200.00
116 ILLUMINATION SYSTEM SCA 2634

L.S. 67.28 % 7.41 % 76.19 %
35,128.00 14,128.00 22,556.00 1,556.00 37,000.00 16,000.0021,000.00

117 TRAFFIC SIGNAL SYSTEM 1
L.S. 4.52 % -12.75 % 2.36 %

168,494.00 7,294.00 140,645.00 -20,555.00 165,000.00 3,800.00161,200.00
118 TRAFFIC SIGNAL SYSTEM 2

L.S. -7.27 % -12.83 % -1.09 %
135,940.00 -10,660.00 127,786.00 -18,814.00 145,000.00 -1,600.00146,600.00

119 TRAFFIC SIGNAL SYSTEM 3
L.S. -23.78 % -31.33 % -22.62 %

142,829.00 -44,560.08 128,682.00 -58,707.08 145,000.00 -42,389.08187,389.08

3.0000
120 SEQUENTIAL ARROW SIGN

500.0000 HR -70.00 % 6.0000 -40.00 % 2.0000 -80.00 %
1,500.00 -3,500.00 3,000.00 -2,000.00 1,000.00 -4,000.00

10.0000
5,000.00

13,700.0000
121 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 448.00 % 12,000.0000 380.00 % 11,000.0000 340.00 %
27,400.00 22,400.00 24,000.00 19,000.00 22,000.00 17,000.00

2,500.0000
5,000.00

3.0000
122 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

900.0000 HR -40.00 % 1.0000 -80.00 % 2.0000 -60.00 %
2,700.00 -1,800.00 900.00 -3,600.00 1,800.00 -2,700.00

5.0000
4,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

TUCCI & SONS, INC. WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF  CPM
4224 WALLER RD E 1525 E MARINE VIEW DR 6819 S 228TH ST

KENT, WA  98032-2961

PROJECT : TACOMA   WA  984431099 EVERETT   WA  982011927 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
123 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 11.82 % -23.32 % 187.54 %
35,000.00 3,700.00 24,000.00 -7,300.00 90,000.00 58,700.0031,300.00

38.5000
124 TRAFFIC CONTROL LABOR

8620.0000 HR 10.00 % 47.0000 34.29 % 45.0000 28.57 %
331,870.00 30,170.00 405,140.00 103,440.00 387,900.00 86,200.00

35.0000
301,700.00

47.5000
125 TRAFFIC CONTROL SUPERVISOR

3730.0000 HR 35.71 % 55.0000 57.14 % 48.0000 37.14 %
177,175.00 46,625.00 205,150.00 74,600.00 179,040.00 48,490.00

35.0000
130,550.00

165.0000
126 CONSTRUCTION SIGNS CLASS A

26.0000 m2 106.25 % 600.0000 650.00 % 165.0000 106.25 %
4,290.00 2,210.00 15,600.00 13,520.00 4,290.00 2,210.00

80.0000
2,080.00

OTHER ITEMS

3.9000
127 STRUCTURE EXCAVATION CLASS B INCL. HAUL

6737.0000 m3 -80.50 % 37.0000 85.00 % 12.0000 -40.00 %
26,274.30 -108,465.70 249,269.00 114,529.00 80,844.00 -53,896.00

20.0000
134,740.00

80.0000
128  STRUCTURE EX. CL. B INCL. HAUL - CONTAMINATED SOILS

715.0000 m3 33.33 % 140.0000 133.33 % 100.0000 66.67 %
57,200.00 14,300.00 100,100.00 57,200.00 71,500.00 28,600.00

60.0000
42,900.00

2.7000
129 SHORING OR EXTRA EXCAVATION CLASS B

1927.0000 m2 -46.00 % 26.5000 430.00 % 7.0000 40.00 %
5,202.90 -4,432.10 51,065.50 41,430.50 13,489.00 3,854.00

5.0000
9,635.00

130.0000
130 CONTROLLED DENSITY FILL

308.0000 m3 30.00 % 120.0000 20.00 % 110.0000 10.00 %
40,040.00 9,240.00 36,960.00 6,160.00 33,880.00 3,080.00

100.0000
30,800.00

150.0000
131 PLUGGING EXISTING PIPE

31.0000 EACH -57.14 % 150.0000 -57.14 % 190.0000 -45.71 %
4,650.00 -6,200.00 4,650.00 -6,200.00 5,890.00 -4,960.00

350.0000
10,850.00

132 ROADWAY SURVEYING
L.S. -27.50 % -12.50 % -25.00 %

145,000.00 -55,000.00 175,000.00 -25,000.00 150,000.00 -50,000.00200,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C500 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006682 REGION NO : 3 AWARDED ON : Dec 22 2003
VERSION NO :4 WORK ORDER# : 0L3464
HWY :SR 000,161 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 161
234TH STREET E TO 
204TH STREET E
99C500

TUCCI & SONS, INC. WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF  CPM
4224 WALLER RD E 1525 E MARINE VIEW DR 6819 S 228TH ST

KENT, WA  98032-2961

PROJECT : TACOMA   WA  984431099 EVERETT   WA  982011927 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
10:33

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

350.0000
133 ADJUST MONUMENT CASE AND COVER

4.0000 EACH 16.67 % 840.0000 180.00 % 350.0000 16.67 %
1,400.00 200.00 3,360.00 2,160.00 1,400.00 200.00

300.0000
1,200.00

28.7000
134 CEMENT CONC. SIDEWALK

1347.0000 m2 2.50 % 30.0000 7.14 % 40.0000 42.86 %
38,658.90 942.90 40,410.00 2,694.00 53,880.00 16,164.00

28.0000
37,716.00

10.5500
135  GRAVEL WALKWAY

2200.0000 m2 75.83 % 9.0000 50.00 % 14.0000 133.33 %
23,210.00 10,010.00 19,800.00 6,600.00 30,800.00 17,600.00

6.0000
13,200.00

1,350.0000
136  BUS PULLOUT CONC. PAD

6.0000 EACH 350.00 % 1,500.0000 400.00 % 1,500.0000 400.00 %
8,100.00 6,300.00 9,000.00 7,200.00 9,000.00 7,200.00

300.0000
1,800.00

175.0000
137  CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4 HOUR

215.0000 m2 75.00 % 175.0000 75.00 % 210.0000 110.00 %
37,625.00 16,125.00 37,625.00 16,125.00 45,150.00 23,650.00

100.0000
21,500.00

34.0000
138  VINYL COATED CHAIN LINE FENCE TYPE 3

933.0000 m -19.05 % 26.2500 -37.50 % 38.0000 -9.52 %
31,722.00 -7,464.00 24,491.25 -14,694.75 35,454.00 -3,732.00

42.0000
39,186.00

150.0000
139  VINYL COATED END, CORNER,  AND PULL POST FOR CHAIN LINK

42.0000 EACH -28.57 % 200.0000 -4.76 % 200.0000 -4.76 %
6,300.00 -2,520.00 8,400.00 -420.00 8,400.00 -420.00

210.0000
8,820.00

800.0000
140  DOUBLE 4.3 M VINYL COATED CHAIN LINK GATE

5.0000 EACH 190.91 % 675.0000 145.45 % 600.0000 118.18 %
4,000.00 2,625.00 3,375.00 2,000.00 3,000.00 1,625.00

275.0000
1,375.00

150.0000
141  POND MARKER

7.0000 EACH -25.00 % 200.0000 0.00 % 65.0000 -67.50 %
1,050.00 -350.00 1,400.00 0.00 455.00 -945.00

200.0000
1,400.00

1,200.0000
142 CONNECTION TO DRAINAGE STRUCTURE

8.0000 EACH 200.00 % 600.0000 50.00 % 800.0000 100.00 %
9,600.00 6,400.00 4,800.00 1,600.00 6,400.00 3,200.00

400.0000
3,200.00

350.0000
143 ADJUST MANHOLE

2.0000 EACH -30.00 % 940.0000 88.00 % 350.0000 -30.00 %
700.00 -300.00 1,880.00 880.00 700.00 -300.00

500.0000
1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

250.0000
144 ADJUST CATCH BASIN

9.0000 EACH 0.00 % 940.0000 276.00 % 350.0000 40.00 %
2,250.00 0.00 8,460.00 6,210.00 3,150.00 900.00

250.0000
2,250.00

145 FORCE ACCOUNT CLEANING EXISTING DRAINAGE
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

200.0000
146 ADJUST VALVE BOX

17.0000 EACH -20.00 % 840.0000 236.00 % 250.0000 0.00 %
3,400.00 -850.00 14,280.00 10,030.00 4,250.00 0.00

250.0000
4,250.00

147 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
148 TRIMMING AND CLEANUP

L.S. 36.36 % 309.09 % -9.09 %
15,000.00 4,000.00 45,000.00 34,000.00 10,000.00 -1,000.0011,000.00

60.0000
149  TRACK EXCAVATION INCL. HAUL

330.0000 m3 757.14 % 38.0000 442.86 % 25.0000 257.14 %
19,800.00 17,490.00 12,540.00 10,230.00 8,250.00 5,940.00

7.0000
2,310.00

119.0000
150  2.44 (8'-0") TIMBER CROSSTIES

164.0000 EACH 116.36 % 90.0000 63.64 % 100.0000 81.82 %
19,516.00 10,496.00 14,760.00 5,740.00 16,400.00 7,380.00

55.0000
9,020.00

575.0000
151  RECONSTRUCT TRACK

26.0000 Tm 38.55 % 557.0000 34.22 % 600.0000 44.58 %
14,950.00 4,160.00 14,482.00 3,692.00 15,600.00 4,810.00

415.0000
10,790.00

76.5000
152  RAISE EXISTING TRACK

141.0000 Tm -19.47 % 25.0000 -73.68 % 26.0000 -72.63 %
10,786.50 -2,608.50 3,525.00 -9,870.00 3,666.00 -9,729.00

95.0000
13,395.00

76.5000
153  SURFACE, LINE AND DRESS

60.2000 Tm 70.00 % 23.0000 -48.89 % 26.0000 -42.22 %
4,605.30 1,896.30 1,384.60 -1,324.40 1,565.20 -1,143.80

45.0000
2,709.00

1,915.0000
154  FURNISH AND INSTALL CONCRETE GRADE CROSSING, COMPLETE

32.9200 Tm 6.39 % 1,200.0000 -33.33 % 1,250.0000 -30.56 %
63,041.80 3,785.80 39,504.00 -19,752.00 41,150.00 -18,106.00

1,800.0000
59,256.00
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TOTAL AMOUNT

OTHER ITEMS
155  INSTALL HIGHWAY GRADE WARNING SYSTEM SR 161

L.S. -32.84 % -26.32 % -15.79 %
159,500.00 -78,000.00 175,000.00 -62,500.00 200,000.00 -37,500.00237,500.00

156 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
157 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-3.00 -3.00 -3.00-3.00

158 SPCC PLAN
L.S. -37.50 % -50.00 % -75.00 %

2,500.00 -1,500.00 2,000.00 -2,000.00 1,000.00 -3,000.004,000.00
159 FIELD OFFICE BUILDING

L.S. 20.00 % 25.00 % 150.00 %
24,000.00 4,000.00 25,000.00 5,000.00 50,000.00 30,000.0020,000.00

1.8000
160 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

2794.0000 m2 -28.00 % 1.8000 -28.00 % 6.0000 140.00 %
5,029.20 -1,955.80 5,029.20 -1,955.80 16,764.00 9,779.00

2.5000
6,985.00

275.0000
161 MAILBOX SUPPORT TYPE 1

18.0000 EACH 10.00 % 350.0000 40.00 % 210.0000 -16.00 %
4,950.00 450.00 6,300.00 1,800.00 3,780.00 -720.00

250.0000
4,500.00

0.0000
162 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

600.0000
163 MAILBOX SUPPORT TYPE 2

1.0000 EACH 140.00 % 690.0000 176.00 % 230.0000 -8.00 %
600.00 350.00 690.00 440.00 230.00 -20.00

250.0000
250.00

$7,422,703.12 1.59% $8,926,585.20 22.18% $9,171,488.20 25.53%$7,306,198.98CONTRACT TOTAL
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$9,171,488.20$7,422,703.12 $8,926,585.20BASE TOTAL 1.59% 22.18% 25.53%$7,306,198.98


