

PS&E JOB NO : 21A010 REVISION NO :
 CONTRACT NO : 009741 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : MS7462
 HWY : SR 525
 TITLE : SR 525
 MUKILTEO PEDESTRIAN AND TRAFFIC
 IMPROVEMENTS
 21A010
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Dec 15 2021
 ALL BIDS REJECTED : Jan 5 2022

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
A-1 LANDSCAPING AND CONSTRUCT: 20607 STATE ROUTE 9 SE	MIDMOUNTAIN CONTRACTORS, INC. 3075 112TH AVE NE STE 210 BELLEVUE WA 98004-8003	COMBINED CONSTRUCTION, INC. 3701 SOUTH RD 98275-5723
SNOHOMISH WA 982968316	KIRKLAND WA 980832909	MUKILTEO WA 982750418
CONTRACTOR NUMBER : 100388	CONTRACTOR NUMBER : 100390	CONTRACTOR NUMBER : 101079

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			0.22 %		63.28 %		91.43 %
			88,807.00	89,000.00	193.00	145,000.00	56,193.00	170,000.00	81,193.00
2	CLEARING AND GRUBBING 0.1200	ACRE	55,250.0000	76,000.0000	37.56 %	87,000.0000	57.47 %	25,000.0000	-54.75 %
			6,630.00	9,120.00	2,490.00	10,440.00	3,810.00	3,000.00	-3,630.00
3	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.			162.86 %		-37.77 %		-70.36 %
			33,743.59	88,700.00	54,956.41	21,000.00	-12,743.59	10,000.00	-23,743.59
4	REMOVING PORTION OF EXISTING BRIDGE NO. 525/010	L.S.			1,083.24 %		-47.62 %		138.10 %
			6,300.00	74,544.00	68,244.00	3,300.00	-3,000.00	15,000.00	8,700.00
GRADING									
5	ROADWAY EXCAVATION INCL. HAUL 20.0000	C.Y.	42.0000	155.0000	269.05 %	350.0000	733.33 %	300.0000	614.29 %
			840.00	3,100.00	2,260.00	7,000.00	6,160.00	6,000.00	5,160.00
DRAINAGE									
6	UNDERDRAIN PIPE 6 IN. DIAM. 35.0000	L.F.	41.9900	320.0000	662.09 %	105.0000	150.06 %	35.0000	-16.65 %
			1,469.65	11,200.00	9,730.35	3,675.00	2,205.35	1,225.00	-244.65
STRUCTURE									
7	STRUCTURE EXCAVATION CLASS A INCL. HAUL 103.0000	C.Y.	50.0000	133.0000	166.00 %	165.0000	230.00 %	275.0000	450.00 %
			5,150.00	13,699.00	8,549.00	16,995.00	11,845.00	28,325.00	23,175.00
8	SHORING OR EXTRA EXCAVATION CL. A	L.S.			37.00 %		114.29 %		-41.81 %
			21,000.00	28,770.00	7,770.00	45,000.00	24,000.00	12,220.00	-8,780.00

PS&E JOB NO : 21A010 REVISION NO :
 CONTRACT NO : 009741 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : MS7462
 HWY : SR 525
 TITLE : SR 525
 MUKILTEO PEDESTRIAN AND TRAFFIC
 IMPROVEMENTS
 21A010
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Dec 15 2021
 ALL BIDS REJECTED : Jan 5 2022

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
A-1 LANDSCAPING AND CONSTRUCT: 20607 STATE ROUTE 9 SE	MIDMOUNTAIN CONTRACTORS, INC. 3075 112TH AVE NE STE 210 BELLEVUE WA 98004-8003	COMBINED CONSTRUCTION, INC. 3701 SOUTH RD 98275-5723
SNOHOMISH WA 982968316	KIRKLAND WA 980832909	MUKILTEO WA 982750418
CONTRACTOR NUMBER : 100388	CONTRACTOR NUMBER : 100390	CONTRACTOR NUMBER : 101079

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
9	GRAVEL BACKFILL FOR WALL									
	50.0000	C.Y.	75.1400	110.0000	46.39 %	135.0000	79.66 %	95.0000	26.43 %	
			3,757.00	5,500.00	1,743.00	6,750.00	2,993.00	4,750.00	993.00	
10	EPOXY-COATED ST. REINF. BAR FOR SIDEWALK EXTENSION									
	3251.0000	LB.	2.7600	10.0000	262.32 %	5.0000	81.16 %	5.0000	81.16 %	
			8,972.76	32,510.00	23,537.24	16,255.00	7,282.24	16,255.00	7,282.24	
11	ST. REINF. BAR FOR RETAINING WALL									
	6441.0000	LB.	1.6600	8.0000	381.93 %	4.0000	140.96 %	3.0000	80.72 %	
			10,692.06	51,528.00	40,835.94	25,764.00	15,071.94	19,323.00	8,630.94	
12	ST. REINF. BAR FOR STAIRS AND PLATFORM									
	973.0000	LB.	1.6600	7.0000	321.69 %	4.0000	140.96 %	4.0000	140.96 %	
			1,615.18	6,811.00	5,195.82	3,892.00	2,276.82	3,892.00	2,276.82	
13	ST. REINF. BAR FOR SIDEWALK EXTENSION									
	85.0000	LB.	27.6300	10.0000	-63.81 %	4.0000	-85.52 %	5.0000	-81.90 %	
			2,348.55	850.00	-1,498.55	340.00	-2,008.55	425.00	-1,923.55	
14	CONC. CLASS 4000 FOR SIDEWALK EXTENSION									
	25.0000	C.Y.	552.5000	2,430.0000	339.82 %	1,175.0000	112.67 %	1,970.0000	256.56 %	
			13,812.50	60,750.00	46,937.50	29,375.00	15,562.50	49,250.00	35,437.50	
15	CONC. CLASS 4000 FOR STAIRS AND PLATFORM									
	7.0000	C.Y.	994.5000	2,490.0000	150.38 %	5,300.0000	432.93 %	5,990.0000	502.31 %	
			6,961.50	17,430.00	10,468.50	37,100.00	30,138.50	41,930.00	34,968.50	
16	CONC. CLASS 4000 FOR RETAINING WALL									
	41.0000	C.Y.	718.2500	1,900.0000	164.53 %	4,500.0000	526.52 %	2,910.0000	305.15 %	
			29,448.25	77,900.00	48,451.75	184,500.00	155,051.75	119,310.00	89,861.75	
17	BRIDGE RAILING TYPE CHAIN LINK									
	13.0000	L.F.	165.7500	145.0000	-12.52 %	150.0000	-9.50 %	450.0000	171.49 %	
			2,154.75	1,885.00	-269.75	1,950.00	-204.75	5,850.00	3,695.25	
18	BRIDGE RAILING TYPE PIPE RAILING									
	73.0000	L.F.	165.7500	220.0000	32.73 %	730.0000	340.42 %	650.0000	292.16 %	
			12,099.75	16,060.00	3,960.25	53,290.00	41,190.25	47,450.00	35,350.25	
19	BRIDGE RAILING TYPE CABLE RAILING									
	60.0000	L.F.	442.0000	450.0000	1.81 %	450.0000	1.81 %	985.0000	122.85 %	
			26,520.00	27,000.00	480.00	27,000.00	480.00	59,100.00	32,580.00	

PS&E JOB NO : 21A010 REVISION NO :
 CONTRACT NO : 009741 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : MS7462
 HWY : SR 525
 TITLE : SR 525
 MUKILTEO PEDESTRIAN AND TRAFFIC
 IMPROVEMENTS
 21A010
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Dec 15 2021
 ALL BIDS REJECTED : Jan 5 2022

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	A-1 LANDSCAPING AND CONSTRUCT:			MIDMOUNTAIN CONTRACTORS, INC.			COMBINED CONSTRUCTION, INC.	
	20607 STATE ROUTE 9 SE			3075 112TH AVE NE STE 210			3701 SOUTH RD	
				BELLEVUE WA 98004-8003			98275-5723	
	SNOHOMISH WA 982968316			KIRKLAND WA 980832909			MUKILTEO WA 982750418	
	CONTRACTOR NUMBER : 100388			CONTRACTOR NUMBER : 100390			CONTRACTOR NUMBER : 101079	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
20	BRIDGE RAILING TYPE PEDESTRIAN RAIL									
	38.0000	L.F.	165.7500	350.0000	111.16 %	535.0000	222.78 %	595.0000	258.97 %	
			6,298.50	13,300.00	7,001.50	20,330.00	14,031.50	22,610.00	16,311.50	
21	BRIDGE RAIL OPENING PROTECTION									
	217.0000	L.F.	110.5000	70.0000	-36.65 %	390.0000	252.94 %	455.0000	311.76 %	
			23,978.50	15,190.00	-8,788.50	84,630.00	60,651.50	98,735.00	74,756.50	
22	EXPANSION JOINT SYSTEM COMPRESSION SEAL - SUPERSTR.									
	118.0000	L.F.	165.7500	135.0000	-18.55 %	65.0000	-60.78 %	200.0000	20.66 %	
			19,558.50	15,930.00	-3,628.50	7,670.00	-11,888.50	23,600.00	4,041.50	
23	BRIDGE DECK REPAIR BR. NO. 525/010									
	54.0000	S.F.	165.7500	850.0000	412.82 %	75.0000	-54.75 %	150.0000	-9.50 %	
			8,950.50	45,900.00	36,949.50	4,050.00	-4,900.50	8,100.00	-850.50	
24	WATERPROOF MEMBRANE BR. NO. 525/010									
	1087.0000	S.Y.	33.1500	35.0000	5.58 %	90.0000	171.49 %	29.0000	-12.52 %	
			36,034.05	38,045.00	2,010.95	97,830.00	61,795.95	31,523.00	-4,511.05	
25	SCARIFYING CONC. SURFACE BR. NO. 525/10									
	88.0000	S.Y.	110.5000	65.0000	-41.18 %	85.0000	-23.08 %	225.0000	103.62 %	
			9,724.00	5,720.00	-4,004.00	7,480.00	-2,244.00	19,800.00	10,076.00	
SURFACING										
26	CRUSHED SURFACING BASE COURSE									
	30.0000	TON	82.8800	98.0000	18.24 %	225.0000	171.48 %	95.0000	14.62 %	
			2,486.40	2,940.00	453.60	6,750.00	4,263.60	2,850.00	363.60	
HOT MIX ASPHALT										
27	CRACK SEALING - LF									
	90.0000	L.F.	8.8400	35.0000	295.93 %	35.0000	295.93 %	10.0000	13.12 %	
			795.60	3,150.00	2,354.40	3,150.00	2,354.40	900.00	104.40	
28	PLANING BITUMINOUS PAVEMENT									
	1170.0000	S.Y.	23.2100	12.0000	-48.30 %	9.0000	-61.22 %	6.7000	-71.13 %	
			27,155.70	14,040.00	-13,115.70	10,530.00	-16,625.70	7,839.00	-19,316.70	

PS&E JOB NO : 21A010 REVISION NO :
 CONTRACT NO : 009741 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : MS7462
 HWY : SR 525
 TITLE : SR 525
 MUKILTEO PEDESTRIAN AND TRAFFIC
 IMPROVEMENTS
 21A010
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Dec 15 2021
 ALL BIDS REJECTED : Jan 5 2022

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 A-1 LANDSCAPING AND CONSTRUCT: MIDMOUNTAIN CONTRACTORS, INC. COMBINED CONSTRUCTION, INC.
 20607 STATE ROUTE 9 SE 3075 112TH AVE NE STE 210 3701 SOUTH RD
 BELLEVUE WA 98004-8003 98275-5723
 SNOHOMISH WA 982968316 KIRKLAND WA 980832909 MUKILTEO WA 982750418
 CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 101079

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
HOT MIX ASPHALT										
29	REMOVING EXISTING OVERLAY FROM BRIDGE DECK BR NO 525/010									
	1188.0000	S.Y.	27.6300	9.0000	-67.43 %	30.0000	8.58 %	41.0000	48.39 %	
			32,824.44	10,692.00	-22,132.44	35,640.00	2,815.56	48,708.00	15,883.56	
30	HMA CL. 1/2 IN. PG 58H-22									
	280.0000	TON	221.0000	198.0000	-10.41 %	225.0000	1.81 %	190.0000	-14.03 %	
			61,880.00	55,440.00	-6,440.00	63,000.00	1,120.00	53,200.00	-8,680.00	
31	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			1,856.40	1,856.40		1,856.40		1,856.40		
32	COMPACTION PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			3,094.00	3,094.00		3,094.00		3,094.00		
33	ASPHALT COST PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			910.00	910.00		910.00		910.00		
34	HMA SAWCUT AND SEAL									
	96.0000	L.F.	33.1500	35.0000	5.58 %	15.0000	-54.75 %	35.0000	5.58 %	
			3,182.40	3,360.00	177.60	1,440.00	-1,742.40	3,360.00	177.60	
35	CYCLIC DENSITY PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-2.00	-2.00		-2.00		-2.00		
EROSION CONTROL AND ROADSIDE PLANTING										
36	ESC LEAD									
	15.0000	DAY	221.0000	550.0000	148.87 %	290.0000	31.22 %	350.0000	58.37 %	
			3,315.00	8,250.00	4,935.00	4,350.00	1,035.00	5,250.00	1,935.00	
37	INLET PROTECTION									
	15.0000	EACH	165.7500	220.0000	32.73 %	160.0000	-3.47 %	250.0000	50.83 %	
			2,486.25	3,300.00	813.75	2,400.00	-86.25	3,750.00	1,263.75	
38	STREET CLEANING									
	40.0000	HR	200.0000	290.0000	45.00 %	195.0000	-2.50 %	200.0000	0.00 %	
			8,000.00	11,600.00	3,600.00	7,800.00	-200.00	8,000.00	0.00	

PS&E JOB NO : 21A010 REVISION NO :
 CONTRACT NO : 009741 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : MS7462
 HWY : SR 525
 TITLE : SR 525
 MUKILTEO PEDESTRIAN AND TRAFFIC
 IMPROVEMENTS
 21A010
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Dec 15 2021
 ALL BIDS REJECTED : Jan 5 2022

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
A-1 LANDSCAPING AND CONSTRUCT:			MIDMOUNTAIN CONTRACTORS, INC.	COMBINED CONSTRUCTION, INC.				
20607 STATE ROUTE 9 SE			3075 112TH AVE NE STE 210	3701 SOUTH RD				
			BELLEVUE WA 98004-8003	98275-5723				
SNOHOMISH WA 982968316			KIRKLAND WA 980832909	MUKILTEO WA 982750418				
CONTRACTOR NUMBER : 100388			CONTRACTOR NUMBER : 100390	CONTRACTOR NUMBER : 101079				

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CONTROL AND ROADSIDE PLANTING									
39	COMPOST SOCK								
	260.0000	L.F.	16.5800	22.0000	32.69 %	4.7500	-71.35 %	15.0000	-9.53 %
			4,310.80	5,720.00	1,409.20	1,235.00	-3,075.80	3,900.00	-410.80
40	EROSION/WATER POLLUTION CONTROL								
	EST.				0.00 %		0.00 %		0.00 %
			22,100.00	22,100.00		22,100.00		22,100.00	
41	SEEDING AND FERTILIZING BY HAND								
	55.0000	S.Y.	19.8900	9.0000	-54.75 %	30.0000	50.83 %	60.0000	201.66 %
			1,093.95	495.00	-598.95	1,650.00	556.05	3,300.00	2,206.05
42	TOPSOIL TYPE A								
	297.0000	S.Y.	77.3500	15.0000	-80.61 %	160.0000	106.85 %	25.0000	-67.68 %
			22,972.95	4,455.00	-18,517.95	47,520.00	24,547.05	7,425.00	-15,547.95
43	PSIPE SHORE PINE, 18 IN HT, NO. 2 CONT.								
	4.0000	EACH	143.6500	27.0000	-81.20 %	43.0000	-70.07 %	30.0000	-79.12 %
			574.60	108.00	-466.60	172.00	-402.60	120.00	-454.60
44	PSIPE AMERICAN DUNE GRASS, 12 IN HT, NO. 1 CONT.								
	102.0000	EACH	22.1000	20.0000	-9.50 %	31.0000	40.27 %	30.0000	35.75 %
			2,254.20	2,040.00	-214.20	3,162.00	907.80	3,060.00	805.80
45	PSIPE BALDHIP ROSE, 12 IN HT, NO. 1 CONT.								
	89.0000	EACH	22.1000	20.0000	-9.50 %	31.0000	40.27 %	30.0000	35.75 %
			1,966.90	1,780.00	-186.90	2,759.00	792.10	2,670.00	703.10
46	PSIPE KINNIKINNIK, 6 IN HT, NO. 1 CONT.								
	578.0000	EACH	19.8900	20.0000	0.55 %	31.0000	55.86 %	30.0000	50.83 %
			11,496.42	11,560.00	63.58	17,918.00	6,421.58	17,340.00	5,843.58
47	PSIPE MOUNT VERNON LAUREL, 6 IN HT, NO.1 CONT.								
	81.0000	EACH	27.6300	26.0000	-5.90 %	31.0000	12.20 %	30.0000	8.58 %
			2,238.03	2,106.00	-132.03	2,511.00	272.97	2,430.00	191.97
48	PSIPE PIERETTE PAVEMENT ROSE, 12 IN HT, NO. 1 CONT.								
	61.0000	EACH	44.2000	20.0000	-54.75 %	31.0000	-29.86 %	30.0000	-32.13 %
			2,696.20	1,220.00	-1,476.20	1,891.00	-805.20	1,830.00	-866.20
49	PSIPE RED FLOWERING CURRANT, 12 IN HT, NO. 1 CONT.								
	3.0000	EACH	22.1000	20.0000	-9.50 %	31.0000	40.27 %	30.0000	35.75 %
			66.30	60.00	-6.30	93.00	26.70	90.00	23.70

PS&E JOB NO : 21A010 REVISION NO :
 CONTRACT NO : 009741 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : MS7462
 HWY : SR 525
 TITLE : SR 525
 MUKILTEO PEDESTRIAN AND TRAFFIC
 IMPROVEMENTS
 21A010
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Dec 15 2021
 ALL BIDS REJECTED : Jan 5 2022

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
A-1 LANDSCAPING AND CONSTRUCT: 20607 STATE ROUTE 9 SE	MIDMOUNTAIN CONTRACTORS, INC. 3075 112TH AVE NE STE 210 BELLEVUE WA 98004-8003	COMBINED CONSTRUCTION, INC. 3701 SOUTH RD 98275-5723
SNOHOMISH WA 982968316	KIRKLAND WA 980832909	MUKILTEO WA 982750418
CONTRACTOR NUMBER : 100388	CONTRACTOR NUMBER : 100390	CONTRACTOR NUMBER : 101079

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
50	PSIPE SNOWBERRY, 12 IN HT, NO. 1 CONT.									
	3.0000 EACH		27.6300	20.0000	-27.61 %	31.0000	12.20 %	30.0000	8.58 %	
			82.89	60.00	-22.89	93.00	10.11	90.00	7.11	
51	PSIPE TALL OREGON GRAPE, 12 IN HT, NO. 1 CONT.									
	5.0000 EACH		22.1000	20.0000	-9.50 %	31.0000	40.27 %	30.0000	35.75 %	
			110.50	100.00	-10.50	155.00	44.50	150.00	39.50	
52	PSIPE POINT REYES CEANITHUS 12 IN HT, NO. 1 CONT.									
	29.0000 EACH		27.6300	20.0000	-27.61 %	31.0000	12.20 %	30.0000	8.58 %	
			801.27	580.00	-221.27	899.00	97.73	870.00	68.73	
53	PSIPE WHITE ROCKROSE 12 IN HT, NO. 1 CONT.									
	81.0000 EACH		33.1500	20.0000	-39.67 %	31.0000	-6.49 %	30.0000	-9.50 %	
			2,685.15	1,620.00	-1,065.15	2,511.00	-174.15	2,430.00	-255.15	
54	PSIPE VEITCHII BOSTON IVY, 12 IN HT, NO. 1 CONT.									
	3.0000 EACH		27.6300	22.0000	-20.38 %	31.0000	12.20 %	30.0000	8.58 %	
			82.89	66.00	-16.89	93.00	10.11	90.00	7.11	
55	FINE COMPOST									
	65.0000 S.Y.		11.0500	18.0000	62.90 %	90.0000	714.48 %	50.0000	352.49 %	
			718.25	1,170.00	451.75	5,850.00	5,131.75	3,250.00	2,531.75	
56	BARK OR WOOD CHIP MULCH									
	306.0000 S.Y.		13.2600	18.0000	35.75 %	17.0000	28.21 %	16.0000	20.66 %	
			4,057.56	5,508.00	1,450.44	5,202.00	1,144.44	4,896.00	838.44	
57	HIGH VISIBILITY FENCE									
	320.0000 L.F.		5.5300	12.0000	117.00 %	5.7500	3.98 %	10.0000	80.83 %	
			1,769.60	3,840.00	2,070.40	1,840.00	70.40	3,200.00	1,430.40	
58	SOIL DECOMPACTION									
	31.0000 S.Y.		11.0500	16.0000	44.80 %	66.0000	497.29 %	45.0000	307.24 %	
			342.55	496.00	153.45	2,046.00	1,703.45	1,395.00	1,052.45	
TRAFFIC										
59	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	160.0000 L.F.		110.5000	66.0000	-40.27 %	95.0000	-14.03 %	70.0000	-36.65 %	
			17,680.00	10,560.00	-7,120.00	15,200.00	-2,480.00	11,200.00	-6,480.00	

PS&E JOB NO : 21A010 REVISION NO :
 CONTRACT NO : 009741 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : MS7462
 HWY : SR 525
 TITLE : SR 525
 MUKILTEO PEDESTRIAN AND TRAFFIC
 IMPROVEMENTS
 21A010
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Dec 15 2021
 ALL BIDS REJECTED : Jan 5 2022

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
A-1 LANDSCAPING AND CONSTRUCT: 20607 STATE ROUTE 9 SE	MIDMOUNTAIN CONTRACTORS, INC. 3075 112TH AVE NE STE 210 BELLEVUE WA 98004-8003	COMBINED CONSTRUCTION, INC. 3701 SOUTH RD 98275-5723
SNOHOMISH WA 982968316	KIRKLAND WA 980832909	MUKILTEO WA 982750418
CONTRACTOR NUMBER : 100388	CONTRACTOR NUMBER : 100390	CONTRACTOR NUMBER : 101079

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
60	CEMENT CONC. PEDESTRIAN CURB									
	60.0000	L.F.	66.3000	70.0000	5.58 %	105.0000	58.37 %	55.0000	-17.04 %	
			3,978.00	4,200.00	222.00	6,300.00	2,322.00	3,300.00	-678.00	
61	PROFILED PLASTIC LINE									
	2360.0000	L.F.	6.6300	4.0000	-39.67 %	3.8000	-42.68 %	3.0000	-54.75 %	
			15,646.80	9,440.00	-6,206.80	8,968.00	-6,678.80	7,080.00	-8,566.80	
62	PLASTIC CROSSWALK LINE									
	100.0000	S.F.	16.5800	13.0000	-21.59 %	15.0000	-9.53 %	8.0000	-51.75 %	
			1,658.00	1,300.00	-358.00	1,500.00	-158.00	800.00	-858.00	
63	PLASTIC STOP LINE									
	14.0000	L.F.	49.7300	44.0000	-11.52 %	45.0000	-9.51 %	10.0000	-79.89 %	
			696.22	616.00	-80.22	630.00	-66.22	140.00	-556.22	
64	PLASTIC TRAFFIC ARROW									
	3.0000	EACH	386.7500	500.0000	29.28 %	550.0000	42.21 %	500.0000	29.28 %	
			1,160.25	1,500.00	339.75	1,650.00	489.75	1,500.00	339.75	
65	PLASTIC TRAFFIC LETTER									
	15.0000	EACH	165.7500	200.0000	20.66 %	185.0000	11.61 %	500.0000	201.66 %	
			2,486.25	3,000.00	513.75	2,775.00	288.75	7,500.00	5,013.75	
66	RAISED PAVEMENT MARKER TYPE 2									
	0.5000	HUND	1,436.5000	1,400.0000	-2.54 %	1,500.0000	4.42 %	1,500.0000	4.42 %	
			718.25	700.00	-18.25	750.00	31.75	750.00	31.75	
67	PERMANENT SIGNING									
		L.S.			385.35 %		137.28 %		477.46 %	
			4,635.80	22,500.00	17,864.20	11,000.00	6,364.20	26,770.00	22,134.20	
68	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	4700.0000	L.F.	0.7700	1.5000	94.81 %	0.7000	-9.09 %	2.0000	159.74 %	
			3,619.00	7,050.00	3,431.00	3,290.00	-329.00	9,400.00	5,781.00	
69	ILLUMINATION SYSTEM									
		L.S.			153.39 %		189.59 %		203.08 %	
			11,050.00	28,000.00	16,950.00	32,000.00	20,950.00	33,490.00	22,440.00	
70	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			31.49 %		-17.37 %		-11.15 %	
			112,554.00	148,000.00	35,446.00	93,000.00	-19,554.00	100,000.00	-12,554.00	

PS&E JOB NO : 21A010 REVISION NO :
 CONTRACT NO : 009741 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : MS7462
 HWY : SR 525
 TITLE : SR 525
 MUKILTEO PEDESTRIAN AND TRAFFIC
 IMPROVEMENTS
 21A010
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Dec 15 2021
 ALL BIDS REJECTED : Jan 5 2022

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
A-1 LANDSCAPING AND CONSTRUCT: 20607 STATE ROUTE 9 SE	MIDMOUNTAIN CONTRACTORS, INC. 3075 112TH AVE NE STE 210 BELLEVUE WA 98004-8003	COMBINED CONSTRUCTION, INC. 3701 SOUTH RD 98275-5723
SNOHOMISH WA 982968316	KIRKLAND WA 980832909	MUKILTEO WA 982750418
CONTRACTOR NUMBER : 100388	CONTRACTOR NUMBER : 100390	CONTRACTOR NUMBER : 101079

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
71	PEDESTRIAN TRAFFIC CONTROL	L.S.			307.24 %			-54.75 %		171.49 %
			5,525.00	22,500.00	16,975.00	2,500.00	-3,025.00	15,000.00	9,475.00	
72	PLASTIC CROSSHATCH MARKING	L.F.			-32.13 %			-41.18 %		8.60 %
	175.0000		22.1000	15.0000	-1,242.50	13.0000	-1,592.50	24.0000	332.50	
73	CONTRACTOR PROVIDED UNIFORMED LAW ENFORCEMENT	HR			25.19 %			-5.73 %		31.98 %
	700.0000		132.6000	166.0000	23,380.00	125.0000	-5,320.00	175.0000	29,680.00	
			92,820.00	116,200.00		87,500.00		122,500.00		
OTHER ITEMS										
74	TYPE B PROGRESS SCHEDULE	L.S.			240.00 %			0.00 %		0.00 %
			5,000.00	17,000.00	12,000.00	5,000.00	0.00	5,000.00	0.00	
75	GRAVEL BACKFILL FOR DRAIN	C.Y.			497.58 %			915.88 %		258.55 %
	2.0000		58.5700	350.0000	582.86	595.0000	1,072.86	210.0000	302.86	
			117.14	700.00		1,190.00		420.00		
76	STRUCTURE SURVEYING	L.S.			170.00 %			-55.00 %		50.00 %
			5,000.00	13,500.00	8,500.00	2,250.00	-2,750.00	7,500.00	2,500.00	
77	ROADWAY SURVEYING	L.S.			191.60 %			92.80 %		50.00 %
			5,000.00	14,580.00	9,580.00	9,640.00	4,640.00	7,500.00	2,500.00	
78	ADA FEATURES SURVEYING	L.S.			120.00 %			22.00 %		0.00 %
			2,500.00	5,500.00	3,000.00	3,050.00	550.00	2,500.00	0.00	
79	CEMENT CONC. SIDEWALK	S.Y.			-55.76 %			-24.59 %		0.55 %
	70.0000		198.9000	88.0000	-7,763.00	150.0000	-3,423.00	200.0000	77.00	
			13,923.00	6,160.00		10,500.00		14,000.00		
80	CEMENT CONC. CURB RAMP TYPE PARALLEL A	EACH			-42.41 %			-73.67 %		-17.73 %
	1.0000		6,077.5000	3,500.0000	-2,577.50	1,600.0000	-4,477.50	5,000.0000	-1,077.50	
			6,077.50	3,500.00		1,600.00		5,000.00		

PS&E JOB NO : 21A010 REVISION NO :
 CONTRACT NO : 009741 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : MS7462
 HWY : SR 525
 TITLE : SR 525
 MUKILTEO PEDESTRIAN AND TRAFFIC
 IMPROVEMENTS
 21A010
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Dec 15 2021
 ALL BIDS REJECTED : Jan 5 2022

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
A-1 LANDSCAPING AND CONSTRUCT: 20607 STATE ROUTE 9 SE	MIDMOUNTAIN CONTRACTORS, INC. 3075 112TH AVE NE STE 210 BELLEVUE WA 98004-8003	COMBINED CONSTRUCTION, INC. 3701 SOUTH RD 98275-5723
SNOHOMISH WA 982968316	KIRKLAND WA 980832909	MUKILTEO WA 982750418
CONTRACTOR NUMBER : 100388	CONTRACTOR NUMBER : 100390	CONTRACTOR NUMBER : 101079

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
81	CEMENT CONC. CURB RAMP TYPE PERPENDICULAR B									
	1.0000	EACH	6,077.5000	3,500.0000	-42.41 %	1,600.0000	-73.67 %	5,000.0000	-17.73 %	
			6,077.50	3,500.00	-2,577.50	1,600.00	-4,477.50	5,000.00	-1,077.50	
82	DECORATIVE CONCRETE									
	30.0000	S.Y.	165.7500	450.0000	171.49 %	825.0000	397.74 %	478.0000	188.39 %	
			4,972.50	13,500.00	8,527.50	24,750.00	19,777.50	14,340.00	9,367.50	
83	DETECTABLE WARNING SURFACE									
	22.0000	S.F.	55.2500	250.0000	352.49 %	42.0000	-23.98 %	55.0000	-0.45 %	
			1,215.50	5,500.00	4,284.50	924.00	-291.50	1,210.00	-5.50	
84	CHAIN LINK FENCE TYPE 3									
	90.0000	L.F.	55.2500	175.0000	216.74 %	110.0000	99.10 %	205.0000	271.04 %	
			4,972.50	15,750.00	10,777.50	9,900.00	4,927.50	18,450.00	13,477.50	
85	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE									
	9.0000	EACH	331.0000	450.0000	35.95 %	550.0000	66.16 %	412.0000	24.47 %	
			2,979.00	4,050.00	1,071.00	4,950.00	1,971.00	3,708.00	729.00	
86	ADJUST MANHOLE									
	1.0000	EACH	1,049.7500	2,250.0000	114.34 %	675.0000	-35.70 %	1,500.0000	42.89 %	
			1,049.75	2,250.00	1,200.25	675.00	-374.75	1,500.00	450.25	
87	ADJUST CATCH BASIN									
	1.0000	EACH	828.7500	1,600.0000	93.06 %	650.0000	-21.57 %	1,000.0000	20.66 %	
			828.75	1,600.00	771.25	650.00	-178.75	1,000.00	171.25	
88	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN									
	1.0000	EACH	1,105.0000	1,200.0000	8.60 %	1,200.0000	8.60 %	2,975.0000	169.23 %	
			1,105.00	1,200.00	95.00	1,200.00	95.00	2,975.00	1,870.00	
89	ADJUST VALVE BOX									
	2.0000	EACH	663.0000	650.0000	-1.96 %	535.0000	-19.31 %	1,000.0000	50.83 %	
			1,326.00	1,300.00	-26.00	1,070.00	-256.00	2,000.00	674.00	
90	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			4,420.00	4,420.00		4,420.00		4,420.00		
91	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		

PS&E JOB NO : 21A010 REVISION NO :
 CONTRACT NO : 009741 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : MS7462
 HWY : SR 525
 TITLE : SR 525
 MUKILTEO PEDESTRIAN AND TRAFFIC
 IMPROVEMENTS
 21A010
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Dec 15 2021
 ALL BIDS REJECTED : Jan 5 2022

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 A-1 LANDSCAPING AND CONSTRUCT: MIDMOUNTAIN CONTRACTORS, INC. COMBINED CONSTRUCTION, INC.
 20607 STATE ROUTE 9 SE 3075 112TH AVE NE STE 210 3701 SOUTH RD
 BELLEVUE WA 98004-8003 98275-5723
 SNOHOMISH WA 982968316 KIRKLAND WA 980832909 MUKILTEO WA 982750418
 CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 101079

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
92	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00	-1.00		-1.00	
93	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00	-1.00		-1.00	
94	SPCC PLAN	L.S.			-11.76 %			-45.70 %		13.12 %
			4,420.00	3,900.00	-520.00	2,400.00	-2,020.00	5,000.00	580.00	
95	NO TRESPASSING SIGN	EACH			-33.63 %			-24.59 %		-39.67 %
	1.0000		828.7500	550.0000	-278.75	625.0000	-203.75	500.0000	-328.75	
96	HEALTH AND SAFETY PLAN	L.S.			-36.65 %			-38.91 %		-24.59 %
			6,630.00	4,200.00	-2,430.00	4,050.00	-2,580.00	5,000.00	-1,630.00	
97	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.			0.00 %			0.00 %		0.00 %
			16,575.00	16,575.00		16,575.00		16,575.00		
98	ADJUST WATER METER BOX	EACH			-32.13 %			-15.54 %		50.83 %
	1.0000		663.0000	450.0000	-213.00	560.0000	-103.00	1,000.0000	337.00	
			663.00	450.00		560.00		1,000.00		
CONTRACT TOTAL			\$991,050.75	\$1,452,035.40	46.51%	\$1,498,154.40	51.17%	\$1,506,255.40	51.99%	
NOTE : ALL BIDS REJECTED.										
BASE TOTAL			\$991,050.75	\$1,452,035.40	46.51%	\$1,498,154.40	51.17%	\$1,506,255.40	51.99%	
NOTE : ALL BIDS REJECTED										

PS&E JOB NO : 21A010 REVISION NO :
 CONTRACT NO : 009741 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : MS7462
 HWY : SR 525
 TITLE : SR 525
 MUKILTEO PEDESTRIAN AND TRAFFIC
 IMPROVEMENTS
 21A010
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Dec 15 2021
 ALL BIDS REJECTED : Jan 5 2022

----- 4TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 7017 EVERSON GOSHEN ROAD
 EVERSON WA 982479740
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION								
		L.S.			63.28 %				-100.00 %
			88,807.00	145,000.00		0.00			
2	CLEARING AND GRUBBING 0.1200	ACRE	55,250.0000	65,000.0000	17.65 %				-100.00 %
			6,630.00	7,800.00	1,170.00	0.00			
3	REMOVAL OF STRUCTURES AND OBSTRUCTIONS								
		L.S.			-55.55 %				-100.00 %
			33,743.59	15,000.00	-18,743.59	0.00			
4	REMOVING PORTION OF EXISTING BRIDGE NO. 525/010								
		L.S.			11.11 %				-100.00 %
			6,300.00	7,000.00	700.00	0.00			
GRADING									
5	ROADWAY EXCAVATION INCL. HAUL 20.0000	C.Y.	42.0000	80.0000	90.48 %				-100.00 %
			840.00	1,600.00	760.00	0.00			
DRAINAGE									
6	UNDERDRAIN PIPE 6 IN. DIAM. 35.0000	L.F.	41.9900	70.0000	66.71 %				-100.00 %
			1,469.65	2,450.00	980.35	0.00			
STRUCTURE									
7	STRUCTURE EXCAVATION CLASS A INCL. HAUL 103.0000	C.Y.	50.0000	136.6300	173.26 %				-100.00 %
			5,150.00	14,072.89	8,922.89	0.00			
8	SHORING OR EXTRA EXCAVATION CL. A								
		L.S.			-28.57 %				-100.00 %
			21,000.00	15,000.00	-6,000.00	0.00			

PS&E JOB NO : 21A010 REVISION NO :
 CONTRACT NO : 009741 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : MS7462
 HWY : SR 525
 TITLE : SR 525
 MUKILTEO PEDESTRIAN AND TRAFFIC
 IMPROVEMENTS
 21A010
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Dec 15 2021
 ALL BIDS REJECTED : Jan 5 2022

----- 4TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 7017 EVERSON GOSHEN ROAD
 EVERSON WA 982479740
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			EST. QUANTITY						
STRUCTURE									
9	GRAVEL BACKFILL FOR WALL								
	50.0000	C.Y.		75.1400		105.4300	40.31 %		-100.00 %
				3,757.00		5,271.50	1,514.50	0.00	
10	EPOXY-COATED ST. REINF. BAR FOR SIDEWALK EXTENSION								
	3251.0000	LB.		2.7600		3.0600	10.87 %		-100.00 %
				8,972.76		9,948.06	975.30	0.00	
11	ST. REINF. BAR FOR RETAINING WALL								
	6441.0000	LB.		1.6600		2.1500	29.52 %		-100.00 %
				10,692.06		13,848.15	3,156.09	0.00	
12	ST. REINF. BAR FOR STAIRS AND PLATFORM								
	973.0000	LB.		1.6600		2.9800	79.52 %		-100.00 %
				1,615.18		2,899.54	1,284.36	0.00	
13	ST. REINF. BAR FOR SIDEWALK EXTENSION								
	85.0000	LB.		27.6300		70.6900	155.85 %		-100.00 %
				2,348.55		6,008.65	3,660.10	0.00	
14	CONC. CLASS 4000 FOR SIDEWALK EXTENSION								
	25.0000	C.Y.		552.5000		1,250.0000	126.24 %		-100.00 %
				13,812.50		31,250.00	17,437.50	0.00	
15	CONC. CLASS 4000 FOR STAIRS AND PLATFORM								
	7.0000	C.Y.		994.5000		4,379.5900	340.38 %		-100.00 %
				6,961.50		30,657.13	23,695.63	0.00	
16	CONC. CLASS 4000 FOR RETAINING WALL								
	41.0000	C.Y.		718.2500		2,600.0000	261.99 %		-100.00 %
				29,448.25		106,600.00	77,151.75	0.00	
17	BRIDGE RAILING TYPE CHAIN LINK								
	13.0000	L.F.		165.7500		121.5900	-26.64 %		-100.00 %
				2,154.75		1,580.67	-574.08	0.00	
18	BRIDGE RAILING TYPE PIPE RAILING								
	73.0000	L.F.		165.7500		230.0000	38.76 %		-100.00 %
				12,099.75		16,790.00	4,690.25	0.00	
19	BRIDGE RAILING TYPE CABLE RAILING								
	60.0000	L.F.		442.0000		1,341.7200	203.56 %		-100.00 %
				26,520.00		80,503.20	53,983.20	0.00	

PS&E JOB NO : 21A010 REVISION NO :
 CONTRACT NO : 009741 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : MS7462
 HWY : SR 525
 TITLE : SR 525
 MUKILTEO PEDESTRIAN AND TRAFFIC
 IMPROVEMENTS
 21A010
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Dec 15 2021
 ALL BIDS REJECTED : Jan 5 2022

----- 4TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 7017 EVERSON GOSHEN ROAD
 EVERSON WA 982479740
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
20	BRIDGE RAILING TYPE PEDESTRIAN RAIL								
	38.0000	L.F.	165.7500	370.0000	123.23 %				-100.00 %
			6,298.50	14,060.00	7,761.50	0.00			
21	BRIDGE RAIL OPENING PROTECTION								
	217.0000	L.F.	110.5000	606.4700	448.84 %				-100.00 %
			23,978.50	131,603.99	107,625.49	0.00			
22	EXPANSION JOINT SYSTEM COMPRESSION SEAL - SUPERSTR.								
	118.0000	L.F.	165.7500	108.1800	-34.73 %				-100.00 %
			19,558.50	12,765.24	-6,793.26	0.00			
23	BRIDGE DECK REPAIR BR. NO. 525/010								
	54.0000	S.F.	165.7500	239.3500	44.40 %				-100.00 %
			8,950.50	12,924.90	3,974.40	0.00			
24	WATERPROOF MEMBRANE BR. NO. 525/010								
	1087.0000	S.Y.	33.1500	60.0000	81.00 %				-100.00 %
			36,034.05	65,220.00	29,185.95	0.00			
25	SCARIFYING CONC. SURFACE BR. NO. 525/10								
	88.0000	S.Y.	110.5000	45.0000	-59.28 %				-100.00 %
			9,724.00	3,960.00	-5,764.00	0.00			
SURFACING									
26	CRUSHED SURFACING BASE COURSE								
	30.0000	TON	82.8800	215.0900	159.52 %				-100.00 %
			2,486.40	6,452.70	3,966.30	0.00			
HOT MIX ASPHALT									
27	CRACK SEALING - LF								
	90.0000	L.F.	8.8400	18.2400	106.33 %				-100.00 %
			795.60	1,641.60	846.00	0.00			
28	PLANING BITUMINOUS PAVEMENT								
	1170.0000	S.Y.	23.2100	11.6100	-49.98 %				-100.00 %
			27,155.70	13,583.70	-13,572.00	0.00			

PS&E JOB NO : 21A010 REVISION NO :
 CONTRACT NO : 009741 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : MS7462
 HWY : SR 525
 TITLE : SR 525
 MUKILTEO PEDESTRIAN AND TRAFFIC
 IMPROVEMENTS
 21A010
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Dec 15 2021
 ALL BIDS REJECTED : Jan 5 2022

----- 4TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 7017 EVERSON GOSHEN ROAD
 EVERSON WA 982479740
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
HOT MIX ASPHALT									
29	REMOVING EXISTING OVERLAY FROM BRIDGE DECK BR NO 525/010								
	1188.0000	S.Y.	27.6300	69.9700	153.24 %				-100.00 %
			32,824.44	83,124.36	50,299.92	0.00			
30	HMA CL. 1/2 IN. PG 58H-22								
	280.0000	TON	221.0000	315.0000	42.53 %				-100.00 %
			61,880.00	88,200.00	26,320.00	0.00			
31	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %				0.00 %
			1,856.40	1,856.40		0.00			
32	COMPACTION PRICE ADJUSTMENT								
	CALC				0.00 %				0.00 %
			3,094.00	3,094.00		0.00			
33	ASPHALT COST PRICE ADJUSTMENT								
	CALC				0.00 %				0.00 %
			910.00	910.00		0.00			
34	HMA SAWCUT AND SEAL								
	96.0000	L.F.	33.1500	30.4000	-8.30 %				-100.00 %
			3,182.40	2,918.40	-264.00	0.00			
35	CYCLIC DENSITY PRICE ADJUSTMENT								
	CALC				0.00 %				0.00 %
			-2.00	-2.00		0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
36	ESC LEAD								
	15.0000	DAY	221.0000	20.0000	-90.95 %				-100.00 %
			3,315.00	300.00	-3,015.00	0.00			
37	INLET PROTECTION								
	15.0000	EACH	165.7500	186.9600	12.80 %				-100.00 %
			2,486.25	2,804.40	318.15	0.00			
38	STREET CLEANING								
	40.0000	HR	200.0000	200.0000	0.00 %				-100.00 %
			8,000.00	8,000.00	0.00	0.00			

PS&E JOB NO : 21A010 REVISION NO :
 CONTRACT NO : 009741 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : MS7462
 HWY : SR 525
 TITLE : SR 525
 MUKILTEO PEDESTRIAN AND TRAFFIC
 IMPROVEMENTS
 21A010
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Dec 15 2021
 ALL BIDS REJECTED : Jan 5 2022

----- 4TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 7017 EVERSON GOSHEN ROAD
 EVERSON WA 982479740
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
39	COMPOST SOCK								
	260.0000	L.F.	16.5800	15.8300	-4.52 %				-100.00 %
			4,310.80	4,115.80	-195.00	0.00			
40	EROSION/WATER POLLUTION CONTROL								
	EST.				0.00 %				0.00 %
			22,100.00	22,100.00		0.00			
41	SEEDING AND FERTILIZING BY HAND								
	55.0000	S.Y.	19.8900	10.9400	-45.00 %				-100.00 %
			1,093.95	601.70	-492.25	0.00			
42	TOPSOIL TYPE A								
	297.0000	S.Y.	77.3500	102.1400	32.05 %				-100.00 %
			22,972.95	30,335.58	7,362.63	0.00			
43	PSIPE SHORE PINE, 18 IN HT, NO. 2 CONT.								
	4.0000	EACH	143.6500	36.4800	-74.60 %				-100.00 %
			574.60	145.92	-428.68	0.00			
44	PSIPE AMERICAN DUNE GRASS, 12 IN HT, NO. 1 CONT.								
	102.0000	EACH	22.1000	20.3700	-7.83 %				-100.00 %
			2,254.20	2,077.74	-176.46	0.00			
45	PSIPE BALDHIP ROSE, 12 IN HT, NO. 1 CONT.								
	89.0000	EACH	22.1000	20.3700	-7.83 %				-100.00 %
			1,966.90	1,812.93	-153.97	0.00			
46	PSIPE KINNIKINNIK, 6 IN HT, NO. 1 CONT.								
	578.0000	EACH	19.8900	10.3400	-48.01 %				-100.00 %
			11,496.42	5,976.52	-5,519.90	0.00			
47	PSIPE MOUNT VERNON LAUREL, 6 IN HT, NO.1 CONT.								
	81.0000	EACH	27.6300	20.3700	-26.28 %				-100.00 %
			2,238.03	1,649.97	-588.06	0.00			
48	PSIPE PIERETTE PAVEMENT ROSE, 12 IN HT, NO. 1 CONT.								
	61.0000	EACH	44.2000	20.3700	-53.91 %				-100.00 %
			2,696.20	1,242.57	-1,453.63	0.00			
49	PSIPE RED FLOWERING CURRANT, 12 IN HT, NO. 1 CONT.								
	3.0000	EACH	22.1000	20.3700	-7.83 %				-100.00 %
			66.30	61.11	-5.19	0.00			

PS&E JOB NO : 21A010 REVISION NO :
 CONTRACT NO : 009741 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : MS7462
 HWY : SR 525
 TITLE : SR 525
 MUKILTEO PEDESTRIAN AND TRAFFIC
 IMPROVEMENTS
 21A010
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Dec 15 2021
 ALL BIDS REJECTED : Jan 5 2022

----- 4TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 7017 EVERSON GOSHEN ROAD
 EVERSON WA 982479740
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
50	PSIPE SNOWBERRY, 12 IN HT, NO. 1 CONT.								
	3.0000	EACH	27.6300	20.3700	-26.28 %				-100.00 %
			82.89	61.11	-21.78	0.00			
51	PSIPE TALL OREGON GRAPE, 12 IN HT, NO. 1 CONT.								
	5.0000	EACH	22.1000	20.3700	-7.83 %				-100.00 %
			110.50	101.85	-8.65	0.00			
52	PSIPE POINT REYES CEANITHUS 12 IN HT, NO. 1 CONT.								
	29.0000	EACH	27.6300	20.3700	-26.28 %				-100.00 %
			801.27	590.73	-210.54	0.00			
53	PSIPE WHITE ROCKROSE 12 IN HT, NO. 1 CONT.								
	81.0000	EACH	33.1500	20.3700	-38.55 %				-100.00 %
			2,685.15	1,649.97	-1,035.18	0.00			
54	PSIPE VEITCHII BOSTON IVY, 12 IN HT, NO. 1 CONT.								
	3.0000	EACH	27.6300	20.3700	-26.28 %				-100.00 %
			82.89	61.11	-21.78	0.00			
55	FINE COMPOST								
	65.0000	S.Y.	11.0500	30.7100	177.92 %				-100.00 %
			718.25	1,996.15	1,277.90	0.00			
56	BARK OR WOOD CHIP MULCH								
	306.0000	S.Y.	13.2600	13.3100	0.38 %				-100.00 %
			4,057.56	4,072.86	15.30	0.00			
57	HIGH VISIBILITY FENCE								
	320.0000	L.F.	5.5300	6.2900	13.74 %				-100.00 %
			1,769.60	2,012.80	243.20	0.00			
58	SOIL DECOMPACTION								
	31.0000	S.Y.	11.0500	39.0400	253.30 %				-100.00 %
			342.55	1,210.24	867.69	0.00			
TRAFFIC									
59	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	160.0000	L.F.	110.5000	119.6400	8.27 %				-100.00 %
			17,680.00	19,142.40	1,462.40	0.00			

PS&E JOB NO : 21A010 REVISION NO :
 CONTRACT NO : 009741 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : MS7462
 HWY : SR 525
 TITLE : SR 525
 MUKILTEO PEDESTRIAN AND TRAFFIC
 IMPROVEMENTS
 21A010
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Dec 15 2021
 ALL BIDS REJECTED : Jan 5 2022

----- 4TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 7017 EVERSON GOSHEN ROAD
 EVERSON WA 982479740
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
60	CEMENT CONC. PEDESTRIAN CURB 60.0000	L.F.	66.3000 3,978.00	131.1500 7,869.00	97.81 % 3,891.00	0.00	-100.00 %		
61	PROFILED PLASTIC LINE 2360.0000	L.F.	6.6300 15,646.80	3.6500 8,614.00	-44.95 % -7,032.80	0.00	-100.00 %		
62	PLASTIC CROSSWALK LINE 100.0000	S.F.	16.5800 1,658.00	18.2400 1,824.00	10.01 % 166.00	0.00	-100.00 %		
63	PLASTIC STOP LINE 14.0000	L.F.	49.7300 696.22	30.4000 425.60	-38.87 % -270.62	0.00	-100.00 %		
64	PLASTIC TRAFFIC ARROW 3.0000	EACH	386.7500 1,160.25	607.9500 1,823.85	57.19 % 663.60	0.00	-100.00 %		
65	PLASTIC TRAFFIC LETTER 15.0000	EACH	165.7500 2,486.25	607.9500 9,119.25	266.79 % 6,633.00	0.00	-100.00 %		
66	RAISED PAVEMENT MARKER TYPE 2 0.5000	HUND	1,436.5000 718.25	1,215.9000 607.95	-15.36 % -110.30	0.00	-100.00 %		
67	PERMANENT SIGNING L.S.		4,635.80	26,630.73	474.46 % 21,994.93	0.00	-100.00 %		
68	TEMPORARY PAVEMENT MARKING-SHORT DURATION 4700.0000	L.F.	0.7700 3,619.00	2.4300 11,421.00	215.58 % 7,802.00	0.00	-100.00 %		
69	ILLUMINATION SYSTEM L.S.		11,050.00	27,183.41	146.00 % 16,133.41	0.00	-100.00 %		
70	PROJECT TEMPORARY TRAFFIC CONTROL L.S.		112,554.00	164,000.00	45.71 % 51,446.00	0.00	-100.00 %		

PS&E JOB NO : 21A010 REVISION NO :
 CONTRACT NO : 009741 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : MS7462
 HWY : SR 525
 TITLE : SR 525
 MUKILTEO PEDESTRIAN AND TRAFFIC
 IMPROVEMENTS
 21A010
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Dec 15 2021
 ALL BIDS REJECTED : Jan 5 2022

----- 4TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 7017 EVERSON GOSHEN ROAD
 EVERSON WA 982479740
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
71	PEDESTRIAN TRAFFIC CONTROL	L.S.			13.09 %				-100.00 %
			5,525.00	6,248.09	723.09	0.00			
72	PLASTIC CROSSHATCH MARKING	L.F.			-17.47 %				-100.00 %
	175.0000		22.1000	18.2400	-17.47 %				
			3,867.50	3,192.00	-675.50	0.00			
73	CONTRACTOR PROVIDED UNIFORMED LAW ENFORCEMENT	HR			-24.59 %				-100.00 %
	700.0000		132.6000	100.0000	-24.59 %				
			92,820.00	70,000.00	-22,820.00	0.00			
OTHER ITEMS									
74	TYPE B PROGRESS SCHEDULE	L.S.			-80.00 %				-100.00 %
			5,000.00	1,000.00	-4,000.00	0.00			
75	GRAVEL BACKFILL FOR DRAIN	C.Y.			969.34 %				-100.00 %
	2.0000		58.5700	626.3100	969.34 %				
			117.14	1,252.62	1,135.48	0.00			
76	STRUCTURE SURVEYING	L.S.			7.00 %				-100.00 %
			5,000.00	5,349.98	349.98	0.00			
77	ROADWAY SURVEYING	L.S.			180.00 %				-100.00 %
			5,000.00	14,000.00	9,000.00	0.00			
78	ADA FEATURES SURVEYING	L.S.			-35.80 %				-100.00 %
			2,500.00	1,604.99	-895.01	0.00			
79	CEMENT CONC. SIDEWALK	S.Y.			8.11 %				-100.00 %
	70.0000		198.9000	215.0400	8.11 %				
			13,923.00	15,052.80	1,129.80	0.00			
80	CEMENT CONC. CURB RAMP TYPE PARALLEL A	EACH			-8.82 %				-100.00 %
	1.0000		6,077.5000	5,541.2600	-8.82 %				
			6,077.50	5,541.26	-536.24	0.00			

PS&E JOB NO : 21A010 REVISION NO :
 CONTRACT NO : 009741 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : MS7462
 HWY : SR 525
 TITLE : SR 525
 MUKILTEO PEDESTRIAN AND TRAFFIC
 IMPROVEMENTS
 21A010
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Dec 15 2021
 ALL BIDS REJECTED : Jan 5 2022

----- 4TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 7017 EVERSON GOSHEN ROAD
 EVERSON WA 982479740
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
81	CEMENT CONC. CURB RAMP TYPE PERPENDICULAR B								
	1.0000	EACH	6,077.5000	5,541.2600	-8.82 %		-100.00 %		
			6,077.50	5,541.26	-536.24	0.00			
82	DECORATIVE CONCRETE								
	30.0000	S.Y.	165.7500	585.2600	253.10 %		-100.00 %		
			4,972.50	17,557.80	12,585.30	0.00			
83	DETECTABLE WARNING SURFACE								
	22.0000	S.F.	55.2500	30.4000	-44.98 %		-100.00 %		
			1,215.50	668.80	-546.70	0.00			
84	CHAIN LINK FENCE TYPE 3								
	90.0000	L.F.	55.2500	172.6500	212.49 %		-100.00 %		
			4,972.50	15,538.50	10,566.00	0.00			
85	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE								
	9.0000	EACH	331.0000	345.3000	4.32 %		-100.00 %		
			2,979.00	3,107.70	128.70	0.00			
86	ADJUST MANHOLE								
	1.0000	EACH	1,049.7500	997.4700	-4.98 %		-100.00 %		
			1,049.75	997.47	-52.28	0.00			
87	ADJUST CATCH BASIN								
	1.0000	EACH	828.7500	997.4700	20.36 %		-100.00 %		
			828.75	997.47	168.72	0.00			
88	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN								
	1.0000	EACH	1,105.0000	1,683.7100	52.37 %		-100.00 %		
			1,105.00	1,683.71	578.71	0.00			
89	ADJUST VALVE BOX								
	2.0000	EACH	663.0000	799.5700	20.60 %		-100.00 %		
			1,326.00	1,599.14	273.14	0.00			
90	ROADSIDE CLEANUP								
		EST.			0.00 %		0.00 %		
			4,420.00	4,420.00		0.00			
91	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %		0.00 %		
			5.00	5.00		0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/12/2021

*** BID CHECK REPORT ***

TIME: 10:11

PS&E JOB NO : 21A010 REVISION NO :
 CONTRACT NO : 009741 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : MS7462
 HWY : SR 525
 TITLE : SR 525
 MUKILTEO PEDESTRIAN AND TRAFFIC
 IMPROVEMENTS
 21A010
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Dec 15 2021
 ALL BIDS REJECTED : Jan 5 2022

----- 4TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 7017 EVERSON GOSHEN ROAD
 EVERSON WA 982479740
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
92	MINOR CHANGE								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
93	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
94	SPCC PLAN								
		L.S.			-88.69 %		-100.00 %		
			4,420.00	500.00	-3,920.00	0.00			
95	NO TRESPASSING SIGN								
	1.0000	EACH	828.7500	565.0500	-31.82 %		-100.00 %		
			828.75	565.05	-263.70	0.00			
96	HEALTH AND SAFETY PLAN								
		L.S.			-39.67 %		-100.00 %		
			6,630.00	4,000.00	-2,630.00	0.00			
97	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS								
		EST.			0.00 %		0.00 %		
			16,575.00	16,575.00		0.00			
98	ADJUST WATER METER BOX								
	1.0000	EACH	663.0000	900.9200	35.89 %		-100.00 %		
			663.00	900.92	237.92	0.00			
CONTRACT TOTAL			\$991,050.75	\$1,525,132.89	53.89%		\$0.00		
4TH BIDDER REJECTED									
BASE TOTAL			\$991,050.75	\$1,525,132.89	53.89%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE		
4TH BIDDER REJECTED									