Question- If our firm were to be successful in winning the “WSDOT Fish Passage Delivery Plan Scoping Team” contract, then would our firm be precluded in pursuing any follow-on contracts or contracts for future phases of work (ex. for Preliminary Hydraulic Design, WSDOT Design-Build preliminary engineering and procurement document development, and final design) on the crossings being scoped under the “WSDOT Fish Passage Delivery Plan Scoping Team” contract?

Answer- This work will be managed in a way that prevents the firm from being conflicted out of future work associated with all phases of these fish barrier corrections. Should the firm have concerns that assigned tasks could present a conflict, WSDOT will review their concern and modify the task or re-assign the work if needed.