
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21C522 REVISION NO : BIDS OPENED ON : Mar 29 2023 
CONTRACT NO :009933 REGION NO : 3 AWARDED ON :             
VERSION NO :6 WORK ORDER# : XL6115

HWY :SR 008,012
TITLE :US 12 & SR 8 

GRAYS HARBOR COUNTY
REMOVE FISH BARRIERS
21C522

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/08/2023
06:51

DOT_RGGB01

ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TAPANI, INC. SCARSELLA BROS., INC.
1904 SE 6TH PLACE 8404 S 196TH ST
98604-8495 KENT WA  98031-1884
BATTLE GROUND   WA  986041900 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. -12.41 % -5.11 % 6.86 %

6,000,000.00 -850,073.00 6,500,000.00 -350,073.00 7,320,000.00 469,927.006,850,073.00

6,700.0000

2 CLEARING AND GRUBBING 

23.9000 ACRE -66.50 % 30,000.0000 50.00 % 22,850.0000 14.25 %

160,130.00 -317,870.00 717,000.00 239,000.00 546,115.00 68,115.00

20,000.0000

478,000.00

500.0000

3 REMOVING DRAINAGE STRUCTURE 

1.0000 EACH -51.60 % 5,000.0000 384.03 % 600.0000 -41.92 %

500.00 -533.00 5,000.00 3,967.00 600.00 -433.00

1,033.0000

1,033.00

4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 160.12 % 732.30 % 24.86 %

250,000.00 153,891.00 799,918.50 703,809.50 120,000.00 23,891.0096,109.00

5 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

719,960.00 719,960.00 719,960.00719,960.00

4.0000

6 REMOVING GUARDRAIL 

3866.0000 L.F. -59.76 % 5.0000 -49.70 % 4.0000 -59.76 %

15,464.00 -22,964.04 19,330.00 -19,098.04 15,464.00 -22,964.04

9.9400

38,428.04

400.0000

7 REMOVING GUARDRAIL ANCHOR 

13.0000 EACH 70.27 % 450.0000 91.55 % 400.0000 70.27 %

5,200.00 2,146.04 5,850.00 2,796.04 5,200.00 2,146.04

234.9200

3,053.96

0.5000

8 REMOVING PAINT LINE 

142550.0000 L.F. -54.55 % 1.0000 -9.09 % 0.9500 -13.64 %

71,275.00 -85,530.00 142,550.00 -14,255.00 135,422.50 -21,382.50

1.1000

156,805.00

300.0000

9 REMOVING PLASTIC TRAFFIC MARKING 

7.0000 EACH 66.67 % 550.0000 205.56 % 500.0000 177.78 %

2,100.00 840.00 3,850.00 2,590.00 3,500.00 2,240.00

180.0000

1,260.00

3.0000

10 REMOVING WIRE FENCE 

2315.0000 L.F. -42.75 % 10.0000 90.84 % 6.0000 14.50 %

6,945.00 -5,185.60 23,150.00 11,019.40 13,890.00 1,759.40

5.2400

12,130.60

10.0000

11 PROTECT DRAINAGE STRUCTURE

17.0000 EACH -98.61 % 700.0000 -2.86 % 2,500.0000 246.94 %

170.00 -12,080.03 11,900.00 -350.03 42,500.00 30,249.97

720.5900

12,250.03
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5.0000

12 REMOVING CABLE BARRIER

21701.0000 L.F. -84.72 % 5.5000 -83.19 % 5.0000 -84.72 %

108,505.00 -601,551.72 119,355.50 -590,701.22 108,505.00 -601,551.72

32.7200

710,056.72

13  DECOMMISSIONING WELLS

L.S. -83.00 % -65.00 % -90.00 %

17,000.00 -83,000.00 35,000.00 -65,000.00 10,000.00 -90,000.00100,000.00

GRADING

14 EARTHWORK SITE - CAMP CREEK

L.S. 73.19 % 92.43 % 18.35 %

1,800,000.00 760,685.00 2,000,000.00 960,685.00 1,230,000.00 190,685.001,039,315.00

15 EARTHWORK SITE - WENZEL SLOUGH

L.S. -31.58 % 14.03 % 26.80 %

1,500,000.00 -692,476.00 2,500,000.00 307,524.00 2,780,000.00 587,524.002,192,476.00

16 EARTHWORK SITE - VANCE CREEK

L.S. -33.73 % -27.71 % 3.92 %

1,100,000.00 -559,910.00 1,200,000.00 -459,910.00 1,725,000.00 65,090.001,659,910.00

17 EARTHWORK SITE - WILDCAT CREEK

L.S. 103.02 % 56.17 % 46.80 %

1,300,000.00 659,676.00 1,000,000.00 359,676.00 940,000.00 299,676.00640,324.00

18 EARTHWORK SITE - MOX CHEHALIS CREEK

L.S. 159.98 % -10.63 % 32.43 %

1,600,000.00 984,566.00 550,000.00 -65,434.00 815,000.00 199,566.00615,434.00

19 TEMPORARY  CROSSOVER INSTALL AND REMOVE - CAMP CREEK

L.S. 52.74 % 90.92 % 154.98 %

800,000.00 276,231.00 1,000,000.00 476,231.00 1,335,500.00 811,731.00523,769.00

20 TEMPORARY CROSSOVER  INSTALL AND REMOVE - WENZEL SLOUGH

L.S. 144.94 % 144.94 % 186.27 %

800,000.00 473,386.00 800,000.00 473,386.00 935,000.00 608,386.00326,614.00

21 TEMPORARY CROSSOVER INSTALL AND REMOVE - VANCE CREEK

L.S. 56.25 % 95.31 % 114.84 %

800,000.00 288,000.00 1,000,000.00 488,000.00 1,100,000.00 588,000.00512,000.00
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22 TEMPORARY CROSSOVER INSTALL AND REMOVE - WILDCAT CREEK

L.S. 79.19 % 123.99 % 155.35 %

800,000.00 353,546.00 1,000,000.00 553,546.00 1,140,000.00 693,546.00446,454.00

23 TEMPORARY CROSSOVER INSTALL AND REMOVE - MOX CHEHALIS  

L.S. 49.87 % 48.00 % 97.17 %

800,000.00 266,199.00 790,000.00 256,199.00 1,052,500.00 518,699.00533,801.00

DRAINAGE

4,600.0000

24 GRATE INLET TYPE 2 

7.0000 EACH 26.52 % 5,000.0000 37.52 % 3,750.0000 3.14 %

32,200.00 6,750.03 35,000.00 9,550.03 26,250.00 800.03

3,635.7100

25,449.97

67.0000

25 STREAMBED SEDIMENT 

3672.0000 TON -6.02 % 75.0000 5.20 % 90.1000 26.39 %

246,024.00 -15,752.88 275,400.00 13,623.12 330,847.20 69,070.32

71.2900

261,776.88

62.0000

26 STREAMBED SAND 

390.0000 TON -4.62 % 65.0000 0.00 % 80.0000 23.08 %

24,180.00 -1,170.00 25,350.00 0.00 31,200.00 5,850.00

65.0000

25,350.00

67.0000

27 STREAMBED COBBLES 4 IN. 

3389.0000 TON 3.46 % 75.0000 15.81 % 100.0000 54.42 %

227,063.00 7,591.36 254,175.00 34,703.36 338,900.00 119,428.36

64.7600

219,471.64

104.0000

28 STREAMBED COBBLES 6 IN. 

200.0000 TON 48.57 % 75.0000 7.14 % 100.0000 42.86 %

20,800.00 6,800.00 15,000.00 1,000.00 20,000.00 6,000.00

70.0000

14,000.00

104.0000

29 STREAMBED COBBLES 8 IN. 

130.0000 TON 55.22 % 75.0000 11.94 % 100.0000 49.25 %

13,520.00 4,810.00 9,750.00 1,040.00 13,000.00 4,290.00

67.0000

8,710.00

104.0000

30 STREAMBED COBBLES 10 IN. 

178.0000 TON 48.57 % 75.0000 7.14 % 100.0000 42.86 %

18,512.00 6,052.00 13,350.00 890.00 17,800.00 5,340.00

70.0000

12,460.00

80.0000

31 STREAMBED BOULDER TYPE ONE 

4288.0000 EACH -2.98 % 110.0000 33.40 % 20.0000 -75.75 %

343,040.00 -10,548.48 471,680.00 118,091.52 85,760.00 -267,828.48

82.4600

353,588.48
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200.0000

32 STREAMBED BOULDER TYPE TWO 

90.0000 EACH 55.52 % 160.0000 24.42 % 50.0000 -61.12 %

18,000.00 6,426.00 14,400.00 2,826.00 4,500.00 -7,074.00

128.6000

11,574.00

280.0000

33 STREAMBED BOULDER TYPE THREE 

206.0000 EACH 10.15 % 240.0000 -5.59 % 100.0000 -60.66 %

57,680.00 5,314.80 49,440.00 -2,925.20 20,600.00 -31,765.20

254.2000

52,365.20

90.0000

34 ROCK FOR EROSION AND SCOUR PROTECTION CLASS A 

1970.0000 TON 5.72 % 85.0000 -0.15 % 75.6000 -11.19 %

177,300.00 9,593.90 167,450.00 -256.10 148,932.00 -18,774.10

85.1300

167,706.10

34.0000

35 QUARRY SPALLS 

336.0000 TON -74.81 % 65.0000 -51.85 % 55.0000 -59.26 %

11,424.00 -33,936.00 21,840.00 -23,520.00 18,480.00 -26,880.00

135.0000

45,360.00

20.0000

36 UNDERDRAIN PIPE 6 IN. DIAM. 

4159.0000 L.F. -31.72 % 50.0000 70.71 % 18.2000 -37.86 %

83,180.00 -38,637.11 207,950.00 86,132.89 75,693.80 -46,123.31

29.2900

121,817.11

25.0000

37 UNDERDRAIN PIPE 8 IN. DIAM. 

3082.0000 L.F. 13.64 % 55.0000 150.00 % 22.7500 3.41 %

77,050.00 9,246.00 169,510.00 101,706.00 70,115.50 2,311.50

22.0000

67,804.00

30.0000

38 UNDERDRAIN PIPE 10 IN. DIAM. 

1928.0000 L.F. -47.37 % 60.0000 5.26 % 26.8000 -52.98 %

57,840.00 -52,056.00 115,680.00 5,784.00 51,670.40 -58,225.60

57.0000

109,896.00

40.0000

39 DRAIN PIPE 6 IN. DIAM. 

785.0000 L.F. 9.89 % 60.0000 64.84 % 27.5500 -24.31 %

31,400.00 2,826.00 47,100.00 18,526.00 21,626.75 -6,947.25

36.4000

28,574.00

45.0000

40 DRAIN PIPE 8 IN. DIAM. 

144.0000 L.F. 0.11 % 75.0000 66.85 % 25.8000 -42.60 %

6,480.00 7.20 10,800.00 4,327.20 3,715.20 -2,757.60

44.9500

6,472.80

50.0000

41 DRAIN PIPE 10 IN. DIAM. 

421.0000 L.F. -62.12 % 85.0000 -35.61 % 29.0500 -77.99 %

21,050.00 -34,522.00 35,785.00 -19,787.00 12,230.05 -43,341.95

132.0000

55,572.00

80.0000

42 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

103.0000 L.F. 26.98 % 90.0000 42.86 % 83.1500 31.98 %

8,240.00 1,751.00 9,270.00 2,781.00 8,564.45 2,075.45

63.0000

6,489.00
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43 TEMPORARY STREAM DIVERSION CAMP CREEK

L.S. 389.92 % -16.71 % 291.93 %

500,000.00 397,942.00 85,000.00 -17,058.00 400,000.00 297,942.00102,058.00

44 TEMPORARY STREAM DIVERSION WENZEL SLOUGH

L.S. 118.40 % 85.64 % 53.97 %

200,000.00 108,425.00 170,000.00 78,425.00 141,000.00 49,425.0091,575.00

45 TEMPORARY STREAM DIVERSION VANCE CREEK

L.S. 48.69 % -30.97 % -73.45 %

280,000.00 91,683.00 130,000.00 -58,317.00 50,000.00 -138,317.00188,317.00

46 TEMPORARY STREAM DIVERSION WILDCAT CREEK

L.S. 498.90 % 9.80 % 9.80 %

300,000.00 249,908.00 55,000.00 4,908.00 55,000.00 4,908.0050,092.00

47 TEMPORARY STREAM DIVERSION MOX CHEHALIS

L.S. 84.34 % -32.41 % -49.61 %

150,000.00 68,630.00 55,000.00 -26,370.00 41,000.00 -40,370.0081,370.00

48 FISH EXCLUSION ASSISTANCE 

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

49 FISH BLOCK NET MAINTENANCE 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

2,300.0000

50 LWM TYPE 24 IN. MIN DIAM. 40' MIN LENGTH WITH ROOTWAD

104.0000 EACH 45.41 % 2,000.0000 26.44 % 4,600.0000 190.82 %

239,200.00 74,700.08 208,000.00 43,500.08 478,400.00 313,900.08

1,581.7300

164,499.92

1,400.0000

51 LWM TYPE 18 IN. MIN DIAM. 30' MIN LENGTH WITH ROOTWAD

76.0000 EACH -46.80 % 1,500.0000 -43.00 % 2,250.0000 -14.50 %

106,400.00 -93,600.08 114,000.00 -86,000.08 171,000.00 -29,000.08

2,631.5800

200,000.08

1,000.0000

52 LWM TYPE 12 IN. MIN DIAM. 20' MIN LENGTH NO ROOTWAD

102.0000 EACH -66.67 % 750.0000 -75.00 % 340.0000 -88.67 %

102,000.00 -204,000.00 76,500.00 -229,500.00 34,680.00 -271,320.00

3,000.0000

306,000.00

250.0000

53 SLASH

77.0000 C.Y. 614.29 % 300.0000 757.14 % 90.0000 157.14 %

19,250.00 16,555.00 23,100.00 20,405.00 6,930.00 4,235.00

35.0000

2,695.00
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54 PERMANENT MAINTENANCE BYPASS SYSTEM - MOX CHEHALIS

L.S. 97.85 % 97.85 % 58.28 %

25,000.00 12,364.00 25,000.00 12,364.00 20,000.00 7,364.0012,636.00

55 ADJUST STREAMBED MATERIAL

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

250.0000

56 SMALL WOODY DEBRIS

14.0000 C.Y. 455.56 % 300.0000 566.67 % 90.0000 100.00 %

3,500.00 2,870.00 4,200.00 3,570.00 1,260.00 630.00

45.0000

630.00

STORM SEWER

7,000.0000

57 CATCH BASIN TYPE 54 IN. DIAM. WITH FLOW RESTRICTOR

2.0000 EACH -14.11 % 12,000.0000 47.24 % 7,700.0000 -5.52 %

14,000.00 -2,300.00 24,000.00 7,700.00 15,400.00 -900.00

8,150.0000

16,300.00

950.0000

58 CATCH BASIN TYPE 1L

2.0000 EACH -74.93 % 3,000.0000 -20.84 % 3,010.0000 -20.58 %

1,900.00 -5,680.00 6,000.00 -1,580.00 6,020.00 -1,560.00

3,790.0000

7,580.00

650.0000

59 CATCH BASIN TYPE 1 

96.0000 EACH -76.14 % 2,800.0000 2.80 % 2,410.0000 -11.52 %

62,400.00 -199,089.60 268,800.00 7,310.40 231,360.00 -30,129.60

2,723.8500

261,489.60

4,200.0000

60 CATCH BASIN TYPE 2 48 IN. DIAM. 

17.0000 EACH -27.40 % 7,200.0000 24.45 % 4,600.0000 -20.49 %

71,400.00 -26,949.93 122,400.00 24,050.07 78,200.00 -20,149.93

5,785.2900

98,349.93

5,100.0000

61 CATCH BASIN TYPE 2 54 IN. DIAM. 

1.0000 EACH 10.87 % 11,000.0000 139.13 % 6,250.0000 35.87 %

5,100.00 500.00 11,000.00 6,400.00 6,250.00 1,650.00

4,600.0000

4,600.00

3.0000

62 TESTING STORM SEWER PIPE 

3319.0000 L.F. -72.38 % 5.0000 -53.96 % 5.0000 -53.96 %

9,957.00 -26,087.34 16,595.00 -19,449.34 16,595.00 -19,449.34

10.8600

36,044.34

50.0000

63 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

3051.0000 L.F. -17.93 % 100.0000 64.15 % 81.5000 33.78 %

152,550.00 -33,316.92 305,100.00 119,233.08 248,656.50 62,789.58

60.9200

185,866.92



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21C522 REVISION NO : BIDS OPENED ON : Mar 29 2023 
CONTRACT NO :009933 REGION NO : 3 AWARDED ON :             
VERSION NO :6 WORK ORDER# : XL6115

HWY :SR 008,012
TITLE :US 12 & SR 8 

GRAYS HARBOR COUNTY
REMOVE FISH BARRIERS
21C522

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/08/2023
06:51

DOT_RGGB01

ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :
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TAPANI, INC. SCARSELLA BROS., INC.
1904 SE 6TH PLACE 8404 S 196TH ST
98604-8495 KENT WA  98031-1884
BATTLE GROUND   WA  986041900 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

100.0000

64 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

91.0000 L.F. 22.88 % 150.0000 84.32 % 131.3000 61.34 %

9,100.00 1,694.42 13,650.00 6,244.42 11,948.30 4,542.72

81.3800

7,405.58

50.0000

65 POLYPROPYLENE STORM SEWER PIPE 12 IN. DIAM. 

593.0000 L.F. -45.65 % 100.0000 8.70 % 81.7500 -11.14 %

29,650.00 -24,906.00 59,300.00 4,744.00 48,477.75 -6,078.25

92.0000

54,556.00

STRUCTURE

66 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 27.28 % -16.63 % 136.93 %

1,000,000.00 214,330.00 655,000.00 -130,670.00 1,861,455.88 1,075,785.88785,670.00

380.0000

67 CONSTRUCTING 4 FT DIAM LAGGING SHAFT

3631.0000 L.F. -39.20 % 575.0000 -8.00 % 448.6200 -28.22 %

1,379,780.00 -889,595.00 2,087,825.00 -181,550.00 1,628,939.22 -640,435.78

625.0000

2,269,375.00

720.0000

68 CONSTRUCTING 5 FT. DIAM SHAFT 

8770.5000 L.F. -44.67 % 750.0000 -42.37 % 668.5400 -48.63 %

6,314,760.00-5,098,379.36 6,577,875.00-4,835,264.36 5,863,430.07-5,549,709.29

1,301.3100

11,413,139.36

1,500.0000

69 CONSTRUCTING 6 FT. DIAM SHAFT 

1100.0000 L.F. -11.76 % 2,000.0000 17.65 % 1,689.1800 -0.64 %

1,650,000.00 -220,000.00 2,200,000.00 330,000.00 1,858,098.00 -11,902.00

1,700.0000

1,870,000.00

2.0000

70 ST. REINF. BAR FOR BRIDGE 

291469.0000 LB. 24.22 % 1.5000 -6.83 % 1.5200 -5.59 %

582,938.00 113,672.91 437,203.50 -32,061.59 443,032.88 -26,232.21

1.6100

469,265.09

0.0000

71 DELETED ITEM 

0.0200 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00

0.0001

0.00

700.0000

72 QA SHAFT TEST 

163.0000 EACH -45.54 % 1,000.0000 -22.20 % 1,012.0000 -21.27 %

114,100.00 -95,416.94 163,000.00 -46,516.94 164,956.00 -44,560.94

1,285.3800

209,516.94

1,430.0000

73 CONC. CLASS 4000 FOR BRIDGE 

1871.5000 C.Y. 36.35 % 775.0000 -26.10 % 945.0000 -9.89 %

2,676,245.00 713,528.09 1,450,412.50 -512,304.41 1,768,567.50 -194,149.41

1,048.7400

1,962,716.91



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21C522 REVISION NO : BIDS OPENED ON : Mar 29 2023 
CONTRACT NO :009933 REGION NO : 3 AWARDED ON :             
VERSION NO :6 WORK ORDER# : XL6115

HWY :SR 008,012
TITLE :US 12 & SR 8 

GRAYS HARBOR COUNTY
REMOVE FISH BARRIERS
21C522
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COUNTY(S) :GRAYS HARBOR
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03/08/2023
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ARPA001
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CECCANTI, INC.
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TAPANI, INC. SCARSELLA BROS., INC.
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CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

550.0000

74 PRESTRESSED CONC. GIRDER WF42G

1975.0000 L.F. 14.89 % 600.0000 25.34 % 514.4200 7.46 %

1,086,250.00 140,817.50 1,185,000.00 239,567.50 1,015,979.50 70,547.00

478.7000

945,432.50

530.0000

75 PRESTRESSED CONC. GIRDER 18 IN. PCPS SLAB

1899.5000 L.F. -23.70 % 650.0000 -6.42 % 596.0000 -14.20 %

1,006,735.00 -312,676.70 1,234,675.00 -84,736.70 1,132,102.00 -187,309.70

694.6100

1,319,411.70

550.0000

76 PRESTRESSED CONC. GIRDER WF36G

886.0000 L.F. 24.15 % 700.0000 58.01 % 550.0000 24.15 %

487,300.00 94,802.00 620,200.00 227,702.00 487,300.00 94,802.00

443.0000

392,498.00

77 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 8/17.25

L.S. 147.41 % 45.03 % 36.50 %

1,450,000.00 863,927.80 850,000.00 263,927.80 800,000.00 213,927.80586,072.20

78 SUPERSTRUCTURE CAMP CREEK EASTBOUND

L.S. 21.99 % 122.46 % 29.23 %

340,000.00 61,292.00 620,000.00 341,292.00 360,163.00 81,455.00278,708.00

79 SUPERSTRUCTURE CAMP CREEK WESTBOUND

L.S. -1.73 % 102.33 % 19.77 %

340,000.00 -5,969.00 700,000.00 354,031.00 414,375.00 68,406.00345,969.00

80 SUPERSTRUCTURE CAMP CREEK SIMMONS ROAD

L.S. 11.72 % 151.07 % 41.76 %

267,000.00 28,020.00 600,000.00 361,020.00 338,771.00 99,791.00238,980.00

81 SUPERSTRUCTURE WILDCAT CREEK WESTBOUND

L.S. 19.82 % 102.20 % 20.82 %

320,000.00 52,942.00 540,000.00 272,942.00 322,666.00 55,608.00267,058.00

82 SUPERSTRUCTURE WILDCAT CREEK EASTBOUND

L.S. 19.82 % 98.46 % 19.48 %

320,000.00 52,942.00 530,000.00 262,942.00 319,093.00 52,035.00267,058.00

83 SUPERSTRUCTURE VANCE CREEK

L.S. 105.35 % 61.66 % 103.29 %

235,000.00 120,562.00 185,000.00 70,562.00 232,643.00 118,205.00114,438.00

84 SUPERSTRUCTURE WENZEL SLOUGH

L.S. 56.00 % 30.00 % 52.64 %

240,000.00 86,150.00 200,000.00 46,150.00 234,842.00 80,992.00153,850.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :009933 REGION NO : 3 AWARDED ON :             
VERSION NO :6 WORK ORDER# : XL6115
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REMOVE FISH BARRIERS
21C522

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/08/2023
06:51

DOT_RGGB01

ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

93.0000

85 BRIDGE RAILING TYPE BP-12

983.0000 L.F. -42.53 % 170.0000 5.05 % 97.0000 -40.06 %

91,419.00 -67,650.06 167,110.00 8,040.94 95,351.00 -63,718.06

161.8200

159,069.06

53.0000

86 BRIDGE RAILING TYPE CHAIN LINK PIPE RAIL

2404.5000 L.F. -66.77 % 30.0000 -81.19 % 27.3500 -82.85 %

127,438.50 -256,079.25 72,135.00 -311,382.75 65,763.08 -317,754.68

159.5000

383,517.75

175.0000

87 TRAFFIC BARRIER 

1621.0000 L.F. -31.96 % 300.0000 16.64 % 258.0000 0.31 %

283,675.00 -133,262.41 486,300.00 69,362.59 418,218.00 1,280.59

257.2100

416,937.41

52.0000

88 STRUCTURAL EARTH WALL 

26633.0000 S.F. 0.06 % 75.0000 44.31 % 90.0000 73.18 %

1,384,916.00 798.99 1,997,475.00 613,357.99 2,396,970.00 1,012,852.99

51.9700

1,384,117.01

400.0000

89 BRIDGE APPROACH SLAB 

1358.0000 S.Y. -2.97 % 525.0000 27.35 % 393.0000 -4.67 %

543,200.00 -16,635.50 712,950.00 153,114.50 533,694.00 -26,141.50

412.2500

559,835.50

SURFACING

30.0000

90 CRUSHED SURFACING BASE COURSE 

28884.0000 TON -33.14 % 45.0000 0.29 % 36.3000 -19.10 %

866,520.00 -429,505.08 1,299,780.00 3,754.92 1,048,489.20 -247,535.88

44.8700

1,296,025.08

HOT MIX ASPHALT

11.0000

91 PLANING BITUMINOUS PAVEMENT 

11710.0000 S.Y. -18.82 % 9.0000 -33.58 % 7.3000 -46.13 %

128,810.00 -29,860.50 105,390.00 -53,280.50 85,483.00 -73,187.50

13.5500

158,670.50

120.0000

92 HMA FOR PRELEVELING CL. 1/2 IN. PG 58H-22

70.0000 TON -52.00 % 250.0000 0.00 % 235.0000 -6.00 %

8,400.00 -9,100.00 17,500.00 0.00 16,450.00 -1,050.00

250.0000

17,500.00

120.0000

93 HMA CL. 1/2 IN. PG 58H-22

25407.0000 TON -13.29 % 135.0000 -2.45 % 111.7500 -19.25 %

3,048,840.00 -467,234.73 3,429,945.00 -86,129.73 2,839,232.25 -676,842.48

138.3900

3,516,074.73



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :009933 REGION NO : 3 AWARDED ON :             
VERSION NO :6 WORK ORDER# : XL6115
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TITLE :US 12 & SR 8 

GRAYS HARBOR COUNTY
REMOVE FISH BARRIERS
21C522
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ARPA001
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

94 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

104,010.00 104,010.00 104,010.00104,010.00

95 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

173,319.00 173,319.00 173,319.00173,319.00

96 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

478,171.00 478,171.00 478,171.00478,171.00

150.0000

97 COMMERCIAL HMA 

50.0000 TON -25.93 % 250.0000 23.46 % 235.0000 16.05 %

7,500.00 -2,625.00 12,500.00 2,375.00 11,750.00 1,625.00

202.5000

10,125.00

40.0000

98 HMA SAWCUT AND SEAL 

425.0000 L.F. -46.67 % 50.0000 -33.33 % 40.0000 -46.67 %

17,000.00 -14,875.00 21,250.00 -10,625.00 17,000.00 -14,875.00

75.0000

31,875.00

99 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00

EROSION CONTROL AND ROADSIDE PLANTING

80.0000

100 INLET PROTECTION 

37.0000 EACH -35.65 % 200.0000 60.88 % 125.0000 0.55 %

2,960.00 -1,639.84 7,400.00 2,800.16 4,625.00 25.16

124.3200

4,599.84

400.0000

101 OUTLET PROTECTION 

7.0000 EACH -60.00 % 450.0000 -55.00 % 1,000.0000 0.00 %

2,800.00 -4,200.00 3,150.00 -3,850.00 7,000.00 0.00

1,000.0000

7,000.00

5.0000

102 SILT FENCE 

3643.0000 L.F. -24.13 % 8.0000 21.40 % 5.0000 -24.13 %

18,215.00 -5,792.37 29,144.00 5,136.63 18,215.00 -5,792.37

6.5900

24,007.37

6.0000

103 WATTLE 

5730.0000 L.F. 15.38 % 4.5000 -13.46 % 6.0000 15.38 %

34,380.00 4,584.00 25,785.00 -4,011.00 34,380.00 4,584.00

5.2000

29,796.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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CONTRACT NO :009933 REGION NO : 3 AWARDED ON :             
VERSION NO :6 WORK ORDER# : XL6115

HWY :SR 008,012
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GRAYS HARBOR COUNTY
REMOVE FISH BARRIERS
21C522

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.
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03/08/2023
06:51
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98604-8495 KENT WA  98031-1884
BATTLE GROUND   WA  986041900 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 746000
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

8.0000

104 COMPOST SOCK 

1450.0000 L.F. -46.67 % 8.0000 -46.67 % 13.5000 -10.00 %

11,600.00 -10,150.00 11,600.00 -10,150.00 19,575.00 -2,175.00

15.0000

21,750.00

105 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -84.91 % 25.78 % -3.57 %

180,000.00-1,012,549.00 1,500,000.00 307,451.00 1,150,000.00 -42,549.001,192,549.00

6,000.0000

106 SEEDING, FERTILIZING, AND MULCHING 

14.3000 ACRE -23.85 % 12,000.0000 52.30 % 8,000.0000 1.53 %

85,800.00 -26,874.99 171,600.00 58,925.01 114,400.00 1,725.01

7,879.3700

112,674.99

26.0000

107 TOPSOIL TYPE A 

2430.0000 S.Y. -22.20 % 22.0000 -34.17 % 38.0000 13.70 %

63,180.00 -18,030.60 53,460.00 -27,750.60 92,340.00 11,129.40

33.4200

81,210.60

20.0000

108 PSIPE BIGLEAF MAPLE, 2-3' HT, #2 CONT. 

154.0000 EACH 15.34 % 28.0000 61.48 % 28.0000 61.48 %

3,080.00 409.64 4,312.00 1,641.64 4,312.00 1,641.64

17.3400

2,670.36

20.0000

109 PSIPE BITTER CHERRY, 2-3' HT, #2 CONT.

194.0000 EACH 624.64 % 28.0000 914.49 % 28.0000 914.49 %

3,880.00 3,344.56 5,432.00 4,896.56 5,432.00 4,896.56

2.7600

535.44

20.0000

110 PSIPE CASCARA, 2-3' HT, #2 CONT. 

25.0000 EACH -33.33 % 28.0000 -6.67 % 28.0000 -6.67 %

500.00 -250.00 700.00 -50.00 700.00 -50.00

30.0000

750.00

20.0000

111 PSIPE DOUGLAS FIR, 2-3' HT, #2 CONT. 

183.0000 EACH -12.89 % 28.0000 21.95 % 28.0000 21.95 %

3,660.00 -541.68 5,124.00 922.32 5,124.00 922.32

22.9600

4,201.68

20.0000

112 PSIPE OREGON ASH, 2-3' HT, #2 CONT. 

41.0000 EACH -28.57 % 28.0000 0.00 % 28.0000 0.00 %

820.00 -328.00 1,148.00 0.00 1,148.00 0.00

28.0000

1,148.00

20.0000

113 PSIPE PACIFIC WILLOW, 2-3' HT, #2 CONT. 

175.0000 EACH -37.50 % 28.0000 -12.50 % 28.0000 -12.50 %

3,500.00 -2,100.00 4,900.00 -700.00 4,900.00 -700.00

32.0000

5,600.00

20.0000

114 PSIPE SITKA SPRUCE, 2-3' HT, #2 CONT. 

154.0000 EACH 12.93 % 28.0000 58.10 % 28.0000 58.10 %

3,080.00 352.66 4,312.00 1,584.66 4,312.00 1,584.66

17.7100

2,727.34
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EROSION CONTROL AND ROADSIDE PLANTING

20.0000

115 PSIPE WESTERN HEMLOCK, 2-3' HT, #2 CONT. 

162.0000 EACH -5.75 % 28.0000 31.95 % 28.0000 31.95 %

3,240.00 -197.64 4,536.00 1,098.36 4,536.00 1,098.36

21.2200

3,437.64

20.0000

116 PSIPE WESTERN RED CEDAR, 2-3' HT, #2 CONT. 

185.0000 EACH 19.90 % 28.0000 67.87 % 28.0000 67.87 %

3,700.00 614.20 5,180.00 2,094.20 5,180.00 2,094.20

16.6800

3,085.80

12.0000

117 PSIPE BEAKED HAZELNUT, 12 IN. HT, #1 CONT. 

684.0000 EACH 33.04 % 18.0000 99.56 % 20.0000 121.73 %

8,208.00 2,038.32 12,312.00 6,142.32 13,680.00 7,510.32

9.0200

6,169.68

12.0000

118 PSIPE BLACK TWINBERRY, 12 IN. HT, #1 CONT. 

82.0000 EACH -7.69 % 18.0000 38.46 % 20.0000 53.85 %

984.00 -82.00 1,476.00 410.00 1,640.00 574.00

13.0000

1,066.00

12.0000

119 PSIPE CLUSTERED ROSE, 12 IN. HT, #1 CONT. 

82.0000 EACH -40.00 % 18.0000 -10.00 % 20.0000 0.00 %

984.00 -656.00 1,476.00 -164.00 1,640.00 0.00

20.0000

1,640.00

12.0000

120 PSIPE GOOSEBERRY, 12 IN. HT, #1 CONT. 

139.0000 EACH -40.00 % 18.0000 -10.00 % 20.0000 0.00 %

1,668.00 -1,112.00 2,502.00 -278.00 2,780.00 0.00

20.0000

2,780.00

12.0000

121 PSIPE MOCK ORANGE, 12 IN. HT, #1 CONT. 

684.0000 EACH 49.63 % 18.0000 124.44 % 20.0000 149.38 %

8,208.00 2,722.32 12,312.00 6,826.32 13,680.00 8,194.32

8.0200

5,485.68

12.0000

122 PSIPE OCEANSPRAY, 12 IN. HT, #1 CONT. 

615.0000 EACH 8.60 % 18.0000 62.90 % 20.0000 81.00 %

7,380.00 584.25 11,070.00 4,274.25 12,300.00 5,504.25

11.0500

6,795.75

12.0000

123 PSIPE OREGON GRAPE, 12 IN. HT, #1 CONT. 

567.0000 EACH -29.41 % 18.0000 5.88 % 20.0000 17.65 %

6,804.00 -2,835.00 10,206.00 567.00 11,340.00 1,701.00

17.0000

9,639.00

12.0000

124 PSIPE OSOBERRY, 12 IN. HT, #1 CONT. 

1678.0000 EACH -18.59 % 18.0000 22.12 % 20.0000 35.69 %

20,136.00 -4,597.72 30,204.00 5,470.28 33,560.00 8,826.28

14.7400

24,733.72

12.0000

125 PSIPE PACIFC NINEBARK, 12 IN. HT, #1 CONT. 

122.0000 EACH -33.33 % 18.0000 0.00 % 20.0000 11.11 %

1,464.00 -732.00 2,196.00 0.00 2,440.00 244.00

18.0000

2,196.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21C522 REVISION NO : BIDS OPENED ON : Mar 29 2023 
CONTRACT NO :009933 REGION NO : 3 AWARDED ON :             
VERSION NO :6 WORK ORDER# : XL6115

HWY :SR 008,012
TITLE :US 12 & SR 8 

GRAYS HARBOR COUNTY
REMOVE FISH BARRIERS
21C522

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/08/2023
06:51

DOT_RGGB01

ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TAPANI, INC. SCARSELLA BROS., INC.
1904 SE 6TH PLACE 8404 S 196TH ST
98604-8495 KENT WA  98031-1884
BATTLE GROUND   WA  986041900 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

12.0000

126 PSIPE PACIFIC WAX MYRTLE, 12 IN. HT, #1 CONT. 

507.0000 EACH -33.33 % 18.0000 0.00 % 20.0000 11.11 %

6,084.00 -3,042.00 9,126.00 0.00 10,140.00 1,014.00

18.0000

9,126.00

12.0000

127 PSIPE RED FLOWERING CURRANT, 12 IN. HT, #1 CONT. 

1236.0000 EACH -14.47 % 18.0000 28.30 % 20.0000 42.55 %

14,832.00 -2,509.08 22,248.00 4,906.92 24,720.00 7,378.92

14.0300

17,341.08

12.0000

128 PSIPE RED-TWIG DOGWOOD, 12 IN. HT, #1 CONT.

139.0000 EACH -40.00 % 18.0000 -10.00 % 20.0000 0.00 %

1,668.00 -1,112.00 2,502.00 -278.00 2,780.00 0.00

20.0000

2,780.00

12.0000

129 PSIPE SALMONBERRY, 12 IN. HT, #1 CONT. 

649.0000 EACH -29.41 % 18.0000 5.88 % 20.0000 17.65 %

7,788.00 -3,245.00 11,682.00 649.00 12,980.00 1,947.00

17.0000

11,033.00

12.0000

130 PSIPE SERVICE BERRY, 12 IN. HT, #1 CONT. 

684.0000 EACH -25.19 % 18.0000 12.22 % 20.0000 24.69 %

8,208.00 -2,763.36 12,312.00 1,340.64 13,680.00 2,708.64

16.0400

10,971.36

12.0000

131 PSIPE SITKA WILLOW, 12 IN. HT, #1 CONT. 

171.0000 EACH -14.29 % 18.0000 28.57 % 20.0000 42.86 %

2,052.00 -342.00 3,078.00 684.00 3,420.00 1,026.00

14.0000

2,394.00

12.0000

132 PSIPE SNOWBERRY, 12 IN. HT, #1 CONT. 

2066.0000 EACH 1.78 % 18.0000 52.67 % 20.0000 69.64 %

24,792.00 433.86 37,188.00 12,829.86 41,320.00 16,961.86

11.7900

24,358.14

12.0000

133 PSIPE THIMBLEBERRY, 12 IN. HT, #1 CONT.

829.0000 EACH -14.29 % 18.0000 28.57 % 20.0000 42.86 %

9,948.00 -1,658.00 14,922.00 3,316.00 16,580.00 4,974.00

14.0000

11,606.00

12.0000

134 PSIPE VINE MAPLE, 12 IN. HT, #1 CONT.

1947.0000 EACH -27.05 % 18.0000 9.42 % 20.0000 21.58 %

23,364.00 -8,664.15 35,046.00 3,017.85 38,940.00 6,911.85

16.4500

32,028.15

6.0000

135 PSIPE PACIFIC WILLOW, LIVE STAKE, 36 IN. LENGTH

216.0000 EACH -78.88 % 6.0000 -78.88 % 12.0000 -57.76 %

1,296.00 -4,840.56 1,296.00 -4,840.56 2,592.00 -3,544.56

28.4100

6,136.56

6.0000

136 PSIPE RED-TWIG DOGWOOD, LIVE STAKE, 36 IN. LENGTH

505.0000 EACH -4.76 % 6.0000 -4.76 % 12.0000 90.48 %

3,030.00 -151.50 3,030.00 -151.50 6,060.00 2,878.50

6.3000

3,181.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :009933 REGION NO : 3 AWARDED ON :             
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03/08/2023
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ARPA001
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CECCANTI, INC.
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TAPANI, INC. SCARSELLA BROS., INC.
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

6.0000

137 PSIPE SCOULER'S WILLOW, LIVE STAKE, 36 IN. LENGTH

216.0000 EACH -80.68 % 6.0000 -80.68 % 12.0000 -61.37 %

1,296.00 -5,412.96 1,296.00 -5,412.96 2,592.00 -4,116.96

31.0600

6,708.96

6.0000

138 PSIPE SITKA WILLOW, LIVE STAKE, 36 IN. LENGTH

505.0000 EACH -16.43 % 6.0000 -16.43 % 12.0000 67.13 %

3,030.00 -595.90 3,030.00 -595.90 6,060.00 2,434.10

7.1800

3,625.90

14,700.0000

139 FINE COMPOST 

11.1000 ACRE -38.88 % 17,000.0000 -29.32 % 25,000.0000 3.95 %

163,170.00 -103,790.00 188,700.00 -78,260.00 277,500.00 10,540.01

24,050.4500

266,960.00

6.0000

140 MEDIUM COMPOST 

13680.0000 S.Y. -65.34 % 5.5000 -68.23 % 6.0000 -65.34 %

82,080.00 -154,720.80 75,240.00 -161,560.80 82,080.00 -154,720.80

17.3100

236,800.80

141 PROJECT AREA WEED AND PEST CONTROL 

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

6,500.0000

142 SOIL AMENDMENT 

4.8000 ACRE -81.75 % 5,000.0000 -85.96 % 35,000.0000 -1.73 %

31,200.00 -139,749.98 24,000.00 -146,949.98 168,000.00 -2,949.98

35,614.5800

170,949.98

27,000.0000

143 BARK OR WOOD CHIP MULCH 

4.4000 ACRE -31.54 % 24,000.0000 -39.15 % 26,000.0000 -34.08 %

118,800.00 -54,740.00 105,600.00 -67,940.00 114,400.00 -59,140.00

39,440.9100

173,540.00

3.0000

144 HIGH VISIBILITY FENCE 

1460.0000 L.F. -51.22 % 6.0000 -2.44 % 3.5000 -43.09 %

4,380.00 -4,599.00 8,760.00 -219.00 5,110.00 -3,869.00

6.1500

8,979.00

6.0000

145 HIGH VISIBILITY SILT FENCE 

18140.0000 L.F. -0.66 % 8.0000 32.45 % 5.2500 -13.08 %

108,840.00 -725.60 145,120.00 35,554.40 95,235.00 -14,330.60

6.0400

109,565.60

2.0000

146 EROSION CONTROL BLANKET 

2362.0000 S.Y. -67.05 % 7.0000 15.32 % 6.0000 -1.15 %

4,724.00 -9,613.34 16,534.00 2,196.66 14,172.00 -165.34

6.0700

14,337.34

147 GEOMEMBRANE LINER SYSTEM - WENZEL SLOUGH

L.S. -51.90 % -46.56 % -54.04 %

450,000.00 -485,559.00 500,000.00 -435,559.00 430,000.00 -505,559.00935,559.00
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EROSION CONTROL AND ROADSIDE PLANTING

80.0000

148 BIOFILTRATION SWALE LEVEL SPREADER

161.0000 L.F. -69.33 % 75.0000 -71.25 % 190.0000 -27.17 %

12,880.00 -29,120.07 12,075.00 -29,925.07 30,590.00 -11,410.07

260.8700

42,000.07

20.0000

149 MEDIA FILTER DRAIN SOIL MIX

2790.0000 S.Y. -48.70 % 45.0000 15.41 % 35.0000 -10.23 %

55,800.00 -52,982.10 125,550.00 16,767.90 97,650.00 -11,132.10

38.9900

108,782.10

80.0000

150 BIOFILTRATION SWALE LEVEL SPREADER, DIVIDER

50.0000 L.F. 220.00 % 140.0000 460.00 % 65.0000 160.00 %

4,000.00 2,750.00 7,000.00 5,750.00 3,250.00 2,000.00

25.0000

1,250.00

1.0000

151 SOIL DECOMPACTION

63961.0000 S.Y. -90.52 % 2.0000 -81.04 % 0.5000 -95.26 %

63,961.00 -610,827.55 127,922.00 -546,866.55 31,980.50 -642,808.05

10.5500

674,788.55

1.0000

152 CAVFS SOIL PREPARATION

6680.0000 S.Y. -89.79 % 5.0000 -48.93 % 8.0000 -18.28 %

6,680.00 -58,717.20 33,400.00 -31,997.20 53,440.00 -11,957.20

9.7900

65,397.20

TRAFFIC

20.0000

153 EXTRUDED CURB 

2699.0000 L.F. -45.41 % 30.0000 -18.12 % 28.5000 -22.22 %

53,980.00 -44,911.36 80,970.00 -17,921.36 76,921.50 -21,969.86

36.6400

98,891.36

44.0000

154 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

1639.0000 L.F. 14.29 % 50.0000 29.87 % 44.0000 14.29 %

72,116.00 9,014.50 81,950.00 18,848.50 72,116.00 9,014.50

38.5000

63,101.50

40.0000

155 BEAM GUARDRAIL TYPE 31 

5471.0000 L.F. -11.97 % 43.0000 -5.37 % 38.0000 -16.37 %

218,840.00 -29,762.24 235,253.00 -13,349.24 207,898.00 -40,704.24

45.4400

248,602.24

5,000.0000

156 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

15.0000 EACH -5.80 % 5,500.0000 3.62 % 5,000.0000 -5.80 %

75,000.00 -4,615.05 82,500.00 2,884.95 75,000.00 -4,615.05

5,307.6700

79,615.05

2,500.0000

157 BEAM GUARDRAIL TRANSITION SECTION TYPE 24

4.0000 EACH -9.09 % 2,600.0000 -5.45 % 2,500.0000 -9.09 %

10,000.00 -1,000.00 10,400.00 -600.00 10,000.00 -1,000.00

2,750.0000

11,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

4,000.0000

158 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

17.0000 EACH -14.36 % 4,500.0000 -3.65 % 4,250.0000 -9.01 %

68,000.00 -11,400.03 76,500.00 -2,900.03 72,250.00 -7,150.03

4,670.5900

79,400.03

1,200.0000

159 BEAM GUARDRAIL ANCHOR TYPE 11 

13.0000 EACH -1.45 % 1,600.0000 31.40 % 1,450.0000 19.08 %

15,600.00 -229.97 20,800.00 4,970.03 18,850.00 3,020.03

1,217.6900

15,829.97

150.0000

160 PRECAST CONC. BARRIER TYPE F ANCHORED 

600.0000 L.F. 1.58 % 175.0000 18.51 % 165.0000 11.74 %

90,000.00 1,398.00 105,000.00 16,398.00 99,000.00 10,398.00

147.6700

88,602.00

180.0000

161 SINGLE SLOPE CONCRETE BARRIER 

588.0000 L.F. 27.66 % 300.0000 112.77 % 272.0000 92.91 %

105,840.00 22,932.00 176,400.00 93,492.00 159,936.00 77,028.00

141.0000

82,908.00

40.0000

162 HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE) 

19805.0000 L.F. 39.13 % 54.0000 87.83 % 48.0000 66.96 %

792,200.00 222,806.25 1,069,470.00 500,076.25 950,640.00 381,246.25

28.7500

569,393.75

163 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS 

L.S. -80.00 % -80.00 % -80.00 %

10,000.00 -40,000.00 10,000.00 -40,000.00 10,000.00 -40,000.0050,000.00

37,000.0000

164 PERMANENT IMPACT ATTENUATOR 

1.0000 EACH 8.50 % 50,000.0000 46.63 % 50,000.0000 46.63 %

37,000.00 2,900.00 50,000.00 15,900.00 50,000.00 15,900.00

34,100.0000

34,100.00

75.0000

165 FLEXIBLE GUIDE POST 

271.0000 EACH -13.71 % 80.0000 -7.96 % 80.0000 -7.96 %

20,325.00 -3,230.32 21,680.00 -1,875.32 21,680.00 -1,875.32

86.9200

23,555.32

30.0000

166 BARRIER DELINEATOR 

31.0000 EACH -8.81 % 40.0000 21.58 % 15.0000 -54.41 %

930.00 -89.90 1,240.00 220.10 465.00 -554.90

32.9000

1,019.90

3.0000

167 PAINT LINE 

720.0000 L.F. 200.00 % 4.0000 300.00 % 3.5000 250.00 %

2,160.00 1,440.00 2,880.00 2,160.00 2,520.00 1,800.00

1.0000

720.00

3.0000

168 PLASTIC LINE 

124050.0000 L.F. 111.27 % 4.2500 199.30 % 3.7500 164.08 %

372,150.00 195,999.00 527,212.50 351,061.50 465,187.50 289,036.50

1.4200

176,151.00
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TRAFFIC

2.0000

169 PROFILED PLASTIC LINE 

33890.0000 L.F. 23.46 % 2.0000 23.46 % 1.9500 20.37 %

67,780.00 12,878.20 67,780.00 12,878.20 66,085.50 11,183.70

1.6200

54,901.80

10.0000

170 PROFILED EMBOSSED PLASTIC WIDE LINE 

4670.0000 L.F. 94.55 % 14.0000 172.37 % 12.7500 148.05 %

46,700.00 22,696.20 65,380.00 41,376.20 59,542.50 35,538.70

5.1400

24,003.80

40.0000

171 PLASTIC STOP LINE 

25.0000 L.F. 60.00 % 55.0000 120.00 % 50.0000 100.00 %

1,000.00 375.00 1,375.00 750.00 1,250.00 625.00

25.0000

625.00

420.0000

172 PLASTIC TRAFFIC ARROW 

18.0000 EACH 91.40 % 750.0000 241.78 % 675.0000 207.60 %

7,560.00 3,610.08 13,500.00 9,550.08 12,150.00 8,200.08

219.4400

3,949.92

60.0000

173 PLASTIC DRAINAGE MARKING 

264.0000 EACH -12.97 % 95.0000 37.80 % 85.0000 23.30 %

15,840.00 -2,360.16 25,080.00 6,879.84 22,440.00 4,239.84

68.9400

18,200.16

60.0000

174 PLASTIC JUNCTION BOX MARKING 

13.0000 EACH -19.08 % 95.0000 28.12 % 85.0000 14.63 %

780.00 -183.95 1,235.00 271.05 1,105.00 141.05

74.1500

963.95

150.0000

175 PAINTED AERIAL SURVEILLANCE FULL MARKER 

4.0000 EACH 24.48 % 225.0000 86.72 % 200.0000 65.98 %

600.00 118.00 900.00 418.00 800.00 318.00

120.5000

482.00

8,200.0000

176 SHOULDER RUMBLE STRIP TYPE 1

7.9000 MI. 44.63 % 9,500.0000 67.56 % 8,500.0000 49.93 %

64,780.00 19,991.03 75,050.00 30,261.03 67,150.00 22,361.03

5,669.4900

44,788.97

3,600.0000

177 RECESSED PAVEMENT MARKER 

11.5000 HUND 36.64 % 4,000.0000 51.82 % 3,750.0000 42.33 %

41,400.00 11,101.76 46,000.00 15,701.76 43,125.00 12,826.76

2,634.6300

30,298.25

178 PERMANENT SIGNING 

L.S. -0.07 % -20.06 % 19.91 %

50,000.00 -36.00 40,000.00 -10,036.00 60,000.00 9,964.0050,036.00

0.5000

179 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

221263.0000 L.F. -1.96 % 1.0000 96.08 % 0.8500 66.67 %

110,631.50 -2,212.63 221,263.00 108,418.87 188,073.55 75,229.42

0.5100

112,844.13
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TAPANI, INC. SCARSELLA BROS., INC.
1904 SE 6TH PLACE 8404 S 196TH ST
98604-8495 KENT WA  98031-1884
BATTLE GROUND   WA  986041900 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

0.8000

180 TEMPORARY PAVEMENT MARKING-LONG DURATION 

263726.0000 L.F. -27.93 % 1.7500 57.66 % 1.6500 48.65 %

210,980.80 -81,755.06 461,520.50 168,784.64 435,147.90 142,412.04

1.1100

292,735.86

100.0000

181 TEMPORARY MISC. PAVEMENT MARKINGS - SHORT DURATION 

8.0000 EACH 25.00 % 350.0000 337.50 % 300.0000 275.00 %

800.00 160.00 2,800.00 2,160.00 2,400.00 1,760.00

80.0000

640.00

100.0000

182 TEMPORARY MISC. PAVEMENT MARKINGS - LONG DURATION 

4.0000 EACH 11.11 % 350.0000 288.89 % 300.0000 233.33 %

400.00 40.00 1,400.00 1,040.00 1,200.00 840.00

90.0000

360.00

15.0000

183 TEMPORARY STOP LINE - LONG DURATION 

86.0000 L.F. 50.00 % 30.0000 200.00 % 25.0000 150.00 %

1,290.00 430.00 2,580.00 1,720.00 2,150.00 1,290.00

10.0000

860.00

184 TEMPORARY ILLUMINATION SYSTEM CAMP CREEK

L.S. -66.47 % -58.09 % -72.05 %

400,000.00 -793,131.00 500,000.00 -693,131.00 333,468.00 -859,663.001,193,131.00

185 TEMPORARY ILLUMINATION SYSTEM WENZEL SLOUGH

L.S. -48.50 % -35.63 % -59.25 %

400,000.00 -376,757.00 500,000.00 -276,757.00 316,545.00 -460,212.00776,757.00

186 TEMPORARY ILLUMINATION SYSTEM VANCE CREEK

L.S. -75.83 % -69.79 % -79.74 %

400,000.00-1,255,100.00 500,000.00-1,155,100.00 335,346.00-1,319,754.001,655,100.00

187 TEMPORARY ILLUMINATION SYSTEM WILDCAT CREEK

L.S. -54.38 % -42.97 % -65.33 %

400,000.00 -476,780.00 500,000.00 -376,780.00 303,993.00 -572,787.00876,780.00

188 TEMPORARY ILLUMINATION SYSTEM MOX CHEHALIS CREEK

L.S. -56.43 % -45.54 % -59.76 %

400,000.00 -518,094.00 500,000.00 -418,094.00 369,460.00 -548,634.00918,094.00

189 PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL 

L.S. 100.00 % 175.00 % 50.00 %

40,000.00 20,000.00 55,000.00 35,000.00 30,000.00 10,000.0020,000.00

20.0000

190 OPERATION OF QUEUE WARNING SYSTEM 

10590.0000 HR  -33.33 % 42.0000 40.00 % 8.0000 -73.33 %

211,800.00 -105,900.00 444,780.00 127,080.00 84,720.00 -232,980.00

30.0000

317,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21C522 REVISION NO : BIDS OPENED ON : Mar 29 2023 
CONTRACT NO :009933 REGION NO : 3 AWARDED ON :             
VERSION NO :6 WORK ORDER# : XL6115

HWY :SR 008,012
TITLE :US 12 & SR 8 

GRAYS HARBOR COUNTY
REMOVE FISH BARRIERS
21C522

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/08/2023
06:51

DOT_RGGB01

ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TAPANI, INC. SCARSELLA BROS., INC.
1904 SE 6TH PLACE 8404 S 196TH ST
98604-8495 KENT WA  98031-1884
BATTLE GROUND   WA  986041900 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

30.0000

191 CONDUIT PIPE 2 IN. DIAM. 

2014.0000 L.F. -57.32 % 50.0000 -28.87 % 41.0000 -41.67 %

60,420.00 -81,144.06 100,700.00 -40,864.06 82,574.00 -58,990.06

70.2900

141,564.06

192 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 112.07 % -5.75 % 8.15 %

4,500,000.00 2,378,018.00 2,000,000.00 -121,982.00 2,295,000.00 173,018.002,121,982.00

20.0000

193 PLASTIC CROSSHATCH MARKING 

110.0000 L.F. 42.86 % 30.0000 114.29 % 25.0000 78.57 %

2,200.00 660.00 3,300.00 1,760.00 2,750.00 1,210.00

14.0000

1,540.00

194 WORKZONE SAFETY CONTINGENCY

EST. 0.00 % 0.00 % 0.00 %

375,000.00 375,000.00 375,000.00375,000.00

OTHER ITEMS

195 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

18,000.00 18,000.00 18,000.0018,000.00

196 TYPE B PROGRESS SCHEDULE 

L.S. -41.18 % -70.59 % 47.06 %

20,000.00 -14,000.00 10,000.00 -24,000.00 50,000.00 16,000.0034,000.00

0.2000

197 SHORING OR EXTRA EXCAVATION CLASS B 

8423.0000 S.F. -93.81 % 8.0000 147.68 % 0.5000 -84.52 %

1,684.60 -25,521.69 67,384.00 40,177.71 4,211.50 -22,994.79

3.2300

27,206.29

400.0000

198 COMMERCIAL CONCRETE 

111.0000 C.Y. 166.67 % 750.0000 400.00 % 325.0000 116.67 %

44,400.00 27,750.00 83,250.00 66,600.00 36,075.00 19,425.00

150.0000

16,650.00

400.0000

199 PLUGGING EXISTING PIPE 

5.0000 EACH 6.67 % 1,500.0000 300.00 % 3,500.0000 833.33 %

2,000.00 125.00 7,500.00 5,625.00 17,500.00 15,625.00

375.0000

1,875.00

200 STRUCTURE SURVEYING 

L.S. 53.85 % 53.85 % 15.38 %

200,000.00 70,000.00 200,000.00 70,000.00 150,000.00 20,000.00130,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21C522 REVISION NO : BIDS OPENED ON : Mar 29 2023 
CONTRACT NO :009933 REGION NO : 3 AWARDED ON :             
VERSION NO :6 WORK ORDER# : XL6115

HWY :SR 008,012
TITLE :US 12 & SR 8 

GRAYS HARBOR COUNTY
REMOVE FISH BARRIERS
21C522

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/08/2023
06:51

DOT_RGGB01

ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TAPANI, INC. SCARSELLA BROS., INC.
1904 SE 6TH PLACE 8404 S 196TH ST
98604-8495 KENT WA  98031-1884
BATTLE GROUND   WA  986041900 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

201 ROADWAY SURVEYING 

L.S. 53.85 % 92.31 % 130.77 %

200,000.00 70,000.00 250,000.00 120,000.00 300,000.00 170,000.00130,000.00

40.0000

202 CHAIN LINK FENCE TYPE 3 

602.0000 L.F. 90.48 % 45.0000 114.29 % 40.6000 93.33 %

24,080.00 11,438.00 27,090.00 14,448.00 24,441.20 11,799.20

21.0000

12,642.00

2,000.0000

203 DOUBLE 20 FT. CHAIN LINK GATE 

1.0000 EACH 33.33 % 2,700.0000 80.00 % 2,400.0000 60.00 %

2,000.00 500.00 2,700.00 1,200.00 2,400.00 900.00

1,500.0000

1,500.00

24.0000

204 WIRE FENCE TYPE 2 

1322.0000 L.F. -7.01 % 28.0000 8.49 % 24.5500 -4.88 %

31,728.00 -2,392.82 37,016.00 2,895.18 32,455.10 -1,665.72

25.8100

34,120.82

4,000.0000

205 MANHOLE 48 IN. DIAM. TYPE 3 48 IN. DIAM. 

2.0000 EACH -27.27 % 9,500.0000 72.73 % 4,175.0000 -24.09 %

8,000.00 -3,000.00 19,000.00 8,000.00 8,350.00 -2,650.00

5,500.0000

11,000.00

4,500.0000

206 MANHOLE 48 IN. DIAM. TYPE 3 48 IN. DIAM W/ BIRD CAGE

1.0000 EACH -28.00 % 12,500.0000 100.00 % 5,650.0000 -9.60 %

4,500.00 -1,750.00 12,500.00 6,250.00 5,650.00 -600.00

6,250.0000

6,250.00

500.0000

207 ADJUST CATCH BASIN 

11.0000 EACH -17.17 % 1,000.0000 65.66 % 500.0000 -17.17 %

5,500.00 -1,140.04 11,000.00 4,359.96 5,500.00 -1,140.04

603.6400

6,640.04

208 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

209 TRIMMING AND CLEANUP 

L.S. 4,900.00 % 7,400.00 % 900.00 %

50,000.00 49,000.00 75,000.00 74,000.00 10,000.00 9,000.001,000.00

210 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

211 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21C522 REVISION NO : BIDS OPENED ON : Mar 29 2023 
CONTRACT NO :009933 REGION NO : 3 AWARDED ON :             
VERSION NO :6 WORK ORDER# : XL6115

HWY :SR 008,012
TITLE :US 12 & SR 8 

GRAYS HARBOR COUNTY
REMOVE FISH BARRIERS
21C522

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/08/2023
06:51

DOT_RGGB01

ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TAPANI, INC. SCARSELLA BROS., INC.
1904 SE 6TH PLACE 8404 S 196TH ST
98604-8495 KENT WA  98031-1884
BATTLE GROUND   WA  986041900 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

212 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

431,167.00 431,167.00 431,167.00431,167.00

213 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

5,715.00 5,715.00 5,715.005,715.00

214 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00

215 SPCC PLAN 

L.S. -95.45 % -86.36 % 81.82 %

500.00 -10,500.00 1,500.00 -9,500.00 20,000.00 9,000.0011,000.00

216 FIELD OFFICE BUILDING 

L.S. 39.02 % 34.15 % 46.34 %

57,000.00 16,000.00 55,000.00 14,000.00 60,000.00 19,000.0041,000.00

2.0000

217 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

11566.0000 S.Y. -36.51 % 3.0000 -4.76 % 2.2500 -28.57 %

23,132.00 -13,300.90 34,698.00 -1,734.90 26,023.50 -10,409.40

3.1500

36,432.90

2.0000

218 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

1630.0000 S.Y. -52.49 % 3.0000 -28.74 % 4.0000 -4.99 %

3,260.00 -3,602.30 4,890.00 -1,972.30 6,520.00 -342.30

4.2100

6,862.30

0.0000

219 DELETED ITEM 

0.0300 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00

0.0001

0.00

4.0000

220 BARK OR WOOD CHIP MULCH RINGS 

1087.0000 EACH -68.00 % 2.0000 -84.00 % 25.0000 100.00 %

4,348.00 -9,239.50 2,174.00 -11,413.50 27,175.00 13,587.50

12.5000

13,587.50

20.0000

221 TEMPORARY BARRIER 

193159.0000 L.F. 0.00 % 6.0000 -70.00 % 37.0000 85.00 %

3,863,180.00 0.00 1,158,954.00-2,704,226.00 7,146,883.00 3,283,703.00

20.0000

3,863,180.00

1,000.0000

222 RAISED PAVEMENT MARKER TYPE 2 

5.2000 HUND -50.00 % 1,700.0000 -15.00 % 1,500.0000 -25.00 %

5,200.00 -5,200.00 8,840.00 -1,560.00 7,800.00 -2,600.00

2,000.0000

10,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21C522 REVISION NO : BIDS OPENED ON : Mar 29 2023 
CONTRACT NO :009933 REGION NO : 3 AWARDED ON :             
VERSION NO :6 WORK ORDER# : XL6115

HWY :SR 008,012
TITLE :US 12 & SR 8 

GRAYS HARBOR COUNTY
REMOVE FISH BARRIERS
21C522

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/08/2023
06:51

DOT_RGGB01

ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TAPANI, INC. SCARSELLA BROS., INC.
1904 SE 6TH PLACE 8404 S 196TH ST
98604-8495 KENT WA  98031-1884
BATTLE GROUND   WA  986041900 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

10.0000

223 SIGN COVERING 

277.0000 S.F. 0.00 % 25.0000 150.00 % 10.0000 0.00 %

2,770.00 0.00 6,925.00 4,155.00 2,770.00 0.00

10.0000

2,770.00

15,000.0000

224 TEMPORARY IMPACT ATTENUATOR 

25.0000 EACH 275.00 % 4,000.0000 0.00 % 5,135.0000 28.38 %

375,000.00 275,000.00 100,000.00 0.00 128,375.00 28,375.00

4,000.0000

100,000.00

800.0000

225 RESETTING IMPACT ATTENUATOR 

83.0000 EACH 6.67 % 1,500.0000 100.00 % 650.0000 -13.33 %

66,400.00 4,150.00 124,500.00 62,250.00 53,950.00 -8,300.00

750.0000

62,250.00

40.0000

226 TEMPORARY GEOSYNTHETIC RETAINING WALL 

463.0000 S.F. 14.29 % 75.0000 114.29 % 40.0000 14.29 %

18,520.00 2,315.00 34,725.00 18,520.00 18,520.00 2,315.00

35.0000

16,205.00

5.0000

227 TEMPORARY BARRIER - ANCHORED

8465.0000 L.F. -83.33 % 45.0000 50.00 % 75.0000 150.00 %

42,325.00 -211,625.00 380,925.00 126,975.00 634,875.00 380,925.00

30.0000

253,950.00

$66,650,601.40 -10.38% $70,459,000.00 -5.26% $73,364,329.23 -1.35%$74,369,235.68CONTRACT TOTAL

$73,364,329.23$66,650,601.40 $70,459,000.00BASE TOTAL -10.38% -5.26% -1.35%$74,369,235.68



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21C522 REVISION NO : BIDS OPENED ON : Mar 29 2023 
CONTRACT NO :009933 REGION NO : 3 AWARDED ON :             
VERSION NO :6 WORK ORDER# : XL6115

HWY :SR 008,012
TITLE :US 12 & SR 8 

GRAYS HARBOR COUNTY
REMOVE FISH BARRIERS
21C522

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/08/2023
06:51

DOT_RGGB01

ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION COMPANY II, LLCMAX J. KUNEY COMPANY
16400 SOUTHCENTER PARKWAY 120 N RALPH ST
SUITE 501 99202-4744
TUKWILA   WA  981883323 SPOKANE   WA  992200008
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. 9.31 % 15.90 % 36.35 %

7,487,977.94 637,904.94 7,939,000.00 1,088,927.00 9,340,000.00 2,489,927.006,850,073.00

8,500.0000

2 CLEARING AND GRUBBING 

23.9000 ACRE -57.50 % 16,679.0600 -16.60 % 30,000.0000 50.00 %

203,150.00 -274,850.00 398,629.53 -79,370.47 717,000.00 239,000.00

20,000.0000

478,000.00

1,500.0000

3 REMOVING DRAINAGE STRUCTURE 

1.0000 EACH 45.21 % 805.7700 -22.00 % 1,500.0000 45.21 %

1,500.00 467.00 805.77 -227.23 1,500.00 467.00

1,033.0000

1,033.00

4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 56.07 % 680.36 % 35.26 %

150,000.00 53,891.00 750,000.00 653,891.00 130,000.00 33,891.0096,109.00

5 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

719,960.00 719,960.00 719,960.00719,960.00

4.5000

6 REMOVING GUARDRAIL 

3866.0000 L.F. -54.73 % 4.1400 -58.35 % 8.0000 -19.52 %

17,397.00 -21,031.04 16,005.24 -22,422.80 30,928.00 -7,500.04

9.9400

38,428.04

450.0000

7 REMOVING GUARDRAIL ANCHOR 

13.0000 EACH 91.55 % 414.0200 76.24 % 420.0000 78.78 %

5,850.00 2,796.04 5,382.26 2,328.30 5,460.00 2,406.04

234.9200

3,053.96

1.0000

8 REMOVING PAINT LINE 

142550.0000 L.F. -9.09 % 0.9800 -10.91 % 1.0000 -9.09 %

142,550.00 -14,255.00 139,699.00 -17,106.00 142,550.00 -14,255.00

1.1000

156,805.00

550.0000

9 REMOVING PLASTIC TRAFFIC MARKING 

7.0000 EACH 205.56 % 518.1200 187.84 % 550.0000 205.56 %

3,850.00 2,590.00 3,626.84 2,366.84 3,850.00 2,590.00

180.0000

1,260.00

30.0000

10 REMOVING WIRE FENCE 

2315.0000 L.F. 472.52 % 15.0000 186.26 % 7.0000 33.59 %

69,450.00 57,319.40 34,725.00 22,594.40 16,205.00 4,074.40

5.2400

12,130.60

200.0000

11 PROTECT DRAINAGE STRUCTURE

17.0000 EACH -72.24 % 2,216.1200 207.54 % 1,600.0000 122.04 %

3,400.00 -8,850.03 37,674.04 25,424.01 27,200.00 14,949.97

720.5900

12,250.03



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21C522 REVISION NO : BIDS OPENED ON : Mar 29 2023 
CONTRACT NO :009933 REGION NO : 3 AWARDED ON :             
VERSION NO :6 WORK ORDER# : XL6115

HWY :SR 008,012
TITLE :US 12 & SR 8 

GRAYS HARBOR COUNTY
REMOVE FISH BARRIERS
21C522

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/08/2023
06:51

DOT_RGGB01

ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION COMPANY II, LLCMAX J. KUNEY COMPANY
16400 SOUTHCENTER PARKWAY 120 N RALPH ST
SUITE 501 99202-4744
TUKWILA   WA  981883323 SPOKANE   WA  992200008
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

6.2500

12 REMOVING CABLE BARRIER

21701.0000 L.F. -80.90 % 10.0000 -69.44 % 8.0000 -75.55 %

135,631.25 -574,425.47 217,010.00 -493,046.72 173,608.00 -536,448.72

32.7200

710,056.72

13  DECOMMISSIONING WELLS

L.S. -72.50 % 150.00 % -22.00 %

27,500.00 -72,500.00 250,000.00 150,000.00 78,000.00 -22,000.00100,000.00

GRADING

14 EARTHWORK SITE - CAMP CREEK

L.S. 92.43 % 188.65 % 34.70 %

2,000,000.00 960,685.00 3,000,000.00 1,960,685.00 1,400,000.00 360,685.001,039,315.00

15 EARTHWORK SITE - WENZEL SLOUGH

L.S. 36.83 % 52.90 % 36.83 %

3,000,000.00 807,524.00 3,352,230.38 1,159,754.38 3,000,000.00 807,524.002,192,476.00

16 EARTHWORK SITE - VANCE CREEK

L.S. 20.49 % 44.59 % 44.59 %

2,000,000.00 340,090.00 2,400,000.00 740,090.00 2,400,000.00 740,090.001,659,910.00

17 EARTHWORK SITE - WILDCAT CREEK

L.S. 95.21 % 198.04 % 71.79 %

1,250,000.00 609,676.00 1,908,434.42 1,268,110.42 1,100,000.00 459,676.00640,324.00

18 EARTHWORK SITE - MOX CHEHALIS CREEK

L.S. 62.49 % 127.48 % -43.13 %

1,000,000.00 384,566.00 1,400,000.00 784,566.00 350,000.00 -265,434.00615,434.00

19 TEMPORARY  CROSSOVER INSTALL AND REMOVE - CAMP CREEK

L.S. 110.02 % 90.92 % 186.39 %

1,100,000.00 576,231.00 1,000,000.00 476,231.00 1,500,000.00 976,231.00523,769.00

20 TEMPORARY CROSSOVER  INSTALL AND REMOVE - WENZEL SLOUGH

L.S. 68.39 % 83.70 % 129.63 %

550,000.00 223,386.00 600,000.00 273,386.00 750,000.00 423,386.00326,614.00

21 TEMPORARY CROSSOVER INSTALL AND REMOVE - VANCE CREEK

L.S. 46.48 % 56.25 % 36.72 %

750,000.00 238,000.00 800,000.00 288,000.00 700,000.00 188,000.00512,000.00
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REMOVE FISH BARRIERS
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

22 TEMPORARY CROSSOVER INSTALL AND REMOVE - WILDCAT CREEK

L.S. 112.79 % 23.19 % 56.79 %

950,000.00 503,546.00 550,000.00 103,546.00 700,000.00 253,546.00446,454.00

23 TEMPORARY CROSSOVER INSTALL AND REMOVE - MOX CHEHALIS  

L.S. 49.87 % 3.03 % 31.14 %

800,000.00 266,199.00 550,000.00 16,199.00 700,000.00 166,199.00533,801.00

DRAINAGE

4,100.0000

24 GRATE INLET TYPE 2 

7.0000 EACH 12.77 % 3,421.9700 -5.88 % 7,600.0000 109.04 %

28,700.00 3,250.03 23,953.79 -1,496.18 53,200.00 27,750.03

3,635.7100

25,449.97

72.0000

25 STREAMBED SEDIMENT 

3672.0000 TON 1.00 % 130.0000 82.35 % 140.0000 96.38 %

264,384.00 2,607.12 477,360.00 215,583.12 514,080.00 252,303.12

71.2900

261,776.88

57.0000

26 STREAMBED SAND 

390.0000 TON -12.31 % 82.3600 26.71 % 110.0000 69.23 %

22,230.00 -3,120.00 32,120.40 6,770.40 42,900.00 17,550.00

65.0000

25,350.00

70.0000

27 STREAMBED COBBLES 4 IN. 

3389.0000 TON 8.09 % 118.5000 82.98 % 112.0000 72.95 %

237,230.00 17,758.36 401,596.50 182,124.86 379,568.00 160,096.36

64.7600

219,471.64

75.0000

28 STREAMBED COBBLES 6 IN. 

200.0000 TON 7.14 % 109.2200 56.03 % 130.0000 85.71 %

15,000.00 1,000.00 21,844.00 7,844.00 26,000.00 12,000.00

70.0000

14,000.00

75.0000

29 STREAMBED COBBLES 8 IN. 

130.0000 TON 11.94 % 133.1800 98.78 % 130.0000 94.03 %

9,750.00 1,040.00 17,313.40 8,603.40 16,900.00 8,190.00

67.0000

8,710.00

75.0000

30 STREAMBED COBBLES 10 IN. 

178.0000 TON 7.14 % 109.1900 55.99 % 145.0000 107.14 %

13,350.00 890.00 19,435.82 6,975.82 25,810.00 13,350.00

70.0000

12,460.00

27.0000

31 STREAMBED BOULDER TYPE ONE 

4288.0000 EACH -67.26 % 16.5600 -79.92 % 82.0000 -0.56 %

115,776.00 -237,812.48 71,009.28 -282,579.20 351,616.00 -1,972.48

82.4600

353,588.48
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DRAINAGE

80.0000

32 STREAMBED BOULDER TYPE TWO 

90.0000 EACH -37.79 % 123.3100 -4.11 % 320.0000 148.83 %

7,200.00 -4,374.00 11,097.90 -476.10 28,800.00 17,226.00

128.6000

11,574.00

85.0000

33 STREAMBED BOULDER TYPE THREE 

206.0000 EACH -66.56 % 201.3000 -20.81 % 525.0000 106.53 %

17,510.00 -34,855.20 41,467.80 -10,897.40 108,150.00 55,784.80

254.2000

52,365.20

70.0000

34 ROCK FOR EROSION AND SCOUR PROTECTION CLASS A 

1970.0000 TON -17.77 % 92.0000 8.07 % 80.0000 -6.03 %

137,900.00 -29,806.10 181,240.00 13,533.90 157,600.00 -10,106.10

85.1300

167,706.10

70.0000

35 QUARRY SPALLS 

336.0000 TON -48.15 % 69.8500 -48.26 % 100.0000 -25.93 %

23,520.00 -21,840.00 23,469.60 -21,890.40 33,600.00 -11,760.00

135.0000

45,360.00

20.0000

36 UNDERDRAIN PIPE 6 IN. DIAM. 

4159.0000 L.F. -31.72 % 20.7000 -29.33 % 21.0000 -28.30 %

83,180.00 -38,637.11 86,091.30 -35,725.81 87,339.00 -34,478.11

29.2900

121,817.11

27.0000

37 UNDERDRAIN PIPE 8 IN. DIAM. 

3082.0000 L.F. 22.73 % 24.6600 12.09 % 28.0000 27.27 %

83,214.00 15,410.00 76,002.12 8,198.12 86,296.00 18,492.00

22.0000

67,804.00

35.0000

38 UNDERDRAIN PIPE 10 IN. DIAM. 

1928.0000 L.F. -38.60 % 28.3100 -50.33 % 29.0000 -49.12 %

67,480.00 -42,416.00 54,581.68 -55,314.32 55,912.00 -53,984.00

57.0000

109,896.00

20.0000

39 DRAIN PIPE 6 IN. DIAM. 

785.0000 L.F. -45.05 % 38.8900 6.84 % 48.0000 31.87 %

15,700.00 -12,874.00 30,528.65 1,954.65 37,680.00 9,106.00

36.4000

28,574.00

25.0000

40 DRAIN PIPE 8 IN. DIAM. 

144.0000 L.F. -44.38 % 40.0600 -10.88 % 70.0000 55.73 %

3,600.00 -2,872.80 5,768.64 -704.16 10,080.00 3,607.20

44.9500

6,472.80

33.0000

41 DRAIN PIPE 10 IN. DIAM. 

421.0000 L.F. -75.00 % 44.2800 -66.45 % 48.0000 -63.64 %

13,893.00 -41,679.00 18,641.88 -36,930.12 20,208.00 -35,364.00

132.0000

55,572.00

65.0000

42 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

103.0000 L.F. 3.17 % 103.8100 64.78 % 55.0000 -12.70 %

6,695.00 206.00 10,692.43 4,203.43 5,665.00 -824.00

63.0000

6,489.00
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43 TEMPORARY STREAM DIVERSION CAMP CREEK

L.S. -2.02 % 40.33 % 125.36 %

100,000.00 -2,058.00 143,222.81 41,164.81 230,000.00 127,942.00102,058.00

44 TEMPORARY STREAM DIVERSION WENZEL SLOUGH

L.S. -34.48 % 3.93 % -18.10 %

60,000.00 -31,575.00 95,170.15 3,595.15 75,000.00 -16,575.0091,575.00

45 TEMPORARY STREAM DIVERSION VANCE CREEK

L.S. -73.45 % -9.18 % -17.69 %

50,000.00 -138,317.00 171,036.46 -17,280.54 155,000.00 -33,317.00188,317.00

46 TEMPORARY STREAM DIVERSION WILDCAT CREEK

L.S. -40.11 % 58.89 % 139.56 %

30,000.00 -20,092.00 79,590.54 29,498.54 120,000.00 69,908.0050,092.00

47 TEMPORARY STREAM DIVERSION MOX CHEHALIS

L.S. -44.70 % 2.15 % 53.62 %

45,000.00 -36,370.00 83,118.89 1,748.89 125,000.00 43,630.0081,370.00

48 FISH EXCLUSION ASSISTANCE 

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

49 FISH BLOCK NET MAINTENANCE 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

1,570.0000

50 LWM TYPE 24 IN. MIN DIAM. 40' MIN LENGTH WITH ROOTWAD

104.0000 EACH -0.74 % 3,113.8000 96.86 % 3,000.0000 89.67 %

163,280.00 -1,219.92 323,835.20 159,335.28 312,000.00 147,500.08

1,581.7300

164,499.92

900.0000

51 LWM TYPE 18 IN. MIN DIAM. 30' MIN LENGTH WITH ROOTWAD

76.0000 EACH -65.80 % 2,784.9400 5.83 % 2,500.0000 -5.00 %

68,400.00 -131,600.08 211,655.44 11,655.36 190,000.00 -10,000.08

2,631.5800

200,000.08

650.0000

52 LWM TYPE 12 IN. MIN DIAM. 20' MIN LENGTH NO ROOTWAD

102.0000 EACH -78.33 % 1,456.7700 -51.44 % 1,600.0000 -46.67 %

66,300.00 -239,700.00 148,590.54 -157,409.46 163,200.00 -142,800.00

3,000.0000

306,000.00

110.0000

53 SLASH

77.0000 C.Y. 214.29 % 388.9300 1,011.23 % 210.0000 500.00 %

8,470.00 5,775.00 29,947.61 27,252.61 16,170.00 13,475.00

35.0000

2,695.00
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54 PERMANENT MAINTENANCE BYPASS SYSTEM - MOX CHEHALIS

L.S. 82.02 % 63.93 % 58.28 %

23,000.00 10,364.00 20,713.79 8,077.79 20,000.00 7,364.0012,636.00

55 ADJUST STREAMBED MATERIAL

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

400.0000

56 SMALL WOODY DEBRIS

14.0000 C.Y. 788.89 % 307.2200 582.71 % 230.0000 411.11 %

5,600.00 4,970.00 4,301.08 3,671.08 3,220.00 2,590.00

45.0000

630.00

STORM SEWER

10,000.0000

57 CATCH BASIN TYPE 54 IN. DIAM. WITH FLOW RESTRICTOR

2.0000 EACH 22.70 % 11,980.6300 47.00 % 10,000.0000 22.70 %

20,000.00 3,700.00 23,961.26 7,661.26 20,000.00 3,700.00

8,150.0000

16,300.00

2,700.0000

58 CATCH BASIN TYPE 1L

2.0000 EACH -28.76 % 2,962.4600 -21.83 % 3,500.0000 -7.65 %

5,400.00 -2,180.00 5,924.92 -1,655.08 7,000.00 -580.00

3,790.0000

7,580.00

2,300.0000

59 CATCH BASIN TYPE 1 

96.0000 EACH -15.56 % 2,500.0000 -8.22 % 3,000.0000 10.14 %

220,800.00 -40,689.60 240,000.00 -21,489.60 288,000.00 26,510.40

2,723.8500

261,489.60

4,300.0000

60 CATCH BASIN TYPE 2 48 IN. DIAM. 

17.0000 EACH -25.67 % 4,467.8800 -22.77 % 4,300.0000 -25.67 %

73,100.00 -25,249.93 75,953.96 -22,395.97 73,100.00 -25,249.93

5,785.2900

98,349.93

5,400.0000

61 CATCH BASIN TYPE 2 54 IN. DIAM. 

1.0000 EACH 17.39 % 8,534.2600 85.53 % 8,000.0000 73.91 %

5,400.00 800.00 8,534.26 3,934.26 8,000.00 3,400.00

4,600.0000

4,600.00

2.5000

62 TESTING STORM SEWER PIPE 

3319.0000 L.F. -76.98 % 4.2300 -61.05 % 7.0000 -35.54 %

8,297.50 -27,746.84 14,039.37 -22,004.97 23,233.00 -12,811.34

10.8600

36,044.34

60.0000

63 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

3051.0000 L.F. -1.51 % 112.9000 85.33 % 100.0000 64.15 %

183,060.00 -2,806.92 344,457.90 158,590.98 305,100.00 119,233.08

60.9200

185,866.92
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STORM SEWER

87.0000

64 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

91.0000 L.F. 6.91 % 133.8900 64.52 % 120.0000 47.46 %

7,917.00 511.42 12,183.99 4,778.41 10,920.00 3,514.42

81.3800

7,405.58

61.0000

65 POLYPROPYLENE STORM SEWER PIPE 12 IN. DIAM. 

593.0000 L.F. -33.70 % 101.7200 10.57 % 115.0000 25.00 %

36,173.00 -18,383.00 60,319.96 5,763.96 68,195.00 13,639.00

92.0000

54,556.00

STRUCTURE

66 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 27.28 % -38.72 % 68.01 %

1,000,000.00 214,330.00 481,492.81 -304,177.19 1,320,000.00 534,330.00785,670.00

420.0000

67 CONSTRUCTING 4 FT DIAM LAGGING SHAFT

3631.0000 L.F. -32.80 % 550.0000 -12.00 % 500.0000 -20.00 %

1,525,020.00 -744,355.00 1,997,050.00 -272,325.00 1,815,500.00 -453,875.00

625.0000

2,269,375.00

775.0000

68 CONSTRUCTING 5 FT. DIAM SHAFT 

8770.5000 L.F. -40.44 % 954.3900 -26.66 % 730.0000 -43.90 %

6,797,137.50-4,616,001.86 8,370,477.50-3,042,661.86 6,402,465.00-5,010,674.36

1,301.3100

11,413,139.36

1,800.0000

69 CONSTRUCTING 6 FT. DIAM SHAFT 

1100.0000 L.F. 5.88 % 2,000.0000 17.65 % 1,900.0000 11.76 %

1,980,000.00 110,000.00 2,200,000.00 330,000.00 2,090,000.00 220,000.00

1,700.0000

1,870,000.00

2.0000

70 ST. REINF. BAR FOR BRIDGE 

291469.0000 LB. 24.22 % 1.3600 -15.53 % 1.7500 8.70 %

582,938.00 113,672.91 396,397.84 -72,867.25 510,070.75 40,805.66

1.6100

469,265.09

0.0000

71 DELETED ITEM 

0.0200 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00

0.0001

0.00

1,100.0000

72 QA SHAFT TEST 

163.0000 EACH -14.42 % 1,250.0000 -2.75 % 1,100.0000 -14.42 %

179,300.00 -30,216.94 203,750.00 -5,766.94 179,300.00 -30,216.94

1,285.3800

209,516.94

1,000.0000

73 CONC. CLASS 4000 FOR BRIDGE 

1871.5000 C.Y. -4.65 % 1,200.0000 14.42 % 1,200.0000 14.42 %

1,871,500.00 -91,216.91 2,245,800.00 283,083.09 2,245,800.00 283,083.09

1,048.7400

1,962,716.91
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

675.0000

74 PRESTRESSED CONC. GIRDER WF42G

1975.0000 L.F. 41.01 % 543.8000 13.60 % 500.0000 4.45 %

1,333,125.00 387,692.50 1,074,005.00 128,572.50 987,500.00 42,067.50

478.7000

945,432.50

675.0000

75 PRESTRESSED CONC. GIRDER 18 IN. PCPS SLAB

1899.5000 L.F. -2.82 % 639.7100 -7.90 % 500.0000 -28.02 %

1,282,162.50 -37,249.20 1,215,129.15 -104,282.55 949,750.00 -369,661.70

694.6100

1,319,411.70

635.0000

76 PRESTRESSED CONC. GIRDER WF36G

886.0000 L.F. 43.34 % 600.9100 35.65 % 500.0000 12.87 %

562,610.00 170,112.00 532,406.26 139,908.26 443,000.00 50,502.00

443.0000

392,498.00

77 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 8/17.25

L.S. 36.50 % 62.10 % 241.25 %

800,000.00 213,927.80 950,000.00 363,927.80 2,000,000.00 1,413,927.80586,072.20

78 SUPERSTRUCTURE CAMP CREEK EASTBOUND

L.S. 61.46 % 25.58 % 258.80 %

450,000.00 171,292.00 350,000.00 71,292.00 1,000,000.00 721,292.00278,708.00

79 SUPERSTRUCTURE CAMP CREEK WESTBOUND

L.S. 44.52 % 333.56 % 333.56 %

500,000.00 154,031.00 1,500,000.00 1,154,031.00 1,500,000.00 1,154,031.00345,969.00

80 SUPERSTRUCTURE CAMP CREEK SIMMONS ROAD

L.S. 56.92 % 318.45 % 527.67 %

375,000.00 136,020.00 1,000,000.00 761,020.00 1,500,000.00 1,261,020.00238,980.00

81 SUPERSTRUCTURE WILDCAT CREEK WESTBOUND

L.S. 40.42 % 31.06 % 192.07 %

375,000.00 107,942.00 350,000.00 82,942.00 780,000.00 512,942.00267,058.00

82 SUPERSTRUCTURE WILDCAT CREEK EASTBOUND

L.S. 40.42 % 274.45 % 192.07 %

375,000.00 107,942.00 1,000,000.00 732,942.00 780,000.00 512,942.00267,058.00

83 SUPERSTRUCTURE VANCE CREEK

L.S. 57.29 % 205.84 % 336.92 %

180,000.00 65,562.00 350,000.00 235,562.00 500,000.00 385,562.00114,438.00

84 SUPERSTRUCTURE WENZEL SLOUGH

L.S. 41.05 % 127.49 % 224.99 %

217,000.00 63,150.00 350,000.00 196,150.00 500,000.00 346,150.00153,850.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

145.0000

85 BRIDGE RAILING TYPE BP-12

983.0000 L.F. -10.39 % 110.7100 -31.58 % 125.0000 -22.75 %

142,535.00 -16,534.06 108,827.93 -50,241.13 122,875.00 -36,194.06

161.8200

159,069.06

105.0000

86 BRIDGE RAILING TYPE CHAIN LINK PIPE RAIL

2404.5000 L.F. -34.17 % 34.9100 -78.11 % 90.0000 -43.57 %

252,472.50 -131,045.25 83,941.10 -299,576.66 216,405.00 -167,112.75

159.5000

383,517.75

400.0000

87 TRAFFIC BARRIER 

1621.0000 L.F. 55.51 % 204.5700 -20.47 % 275.0000 6.92 %

648,400.00 231,462.59 331,607.97 -85,329.44 445,775.00 28,837.59

257.2100

416,937.41

90.0000

88 STRUCTURAL EARTH WALL 

26633.0000 S.F. 73.18 % 80.5700 55.03 % 90.0000 73.18 %

2,396,970.00 1,012,852.99 2,145,820.81 761,703.80 2,396,970.00 1,012,852.99

51.9700

1,384,117.01

580.0000

89 BRIDGE APPROACH SLAB 

1358.0000 S.Y. 40.69 % 420.0000 1.88 % 500.0000 21.29 %

787,640.00 227,804.50 570,360.00 10,524.50 679,000.00 119,164.50

412.2500

559,835.50

SURFACING

35.0000

90 CRUSHED SURFACING BASE COURSE 

28884.0000 TON -22.00 % 36.6000 -18.43 % 45.0000 0.29 %

1,010,940.00 -285,085.08 1,057,154.40 -238,870.68 1,299,780.00 3,754.92

44.8700

1,296,025.08

HOT MIX ASPHALT

7.0000

91 PLANING BITUMINOUS PAVEMENT 

11710.0000 S.Y. -48.34 % 4.5200 -66.64 % 10.0000 -26.20 %

81,970.00 -76,700.50 52,929.20 -105,741.30 117,100.00 -41,570.50

13.5500

158,670.50

162.0000

92 HMA FOR PRELEVELING CL. 1/2 IN. PG 58H-22

70.0000 TON -35.20 % 245.5100 -1.80 % 250.0000 0.00 %

11,340.00 -6,160.00 17,185.70 -314.30 17,500.00 0.00

250.0000

17,500.00

141.0000

93 HMA CL. 1/2 IN. PG 58H-22

25407.0000 TON 1.89 % 118.3700 -14.47 % 120.0000 -13.29 %

3,582,387.00 66,312.27 3,007,426.59 -508,648.14 3,048,840.00 -467,234.73

138.3900

3,516,074.73
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HOT MIX ASPHALT

94 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

104,010.00 104,010.00 104,010.00104,010.00

95 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

173,319.00 173,319.00 173,319.00173,319.00

96 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

478,171.00 478,171.00 478,171.00478,171.00

176.0000

97 COMMERCIAL HMA 

50.0000 TON -13.09 % 245.5100 21.24 % 250.0000 23.46 %

8,800.00 -1,325.00 12,275.50 2,150.50 12,500.00 2,375.00

202.5000

10,125.00

55.0000

98 HMA SAWCUT AND SEAL 

425.0000 L.F. -26.67 % 50.2900 -32.95 % 52.0000 -30.67 %

23,375.00 -8,500.00 21,373.25 -10,501.75 22,100.00 -9,775.00

75.0000

31,875.00

99 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00

EROSION CONTROL AND ROADSIDE PLANTING

155.0000

100 INLET PROTECTION 

37.0000 EACH 24.68 % 204.2700 64.31 % 100.0000 -19.56 %

5,735.00 1,135.16 7,557.99 2,958.15 3,700.00 -899.84

124.3200

4,599.84

750.0000

101 OUTLET PROTECTION 

7.0000 EACH -25.00 % 5,000.0000 400.00 % 550.0000 -45.00 %

5,250.00 -1,750.00 35,000.00 28,000.00 3,850.00 -3,150.00

1,000.0000

7,000.00

8.0000

102 SILT FENCE 

3643.0000 L.F. 21.40 % 4.5000 -31.71 % 8.0000 21.40 %

29,144.00 5,136.63 16,393.50 -7,613.87 29,144.00 5,136.63

6.5900

24,007.37

3.5000

103 WATTLE 

5730.0000 L.F. -32.69 % 5.9600 14.62 % 10.0000 92.31 %

20,055.00 -9,741.00 34,150.80 4,354.80 57,300.00 27,504.00

5.2000

29,796.00
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SUITE 501 99202-4744
TUKWILA   WA  981883323 SPOKANE   WA  992200008
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

12.0000

104 COMPOST SOCK 

1450.0000 L.F. -20.00 % 7.6100 -49.27 % 10.0000 -33.33 %

17,400.00 -4,350.00 11,034.50 -10,715.50 14,500.00 -7,250.00

15.0000

21,750.00

105 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -70.65 % 51.57 % 67.71 %

350,000.00 -842,549.00 1,807,520.50 614,971.50 2,000,000.00 807,451.001,192,549.00

7,750.0000

106 SEEDING, FERTILIZING, AND MULCHING 

14.3000 ACRE -1.64 % 12,500.0000 58.64 % 8,200.0000 4.07 %

110,825.00 -1,849.99 178,750.00 66,075.01 117,260.00 4,585.01

7,879.3700

112,674.99

17.0000

107 TOPSOIL TYPE A 

2430.0000 S.Y. -49.13 % 15.6000 -53.32 % 40.0000 19.69 %

41,310.00 -39,900.60 37,908.00 -43,302.60 97,200.00 15,989.40

33.4200

81,210.60

33.0000

108 PSIPE BIGLEAF MAPLE, 2-3' HT, #2 CONT. 

154.0000 EACH 90.31 % 30.0000 73.01 % 29.0000 67.24 %

5,082.00 2,411.64 4,620.00 1,949.64 4,466.00 1,795.64

17.3400

2,670.36

33.0000

109 PSIPE BITTER CHERRY, 2-3' HT, #2 CONT.

194.0000 EACH 1,095.65 % 30.0000 986.96 % 29.0000 950.72 %

6,402.00 5,866.56 5,820.00 5,284.56 5,626.00 5,090.56

2.7600

535.44

33.0000

110 PSIPE CASCARA, 2-3' HT, #2 CONT. 

25.0000 EACH 10.00 % 30.0000 0.00 % 29.0000 -3.33 %

825.00 75.00 750.00 0.00 725.00 -25.00

30.0000

750.00

33.0000

111 PSIPE DOUGLAS FIR, 2-3' HT, #2 CONT. 

183.0000 EACH 43.73 % 30.0000 30.66 % 29.0000 26.31 %

6,039.00 1,837.32 5,490.00 1,288.32 5,307.00 1,105.32

22.9600

4,201.68

33.0000

112 PSIPE OREGON ASH, 2-3' HT, #2 CONT. 

41.0000 EACH 17.86 % 30.0000 7.14 % 29.0000 3.57 %

1,353.00 205.00 1,230.00 82.00 1,189.00 41.00

28.0000

1,148.00

33.0000

113 PSIPE PACIFIC WILLOW, 2-3' HT, #2 CONT. 

175.0000 EACH 3.13 % 30.0000 -6.25 % 29.0000 -9.38 %

5,775.00 175.00 5,250.00 -350.00 5,075.00 -525.00

32.0000

5,600.00

33.0000

114 PSIPE SITKA SPRUCE, 2-3' HT, #2 CONT. 

154.0000 EACH 86.34 % 30.0000 69.40 % 29.0000 63.75 %

5,082.00 2,354.66 4,620.00 1,892.66 4,466.00 1,738.66

17.7100

2,727.34
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33.0000

115 PSIPE WESTERN HEMLOCK, 2-3' HT, #2 CONT. 

162.0000 EACH 55.51 % 30.0000 41.38 % 29.0000 36.66 %

5,346.00 1,908.36 4,860.00 1,422.36 4,698.00 1,260.36

21.2200

3,437.64

33.0000

116 PSIPE WESTERN RED CEDAR, 2-3' HT, #2 CONT. 

185.0000 EACH 97.84 % 30.0000 79.86 % 29.0000 73.86 %

6,105.00 3,019.20 5,550.00 2,464.20 5,365.00 2,279.20

16.6800

3,085.80

33.0000

117 PSIPE BEAKED HAZELNUT, 12 IN. HT, #1 CONT. 

684.0000 EACH 265.85 % 30.0000 232.59 % 21.0000 132.82 %

22,572.00 16,402.32 20,520.00 14,350.32 14,364.00 8,194.32

9.0200

6,169.68

33.0000

118 PSIPE BLACK TWINBERRY, 12 IN. HT, #1 CONT. 

82.0000 EACH 153.85 % 30.0000 130.77 % 21.0000 61.54 %

2,706.00 1,640.00 2,460.00 1,394.00 1,722.00 656.00

13.0000

1,066.00

33.0000

119 PSIPE CLUSTERED ROSE, 12 IN. HT, #1 CONT. 

82.0000 EACH 65.00 % 30.0000 50.00 % 21.0000 5.00 %

2,706.00 1,066.00 2,460.00 820.00 1,722.00 82.00

20.0000

1,640.00

33.0000

120 PSIPE GOOSEBERRY, 12 IN. HT, #1 CONT. 

139.0000 EACH 65.00 % 30.0000 50.00 % 21.0000 5.00 %

4,587.00 1,807.00 4,170.00 1,390.00 2,919.00 139.00

20.0000

2,780.00

33.0000

121 PSIPE MOCK ORANGE, 12 IN. HT, #1 CONT. 

684.0000 EACH 311.47 % 30.0000 274.06 % 21.0000 161.85 %

22,572.00 17,086.32 20,520.00 15,034.32 14,364.00 8,878.32

8.0200

5,485.68

33.0000

122 PSIPE OCEANSPRAY, 12 IN. HT, #1 CONT. 

615.0000 EACH 198.64 % 30.0000 171.49 % 21.0000 90.05 %

20,295.00 13,499.25 18,450.00 11,654.25 12,915.00 6,119.25

11.0500

6,795.75

33.0000

123 PSIPE OREGON GRAPE, 12 IN. HT, #1 CONT. 

567.0000 EACH 94.12 % 30.0000 76.47 % 21.0000 23.53 %

18,711.00 9,072.00 17,010.00 7,371.00 11,907.00 2,268.00

17.0000

9,639.00

33.0000

124 PSIPE OSOBERRY, 12 IN. HT, #1 CONT. 

1678.0000 EACH 123.88 % 30.0000 103.53 % 21.0000 42.47 %

55,374.00 30,640.28 50,340.00 25,606.28 35,238.00 10,504.28

14.7400

24,733.72

33.0000

125 PSIPE PACIFC NINEBARK, 12 IN. HT, #1 CONT. 

122.0000 EACH 83.33 % 30.0000 66.67 % 21.0000 16.67 %

4,026.00 1,830.00 3,660.00 1,464.00 2,562.00 366.00

18.0000

2,196.00
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33.0000

126 PSIPE PACIFIC WAX MYRTLE, 12 IN. HT, #1 CONT. 

507.0000 EACH 83.33 % 30.0000 66.67 % 21.0000 16.67 %

16,731.00 7,605.00 15,210.00 6,084.00 10,647.00 1,521.00

18.0000

9,126.00

33.0000

127 PSIPE RED FLOWERING CURRANT, 12 IN. HT, #1 CONT. 

1236.0000 EACH 135.21 % 30.0000 113.83 % 21.0000 49.68 %

40,788.00 23,446.92 37,080.00 19,738.92 25,956.00 8,614.92

14.0300

17,341.08

33.0000

128 PSIPE RED-TWIG DOGWOOD, 12 IN. HT, #1 CONT.

139.0000 EACH 65.00 % 30.0000 50.00 % 21.0000 5.00 %

4,587.00 1,807.00 4,170.00 1,390.00 2,919.00 139.00

20.0000

2,780.00

33.0000

129 PSIPE SALMONBERRY, 12 IN. HT, #1 CONT. 

649.0000 EACH 94.12 % 30.0000 76.47 % 21.0000 23.53 %

21,417.00 10,384.00 19,470.00 8,437.00 13,629.00 2,596.00

17.0000

11,033.00

33.0000

130 PSIPE SERVICE BERRY, 12 IN. HT, #1 CONT. 

684.0000 EACH 105.74 % 30.0000 87.03 % 21.0000 30.92 %

22,572.00 11,600.64 20,520.00 9,548.64 14,364.00 3,392.64

16.0400

10,971.36

33.0000

131 PSIPE SITKA WILLOW, 12 IN. HT, #1 CONT. 

171.0000 EACH 135.71 % 30.0000 114.29 % 21.0000 50.00 %

5,643.00 3,249.00 5,130.00 2,736.00 3,591.00 1,197.00

14.0000

2,394.00

33.0000

132 PSIPE SNOWBERRY, 12 IN. HT, #1 CONT. 

2066.0000 EACH 179.90 % 30.0000 154.45 % 21.0000 78.12 %

68,178.00 43,819.86 61,980.00 37,621.86 43,386.00 19,027.86

11.7900

24,358.14

33.0000

133 PSIPE THIMBLEBERRY, 12 IN. HT, #1 CONT.

829.0000 EACH 135.71 % 30.0000 114.29 % 21.0000 50.00 %

27,357.00 15,751.00 24,870.00 13,264.00 17,409.00 5,803.00

14.0000

11,606.00

33.0000

134 PSIPE VINE MAPLE, 12 IN. HT, #1 CONT.

1947.0000 EACH 100.61 % 30.0000 82.37 % 21.0000 27.66 %

64,251.00 32,222.85 58,410.00 26,381.85 40,887.00 8,858.85

16.4500

32,028.15

33.0000

135 PSIPE PACIFIC WILLOW, LIVE STAKE, 36 IN. LENGTH

216.0000 EACH 16.16 % 30.0000 5.60 % 13.0000 -54.24 %

7,128.00 991.44 6,480.00 343.44 2,808.00 -3,328.56

28.4100

6,136.56

33.0000

136 PSIPE RED-TWIG DOGWOOD, LIVE STAKE, 36 IN. LENGTH

505.0000 EACH 423.81 % 30.0000 376.19 % 13.0000 106.35 %

16,665.00 13,483.50 15,150.00 11,968.50 6,565.00 3,383.50

6.3000

3,181.50
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WALSH CONSTRUCTION COMPANY II, LLCMAX J. KUNEY COMPANY
16400 SOUTHCENTER PARKWAY 120 N RALPH ST
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CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

33.0000

137 PSIPE SCOULER'S WILLOW, LIVE STAKE, 36 IN. LENGTH

216.0000 EACH 6.25 % 30.0000 -3.41 % 13.0000 -58.15 %

7,128.00 419.04 6,480.00 -228.96 2,808.00 -3,900.96

31.0600

6,708.96

33.0000

138 PSIPE SITKA WILLOW, LIVE STAKE, 36 IN. LENGTH

505.0000 EACH 359.61 % 30.0000 317.83 % 13.0000 81.06 %

16,665.00 13,039.10 15,150.00 11,524.10 6,565.00 2,939.10

7.1800

3,625.90

16,500.0000

139 FINE COMPOST 

11.1000 ACRE -31.39 % 15,000.0000 -37.63 % 26,000.0000 8.11 %

183,150.00 -83,810.00 166,500.00 -100,460.00 288,600.00 21,640.01

24,050.4500

266,960.00

7.0000

140 MEDIUM COMPOST 

13680.0000 S.Y. -59.56 % 6.5000 -62.45 % 7.0000 -59.56 %

95,760.00 -141,040.80 88,920.00 -147,880.80 95,760.00 -141,040.80

17.3100

236,800.80

141 PROJECT AREA WEED AND PEST CONTROL 

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

33,000.0000

142 SOIL AMENDMENT 

4.8000 ACRE -7.34 % 30,000.0000 -15.76 % 36,750.0000 3.19 %

158,400.00 -12,549.98 144,000.00 -26,949.98 176,400.00 5,450.02

35,614.5800

170,949.98

33,000.0000

143 BARK OR WOOD CHIP MULCH 

4.4000 ACRE -16.33 % 30,000.0000 -23.94 % 27,000.0000 -31.54 %

145,200.00 -28,340.00 132,000.00 -41,540.00 118,800.00 -54,740.00

39,440.9100

173,540.00

6.5000

144 HIGH VISIBILITY FENCE 

1460.0000 L.F. 5.69 % 5.7800 -6.02 % 5.0000 -18.70 %

9,490.00 511.00 8,438.80 -540.20 7,300.00 -1,679.00

6.1500

8,979.00

7.0000

145 HIGH VISIBILITY SILT FENCE 

18140.0000 L.F. 15.89 % 5.0000 -17.22 % 6.0000 -0.66 %

126,980.00 17,414.40 90,700.00 -18,865.60 108,840.00 -725.60

6.0400

109,565.60

11.0000

146 EROSION CONTROL BLANKET 

2362.0000 S.Y. 81.22 % 9.8400 62.11 % 7.0000 15.32 %

25,982.00 11,644.66 23,242.08 8,904.74 16,534.00 2,196.66

6.0700

14,337.34

147 GEOMEMBRANE LINER SYSTEM - WENZEL SLOUGH

L.S. -46.56 % -35.92 % -28.92 %

500,000.00 -435,559.00 599,545.82 -336,013.18 665,000.00 -270,559.00935,559.00
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EROSION CONTROL AND ROADSIDE PLANTING

300.0000

148 BIOFILTRATION SWALE LEVEL SPREADER

161.0000 L.F. 15.00 % 150.9400 -42.14 % 150.0000 -42.50 %

48,300.00 6,299.93 24,301.34 -17,698.73 24,150.00 -17,850.07

260.8700

42,000.07

22.0000

149 MEDIA FILTER DRAIN SOIL MIX

2790.0000 S.Y. -43.58 % 53.0100 35.96 % 78.0000 100.05 %

61,380.00 -47,402.10 147,897.90 39,115.80 217,620.00 108,837.90

38.9900

108,782.10

79.0000

150 BIOFILTRATION SWALE LEVEL SPREADER, DIVIDER

50.0000 L.F. 216.00 % 249.3600 897.44 % 115.0000 360.00 %

3,950.00 2,700.00 12,468.00 11,218.00 5,750.00 4,500.00

25.0000

1,250.00

0.2100

151 SOIL DECOMPACTION

63961.0000 S.Y. -98.01 % 1.1700 -88.91 % 1.2500 -88.15 %

13,431.81 -661,356.74 74,834.37 -599,954.18 79,951.25 -594,837.30

10.5500

674,788.55

6.0000

152 CAVFS SOIL PREPARATION

6680.0000 S.Y. -38.71 % 5.9600 -39.12 % 10.0000 2.15 %

40,080.00 -25,317.20 39,812.80 -25,584.40 66,800.00 1,402.80

9.7900

65,397.20

TRAFFIC

31.0000

153 EXTRUDED CURB 

2699.0000 L.F. -15.39 % 29.5300 -19.41 % 30.0000 -18.12 %

83,669.00 -15,222.36 79,701.47 -19,189.89 80,970.00 -17,921.36

36.6400

98,891.36

50.0000

154 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

1639.0000 L.F. 29.87 % 45.5400 18.29 % 46.0000 19.48 %

81,950.00 18,848.50 74,640.06 11,538.56 75,394.00 12,292.50

38.5000

63,101.50

46.0000

155 BEAM GUARDRAIL TYPE 31 

5471.0000 L.F. 1.23 % 42.0000 -7.57 % 40.0000 -11.97 %

251,666.00 3,063.76 229,782.00 -18,820.24 218,840.00 -29,762.24

45.4400

248,602.24

5,500.0000

156 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

15.0000 EACH 3.62 % 5,250.0000 -1.09 % 5,200.0000 -2.03 %

82,500.00 2,884.95 78,750.00 -865.05 78,000.00 -1,615.05

5,307.6700

79,615.05

2,750.0000

157 BEAM GUARDRAIL TRANSITION SECTION TYPE 24

4.0000 EACH 0.00 % 2,581.7000 -6.12 % 2,600.0000 -5.45 %

11,000.00 0.00 10,326.80 -673.20 10,400.00 -600.00

2,750.0000

11,000.00
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TRAFFIC

4,700.0000

158 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

17.0000 EACH 0.63 % 4,399.0000 -5.81 % 4,500.0000 -3.65 %

79,900.00 499.97 74,783.00 -4,617.03 76,500.00 -2,900.03

4,670.5900

79,400.03

1,600.0000

159 BEAM GUARDRAIL ANCHOR TYPE 11 

13.0000 EACH 31.40 % 1,500.8400 23.25 % 1,600.0000 31.40 %

20,800.00 4,970.03 19,510.92 3,680.95 20,800.00 4,970.03

1,217.6900

15,829.97

200.0000

160 PRECAST CONC. BARRIER TYPE F ANCHORED 

600.0000 L.F. 35.44 % 172.8100 17.02 % 200.0000 35.44 %

120,000.00 31,398.00 103,686.00 15,084.00 120,000.00 31,398.00

147.6700

88,602.00

375.0000

161 SINGLE SLOPE CONCRETE BARRIER 

588.0000 L.F. 165.96 % 283.5000 101.06 % 275.0000 95.04 %

220,500.00 137,592.00 166,698.00 83,790.00 161,700.00 78,792.00

141.0000

82,908.00

54.0000

162 HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE) 

19805.0000 L.F. 87.83 % 49.6800 72.80 % 50.0000 73.91 %

1,069,470.00 500,076.25 983,912.40 414,518.65 990,250.00 420,856.25

28.7500

569,393.75

163 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS 

L.S. -78.00 % -79.30 % -76.00 %

11,000.00 -39,000.00 10,350.60 -39,649.40 12,000.00 -38,000.0050,000.00

54,000.0000

164 PERMANENT IMPACT ATTENUATOR 

1.0000 EACH 58.36 % 51,752.9900 51.77 % 55,000.0000 61.29 %

54,000.00 19,900.00 51,752.99 17,652.99 55,000.00 20,900.00

34,100.0000

34,100.00

80.0000

165 FLEXIBLE GUIDE POST 

271.0000 EACH -7.96 % 75.0000 -13.71 % 54.0000 -37.87 %

21,680.00 -1,875.32 20,325.00 -3,230.32 14,634.00 -8,921.32

86.9200

23,555.32

17.0000

166 BARRIER DELINEATOR 

31.0000 EACH -48.33 % 15.7100 -52.25 % 25.0000 -24.01 %

527.00 -492.90 487.01 -532.89 775.00 -244.90

32.9000

1,019.90

4.0000

167 PAINT LINE 

720.0000 L.F. 300.00 % 3.6300 263.00 % 4.0000 300.00 %

2,880.00 2,160.00 2,613.60 1,893.60 2,880.00 2,160.00

1.0000

720.00

4.2200

168 PLASTIC LINE 

124050.0000 L.F. 197.18 % 3.8900 173.94 % 4.2500 199.30 %

523,491.00 347,340.00 482,554.50 306,403.50 527,212.50 351,061.50

1.4200

176,151.00
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2.2000

169 PROFILED PLASTIC LINE 

33890.0000 L.F. 35.80 % 2.0200 24.69 % 2.0000 23.46 %

74,558.00 19,656.20 68,457.80 13,556.00 67,780.00 12,878.20

1.6200

54,901.80

14.0000

170 PROFILED EMBOSSED PLASTIC WIDE LINE 

4670.0000 L.F. 172.37 % 13.2100 157.00 % 14.0000 172.37 %

65,380.00 41,376.20 61,690.70 37,686.90 65,380.00 41,376.20

5.1400

24,003.80

55.0000

171 PLASTIC STOP LINE 

25.0000 L.F. 120.00 % 51.8100 107.24 % 52.5000 110.00 %

1,375.00 750.00 1,295.25 670.25 1,312.50 687.50

25.0000

625.00

750.0000

172 PLASTIC TRAFFIC ARROW 

18.0000 EACH 241.78 % 699.4600 218.75 % 710.0000 223.55 %

13,500.00 9,550.08 12,590.28 8,640.36 12,780.00 8,830.08

219.4400

3,949.92

94.0000

173 PLASTIC DRAINAGE MARKING 

264.0000 EACH 36.35 % 88.0800 27.76 % 90.0000 30.55 %

24,816.00 6,615.84 23,253.12 5,052.96 23,760.00 5,559.84

68.9400

18,200.16

94.0000

174 PLASTIC JUNCTION BOX MARKING 

13.0000 EACH 26.77 % 88.0800 18.79 % 90.0000 21.38 %

1,222.00 258.05 1,145.04 181.09 1,170.00 206.05

74.1500

963.95

221.0000

175 PAINTED AERIAL SURVEILLANCE FULL MARKER 

4.0000 EACH 83.40 % 207.2500 71.99 % 225.0000 86.72 %

884.00 402.00 829.00 347.00 900.00 418.00

120.5000

482.00

9,400.0000

176 SHOULDER RUMBLE STRIP TYPE 1

7.9000 MI. 65.80 % 8,807.9900 55.36 % 8,900.0000 56.98 %

74,260.00 29,471.03 69,583.12 24,794.15 70,310.00 25,521.03

5,669.4900

44,788.97

4,100.0000

177 RECESSED PAVEMENT MARKER 

11.5000 HUND 55.62 % 3,900.0000 48.03 % 4,000.0000 51.82 %

47,150.00 16,851.76 44,850.00 14,551.76 46,000.00 15,701.76

2,634.6300

30,298.25

178 PERMANENT SIGNING 

L.S. 49.89 % -54.57 % -0.07 %

75,000.00 24,964.00 22,729.70 -27,306.30 50,000.00 -36.0050,036.00

1.0000

179 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

221263.0000 L.F. 96.08 % 0.8800 72.55 % 1.2000 135.29 %

221,263.00 108,418.87 194,711.44 81,867.31 265,515.60 152,671.47

0.5100

112,844.13
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1.2500

180 TEMPORARY PAVEMENT MARKING-LONG DURATION 

263726.0000 L.F. 12.61 % 1.7100 54.05 % 1.7500 57.66 %

329,657.50 36,921.64 450,971.46 158,235.60 461,520.50 168,784.64

1.1100

292,735.86

330.0000

181 TEMPORARY MISC. PAVEMENT MARKINGS - SHORT DURATION 

8.0000 EACH 312.50 % 310.8700 288.59 % 350.0000 337.50 %

2,640.00 2,000.00 2,486.96 1,846.96 2,800.00 2,160.00

80.0000

640.00

330.0000

182 TEMPORARY MISC. PAVEMENT MARKINGS - LONG DURATION 

4.0000 EACH 266.67 % 310.8700 245.41 % 350.0000 288.89 %

1,320.00 960.00 1,243.48 883.48 1,400.00 1,040.00

90.0000

360.00

27.0000

183 TEMPORARY STOP LINE - LONG DURATION 

86.0000 L.F. 170.00 % 25.9100 159.10 % 30.0000 200.00 %

2,322.00 1,462.00 2,228.26 1,368.26 2,580.00 1,720.00

10.0000

860.00

184 TEMPORARY ILLUMINATION SYSTEM CAMP CREEK

L.S. -52.23 % -16.19 % -45.52 %

570,000.00 -623,131.00 1,000,000.00 -193,131.00 650,000.00 -543,131.001,193,131.00

185 TEMPORARY ILLUMINATION SYSTEM WENZEL SLOUGH

L.S. -30.48 % -9.88 % -35.63 %

540,000.00 -236,757.00 700,000.00 -76,757.00 500,000.00 -276,757.00776,757.00

186 TEMPORARY ILLUMINATION SYSTEM VANCE CREEK

L.S. -63.75 % -57.71 % -69.79 %

600,000.00-1,055,100.00 700,000.00 -955,100.00 500,000.00-1,155,100.001,655,100.00

187 TEMPORARY ILLUMINATION SYSTEM WILDCAT CREEK

L.S. -42.97 % -20.16 % -42.97 %

500,000.00 -376,780.00 700,000.00 -176,780.00 500,000.00 -376,780.00876,780.00

188 TEMPORARY ILLUMINATION SYSTEM MOX CHEHALIS CREEK

L.S. -31.92 % -23.76 % -50.99 %

625,000.00 -293,094.00 700,000.00 -218,094.00 450,000.00 -468,094.00918,094.00

189 PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL 

L.S. 400.00 % 1,650.00 % 300.00 %

100,000.00 80,000.00 350,000.00 330,000.00 80,000.00 60,000.0020,000.00

8.0000

190 OPERATION OF QUEUE WARNING SYSTEM 

10590.0000 HR  -73.33 % 7.5600 -74.80 % 300.0000 900.00 %

84,720.00 -232,980.00 80,060.40 -237,639.60 3,177,000.00 2,859,300.00

30.0000

317,700.00
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43.0000

191 CONDUIT PIPE 2 IN. DIAM. 

2014.0000 L.F. -38.82 % 40.2900 -42.68 % 44.0000 -37.40 %

86,602.00 -54,962.06 81,144.06 -60,420.00 88,616.00 -52,948.06

70.2900

141,564.06

192 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 88.50 % -26.34 % 184.17 %

4,000,000.00 1,878,018.00 1,562,967.41 -559,014.59 6,030,000.00 3,908,018.002,121,982.00

27.0000

193 PLASTIC CROSSHATCH MARKING 

110.0000 L.F. 92.86 % 25.9100 85.07 % 30.0000 114.29 %

2,970.00 1,430.00 2,850.10 1,310.10 3,300.00 1,760.00

14.0000

1,540.00

194 WORKZONE SAFETY CONTINGENCY

EST. 0.00 % 0.00 % 0.00 %

375,000.00 375,000.00 375,000.00375,000.00

OTHER ITEMS

195 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

18,000.00 18,000.00 18,000.0018,000.00

196 TYPE B PROGRESS SCHEDULE 

L.S. 2.94 % 78.47 % -77.94 %

35,000.00 1,000.00 60,680.00 26,680.00 7,500.00 -26,500.0034,000.00

4.0000

197 SHORING OR EXTRA EXCAVATION CLASS B 

8423.0000 S.F. 23.84 % 0.0100 -99.69 % 8.0000 147.68 %

33,692.00 6,485.71 84.23 -27,122.06 67,384.00 40,177.71

3.2300

27,206.29

300.0000

198 COMMERCIAL CONCRETE 

111.0000 C.Y. 100.00 % 425.6000 183.73 % 700.0000 366.67 %

33,300.00 16,650.00 47,241.60 30,591.60 77,700.00 61,050.00

150.0000

16,650.00

340.0000

199 PLUGGING EXISTING PIPE 

5.0000 EACH -9.33 % 1,540.1500 310.71 % 2,500.0000 566.67 %

1,700.00 -175.00 7,700.75 5,825.75 12,500.00 10,625.00

375.0000

1,875.00

200 STRUCTURE SURVEYING 

L.S. 115.38 % 92.31 % 73.08 %

280,000.00 150,000.00 250,000.00 120,000.00 225,000.00 95,000.00130,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21C522 REVISION NO : BIDS OPENED ON : Mar 29 2023 
CONTRACT NO :009933 REGION NO : 3 AWARDED ON :             
VERSION NO :6 WORK ORDER# : XL6115

HWY :SR 008,012
TITLE :US 12 & SR 8 

GRAYS HARBOR COUNTY
REMOVE FISH BARRIERS
21C522

PROJECT :
COUNTY(S) :GRAYS HARBOR

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/08/2023
06:51

DOT_RGGB01

ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION COMPANY II, LLCMAX J. KUNEY COMPANY
16400 SOUTHCENTER PARKWAY 120 N RALPH ST
SUITE 501 99202-4744
TUKWILA   WA  981883323 SPOKANE   WA  992200008
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

201 ROADWAY SURVEYING 

L.S. 150.00 % 284.62 % 169.23 %

325,000.00 195,000.00 500,000.00 370,000.00 350,000.00 220,000.00130,000.00

45.0000

202 CHAIN LINK FENCE TYPE 3 

602.0000 L.F. 114.29 % 30.0000 42.86 % 40.0000 90.48 %

27,090.00 14,448.00 18,060.00 5,418.00 24,080.00 11,438.00

21.0000

12,642.00

2,650.0000

203 DOUBLE 20 FT. CHAIN LINK GATE 

1.0000 EACH 76.67 % 1,240.0000 -17.33 % 2,900.0000 93.33 %

2,650.00 1,150.00 1,240.00 -260.00 2,900.00 1,400.00

1,500.0000

1,500.00

27.0000

204 WIRE FENCE TYPE 2 

1322.0000 L.F. 4.61 % 30.0000 16.23 % 18.5000 -28.32 %

35,694.00 1,573.18 39,660.00 5,539.18 24,457.00 -9,663.82

25.8100

34,120.82

6,300.0000

205 MANHOLE 48 IN. DIAM. TYPE 3 48 IN. DIAM. 

2.0000 EACH 14.55 % 6,266.8700 13.94 % 6,600.0000 20.00 %

12,600.00 1,600.00 12,533.74 1,533.74 13,200.00 2,200.00

5,500.0000

11,000.00

7,100.0000

206 MANHOLE 48 IN. DIAM. TYPE 3 48 IN. DIAM W/ BIRD CAGE

1.0000 EACH 13.60 % 9,618.7500 53.90 % 9,000.0000 44.00 %

7,100.00 850.00 9,618.75 3,368.75 9,000.00 2,750.00

6,250.0000

6,250.00

625.0000

207 ADJUST CATCH BASIN 

11.0000 EACH 3.54 % 1,369.6600 126.90 % 310.0000 -48.64 %

6,875.00 234.96 15,066.26 8,426.22 3,410.00 -3,230.04

603.6400

6,640.04

208 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

209 TRIMMING AND CLEANUP 

L.S. 4,900.00 % 1,049.49 % 7,400.00 %

50,000.00 49,000.00 11,494.88 10,494.88 75,000.00 74,000.001,000.00

210 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

211 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00
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CONTRACT NO :009933 REGION NO : 3 AWARDED ON :             
VERSION NO :6 WORK ORDER# : XL6115
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TITLE :US 12 & SR 8 
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REMOVE FISH BARRIERS
21C522

PROJECT :
COUNTY(S) :GRAYS HARBOR
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
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03/08/2023
06:51

DOT_RGGB01

ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION COMPANY II, LLCMAX J. KUNEY COMPANY
16400 SOUTHCENTER PARKWAY 120 N RALPH ST
SUITE 501 99202-4744
TUKWILA   WA  981883323 SPOKANE   WA  992200008
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

212 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

431,167.00 431,167.00 431,167.00431,167.00

213 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

5,715.00 5,715.00 5,715.005,715.00

214 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00

215 SPCC PLAN 

L.S. -97.73 % 2,172.73 % -9.09 %

250.00 -10,750.00 250,000.00 239,000.00 10,000.00 -1,000.0011,000.00

216 FIELD OFFICE BUILDING 

L.S. -2.44 % 509.76 % 95.12 %

40,000.00 -1,000.00 250,000.00 209,000.00 80,000.00 39,000.0041,000.00

2.5000

217 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

11566.0000 S.Y. -20.63 % 5.0500 60.32 % 3.0000 -4.76 %

28,915.00 -7,517.90 58,408.30 21,975.40 34,698.00 -1,734.90

3.1500

36,432.90

4.2500

218 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

1630.0000 S.Y. 0.95 % 6.9000 63.90 % 3.0000 -28.74 %

6,927.50 65.20 11,247.00 4,384.70 4,890.00 -1,972.30

4.2100

6,862.30

0.0000

219 DELETED ITEM 

0.0300 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00

0.0001

0.00

39.0000

220 BARK OR WOOD CHIP MULCH RINGS 

1087.0000 EACH 212.00 % 10.0000 -20.00 % 26.0000 108.00 %

42,393.00 28,805.50 10,870.00 -2,717.50 28,262.00 14,674.50

12.5000

13,587.50

21.0000

221 TEMPORARY BARRIER 

193159.0000 L.F. 5.00 % 0.0100 -99.95 % 40.0000 100.00 %

4,056,339.00 193,159.00 1,931.59-3,861,248.41 7,726,360.00 3,863,180.00

20.0000

3,863,180.00

1,650.0000

222 RAISED PAVEMENT MARKER TYPE 2 

5.2000 HUND -17.50 % 800.0000 -60.00 % 1,600.0000 -20.00 %

8,580.00 -1,820.00 4,160.00 -6,240.00 8,320.00 -2,080.00

2,000.0000

10,400.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

32.0000

223 SIGN COVERING 

277.0000 S.F. 220.00 % 21.7800 117.80 % 10.0000 0.00 %

8,864.00 6,094.00 6,033.06 3,263.06 2,770.00 0.00

10.0000

2,770.00

5,800.0000

224 TEMPORARY IMPACT ATTENUATOR 

25.0000 EACH 45.00 % 5,378.0400 34.45 % 5,200.0000 30.00 %

145,000.00 45,000.00 134,451.00 34,451.00 130,000.00 30,000.00

4,000.0000

100,000.00

750.0000

225 RESETTING IMPACT ATTENUATOR 

83.0000 EACH 0.00 % 680.7700 -9.23 % 700.0000 -6.67 %

62,250.00 0.00 56,503.91 -5,746.09 58,100.00 -4,150.00

750.0000

62,250.00

79.0000

226 TEMPORARY GEOSYNTHETIC RETAINING WALL 

463.0000 S.F. 125.71 % 35.0000 0.00 % 70.0000 100.00 %

36,577.00 20,372.00 16,205.00 0.00 32,410.00 16,205.00

35.0000

16,205.00

43.0000

227 TEMPORARY BARRIER - ANCHORED

8465.0000 L.F. 43.33 % 78.5500 161.83 % 80.0000 166.67 %

363,995.00 110,045.00 664,925.75 410,975.75 677,200.00 423,250.00

30.0000

253,950.00

$74,674,674.00 0.41% $79,351,671.95 6.70% $93,616,649.10 25.88%$74,369,235.68CONTRACT TOTAL

$93,616,649.10$74,674,674.00 $79,351,671.95BASE TOTAL 0.41% 6.70% 25.88%$74,369,235.68


