
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21X307 REVISION NO : BIDS OPENED ON : Apr 19 2023 
CONTRACT NO :XE3409 REGION NO : 4 AWARDED ON : May  3 2023 
VERSION NO :5 WORK ORDER# : XL6569
HWY :SR 012
TITLE :US 12

CORN CREEK BR TO 0.5 MILES
W OF KOSMOS RD - PAVING
21X307

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/10/2023
07:01

DOT_RGGB01

NHPP-0012(260)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

OLYMPIA   WA  985129160

3200 113TH AVE SW
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

LAKESIDE INDUSTRIES, INC. TUCCI & SONS, INC.
2001 NE JOHNSON RD 4224 WALLER RD E
CENTRALIA  WA  98531-1961
CENTRALIA   WA  985310636 TACOMA   WA  984431099
CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 832800

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -8.99 % -32.70 % -47.09 %

430,000.00 -42,500.00 318,000.00 -154,500.00 250,000.00 -222,500.00472,500.00

7.5000
2 REMOVING GUARDRAIL 

513.0000 L.F. -46.43 % 7.0000 -50.00 % 8.0000 -42.86 %

3,847.50 -3,334.50 3,591.00 -3,591.00 4,104.00 -3,078.00
14.0000
7,182.00

5.5000
3 REMOVING PLASTIC LINE 

295.0000 L.F. -31.25 % 14.0000 75.00 % 6.0000 -25.00 %

1,622.50 -737.50 4,130.00 1,770.00 1,770.00 -590.00
8.0000

2,360.00
4 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. 36.36 % 18.18 % 118.18 %

7,500.00 2,000.00 6,500.00 1,000.00 12,000.00 6,500.005,500.00

GRADING

14.0000
5 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

2377.0000 S.Y. -81.33 % 19.0000 -74.67 % 42.0000 -44.00 %

33,278.00 -144,997.00 45,163.00 -133,112.00 99,834.00 -78,441.00
75.0000

178,275.00

STRUCTURE

180.0000
6 EXPANSION JOINT MODIFICATION- REPLACE RCS SEAL

56.0000 L.F. -10.00 % 145.0000 -27.50 % 365.0000 82.50 %

10,080.00 -1,120.00 8,120.00 -3,080.00 20,440.00 9,240.00
200.0000
11,200.00

20.0000
7 WATERPROOF MEMBRANE BR. NO. 12/240

1391.0000 S.Y. -50.00 % 34.0000 -15.00 % 32.0000 -20.00 %

27,820.00 -27,820.00 47,294.00 -8,346.00 44,512.00 -11,128.00
40.0000

55,640.00

20.0000
8 WATERPROOF MEMBRANE BR. NO. 12/241

1276.0000 S.Y. -50.00 % 34.0000 -15.00 % 32.0000 -20.00 %

25,520.00 -25,520.00 43,384.00 -7,656.00 40,832.00 -10,208.00
40.0000

51,040.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21X307 REVISION NO : BIDS OPENED ON : Apr 19 2023 
CONTRACT NO :XE3409 REGION NO : 4 AWARDED ON : May  3 2023 
VERSION NO :5 WORK ORDER# : XL6569
HWY :SR 012
TITLE :US 12

CORN CREEK BR TO 0.5 MILES
W OF KOSMOS RD - PAVING
21X307

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/10/2023
07:01

DOT_RGGB01

NHPP-0012(260)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

OLYMPIA   WA  985129160

3200 113TH AVE SW
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

LAKESIDE INDUSTRIES, INC. TUCCI & SONS, INC.
2001 NE JOHNSON RD 4224 WALLER RD E
CENTRALIA  WA  98531-1961
CENTRALIA   WA  985310636 TACOMA   WA  984431099
CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 832800

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

LIQUID ASPHALT

1,500.0000
9 ASPHALT FOR FOG SEAL 

6.6300 TON -40.00 % 6,000.0000 140.00 % 1,200.0000 -52.00 %

9,945.00 -6,630.00 39,780.00 23,205.00 7,956.00 -8,619.00
2,500.0000
16,575.00

HOT MIX ASPHALT

0.9000
10 PLANING BITUMINOUS PAVEMENT 

222295.0000 S.Y. -64.00 % 2.4400 -2.40 % 4.0000 60.00 %

200,065.50 -355,672.00 542,399.80 -13,337.70 889,180.00 333,442.50
2.5000

555,737.50

22.5000
11 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 12/240

1391.0000 S.Y. -25.00 % 29.0000 -3.33 % 20.0000 -33.33 %

31,297.50 -10,432.50 40,339.00 -1,391.00 27,820.00 -13,910.00
30.0000

41,730.00

18.0000
12 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 12/241

1276.0000 S.Y. -40.00 % 29.0000 -3.33 % 20.0000 -33.33 %

22,968.00 -15,312.00 37,004.00 -1,276.00 25,520.00 -12,760.00
30.0000

38,280.00

160.0000
13 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58H-22

618.0000 TON -20.00 % 265.0000 32.50 % 200.0000 0.00 %

98,880.00 -24,720.00 163,770.00 40,170.00 123,600.00 0.00
200.0000

123,600.00

122.0000
14 HMA CL. 3/8 IN. PG 58H-22

23133.0000 TON 8.93 % 116.0000 3.57 % 116.0000 3.57 %

2,822,226.00 231,330.00 2,683,428.00 92,532.00 2,683,428.00 92,532.00
112.0000

2,590,896.00
15 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

78,460.00 78,460.00 78,460.0078,460.00
16 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

130,750.00 130,750.00 130,750.00130,750.00
17 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

24,995.00 24,995.00 24,995.0024,995.00

200.0000
18 HMA CORE-BRIDGE 

11.0000 EACH -47.37 % 225.0000 -40.79 % 400.0000 5.26 %

2,200.00 -1,980.00 2,475.00 -1,705.00 4,400.00 220.00
380.0000
4,180.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

100.0000
19 HMA CORE-GAUGE CORRELATION

10.0000 EACH -64.29 % 225.0000 -19.64 % 400.0000 42.86 %

1,000.00 -1,800.00 2,250.00 -550.00 4,000.00 1,200.00
280.0000
2,800.00

30.5000
20 HMA SAWCUT AND SEAL 

262.0000 L.F. -49.17 % 31.0000 -48.33 % 62.0000 3.33 %

7,991.00 -7,729.00 8,122.00 -7,598.00 16,244.00 524.00
60.0000

15,720.00

40.5000
21 PAVED PANEL JOINT SEAL 

308.0000 L.F. -32.50 % 42.0000 -30.00 % 62.0000 3.33 %

12,474.00 -6,006.00 12,936.00 -5,544.00 19,096.00 616.00
60.0000

18,480.00
22 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
23 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

110,380.00 110,380.00 110,380.00110,380.00

EROSION CONTROL AND ROADSIDE PLANTING

100.0000
24 ESC LEAD 

13.0000 DAY -58.33 % 150.0000 -37.50 % 30.0000 -87.50 %

1,300.00 -1,820.00 1,950.00 -1,170.00 390.00 -2,730.00
240.0000
3,120.00

100.0000
25 INLET PROTECTION 

15.0000 EACH -20.00 % 100.0000 -20.00 % 95.0000 -24.00 %

1,500.00 -375.00 1,500.00 -375.00 1,425.00 -450.00
125.0000
1,875.00

16.0000
26 COMPOST SOCK 

370.0000 L.F. -11.11 % 7.0000 -61.11 % 28.0000 55.56 %

5,920.00 -740.00 2,590.00 -4,070.00 10,360.00 3,700.00
18.0000
6,660.00

27 EROSION CONTROL AND WATER POLLUTION PREVENTION 
L.S. -80.00 % -50.00 % -50.00 %

1,000.00 -4,000.00 2,500.00 -2,500.00 2,500.00 -2,500.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21X307 REVISION NO : BIDS OPENED ON : Apr 19 2023 
CONTRACT NO :XE3409 REGION NO : 4 AWARDED ON : May  3 2023 
VERSION NO :5 WORK ORDER# : XL6569
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TITLE :US 12
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W OF KOSMOS RD - PAVING
21X307

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/10/2023
07:01

DOT_RGGB01

NHPP-0012(260)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

OLYMPIA   WA  985129160

3200 113TH AVE SW
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

LAKESIDE INDUSTRIES, INC. TUCCI & SONS, INC.
2001 NE JOHNSON RD 4224 WALLER RD E
CENTRALIA  WA  98531-1961
CENTRALIA   WA  985310636 TACOMA   WA  984431099
CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 832800

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

55.0000
28 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

213.0000 L.F. -8.33 % 58.0000 -3.33 % 60.0000 0.00 %

11,715.00 -1,065.00 12,354.00 -426.00 12,780.00 0.00
60.0000

12,780.00

46.0000
29 BEAM GUARDRAIL TYPE 31 

300.0000 L.F. -16.36 % 48.0000 -12.73 % 50.0000 -9.09 %

13,800.00 -2,700.00 14,400.00 -2,100.00 15,000.00 -1,500.00
55.0000

16,500.00
30 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

52.0000
31 FLEXIBLE GUIDE POST 

330.0000 EACH -7.14 % 55.0000 -1.79 % 56.0000 0.00 %

17,160.00 -1,320.00 18,150.00 -330.00 18,480.00 0.00
56.0000

18,480.00

0.2200
32 PAINT LINE 

204995.0000 L.F. -12.00 % 0.2200 -12.00 % 0.2000 -20.00 %

45,098.90 -6,149.85 45,098.90 -6,149.85 40,999.00 -10,249.75
0.2500

51,248.75

4.0000
33 PLASTIC LINE 

7450.0000 L.F. 166.67 % 4.0000 166.67 % 4.0000 166.67 %

29,800.00 18,625.00 29,800.00 18,625.00 29,800.00 18,625.00
1.5000

11,175.00

17.0000
34 PLASTIC STOP LINE 

339.0000 L.F. 0.00 % 18.0000 5.88 % 18.0000 5.88 %

5,763.00 0.00 6,102.00 339.00 6,102.00 339.00
17.0000
5,763.00

275.0000
35 PLASTIC TRAFFIC ARROW 

12.0000 EACH -50.00 % 250.0000 -54.55 % 275.0000 -50.00 %

3,300.00 -3,300.00 3,000.00 -3,600.00 3,300.00 -3,300.00
550.0000
6,600.00

50.0000
36 PLASTIC DRAINAGE MARKING 

165.0000 EACH -16.67 % 48.0000 -20.00 % 50.0000 -16.67 %

8,250.00 -1,650.00 7,920.00 -1,980.00 8,250.00 -1,650.00
60.0000
9,900.00

1,000.0000
37 CENTERLINE RUMBLE STRIP 

12.9000 MI. -33.33 % 1,000.0000 -33.33 % 1,000.0000 -33.33 %

12,900.00 -6,450.00 12,900.00 -6,450.00 12,900.00 -6,450.00
1,500.0000
19,350.00

1,000.0000
38 SHOULDER RUMBLE STRIP TYPE 2

16.0000 MI. -37.50 % 1,000.0000 -37.50 % 1,000.0000 -37.50 %

16,000.00 -9,600.00 16,000.00 -9,600.00 16,000.00 -9,600.00
1,600.0000
25,600.00
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TRAFFIC

1,750.0000
39 RECESSED PAVEMENT MARKER 

10.9600 HUND -7.89 % 1,800.0000 -5.26 % 1,800.0000 -5.26 %

19,180.00 -1,644.00 19,728.00 -1,096.00 19,728.00 -1,096.00
1,900.0000
20,824.00

40 PERMANENT SIGNING 
L.S. 40.00 % 60.00 % 20.00 %

3,500.00 1,000.00 4,000.00 1,500.00 3,000.00 500.002,500.00

0.5000
41 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

68474.0000 L.F. 0.00 % 0.4500 -10.00 % 0.3000 -40.00 %

34,237.00 0.00 30,813.30 -3,423.70 20,542.20 -13,694.80
0.5000

34,237.00
42 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 77.59 % 124.14 % 37.93 %

515,000.00 225,000.00 650,000.00 360,000.00 400,000.00 110,000.00290,000.00
43 WORK ZONE SAFETY CONTINGENCY 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

50.0000
44 CONSTRUCTION SIGNS CLASS A 

952.0000 S.F. 66.67 % 48.0000 60.00 % 49.0000 63.33 %

47,600.00 19,040.00 45,696.00 17,136.00 46,648.00 18,088.00
30.0000

28,560.00

8.5000
45 PLASTIC CROSSHATCH MARKING 

200.0000 L.F. 41.67 % 8.5000 41.67 % 9.0000 50.00 %

1,700.00 500.00 1,700.00 500.00 1,800.00 600.00
6.0000

1,200.00

7.3000
46 PLASTIC WIDE LINE 

1784.0000 L.F. 32.73 % 7.5000 36.36 % 8.0000 45.45 %

13,023.20 3,211.20 13,380.00 3,568.00 14,272.00 4,460.00
5.5000

9,812.00

OTHER ITEMS
47 STRUCTURE SURVEYING 

L.S. 25.00 % -41.67 % -33.33 %

30,000.00 6,000.00 14,000.00 -10,000.00 16,000.00 -8,000.0024,000.00

300.0000
48 MONUMENT CASE AND COVER 

4.0000 EACH -66.67 % 925.0000 2.78 % 1,700.0000 88.89 %

1,200.00 -2,400.00 3,700.00 100.00 6,800.00 3,200.00
900.0000
3,600.00
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OTHER ITEMS
49 FORCE ACCOUNT BRIDGE DECK REPAIR BR. NO. 12/240

EST. 0.00 % 0.00 % 0.00 %

16,500.00 16,500.00 16,500.0016,500.00
50 FORCE ACCOUNT BRIDGE DECK REPAIR BR. NO. 12/241

EST. 0.00 % 0.00 % 0.00 %

16,500.00 16,500.00 16,500.0016,500.00
51 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
52 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
53 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
54 SPCC PLAN 

L.S. -33.33 % -80.00 % -80.00 %

1,000.00 -500.00 300.00 -1,200.00 300.00 -1,200.001,500.00

$5,021,249.10 -4.08% $5,398,855.00 3.14% $5,414,699.20 3.44%$5,234,567.25CONTRACT TOTAL

$5,414,699.20$5,021,249.10 $5,398,855.00BASE TOTAL -4.08% 3.14% 3.44%$5,234,567.25



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21X307 REVISION NO : BIDS OPENED ON : Apr 19 2023 
CONTRACT NO :XE3409 REGION NO : 4 AWARDED ON : May  3 2023 
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LAKEWOOD   WA  984998854

10910 26TH AVE S
PUGET PAVING AND CONSTRUCTION,

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

101068CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

MILES RESOURCES, LLC 
400 VALLEY AVE NE

PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -32.13 % 10.54 %

320,708.72 -151,791.28 522,281.00 49,781.00472,500.00

4.3500
2 REMOVING GUARDRAIL 

513.0000 L.F. -68.93 % 7.8500 -43.93 %

2,231.55 -4,950.45 4,027.05 -3,154.95
14.0000
7,182.00

5.4500
3 REMOVING PLASTIC LINE 

295.0000 L.F. -31.87 % 5.6000 -30.00 %

1,607.75 -752.25 1,652.00 -708.00
8.0000

2,360.00
4 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. 61.45 % 114.75 %

8,880.00 3,380.00 11,811.00 6,311.005,500.00

GRADING

29.0000
5 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

2377.0000 S.Y. -61.33 % 15.1500 -79.80 %

68,933.00 -109,342.00 36,011.55 -142,263.45
75.0000

178,275.00

STRUCTURE

195.0000
6 EXPANSION JOINT MODIFICATION- REPLACE RCS SEAL

56.0000 L.F. -2.50 % 593.6000 196.80 %

10,920.00 -280.00 33,241.60 22,041.60
200.0000
11,200.00

18.0000
7 WATERPROOF MEMBRANE BR. NO. 12/240

1391.0000 S.Y. -55.00 % 42.5600 6.40 %

25,038.00 -30,602.00 59,200.96 3,560.96
40.0000

55,640.00

18.0000
8 WATERPROOF MEMBRANE BR. NO. 12/241

1276.0000 S.Y. -55.00 % 42.5600 6.40 %

22,968.00 -28,072.00 54,306.56 3,266.56
40.0000

51,040.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21X307 REVISION NO : BIDS OPENED ON : Apr 19 2023 
CONTRACT NO :XE3409 REGION NO : 4 AWARDED ON : May  3 2023 
VERSION NO :5 WORK ORDER# : XL6569
HWY :SR 012
TITLE :US 12

CORN CREEK BR TO 0.5 MILES
W OF KOSMOS RD - PAVING
21X307

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/10/2023
07:01

DOT_RGGB01

NHPP-0012(260)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

LAKEWOOD   WA  984998854

10910 26TH AVE S
PUGET PAVING AND CONSTRUCTION,

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

101068CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

MILES RESOURCES, LLC 
400 VALLEY AVE NE

PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

LIQUID ASPHALT

970.0000
9 ASPHALT FOR FOG SEAL 

6.6300 TON -61.20 % 1,450.0000 -42.00 %

6,431.10 -10,143.90 9,613.50 -6,961.50
2,500.0000
16,575.00

HOT MIX ASPHALT

4.0000
10 PLANING BITUMINOUS PAVEMENT 

222295.0000 S.Y. 60.00 % 2.6000 4.00 %

889,180.00 333,442.50 577,967.00 22,229.50
2.5000

555,737.50

12.7500
11 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 12/240

1391.0000 S.Y. -57.50 % 39.2000 30.67 %

17,735.25 -23,994.75 54,527.20 12,797.20
30.0000

41,730.00

10.7500
12 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 12/241

1276.0000 S.Y. -64.17 % 39.2000 30.67 %

13,717.00 -24,563.00 50,019.20 11,739.20
30.0000

38,280.00

232.0000
13 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58H-22

618.0000 TON 16.00 % 256.7500 28.38 %

143,376.00 19,776.00 158,671.50 35,071.50
200.0000

123,600.00

141.0000
14 HMA CL. 3/8 IN. PG 58H-22

23133.0000 TON 25.89 % 152.5000 36.16 %

3,261,753.00 670,857.00 3,527,782.50 936,886.50
112.0000

2,590,896.00
15 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

78,460.00 78,460.0078,460.00
16 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

130,750.00 130,750.00130,750.00
17 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

24,995.00 24,995.0024,995.00

815.0000
18 HMA CORE-BRIDGE 

11.0000 EACH 114.47 % 1,120.0000 194.74 %

8,965.00 4,785.00 12,320.00 8,140.00
380.0000
4,180.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21X307 REVISION NO : BIDS OPENED ON : Apr 19 2023 
CONTRACT NO :XE3409 REGION NO : 4 AWARDED ON : May  3 2023 
VERSION NO :5 WORK ORDER# : XL6569
HWY :SR 012
TITLE :US 12

CORN CREEK BR TO 0.5 MILES
W OF KOSMOS RD - PAVING
21X307

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/10/2023
07:01

DOT_RGGB01

NHPP-0012(260)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

LAKEWOOD   WA  984998854

10910 26TH AVE S
PUGET PAVING AND CONSTRUCTION,

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

101068CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

MILES RESOURCES, LLC 
400 VALLEY AVE NE

PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

815.0000
19 HMA CORE-GAUGE CORRELATION

10.0000 EACH 191.07 % 1,120.0000 300.00 %

8,150.00 5,350.00 11,200.00 8,400.00
280.0000
2,800.00

38.0000
20 HMA SAWCUT AND SEAL 

262.0000 L.F. -36.67 % 106.4000 77.33 %

9,956.00 -5,764.00 27,876.80 12,156.80
60.0000

15,720.00

44.0000
21 PAVED PANEL JOINT SEAL 

308.0000 L.F. -26.67 % 56.0000 -6.67 %

13,552.00 -4,928.00 17,248.00 -1,232.00
60.0000

18,480.00
22 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
23 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 %

110,380.00 110,380.00110,380.00

EROSION CONTROL AND ROADSIDE PLANTING

1,365.0000
24 ESC LEAD 

13.0000 DAY 468.75 % 28.0000 -88.33 %

17,745.00 14,625.00 364.00 -2,756.00
240.0000
3,120.00

76.0000
25 INLET PROTECTION 

15.0000 EACH -39.20 % 125.5000 0.40 %

1,140.00 -735.00 1,882.50 7.50
125.0000
1,875.00

15.0000
26 COMPOST SOCK 

370.0000 L.F. -16.67 % 14.1500 -21.39 %

5,550.00 -1,110.00 5,235.50 -1,424.50
18.0000
6,660.00

27 EROSION CONTROL AND WATER POLLUTION PREVENTION 
L.S. -80.00 % -30.88 %

1,000.00 -4,000.00 3,456.00 -1,544.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

45.0000
28 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

213.0000 L.F. -25.00 % 60.5000 0.83 %

9,585.00 -3,195.00 12,886.50 106.50
60.0000

12,780.00

41.5000
29 BEAM GUARDRAIL TYPE 31 

300.0000 L.F. -24.55 % 50.4000 -8.36 %

12,450.00 -4,050.00 15,120.00 -1,380.00
55.0000

16,500.00
30 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

52.0000
31 FLEXIBLE GUIDE POST 

330.0000 EACH -7.14 % 56.0000 0.00 %

17,160.00 -1,320.00 18,480.00 0.00
56.0000

18,480.00

0.2200
32 PAINT LINE 

204995.0000 L.F. -12.00 % 0.2200 -12.00 %

45,098.90 -6,149.85 45,098.90 -6,149.85
0.2500

51,248.75

6.9300
33 PLASTIC LINE 

7450.0000 L.F. 362.00 % 4.1000 173.33 %

51,628.50 40,453.50 30,545.00 19,370.00
1.5000

11,175.00

17.4500
34 PLASTIC STOP LINE 

339.0000 L.F. 2.65 % 17.9500 5.59 %

5,915.55 152.55 6,085.05 322.05
17.0000
5,763.00

267.2500
35 PLASTIC TRAFFIC ARROW 

12.0000 EACH -51.41 % 274.4000 -50.11 %

3,207.00 -3,393.00 3,292.80 -3,307.20
550.0000
6,600.00

49.0900
36 PLASTIC DRAINAGE MARKING 

165.0000 EACH -18.18 % 50.4000 -16.00 %

8,099.85 -1,800.15 8,316.00 -1,584.00
60.0000
9,900.00

1,000.0000
37 CENTERLINE RUMBLE STRIP 

12.9000 MI. -33.33 % 1,021.5000 -31.90 %

12,900.00 -6,450.00 13,177.35 -6,172.65
1,500.0000
19,350.00

1,000.0000
38 SHOULDER RUMBLE STRIP TYPE 2

16.0000 MI. -37.50 % 1,021.5000 -36.16 %

16,000.00 -9,600.00 16,344.00 -9,256.00
1,600.0000
25,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21X307 REVISION NO : BIDS OPENED ON : Apr 19 2023 
CONTRACT NO :XE3409 REGION NO : 4 AWARDED ON : May  3 2023 
VERSION NO :5 WORK ORDER# : XL6569
HWY :SR 012
TITLE :US 12

CORN CREEK BR TO 0.5 MILES
W OF KOSMOS RD - PAVING
21X307

PROJECT :
COUNTY(S) :LEWIS
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MEAS

PRICE PER UNIT/
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NHPP-0012(260)
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10910 26TH AVE S
PUGET PAVING AND CONSTRUCTION,

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

101068CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------
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400 VALLEY AVE NE

PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1,745.3100
39 RECESSED PAVEMENT MARKER 

10.9600 HUND -8.14 % 1,792.0000 -5.68 %

19,128.60 -1,695.40 19,640.32 -1,183.68
1,900.0000
20,824.00

40 PERMANENT SIGNING 
L.S. 74.00 % 69.56 %

4,350.00 1,850.00 4,239.00 1,739.002,500.00

0.3500
41 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

68474.0000 L.F. -30.00 % 0.4500 -10.00 %

23,965.90 -10,271.10 30,813.30 -3,423.70
0.5000

34,237.00
42 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 31.03 % 48.17 %

380,000.00 90,000.00 429,706.00 139,706.00290,000.00
43 WORK ZONE SAFETY CONTINGENCY 

EST. 0.00 % 0.00 %

50,000.00 50,000.0050,000.00

25.0000
44 CONSTRUCTION SIGNS CLASS A 

952.0000 S.F. -16.67 % 26.8500 -10.50 %

23,800.00 -4,760.00 25,561.20 -2,998.80
30.0000

28,560.00

8.7500
45 PLASTIC CROSSHATCH MARKING 

200.0000 L.F. 45.83 % 9.0000 50.00 %

1,750.00 550.00 1,800.00 600.00
6.0000

1,200.00

7.6500
46 PLASTIC WIDE LINE 

1784.0000 L.F. 39.09 % 7.8500 42.73 %

13,647.60 3,835.60 14,004.40 4,192.40
5.5000

9,812.00

OTHER ITEMS
47 STRUCTURE SURVEYING 

L.S. -88.75 % 30.21 %

2,700.00 -21,300.00 31,250.00 7,250.0024,000.00

850.0000
48 MONUMENT CASE AND COVER 

4.0000 EACH -5.56 % 1,008.0000 12.00 %

3,400.00 -200.00 4,032.00 432.00
900.0000
3,600.00
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OTHER ITEMS
49 FORCE ACCOUNT BRIDGE DECK REPAIR BR. NO. 12/240

EST. 0.00 % 0.00 %

16,500.00 16,500.0016,500.00
50 FORCE ACCOUNT BRIDGE DECK REPAIR BR. NO. 12/241

EST. 0.00 % 0.00 %

16,500.00 16,500.0016,500.00
51 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
52 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
53 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
54 SPCC PLAN 

L.S. -80.00 % -84.80 %

300.00 -1,200.00 228.00 -1,272.001,500.00

$5,947,211.27 13.61% $6,343,902.24 21.19% $0.00
4TH BIDDER REJECTED 5TH BIDDER  REJECTED 

$5,234,567.25CONTRACT TOTAL

NO BID THIS ALTERNATE$5,947,211.27 $6,343,902.24BASE TOTAL 13.61% 21.19%$5,234,567.25

4TH BIDDER REJECTED 5TH BIDDER REJECTED




