

PS&E JOB NO : 22A039 REVISION NO :  
 CONTRACT NO : XE3427 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL6618  
 HWY : SR 405  
 TITLE : I-405  
 LIND AVE SW BRIDGE  
 SPAN REPLACEMENT  
 22A039  
 PROJECT : 2C04001  
 COUNTY(S) : KING

BIDS OPENED ON : May 24 2023  
 AWARDED ON : Jun 14 2023

|   |   |  |
|---|---|--|
| ----- LOW BIDDER -----  | ----- 2ND BIDDER -----  | ----- 3RD BIDDER -----   |
| JOHANSEN CONSTRUCTION COMPANY,<br>2003 136TH AVE E SUITE 200<br>SUMNER, WA 98390-9639<br>BUCKLEY WA 983210674<br>CONTRACTOR NUMBER : 100589 | GRANITE CONSTRUCTION COMPANY<br>1525 E. MARINE VIEW DRIVE<br>EVERETT WA 982011927<br>CONTRACTOR NUMBER : 100102 | WALSH CONSTRUCTION COMPANY II,<br>16400 SOUTHCENTER PARKWAY<br>SUITE 501<br>TUKWILA WA 981883323<br>CONTRACTOR NUMBER : 100430 |

| ITEM NO.    | ITEM DESCRIPTION                      | UNIT MEAS | ENGR'S. EST.                    |                       | LOW BIDDER                      |                       | 2ND BIDDER                      |                       | 3RD BIDDER   |           |
|-------------|---------------------------------------|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|--------------|-----------|
|             |                                       |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |              |           |
| PREPARATION |                                       |           |                                 |                       |                                 |                       |                                 |                       |              |           |
| 1           | MOBILIZATION                          | L.S.      | 357,510.00                      | 13.28 %               | 405,000.00                      | 47,490.00             | 416,271.92                      | 58,761.92             | 430,000.00   | 72,490.00 |
| 2           | CLEARING AND GRUBBING                 | L.S.      | 1,700.00                        | 118.53 %              | 3,715.00                        | 2,015.00              | 12,000.00                       | 10,300.00             | 5,000.00     | 3,300.00  |
| 3           | REMOVING DRAINAGE STRUCTURE           |           |                                 |                       |                                 |                       |                                 |                       |              |           |
|             | 2.0000                                | EACH      | 2,000.0000                      | 18.50 %               | 2,370.0000                      | 4,000.00              | 1,000.0000                      | -50.00 %              | 3,806.9700   | 90.35 %   |
|             |                                       |           | 4,000.00                        | 740.00                | 4,740.00                        | 740.00                | 2,000.00                        | -2,000.00             | 7,613.94     | 3,613.94  |
| 4           | REMOVING PORTION OF EXISTING BRIDGE   | L.S.      | 700,000.00                      | -25.93 %              | 518,500.00                      | -181,500.00           | 718,000.00                      | 2.57 %                | 1,228,810.35 | 75.54 %   |
| 5           | REMOVING PLASTIC LINE                 | L.F.      | 4.0000                          | -42.50 %              | 2.3000                          | -42.50 %              | 2.0000                          | -50.00 %              | 2.0000       | -50.00 %  |
|             | 3451.0000                             |           | 13,804.00                       | -5,866.70             | 7,937.30                        | -5,866.70             | 6,902.00                        | -6,902.00             | 6,902.00     | -6,902.00 |
| 6           | REMOVING RAISED PAVEMENT MARKER       | HUND      | 700.0000                        | -18.57 %              | 570.0000                        | -18.57 %              | 550.0000                        | -21.43 %              | 500.0000     | -28.57 %  |
|             | 0.7000                                |           | 490.00                          | -91.00                | 399.00                          | -91.00                | 385.00                          | -105.00               | 350.00       | -140.00   |
| GRADING     |                                       |           |                                 |                       |                                 |                       |                                 |                       |              |           |
| 7           | PAVEMENT REPAIR EXCAVATION INCL. HAUL | S.Y.      | 120.0000                        | -26.67 %              | 88.0000                         | -26.67 %              | 150.0000                        | 25.00 %               | 77.1000      | -35.75 %  |
|             | 39.0000                               |           | 4,680.00                        | -1,248.00             | 3,432.00                        | -1,248.00             | 5,850.00                        | 1,170.00              | 3,006.90     | -1,673.10 |
| DRAINAGE    |                                       |           |                                 |                       |                                 |                       |                                 |                       |              |           |
| 8           | GRATE INLET TYPE 1                    | EACH      | 4,000.0000                      | 337.50 %              | 17,500.0000                     | 337.50 %              | 12,000.0000                     | 200.00 %              | 7,789.6500   | 94.74 %   |
|             | 2.0000                                |           | 8,000.00                        | 27,000.00             | 35,000.00                       | 27,000.00             | 24,000.00                       | 16,000.00             | 15,579.30    | 7,579.30  |

PS&E JOB NO : 22A039 REVISION NO :  
 CONTRACT NO : XE3427 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL6618  
 HWY : SR 405  
 TITLE : I-405  
 LIND AVE SW BRIDGE  
 SPAN REPLACEMENT  
 22A039  
 PROJECT : 2C04001  
 COUNTY(S) : KING

BIDS OPENED ON : May 24 2023  
 AWARDED ON : Jun 14 2023

|   |   |  |
|---|---|--|
| ----- LOW BIDDER -----  | ----- 2ND BIDDER -----  | ----- 3RD BIDDER -----   |
| JOHANSEN CONSTRUCTION COMPANY,<br>2003 136TH AVE E SUITE 200<br>SUMNER, WA 98390-9639<br>BUCKLEY WA 983210674<br>CONTRACTOR NUMBER : 100589 | GRANITE CONSTRUCTION COMPANY<br>1525 E. MARINE VIEW DRIVE<br>EVERETT WA 982011927<br>CONTRACTOR NUMBER : 100102 | WALSH CONSTRUCTION COMPANY II,<br>16400 SOUTHCENTER PARKWAY<br>SUITE 501<br>TUKWILA WA 981883323<br>CONTRACTOR NUMBER : 100430 |

| ITEM NO.    | ITEM DESCRIPTION  | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 |
|-------------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|             |   |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| WATER LINES |   |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 9           | GATE VALVE 12 IN.                                       |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 1.0000  | EACH      | 5,000.0000                      | 5,135.0000                      | 2.70 %                | 10,000.0000                     | 100.00 %                        | 14,752.9500           | 195.06 %                        |                                 |
|             |   |           | 5,000.00                        | 5,135.00                        | 135.00                | 10,000.00                       | 5,000.00                        | 14,752.95             | 9,752.95                        |                                 |
| 10          | DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.           |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 170.0000  | L.F.      | 250.0000                        | 172.0000                        | -31.20 %              | 240.0000                        | -4.00 %                         | 232.1000              | -7.16 %                         |                                 |
|             |   |           | 42,500.00                       | 29,240.00                       | -13,260.00            | 40,800.00                       | -1,700.00                       | 39,457.00             | -3,043.00                       |                                 |
| 11          | RECONNECTION TO EXISITNG WATER MAIN                     |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 2.0000  | EACH      | 7,500.0000                      | 5,900.0000                      | -21.33 %              | 3,600.0000                      | -52.00 %                        | 7,096.6300            | -5.38 %                         |                                 |
|             |   |           | 15,000.00                       | 11,800.00                       | -3,200.00             | 7,200.00                        | -7,800.00                       | 14,193.26             | -806.74                         |                                 |
| 12          | TEMP. CUT AND CAP EXISTING WATER MAIN & CONCRETE BLOCKS |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 2.0000  | EACH      | 4,075.0000                      | 2,370.0000                      | -41.84 %              | 2,200.0000                      | -46.01 %                        | 10,095.0700           | 147.73 %                        |                                 |
|             |   |           | 8,150.00                        | 4,740.00                        | -3,410.00             | 4,400.00                        | -3,750.00                       | 20,190.14             | 12,040.14                       |                                 |
| 13          | REMOVAL OF EXISTING WATER MAIN                          |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 170.0000  | L.F.      | 115.0000                        | 52.0000                         | -54.78 %              | 27.0000                         | -76.52 %                        | 56.5400               | -50.83 %                        |                                 |
|             |   |           | 19,550.00                       | 8,840.00                        | -10,710.00            | 4,590.00                        | -14,960.00                      | 9,611.80              | -9,938.20                       |                                 |
| STRUCTURE   |   |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 14          | STRUCTURE EXCAVATION CLASS A INCL. HAUL                 |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 140.0000  | C.Y.      | 130.0000                        | 46.0000                         | -64.62 %              | 1.0000                          | -99.23 %                        | 123.0900              | -5.32 %                         |                                 |
|             |   |           | 18,200.00                       | 6,440.00                        | -11,760.00            | 140.00                          | -18,060.00                      | 17,232.60             | -967.40                         |                                 |
| 15          | SHORING OR EXTRA EXCAVATION CL. A 405/14                |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             |   | L.S.      |                                 |                                 | -96.67 %              |                                 | 33.33 %                         |                       | -98.33 %                        |                                 |
|             |   |           | 30,000.00                       | 1,000.00                        | -29,000.00            | 40,000.00                       | 10,000.00                       | 500.00                | -29,500.00                      |                                 |
| 16          | DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT               |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             |   | CALC      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|             |   |           | -1.00                           | -1.00                           |                       | -1.00                           |                                 | -1.00                 |                                 |                                 |
| 17          | PRESTRESSED CONC. GIRDER WF74G                          |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 877.0000  | L.F.      | 750.0000                        | 657.5000                        | -12.33 %              | 800.0000                        | 6.67 %                          | 528.6000              | -29.52 %                        |                                 |
|             |   |           | 657,750.00                      | 576,627.50                      | -81,122.50            | 701,600.00                      | 43,850.00                       | 463,582.20            | -194,167.80                     |                                 |
| 18          | STRUCTURAL CARBON STEEL - SUPERSTR.                     |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 1882.0000   | LB.       | 11.4200                         | 27.5000                         | 140.81 %              | 20.0000                         | 75.13 %                         | 15.6400               | 36.95 %                         |                                 |
|             |   |           | 21,492.44                       | 51,755.00                       | 30,262.56             | 37,640.00                       | 16,147.56                       | 29,434.48             | 7,942.04                        |                                 |



PS&E JOB NO : 22A039 REVISION NO :  
 CONTRACT NO : XE3427 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL6618  
 HWY : SR 405  
 TITLE : I-405  
 LIND AVE SW BRIDGE  
 SPAN REPLACEMENT  
 22A039  
 PROJECT : 2C04001  
 COUNTY(S) : KING

BIDS OPENED ON : May 24 2023  
 AWARDED ON : Jun 14 2023

|   |   |  |
|---|---|--|
| ----- LOW BIDDER -----  | ----- 2ND BIDDER -----  | ----- 3RD BIDDER -----   |
| JOHANSEN CONSTRUCTION COMPANY,<br>2003 136TH AVE E SUITE 200<br>SUMNER, WA 98390-9639<br>BUCKLEY WA 983210674<br>CONTRACTOR NUMBER : 100589 | GRANITE CONSTRUCTION COMPANY<br>1525 E. MARINE VIEW DRIVE<br>EVERETT WA 982011927<br>CONTRACTOR NUMBER : 100102 | WALSH CONSTRUCTION COMPANY II,<br>16400 SOUTHCENTER PARKWAY<br>SUITE 501<br>TUKWILA WA 981883323<br>CONTRACTOR NUMBER : 100430 |

| ITEM NO.                              | ITEM DESCRIPTION                      | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 |
|---------------------------------------|---------------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|                                       |                                       |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| HOT MIX ASPHALT                       |                                       |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 28                                    | ASPHALT COST PRICE ADJUSTMENT         |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       |                                       | CALC      |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |
|                                       |                                       |           | 136.00                          | 136.00                          |                       | 136.00                          |                                 | 136.00                |                                 |                                 |
| 29                                    | HMA SAWCUT AND SEAL                   |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 50.0000                               | L.F.      | 44.0000                         | 36.5000                         | -17.05 %              | 60.0000                         | 36.36 %                         | 40.0000               | -9.09 %                         |                                 |
|                                       |                                       |           | 2,200.00                        | 1,825.00                        | -375.00               | 3,000.00                        | 800.00                          | 2,000.00              | -200.00                         |                                 |
| 30                                    | SMOOTHNESS COMPLIANCE ADJUSTMENT      |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       |                                       | CALC      |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |
|                                       |                                       |           | -1.00                           | -1.00                           |                       | -1.00                           |                                 | -1.00                 |                                 |                                 |
| 31                                    | AGGREGATE COMPLIANCE PRICE ADJUSTMENT |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       |                                       | CALC      |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |
|                                       |                                       |           | -1.00                           | -1.00                           |                       | -1.00                           |                                 | -1.00                 |                                 |                                 |
| EROSION CONTROL AND ROADSIDE PLANTING |                                       |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 32                                    | ESC LEAD                              |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 14.0000                               | DAY       | 110.0000                        | 150.0000                        | 36.36 %               | 10.0000                         | -90.91 %                        | 85.0000               | -22.73 %                        |                                 |
|                                       |                                       |           | 1,540.00                        | 2,100.00                        | 560.00                | 140.00                          | -1,400.00                       | 1,190.00              | -350.00                         |                                 |
| 33                                    | STREET CLEANING                       |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 100.0000                              | HR        | 201.0000                        | 187.0000                        | -6.97 %               | 185.0000                        | -7.96 %                         | 163.7500              | -18.53 %                        |                                 |
|                                       |                                       |           | 20,100.00                       | 18,700.00                       | -1,400.00             | 18,500.00                       | -1,600.00                       | 16,375.00             | -3,725.00                       |                                 |
| 34                                    | INLET PROTECTION                      |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 9.0000                                | EACH      | 200.0000                        | 111.0000                        | -44.50 %              | 400.0000                        | 100.00 %                        | 108.0600              | -45.97 %                        |                                 |
|                                       |                                       |           | 1,800.00                        | 999.00                          | -801.00               | 3,600.00                        | 1,800.00                        | 972.54                | -827.46                         |                                 |
| 35                                    | EROSION/WATER POLLUTION CONTROL       |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       |                                       | EST.      |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |
|                                       |                                       |           | 10,000.00                       | 10,000.00                       |                       | 10,000.00                       |                                 | 10,000.00             |                                 |                                 |
| 36                                    | SEEDING, FERTILIZING AND MULCHING     |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 465.0000                              | S.Y.      | 25.0000                         | 3.4500                          | -86.20 %              | 13.0000                         | -48.00 %                        | 1.3800                | -94.48 %                        |                                 |
|                                       |                                       |           | 11,625.00                       | 1,604.25                        | -10,020.75            | 6,045.00                        | -5,580.00                       | 641.70                | -10,983.30                      |                                 |

PS&E JOB NO : 22A039 REVISION NO :  
 CONTRACT NO : XE3427 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL6618  
 HWY : SR 405  
 TITLE : I-405  
 LIND AVE SW BRIDGE  
 SPAN REPLACEMENT  
 22A039  
 PROJECT : 2C04001  
 COUNTY(S) : KING

BIDS OPENED ON : May 24 2023  
 AWARDED ON : Jun 14 2023

|   |   |  |
|---|---|--|
| ----- LOW BIDDER -----  | ----- 2ND BIDDER -----  | ----- 3RD BIDDER -----   |
| JOHANSEN CONSTRUCTION COMPANY,<br>2003 136TH AVE E SUITE 200<br>SUMNER, WA 98390-9639<br>BUCKLEY WA 983210674<br>CONTRACTOR NUMBER : 100589 | GRANITE CONSTRUCTION COMPANY<br>1525 E. MARINE VIEW DRIVE<br>EVERETT WA 982011927<br>CONTRACTOR NUMBER : 100102 | WALSH CONSTRUCTION COMPANY II,<br>16400 SOUTHCENTER PARKWAY<br>SUITE 501<br>TUKWILA WA 981883323<br>CONTRACTOR NUMBER : 100430 |

| ITEM NO.                              | ITEM DESCRIPTION                | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | 2ND BIDDER                      |                                 | % DIFF./<br>AMT.DIFF. | 3RD BIDDER                      |                                 |
|---------------------------------------|---------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|                                       |                                 |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| EROSION CONTROL AND ROADSIDE PLANTING |                                 |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 37                                    | FINE COMPOST                    |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 465.0000                        | S.Y.      | 8.0000                          | 8.0000                          | 0.00 %                | 16.0000                         | 100.00 %                        | 2.1500                | -73.13 %                        |                                 |
|                                       |                                 |           | 3,720.00                        | 3,720.00                        | 0.00                  | 7,440.00                        | 3,720.00                        | 999.75                | -2,720.25                       |                                 |
| TRAFFIC                               |                                 |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 38                                    | TEMPORARY BARRIER               |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 118.0000                        | L.F.      | 35.0000                         | 13.7500                         | -60.71 %              | 30.0000                         | -14.29 %                        | 55.0000               | 57.14 %                         |                                 |
|                                       |                                 |           | 4,130.00                        | 1,622.50                        | -2,507.50             | 3,540.00                        | -590.00                         | 6,490.00              | 2,360.00                        |                                 |
| 39                                    | TRANSPORTABLE ATTENUATOR        |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 1211.0000                       | HR        | 110.6600                        | 43.5000                         | -60.69 %              | 25.0000                         | -77.41 %                        | 26.8000               | -75.78 %                        |                                 |
|                                       |                                 |           | 134,009.26                      | 52,678.50                       | -81,330.76            | 30,275.00                       | -103,734.26                     | 32,454.80             | -101,554.46                     |                                 |
| 40                                    | REPAIR TRANSPORTABLE ATTENUATOR |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       |                                 | EST.      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|                                       |                                 |           | 16,000.00                       | 16,000.00                       |                       | 16,000.00                       |                                 | 16,000.00             |                                 |                                 |
| 41                                    | PROFILED PLASTIC LINE           |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 4840.0000                       | L.F.      | 2.7500                          | 6.2500                          | 127.27 %              | 5.5000                          | 100.00 %                        | 5.5000                | 100.00 %                        |                                 |
|                                       |                                 |           | 13,310.00                       | 30,250.00                       | 16,940.00             | 26,620.00                       | 13,310.00                       | 26,620.00             | 13,310.00                       |                                 |
| 42                                    | PLASTIC TRAFFIC ARROW           |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 1.0000                          | EACH      | 305.0000                        | 513.0000                        | 68.20 %               | 450.0000                        | 47.54 %                         | 450.0000              | 47.54 %                         |                                 |
|                                       |                                 |           | 305.00                          | 513.00                          | 208.00                | 450.00                          | 145.00                          | 450.00                | 145.00                          |                                 |
| 43                                    | PROFILED PLASTIC WIDE LINE      |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 48.0000                         | L.F.      | 20.0000                         | 28.5000                         | 42.50 %               | 1,200.0000                      | 5,900.00 %                      | 25.0000               | 25.00 %                         |                                 |
|                                       |                                 |           | 960.00                          | 1,368.00                        | 408.00                | 57,600.00                       | 56,640.00                       | 1,200.00              | 240.00                          |                                 |
| 44                                    | PLASTIC DRAINAGE MARKING        |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 8.0000                          | EACH      | 70.0000                         | 97.0000                         | 38.57 %               | 90.0000                         | 28.57 %                         | 15.0000               | -78.57 %                        |                                 |
|                                       |                                 |           | 560.00                          | 776.00                          | 216.00                | 720.00                          | 160.00                          | 120.00                | -440.00                         |                                 |
| 45                                    | RAISED PAVEMENT MARKER TYPE 2   |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 0.7000                          | HUND      | 2,500.0000                      | 1,085.0000                      | -56.60 %              | 950.0000                        | -62.00 %                        | 950.0000              | -62.00 %                        |                                 |
|                                       |                                 |           | 1,750.00                        | 759.50                          | -990.50               | 665.00                          | -1,085.00                       | 665.00                | -1,085.00                       |                                 |
| 46                                    | PERMANENT SIGNING               |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       |                                 | L.S.      |                                 |                                 | -15.76 %              |                                 | 38.89 %                         |                       | -40.37 %                        |                                 |
|                                       |                                 |           | 14,400.00                       | 12,130.00                       | -2,270.00             | 20,000.00                       | 5,600.00                        | 8,586.49              | -5,813.51                       |                                 |

PS&E JOB NO : 22A039 REVISION NO :  
 CONTRACT NO : XE3427 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL6618  
 HWY : SR 405  
 TITLE : I-405  
 LIND AVE SW BRIDGE  
 SPAN REPLACEMENT  
 22A039  
 PROJECT : 2C04001  
 COUNTY(S) : KING

BIDS OPENED ON : May 24 2023  
 AWARDED ON : Jun 14 2023

|   |   |  |
|---|---|--|
| ----- LOW BIDDER -----  | ----- 2ND BIDDER -----  | ----- 3RD BIDDER -----   |
| JOHANSEN CONSTRUCTION COMPANY,<br>2003 136TH AVE E SUITE 200<br>SUMNER, WA 98390-9639<br>BUCKLEY WA 983210674<br>CONTRACTOR NUMBER : 100589 | GRANITE CONSTRUCTION COMPANY<br>1525 E. MARINE VIEW DRIVE<br>EVERETT WA 982011927<br>CONTRACTOR NUMBER : 100102 | WALSH CONSTRUCTION COMPANY II,<br>16400 SOUTHCENTER PARKWAY<br>SUITE 501<br>TUKWILA WA 981883323<br>CONTRACTOR NUMBER : 100430 |

| ITEM NO. | ITEM DESCRIPTION<br>EST. QUANTITY       | UNIT MEAS | ENGR'S. EST.                    |                       | LOW BIDDER                      |                       | 2ND BIDDER                      |                       | 3RD BIDDER |            |
|----------|---|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|------------|------------|
|          |   |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |            |            |
| TRAFFIC  |   |           |                                 |                       |                                 |                       |                                 |                       |            |            |
| 47       | BRIDGE MOUNTED SIGN BRACKET NO. 1       | L.S.      | 18,000.00                       | 75.00 %               | 31,500.00                       | 13,500.00             | 20,000.00                       | 11.11 %               | 1,090.20   | -93.94 %   |
| 48       | ILLUMINATION SYSTEM                     | L.S.      | 20,000.00                       | 337.50 %              | 87,500.00                       | 67,500.00             | 55,000.00                       | 175.00 %              | 26,481.77  | 32.41 %    |
| 49       | FIBER INSTALL AND FIBER SPLICING        | EACH      | 7,500.0000                      | 130.00 %              | 17,250.0000                     | 19,500.00             | 23,000.0000                     | 206.67 %              | 7,500.0000 | 0.00 %     |
|          | 2.0000                                  |           | 15,000.00                       |                       | 34,500.00                       |                       | 46,000.00                       | 31,000.00             | 15,000.00  | 0.00       |
| 50       | CONDUIT PIPE 3 IN. DIAM.                | L.F.      | 20.0000                         | 585.00 %              | 137.0000                        | 51,948.00             | 40.0000                         | 100.00 %              | 45.0000    | 125.00 %   |
|          | 444.0000                                |           | 8,880.00                        |                       | 60,828.00                       |                       | 17,760.00                       | 8,880.00              | 19,980.00  | 11,100.00  |
| 51       | CONDUIT PIPE 4 IN. DIAM.                | L.F.      | 22.0000                         | 422.73 %              | 115.0000                        | 82,584.00             | 45.0000                         | 104.55 %              | 70.0000    | 218.18 %   |
|          | 888.0000                                |           | 19,536.00                       |                       | 102,120.00                      |                       | 39,960.00                       | 20,424.00             | 62,160.00  | 42,624.00  |
| 52       | SEQUENTIAL ARROW SIGN                   | HR        | 7.0000                          | -37.86 %              | 4.3500                          | -7,791.00             | 2.5000                          | -64.29 %              | 2.1400     | -69.43 %   |
|          | 2940.0000                               |           | 20,580.00                       |                       | 12,789.00                       |                       | 7,350.00                        | -13,230.00            | 6,291.60   | -14,288.40 |
| 53       | OTHER TEMPORARY TRAFFIC CONTROL DEVICES | L.S.      | 26,900.00                       | 80.76 %               | 48,625.00                       | 21,725.00             | 120,000.00                      | 346.10 %              | 112,570.63 | 318.48 %   |
| 54       | TRAFFIC CONTROL SUPERVISOR              | L.S.      | 44,365.00                       | 125.40 %              | 100,000.00                      | 55,635.00             | 150,000.00                      | 238.10 %              | 155,454.69 | 250.40 %   |
| 55       | PORTABLE CHANGEABLE MESSAGE SIGN        | HR        | 15.0000                         | -62.67 %              | 5.6000                          | -88,134.40            | 3.5000                          | -76.67 %              | 10.0000    | -33.33 %   |
|          | 9376.0000                               |           | 140,640.00                      |                       | 52,505.60                       |                       | 32,816.00                       | -107,824.00           | 93,760.00  | -46,880.00 |
| 56       | OTHER TRAFFIC CONTROL LABOR             | HR        | 105.0000                        | -31.43 %              | 72.0000                         | -132,990.00           | 80.0000                         | -23.81 %              | 84.7400    | -19.30 %   |
|          | 4030.0000                               |           | 423,150.00                      |                       | 290,160.00                      |                       | 322,400.00                      | -100,750.00           | 341,502.20 | -81,647.80 |
| 57       | WORK ZONE SAFETY CONTINGENCY            | EST.      | 30,000.00                       | 0.00 %                | 30,000.00                       |                       | 30,000.00                       | 0.00 %                | 30,000.00  | 0.00 %     |

PS&E JOB NO : 22A039 REVISION NO :  
 CONTRACT NO : XE3427 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL6618  
 HWY : SR 405  
 TITLE : I-405  
 LIND AVE SW BRIDGE  
 SPAN REPLACEMENT  
 22A039  
 PROJECT : 2C04001  
 COUNTY(S) : KING

BIDS OPENED ON : May 24 2023  
 AWARDED ON : Jun 14 2023

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 JOHANSEN CONSTRUCTION COMPANY GRANITE CONSTRUCTION COMPANY WALSH CONSTRUCTION COMPANY II,  
 2003 136TH AVE E SUITE 200 1525 E. MARINE VIEW DRIVE 16400 SOUTHCENTER PARKWAY  
 SUMNER, WA 98390-9639 SUITE 501  
 BUCKLEY WA 983210674 EVERETT WA 982011927 TUKWILA WA 981883323  
 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100430

| ITEM NO.    | ITEM DESCRIPTION                             | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | 2ND BIDDER                      |                                 | % DIFF./<br>AMT.DIFF. | 3RD BIDDER                      |                                 |
|-------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|             |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| TRAFFIC     |  |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 58          | CONSTRUCTION SIGNS CLASS A                   |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 337.0000                                     | S.F.      | 25.0000                         | 25.0000                         | 0.00 %                | 30.0000                         | 20.00 %                         | 30.0200               | 20.08 %                         |                                 |
|             |  |           | 8,425.00                        | 8,425.00                        | 0.00                  | 10,110.00                       | 1,685.00                        | 10,116.74             | 1,691.74                        |                                 |
| 59          | PATROL AND MAINTAIN TRAFFIC CONTROL MEASURES |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 100.0000                                     | HR        | 100.0000                        | 123.5000                        | 23.50 %               | 225.0000                        | 125.00 %                        | 214.4200              | 114.42 %                        |                                 |
|             |  |           | 10,000.00                       | 12,350.00                       | 2,350.00              | 22,500.00                       | 12,500.00                       | 21,442.00             | 11,442.00                       |                                 |
| 60          | CONTRACTOR PROVIDED UNIFORMED OFFICER        |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 459.0000                                     | HR        | 150.0000                        | 143.0000                        | -4.67 %               | 175.0000                        | 16.67 %                         | 140.0000              | -6.67 %                         |                                 |
|             |  |           | 68,850.00                       | 65,637.00                       | -3,213.00             | 80,325.00                       | 11,475.00                       | 64,260.00             | -4,590.00                       |                                 |
| 61          | EXISTING TRAFFIC CONTROL DEVICES             |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             |  | L.S.      |                                 |                                 | -4.50 %               |                                 | 400.00 %                        |                       | 1,669.07 %                      |                                 |
|             |  |           | 5,000.00                        | 4,775.00                        | -225.00               | 25,000.00                       | 20,000.00                       | 88,453.54             | 83,453.54                       |                                 |
| OTHER ITEMS |  |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 62          | STRUCTURE EXCAVATION CLASS B INCL. HAUL      |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 11.0000                                      | C.Y.      | 80.0000                         | 1.0000                          | -98.75 %              | 135.0000                        | 68.75 %                         | 262.3700              | 227.96 %                        |                                 |
|             |  |           | 880.00                          | 11.00                           | -869.00               | 1,485.00                        | 605.00                          | 2,886.07              | 2,006.07                        |                                 |
| 63          | STRUCTURE SURVEYING                          |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             |  | L.S.      |                                 |                                 | -70.00 %              |                                 | -80.00 %                        |                       | -80.00 %                        |                                 |
|             |  |           | 25,000.00                       | 7,500.00                        | -17,500.00            | 5,000.00                        | -20,000.00                      | 5,000.00              | -20,000.00                      |                                 |
| 64          | CONNECTION TO DRAINAGE STRUCTURE             |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 2.0000                                       | EACH      | 2,000.0000                      | 2,175.0000                      | 8.75 %                | 1,800.0000                      | -10.00 %                        | 1,937.5500            | -3.12 %                         |                                 |
|             |  |           | 4,000.00                        | 4,350.00                        | 350.00                | 3,600.00                        | -400.00                         | 3,875.10              | -124.90                         |                                 |
| 65          | REFERENCING EXISTING PAVEMENT MARKINGS       |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             |  | L.S.      |                                 |                                 | 355.00 %              |                                 | 400.00 %                        |                       | 400.00 %                        |                                 |
|             |  |           | 1,000.00                        | 4,550.00                        | 3,550.00              | 5,000.00                        | 4,000.00                        | 5,000.00              | 4,000.00                        |                                 |
| 66          | FORCE ACCOUNT MISC. MINOR ELECTRICAL REPAIR  |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             |  | EST.      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|             |  |           | 5,000.00                        | 5,000.00                        |                       | 5,000.00                        |                                 | 5,000.00              |                                 |                                 |
| 67          | FORCE ACCOUNT MISCELLANEOUS DRAINAGE         |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             |  | EST.      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|             |  |           | 7,000.00                        | 7,000.00                        |                       | 7,000.00                        |                                 | 7,000.00              |                                 |                                 |

PS&E JOB NO : 22A039 REVISION NO :  
 CONTRACT NO : XE3427 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL6618  
 HWY : SR 405  
 TITLE : I-405  
 LIND AVE SW BRIDGE  
 SPAN REPLACEMENT  
 22A039  
 PROJECT : 2C04001  
 COUNTY(S) : KING

BIDS OPENED ON : May 24 2023  
 AWARDED ON : Jun 14 2023

|   |   |  |
|---|---|--|
| ----- LOW BIDDER -----  | ----- 2ND BIDDER -----  | ----- 3RD BIDDER -----   |
| JOHANSEN CONSTRUCTION COMPANY,<br>2003 136TH AVE E SUITE 200<br>SUMNER, WA 98390-9639<br>BUCKLEY WA 983210674<br>CONTRACTOR NUMBER : 100589 | GRANITE CONSTRUCTION COMPANY<br>1525 E. MARINE VIEW DRIVE<br>EVERETT WA 982011927<br>CONTRACTOR NUMBER : 100102 | WALSH CONSTRUCTION COMPANY II,<br>16400 SOUTHCENTER PARKWAY<br>SUITE 501<br>TUKWILA WA 981883323<br>CONTRACTOR NUMBER : 100430 |

| ITEM NO.       | ITEM DESCRIPTION<br>EST. QUANTITY    | UNIT MEAS | ENGR'S. EST.                    |                       | 2ND BIDDER                      |                       | 3RD BIDDER                      |                       |                |
|----------------|--------------------------------------|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|----------------|
|                |                                      |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |                |
| OTHER ITEMS    |                                      |           |                                 |                       |                                 |                       |                                 |                       |                |
| 68             | ROADSIDE CLEANUP                     | EST.      |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |                |
|                |                                      |           | 6,000.00                        |                       | 6,000.00                        |                       | 6,000.00                        |                       |                |
| 69             | REIMBURSEMENT FOR THIRD PARTY DAMAGE | EST.      |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |                |
|                |                                      |           | 5.00                            |                       | 5.00                            |                       | 5.00                            |                       |                |
| 70             | MINOR CHANGE                         | CALC      |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |                |
|                |                                      |           | -1.00                           |                       | -1.00                           |                       | -1.00                           |                       |                |
| 71             | SPCC PLAN                            | L.S.      |                                 | 0.00 %                |                                 | -50.00 %              |                                 | 400.00 %              |                |
|                |                                      |           | 2,000.00                        |                       | 2,000.00                        |                       | 1,000.00                        |                       | 10,000.00      |
| 72             | TEMPORARY CONSTRUCTION FENCE         | L.F.      |                                 | 21.05 %               |                                 | 5.26 %                |                                 | -39.84 %              |                |
|                | 118.0000                             |           | 19.0000                         |                       | 23.0000                         |                       | 20.0000                         |                       | 11.4300        |
|                |                                      |           | 2,242.00                        |                       | 2,714.00                        |                       | 2,360.00                        |                       | 1,348.74       |
| CONTRACT TOTAL |                                      |           | \$3,932,615.70                  | 3.23%                 | \$4,059,462.15                  | 6.92%                 | \$4,204,766.92                  | 12.70%                | \$4,431,953.78 |
| BASE TOTAL     |                                      |           | \$3,932,615.70                  | 3.23%                 | \$4,059,462.15                  | 6.92%                 | \$4,204,766.92                  | 12.70%                | \$4,431,953.78 |



PS&E JOB NO : 22A039 REVISION NO :  
 CONTRACT NO : XE3427 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL6618  
 HWY : SR 405  
 TITLE : I-405  
 LIND AVE SW BRIDGE  
 SPAN REPLACEMENT  
 22A039  
 PROJECT : 2C04001  
 COUNTY(S) : KING

BIDS OPENED ON : May 24 2023  
 AWARDED ON : Jun 14 2023

----- 4TH BIDDER -----  
 COMBINED CONSTRUCTION, INC.  
 3701 SOUTH RD  
 98275-5723  
 MUKILTEO WA 982750418  
 CONTRACTOR NUMBER : 101079

CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO.    | ITEM DESCRIPTION                      | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|-------------|---------------------------------------|-----------|------------------------------|------------------------------|--------------------|------------------------------|--------------------|------------------------------|--------------------|
|             |                                       |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    |                              |                    |                              |                    |
| PREPARATION |                                       |           |                              |                              |                    |                              |                    |                              |                    |
| 1           | MOBILIZATION                          | L.S.      |                              |                              | 20.28 %            |                              | -100.00 %          |                              |                    |
|             |                                       |           | 357,510.00                   | 430,000.00                   | 72,490.00          | 0.00                         |                    |                              |                    |
| 2           | CLEARING AND GRUBBING                 | L.S.      |                              |                              | 707.06 %           |                              | -100.00 %          |                              |                    |
|             |                                       |           | 1,700.00                     | 13,720.00                    | 12,020.00          | 0.00                         |                    |                              |                    |
| 3           | REMOVING DRAINAGE STRUCTURE           |           |                              |                              |                    |                              |                    |                              |                    |
|             | 2.0000                                | EACH      | 2,000.0000                   | 4,020.0000                   | 101.00 %           |                              | -100.00 %          |                              |                    |
|             |                                       |           | 4,000.00                     | 8,040.00                     | 4,040.00           | 0.00                         |                    |                              |                    |
| 4           | REMOVING PORTION OF EXISTING BRIDGE   | L.S.      |                              |                              | -31.79 %           |                              | -100.00 %          |                              |                    |
|             |                                       |           | 700,000.00                   | 477,500.00                   | -222,500.00        | 0.00                         |                    |                              |                    |
| 5           | REMOVING PLASTIC LINE                 | L.F.      |                              |                              | -25.00 %           |                              | -100.00 %          |                              |                    |
|             | 3451.0000                             |           | 4.0000                       | 3.0000                       | -3,451.00          | 0.00                         |                    |                              |                    |
|             |                                       |           | 13,804.00                    | 10,353.00                    |                    |                              |                    |                              |                    |
| 6           | REMOVING RAISED PAVEMENT MARKER       | HUND      |                              |                              | 7.14 %             |                              | -100.00 %          |                              |                    |
|             | 0.7000                                |           | 700.0000                     | 750.0000                     | 35.00              | 0.00                         |                    |                              |                    |
|             |                                       |           | 490.00                       | 525.00                       |                    |                              |                    |                              |                    |
| GRADING     |                                       |           |                              |                              |                    |                              |                    |                              |                    |
| 7           | PAVEMENT REPAIR EXCAVATION INCL. HAUL | S.Y.      |                              |                              | 162.50 %           |                              | -100.00 %          |                              |                    |
|             | 39.0000                               |           | 120.0000                     | 315.0000                     | 7,605.00           | 0.00                         |                    |                              |                    |
|             |                                       |           | 4,680.00                     | 12,285.00                    |                    |                              |                    |                              |                    |
| DRAINAGE    |                                       |           |                              |                              |                    |                              |                    |                              |                    |
| 8           | GRATE INLET TYPE 1                    | EACH      |                              |                              | 376.50 %           |                              | -100.00 %          |                              |                    |
|             | 2.0000                                |           | 4,000.0000                   | 19,060.0000                  | 30,120.00          | 0.00                         |                    |                              |                    |
|             |                                       |           | 8,000.00                     | 38,120.00                    |                    |                              |                    |                              |                    |

PS&E JOB NO : 22A039 REVISION NO :  
 CONTRACT NO : XE3427 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL6618  
 HWY : SR 405  
 TITLE : I-405  
 LIND AVE SW BRIDGE  
 SPAN REPLACEMENT  
 22A039  
 PROJECT : 2C04001  
 COUNTY(S) : KING

BIDS OPENED ON : May 24 2023  
 AWARDED ON : Jun 14 2023

----- 4TH BIDDER -----

COMBINED CONSTRUCTION, INC.  
 3701 SOUTH RD  
 98275-5723  
 MUKILTEO WA 982750418  
 CONTRACTOR NUMBER : 101079

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

| ITEM NO.    | ITEM DESCRIPTION  | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|-------------|---|-----------|------------------------------|------------------------------|--------------------|------------------------------|--------------------|------------------------------|--------------------|
|             |   |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    |                              |                    |                              |                    |
| WATER LINES |   |           |                              |                              |                    |                              |                    |                              |                    |
| 9           | GATE VALVE 12 IN.                                       |           |                              |                              |                    |                              |                    |                              |                    |
|             | 1.0000  | EACH      | 5,000.0000                   | 10,070.0000                  | 101.40 %           |                              |                    |                              | -100.00 %          |
|             |   |           | 5,000.00                     | 10,070.00                    | 5,070.00           | 0.00                         |                    |                              |                    |
| 10          | DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.           |           |                              |                              |                    |                              |                    |                              |                    |
|             | 170.0000  | L.F.      | 250.0000                     | 291.0000                     | 16.40 %            |                              |                    |                              | -100.00 %          |
|             |   |           | 42,500.00                    | 49,470.00                    | 6,970.00           | 0.00                         |                    |                              |                    |
| 11          | RECONNECTION TO EXISITNG WATER MAIN                     |           |                              |                              |                    |                              |                    |                              |                    |
|             | 2.0000  | EACH      | 7,500.0000                   | 4,560.0000                   | -39.20 %           |                              |                    |                              | -100.00 %          |
|             |   |           | 15,000.00                    | 9,120.00                     | -5,880.00          | 0.00                         |                    |                              |                    |
| 12          | TEMP. CUT AND CAP EXISTING WATER MAIN & CONCRETE BLOCKS |           |                              |                              |                    |                              |                    |                              |                    |
|             | 2.0000  | EACH      | 4,075.0000                   | 10,300.0000                  | 152.76 %           |                              |                    |                              | -100.00 %          |
|             |   |           | 8,150.00                     | 20,600.00                    | 12,450.00          | 0.00                         |                    |                              |                    |
| 13          | REMOVAL OF EXISTING WATER MAIN                          |           |                              |                              |                    |                              |                    |                              |                    |
|             | 170.0000  | L.F.      | 115.0000                     | 94.0000                      | -18.26 %           |                              |                    |                              | -100.00 %          |
|             |   |           | 19,550.00                    | 15,980.00                    | -3,570.00          | 0.00                         |                    |                              |                    |
| STRUCTURE   |   |           |                              |                              |                    |                              |                    |                              |                    |
| 14          | STRUCTURE EXCAVATION CLASS A INCL. HAUL                 |           |                              |                              |                    |                              |                    |                              |                    |
|             | 140.0000  | C.Y.      | 130.0000                     | 150.0000                     | 15.38 %            |                              |                    |                              | -100.00 %          |
|             |   |           | 18,200.00                    | 21,000.00                    | 2,800.00           | 0.00                         |                    |                              |                    |
| 15          | SHORING OR EXTRA EXCAVATION CL. A 405/14                |           |                              |                              |                    |                              |                    |                              |                    |
|             |   | L.S.      |                              |                              | -50.00 %           |                              |                    |                              | -100.00 %          |
|             |   |           | 30,000.00                    | 15,000.00                    | -15,000.00         | 0.00                         |                    |                              |                    |
| 16          | DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT               |           |                              |                              |                    |                              |                    |                              |                    |
|             |   | CALC      |                              |                              | 0.00 %             |                              |                    |                              | 0.00 %             |
|             |   |           | -1.00                        | -1.00                        |                    | 0.00                         |                    |                              |                    |
| 17          | PRESTRESSED CONC. GIRDER WF74G                          |           |                              |                              |                    |                              |                    |                              |                    |
|             | 877.0000  | L.F.      | 750.0000                     | 715.0000                     | -4.67 %            |                              |                    |                              | -100.00 %          |
|             |   |           | 657,750.00                   | 627,055.00                   | -30,695.00         | 0.00                         |                    |                              |                    |
| 18          | STRUCTURAL CARBON STEEL - SUPERSTR.                     |           |                              |                              |                    |                              |                    |                              |                    |
|             | 1882.0000   | LB.       | 11.4200                      | 32.0000                      | 180.21 %           |                              |                    |                              | -100.00 %          |
|             |   |           | 21,492.44                    | 60,224.00                    | 38,731.56          | 0.00                         |                    |                              |                    |

PS&E JOB NO : 22A039 REVISION NO :  
 CONTRACT NO : XE3427 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL6618  
 HWY : SR 405  
 TITLE : I-405  
 LIND AVE SW BRIDGE  
 SPAN REPLACEMENT  
 22A039  
 PROJECT : 2C04001  
 COUNTY(S) : KING

BIDS OPENED ON : May 24 2023  
 AWARDED ON : Jun 14 2023

----- 4TH BIDDER -----  
 COMBINED CONSTRUCTION, INC.  
 3701 SOUTH RD  
 98275-5723  
 MUKILTEO WA 982750418  
 CONTRACTOR NUMBER : 101079

CONTRACTOR NUMBER :  
 CONTRACTOR NUMBER :

| ITEM NO.        | ITEM DESCRIPTION<br>EST. QUANTITY             | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|-----------------|---|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|                 |   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |                                 |                       |
| STRUCTURE       |   |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 19              | SUPERSTRUCTURE - BRIDGE NO. 405/14 REPAIR     |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | L.S.  |              |                                 | 21.43 %                         |                       |                                 | -100.00 %             |                                 |                       |
|                 |   |              | 600,000.00                      | 728,600.00                      | 128,600.00            | 0.00                            |                       |                                 |                       |
| 20              | TRAFFIC BARRIER                               |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | 246.0000                                      | L.F.         | 450.0000                        | 508.0000                        | 12.89 %               |                                 | -100.00 %             |                                 |                       |
|                 |   |              | 110,700.00                      | 124,968.00                      | 14,268.00             | 0.00                            |                       |                                 |                       |
| 21              | BRIDGE APPROACH SLAB                          |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | 144.0000                                      | S.Y.         | 850.0000                        | 714.0000                        | -16.00 %              |                                 | -100.00 %             |                                 |                       |
|                 |   |              | 122,400.00                      | 102,816.00                      | -19,584.00            | 0.00                            |                       |                                 |                       |
| SURFACING       |   |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 22              | CRUSHED SURFACING BASE COURSE                 |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | 3.0000  | TON          | 225.0000                        | 500.0000                        | 122.22 %              |                                 | -100.00 %             |                                 |                       |
|                 |   |              | 675.00                          | 1,500.00                        | 825.00                | 0.00                            |                       |                                 |                       |
| HOT MIX ASPHALT |   |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 23              | PLANING BITUMINOUS PAVEMENT                   |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | 540.0000                                      | S.Y.         | 11.0000                         | 39.0000                         | 254.55 %              |                                 | -100.00 %             |                                 |                       |
|                 |   |              | 5,940.00                        | 21,060.00                       | 15,120.00             | 0.00                            |                       |                                 |                       |
| 24              | HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22 |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | 11.0000                                       | TON          | 400.0000                        | 750.0000                        | 87.50 %               |                                 | -100.00 %             |                                 |                       |
|                 |   |              | 4,400.00                        | 8,250.00                        | 3,850.00              | 0.00                            |                       |                                 |                       |
| 25              | HMA CL. 1/2 IN. PG 58H-22                     |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | 60.0000                                       | TON          | 480.0000                        | 375.0000                        | -21.88 %              |                                 | -100.00 %             |                                 |                       |
|                 |   |              | 28,800.00                       | 22,500.00                       | -6,300.00             | 0.00                            |                       |                                 |                       |
| 26              | JOB MIX COMPLIANCE PRICE ADJUSTMENT           |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 |   | CALC         |                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 |                       |
|                 |   |              | 1,440.00                        | 1,440.00                        |                       | 0.00                            |                       |                                 |                       |
| 27              | COMPACTION PRICE ADJUSTMENT                   |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 |   | CALC         |                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 |                       |
|                 |   |              | 1,440.00                        | 1,440.00                        |                       | 0.00                            |                       |                                 |                       |

PS&E JOB NO : 22A039 REVISION NO :  
 CONTRACT NO : XE3427 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL6618  
 HWY : SR 405  
 TITLE : I-405  
 LIND AVE SW BRIDGE  
 SPAN REPLACEMENT  
 22A039  
 PROJECT : 2C04001  
 COUNTY(S) : KING

BIDS OPENED ON : May 24 2023  
 AWARDED ON : Jun 14 2023

----- 4TH BIDDER -----  
 COMBINED CONSTRUCTION, INC.  
 3701 SOUTH RD  
 98275-5723  
 MUKILTEO WA 982750418  
 CONTRACTOR NUMBER : 101079

CONTRACTOR NUMBER :  
 CONTRACTOR NUMBER :

| ITEM NO.                              | ITEM DESCRIPTION<br>EST. QUANTITY     | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|---------------------------------------|---------------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|                                       |                                       |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |                                 |                       |
| HOT MIX ASPHALT                       |                                       |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 28                                    | ASPHALT COST PRICE ADJUSTMENT         |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                                       |                                       | CALC         |                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 |                       |
|                                       |                                       |              | 136.00                          | 136.00                          |                       | 0.00                            |                       |                                 |                       |
| 29                                    | HMA SAWCUT AND SEAL                   |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                                       | 50.0000                               | L.F.         | 44.0000                         | 65.0000                         | 47.73 %               |                                 | -100.00 %             |                                 |                       |
|                                       |                                       |              | 2,200.00                        | 3,250.00                        | 1,050.00              | 0.00                            |                       |                                 |                       |
| 30                                    | SMOOTHNESS COMPLIANCE ADJUSTMENT      |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                                       |                                       | CALC         |                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 |                       |
|                                       |                                       |              | -1.00                           | -1.00                           |                       | 0.00                            |                       |                                 |                       |
| 31                                    | AGGREGATE COMPLIANCE PRICE ADJUSTMENT |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                                       |                                       | CALC         |                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 |                       |
|                                       |                                       |              | -1.00                           | -1.00                           |                       | 0.00                            |                       |                                 |                       |
| EROSION CONTROL AND ROADSIDE PLANTING |                                       |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 32                                    | ESC LEAD                              |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                                       | 14.0000                               | DAY          | 110.0000                        | 50.0000                         | -54.55 %              |                                 | -100.00 %             |                                 |                       |
|                                       |                                       |              | 1,540.00                        | 700.00                          | -840.00               | 0.00                            |                       |                                 |                       |
| 33                                    | STREET CLEANING                       |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                                       | 100.0000                              | HR           | 201.0000                        | 250.0000                        | 24.38 %               |                                 | -100.00 %             |                                 |                       |
|                                       |                                       |              | 20,100.00                       | 25,000.00                       | 4,900.00              | 0.00                            |                       |                                 |                       |
| 34                                    | INLET PROTECTION                      |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                                       | 9.0000                                | EACH         | 200.0000                        | 150.0000                        | -25.00 %              |                                 | -100.00 %             |                                 |                       |
|                                       |                                       |              | 1,800.00                        | 1,350.00                        | -450.00               | 0.00                            |                       |                                 |                       |
| 35                                    | EROSION/WATER POLLUTION CONTROL       |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                                       |                                       | EST.         |                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 |                       |
|                                       |                                       |              | 10,000.00                       | 10,000.00                       |                       | 0.00                            |                       |                                 |                       |
| 36                                    | SEEDING, FERTILIZING AND MULCHING     |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                                       | 465.0000                              | S.Y.         | 25.0000                         | 49.0000                         | 96.00 %               |                                 | -100.00 %             |                                 |                       |
|                                       |                                       |              | 11,625.00                       | 22,785.00                       | 11,160.00             | 0.00                            |                       |                                 |                       |

PS&E JOB NO : 22A039 REVISION NO :  
 CONTRACT NO : XE3427 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL6618  
 HWY : SR 405  
 TITLE : I-405  
 LIND AVE SW BRIDGE  
 SPAN REPLACEMENT  
 22A039  
 PROJECT : 2C04001  
 COUNTY(S) : KING

BIDS OPENED ON : May 24 2023  
 AWARDED ON : Jun 14 2023

----- 4TH BIDDER -----  
 COMBINED CONSTRUCTION, INC.  
 3701 SOUTH RD  
 98275-5723  
 MUKILTEO WA 982750418  
 CONTRACTOR NUMBER : 101079

CONTRACTOR NUMBER :  
 CONTRACTOR NUMBER :

| ITEM NO.                              | ITEM DESCRIPTION                | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|---------------------------------------|---------------------------------|-----------|------------------------------|------------------------------|--------------------|------------------------------|--------------------|------------------------------|--------------------|
|                                       |                                 |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    |                              |                    |                              |                    |
| EROSION CONTROL AND ROADSIDE PLANTING |                                 |           |                              |                              |                    |                              |                    |                              |                    |
| 37                                    | FINE COMPOST                    |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 465.0000                        | S.Y.      | 8.0000                       | 49.0000                      | 512.50 %           |                              | -100.00 %          |                              |                    |
|                                       |                                 |           | 3,720.00                     | 22,785.00                    | 19,065.00          | 0.00                         |                    |                              |                    |
| TRAFFIC                               |                                 |           |                              |                              |                    |                              |                    |                              |                    |
| 38                                    | TEMPORARY BARRIER               |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 118.0000                        | L.F.      | 35.0000                      | 80.0000                      | 128.57 %           |                              | -100.00 %          |                              |                    |
|                                       |                                 |           | 4,130.00                     | 9,440.00                     | 5,310.00           | 0.00                         |                    |                              |                    |
| 39                                    | TRANSPORTABLE ATTENUATOR        |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 1211.0000                       | HR        | 110.6600                     | 32.0000                      | -71.08 %           |                              | -100.00 %          |                              |                    |
|                                       |                                 |           | 134,009.26                   | 38,752.00                    | -95,257.26         | 0.00                         |                    |                              |                    |
| 40                                    | REPAIR TRANSPORTABLE ATTENUATOR |           |                              |                              |                    |                              |                    |                              |                    |
|                                       |                                 | EST.      |                              |                              | 0.00 %             |                              | 0.00 %             |                              |                    |
|                                       |                                 |           | 16,000.00                    | 16,000.00                    |                    | 0.00                         |                    |                              |                    |
| 41                                    | PROFILED PLASTIC LINE           |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 4840.0000                       | L.F.      | 2.7500                       | 8.0000                       | 190.91 %           |                              | -100.00 %          |                              |                    |
|                                       |                                 |           | 13,310.00                    | 38,720.00                    | 25,410.00          | 0.00                         |                    |                              |                    |
| 42                                    | PLASTIC TRAFFIC ARROW           |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 1.0000                          | EACH      | 305.0000                     | 630.0000                     | 106.56 %           |                              | -100.00 %          |                              |                    |
|                                       |                                 |           | 305.00                       | 630.00                       | 325.00             | 0.00                         |                    |                              |                    |
| 43                                    | PROFILED PLASTIC WIDE LINE      |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 48.0000                         | L.F.      | 20.0000                      | 35.0000                      | 75.00 %            |                              | -100.00 %          |                              |                    |
|                                       |                                 |           | 960.00                       | 1,680.00                     | 720.00             | 0.00                         |                    |                              |                    |
| 44                                    | PLASTIC DRAINAGE MARKING        |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 8.0000                          | EACH      | 70.0000                      | 119.0000                     | 70.00 %            |                              | -100.00 %          |                              |                    |
|                                       |                                 |           | 560.00                       | 952.00                       | 392.00             | 0.00                         |                    |                              |                    |
| 45                                    | RAISED PAVEMENT MARKER TYPE 2   |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 0.7000                          | HUND      | 2,500.0000                   | 1,330.0000                   | -46.80 %           |                              | -100.00 %          |                              |                    |
|                                       |                                 |           | 1,750.00                     | 931.00                       | -819.00            | 0.00                         |                    |                              |                    |
| 46                                    | PERMANENT SIGNING               |           |                              |                              |                    |                              |                    |                              |                    |
|                                       |                                 | L.S.      |                              |                              | -10.07 %           |                              | -100.00 %          |                              |                    |
|                                       |                                 |           | 14,400.00                    | 12,950.00                    | -1,450.00          | 0.00                         |                    |                              |                    |

PS&E JOB NO : 22A039 REVISION NO :  
 CONTRACT NO : XE3427 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL6618  
 HWY : SR 405  
 TITLE : I-405  
 LIND AVE SW BRIDGE  
 SPAN REPLACEMENT  
 22A039  
 PROJECT : 2C04001  
 COUNTY(S) : KING

BIDS OPENED ON : May 24 2023  
 AWARDED ON : Jun 14 2023

----- 4TH BIDDER -----  
 COMBINED CONSTRUCTION, INC.  
 3701 SOUTH RD  
 98275-5723  
 MUKILTEO WA 982750418  
 CONTRACTOR NUMBER : 101079

CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO. | ITEM DESCRIPTION<br>EST. QUANTITY       | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|----------|---|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|          |   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |                                 |                       |
| TRAFFIC  |   |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 47       | BRIDGE MOUNTED SIGN BRACKET NO. 1       |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          |   | L.S.         |                                 |                                 | -22.00 %              |                                 |                       |                                 | -100.00 %             |
|          |   |              | 18,000.00                       | 14,040.00                       | -3,960.00             | 0.00                            |                       |                                 |                       |
| 48       | ILLUMINATION SYSTEM                     |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          |   | L.S.         |                                 |                                 | 575.00 %              |                                 |                       |                                 | -100.00 %             |
|          |   |              | 20,000.00                       | 135,000.00                      | 115,000.00            | 0.00                            |                       |                                 |                       |
| 49       | FIBER INSTALL AND FIBER SPLICING        |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 2.0000                                  | EACH         | 7,500.0000                      | 20,000.0000                     | 166.67 %              |                                 |                       |                                 | -100.00 %             |
|          |   |              | 15,000.00                       | 40,000.00                       | 25,000.00             | 0.00                            |                       |                                 |                       |
| 50       | CONDUIT PIPE 3 IN. DIAM.                |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 444.0000                                | L.F.         | 20.0000                         | 167.0000                        | 735.00 %              |                                 |                       |                                 | -100.00 %             |
|          |   |              | 8,880.00                        | 74,148.00                       | 65,268.00             | 0.00                            |                       |                                 |                       |
| 51       | CONDUIT PIPE 4 IN. DIAM.                |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 888.0000                                | L.F.         | 22.0000                         | 135.0000                        | 513.64 %              |                                 |                       |                                 | -100.00 %             |
|          |   |              | 19,536.00                       | 119,880.00                      | 100,344.00            | 0.00                            |                       |                                 |                       |
| 52       | SEQUENTIAL ARROW SIGN                   |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 2940.0000                               | HR           | 7.0000                          | 2.7000                          | -61.43 %              |                                 |                       |                                 | -100.00 %             |
|          |   |              | 20,580.00                       | 7,938.00                        | -12,642.00            | 0.00                            |                       |                                 |                       |
| 53       | OTHER TEMPORARY TRAFFIC CONTROL DEVICES |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          |   | L.S.         |                                 |                                 | 820.22 %              |                                 |                       |                                 | -100.00 %             |
|          |   |              | 26,900.00                       | 247,540.00                      | 220,640.00            | 0.00                            |                       |                                 |                       |
| 54       | TRAFFIC CONTROL SUPERVISOR              |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          |   | L.S.         |                                 |                                 | 421.24 %              |                                 |                       |                                 | -100.00 %             |
|          |   |              | 44,365.00                       | 231,250.00                      | 186,885.00            | 0.00                            |                       |                                 |                       |
| 55       | PORTABLE CHANGEABLE MESSAGE SIGN        |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 9376.0000                               | HR           | 15.0000                         | 4.0000                          | -73.33 %              |                                 |                       |                                 | -100.00 %             |
|          |   |              | 140,640.00                      | 37,504.00                       | -103,136.00           | 0.00                            |                       |                                 |                       |
| 56       | OTHER TRAFFIC CONTROL LABOR             |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 4030.0000                               | HR           | 105.0000                        | 75.0000                         | -28.57 %              |                                 |                       |                                 | -100.00 %             |
|          |   |              | 423,150.00                      | 302,250.00                      | -120,900.00           | 0.00                            |                       |                                 |                       |
| 57       | WORK ZONE SAFETY CONTINGENCY            |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          |   | EST.         |                                 |                                 | 0.00 %                |                                 |                       |                                 | 0.00 %                |
|          |   |              | 30,000.00                       | 30,000.00                       |                       | 0.00                            |                       |                                 |                       |

PS&E JOB NO : 22A039 REVISION NO :  
 CONTRACT NO : XE3427 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL6618  
 HWY : SR 405  
 TITLE : I-405  
 LIND AVE SW BRIDGE  
 SPAN REPLACEMENT  
 22A039  
 PROJECT : 2C04001  
 COUNTY(S) : KING

BIDS OPENED ON : May 24 2023  
 AWARDED ON : Jun 14 2023

----- 4TH BIDDER -----  
 COMBINED CONSTRUCTION, INC.  
 3701 SOUTH RD  
 98275-5723  
 MUKILTEO WA 982750418  
 CONTRACTOR NUMBER : 101079 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO.    | ITEM DESCRIPTION                             | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|-------------|--|-----------|------------------------------|------------------------------|--------------------|------------------------------|--------------------|------------------------------|--------------------|
|             |  |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    |                              |                    |                              |                    |
| TRAFFIC     |  |           |                              |                              |                    |                              |                    |                              |                    |
| 58          | CONSTRUCTION SIGNS CLASS A                   |           |                              |                              |                    |                              |                    |                              |                    |
|             | 337.0000                                     | S.F.      | 25.0000                      | 38.0000                      | 52.00 %            |                              |                    |                              | -100.00 %          |
|             |  |           | 8,425.00                     | 12,806.00                    | 4,381.00           | 0.00                         |                    |                              |                    |
| 59          | PATROL AND MAINTAIN TRAFFIC CONTROL MEASURES |           |                              |                              |                    |                              |                    |                              |                    |
|             | 100.0000                                     | HR        | 100.0000                     | 200.0000                     | 100.00 %           |                              |                    |                              | -100.00 %          |
|             |  |           | 10,000.00                    | 20,000.00                    | 10,000.00          | 0.00                         |                    |                              |                    |
| 60          | CONTRACTOR PROVIDED UNIFORMED OFFICER        |           |                              |                              |                    |                              |                    |                              |                    |
|             | 459.0000                                     | HR        | 150.0000                     | 180.0000                     | 20.00 %            |                              |                    |                              | -100.00 %          |
|             |  |           | 68,850.00                    | 82,620.00                    | 13,770.00          | 0.00                         |                    |                              |                    |
| 61          | EXISTING TRAFFIC CONTROL DEVICES             |           |                              |                              |                    |                              |                    |                              |                    |
|             |  | L.S.      |                              |                              | 494.00 %           |                              |                    |                              | -100.00 %          |
|             |  |           | 5,000.00                     | 29,700.00                    | 24,700.00          | 0.00                         |                    |                              |                    |
| OTHER ITEMS |  |           |                              |                              |                    |                              |                    |                              |                    |
| 62          | STRUCTURE EXCAVATION CLASS B INCL. HAUL      |           |                              |                              |                    |                              |                    |                              |                    |
|             | 11.0000                                      | C.Y.      | 80.0000                      | 200.0000                     | 150.00 %           |                              |                    |                              | -100.00 %          |
|             |  |           | 880.00                       | 2,200.00                     | 1,320.00           | 0.00                         |                    |                              |                    |
| 63          | STRUCTURE SURVEYING                          |           |                              |                              |                    |                              |                    |                              |                    |
|             |  | L.S.      |                              |                              | -60.52 %           |                              |                    |                              | -100.00 %          |
|             |  |           | 25,000.00                    | 9,870.00                     | -15,130.00         | 0.00                         |                    |                              |                    |
| 64          | CONNECTION TO DRAINAGE STRUCTURE             |           |                              |                              |                    |                              |                    |                              |                    |
|             | 2.0000                                       | EACH      | 2,000.0000                   | 500.0000                     | -75.00 %           |                              |                    |                              | -100.00 %          |
|             |  |           | 4,000.00                     | 1,000.00                     | -3,000.00          | 0.00                         |                    |                              |                    |
| 65          | REFERENCING EXISTING PAVEMENT MARKINGS       |           |                              |                              |                    |                              |                    |                              |                    |
|             |  | L.S.      |                              |                              | 496.00 %           |                              |                    |                              | -100.00 %          |
|             |  |           | 1,000.00                     | 5,960.00                     | 4,960.00           | 0.00                         |                    |                              |                    |
| 66          | FORCE ACCOUNT MISC. MINOR ELECTRICAL REPAIR  |           |                              |                              |                    |                              |                    |                              |                    |
|             |  | EST.      |                              |                              | 0.00 %             |                              |                    |                              | 0.00 %             |
|             |  |           | 5,000.00                     | 5,000.00                     |                    | 0.00                         |                    |                              |                    |
| 67          | FORCE ACCOUNT MISCELLANEOUS DRAINAGE         |           |                              |                              |                    |                              |                    |                              |                    |
|             |  | EST.      |                              |                              | 0.00 %             |                              |                    |                              | 0.00 %             |
|             |  |           | 7,000.00                     | 7,000.00                     |                    | 0.00                         |                    |                              |                    |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/03/2023

\*\*\* BID CHECK REPORT \*\*\*

TIME: 10:53

PS&E JOB NO : 22A039 REVISION NO :  
 CONTRACT NO : XE3427 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL6618  
 HWY : SR 405  
 TITLE : I-405  
 LIND AVE SW BRIDGE  
 SPAN REPLACEMENT  
 22A039  
 PROJECT : 2C04001  
 COUNTY(S) : KING

BIDS OPENED ON : May 24 2023  
 AWARDED ON : Jun 14 2023

----- 4TH BIDDER -----  
 COMBINED CONSTRUCTION, INC.  
 3701 SOUTH RD  
 98275-5723  
 MUKILTEO WA 982750418  
 CONTRACTOR NUMBER : 101079

CONTRACTOR NUMBER :

| ITEM NO.       | ITEM DESCRIPTION<br>EST. QUANTITY    | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|----------------|--------------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|                |                                      |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |                                 |                       |
| OTHER ITEMS    |                                      |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 68             | ROADSIDE CLEANUP                     |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                |                                      | EST.         |                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 |                       |
|                |                                      |              | 6,000.00                        | 6,000.00                        |                       | 0.00                            |                       |                                 |                       |
| 69             | REIMBURSEMENT FOR THIRD PARTY DAMAGE |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                |                                      | EST.         |                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 |                       |
|                |                                      |              | 5.00                            | 5.00                            |                       | 0.00                            |                       |                                 |                       |
| 70             | MINOR CHANGE                         |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                |                                      | CALC         |                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 |                       |
|                |                                      |              | -1.00                           | -1.00                           |                       | 0.00                            |                       |                                 |                       |
| 71             | SPCC PLAN                            |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                |                                      | L.S.         |                                 |                                 | 0.00 %                |                                 | -100.00 %             |                                 |                       |
|                |                                      |              | 2,000.00                        | 2,000.00                        | 0.00                  | 0.00                            |                       |                                 |                       |
| 72             | TEMPORARY CONSTRUCTION FENCE         |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                | 118.0000                             | L.F.         | 19.0000                         | 50.0000                         | 163.16 %              |                                 | -100.00 %             |                                 |                       |
|                |                                      |              | 2,242.00                        | 5,900.00                        | 3,658.00              | 0.00                            |                       |                                 |                       |
| CONTRACT TOTAL |                                      |              | <u>\$3,932,615.70</u>           | <u>\$4,467,304.00</u>           | 13.60%                |                                 | \$0.00                |                                 |                       |
| BASE TOTAL     |                                      |              | <u>\$3,932,615.70</u>           | <u>\$4,467,304.00</u>           | 13.60%                | NO BID THIS ALTERNATE           | NO BID THIS ALTERNATE |                                 |                       |