
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23A008 REVISION NO : BIDS OPENED ON : Jun  7 2023 
CONTRACT NO :XE3433 REGION NO : 1 AWARDED ON : Jun 27 2023 
VERSION NO :3 WORK ORDER# : XL6106
HWY :SR 005
TITLE :I-5

DUWAMISH RIVER TO S LUCILE ST
CONCRETE PAVEMENT REHAB & JOINTS
23A008

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/11/2023
13:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KIRKLAND   WA  980832909
BELLEVUE WA 98004-8003
3075 112TH AVE NE STE 210
MIDMOUNTAIN CONTRACTORS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100390CONTRACTOR NUMBER :

------- 2ND BIDDER -------

ACME CONCRETE PAVING, INC.
4124 E BROADWAY

SPOKANE   WA  992024531
CONTRACTOR NUMBER : 100307

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -10.00 % 10.40 %

2,250,000.00 -250,000.00 2,760,000.00 260,000.002,500,000.00

1.5000
2 REMOVING PLASTIC LINE 

342370.0000 L.F. 0.00 % 1.5500 3.33 %

513,555.00 0.00 530,673.50 17,118.50
1.5000

513,555.00

95.0000
3 REMOVING PLASTIC TRAFFIC MARKING 

391.0000 EACH -20.83 % 93.6500 -21.96 %

37,145.00 -9,775.00 36,617.15 -10,302.85
120.0000
46,920.00

395.0000
4 REMOVING RAISED PAVEMENT MARKER 

60.6000 HUND 125.71 % 385.7500 120.43 %

23,937.00 13,332.00 23,376.45 12,771.45
175.0000
10,605.00

DRAINAGE

1,135.0000
5 REPLACE MANHOLE FRAME AND COVER

2.0000 EACH -77.30 % 4,000.0000 -20.00 %

2,270.00 -7,730.00 8,000.00 -2,000.00
5,000.0000
10,000.00

STRUCTURE

880.0000
6 EXPANSION JOINT MODIFICATION- COMP. SEAL & HEADER

167.2000 L.F. 3.53 % 755.0000 -11.18 %

147,136.00 5,016.00 126,236.00 -15,884.00
850.0000

142,120.00

880.0000
7 EXPANSION JOINT MODIFICATION- REPL. COMP. SEAL & HEADER

161.3000 L.F. 3.53 % 755.0000 -11.18 %

141,944.00 4,839.00 121,781.50 -15,323.50
850.0000

137,105.00

CEMENT CONCRETE PAVEMENT
8 GRINDING SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23A008 REVISION NO : BIDS OPENED ON : Jun  7 2023 
CONTRACT NO :XE3433 REGION NO : 1 AWARDED ON : Jun 27 2023 
VERSION NO :3 WORK ORDER# : XL6106
HWY :SR 005
TITLE :I-5

DUWAMISH RIVER TO S LUCILE ST
CONCRETE PAVEMENT REHAB & JOINTS
23A008

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/11/2023
13:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KIRKLAND   WA  980832909
BELLEVUE WA 98004-8003
3075 112TH AVE NE STE 210
MIDMOUNTAIN CONTRACTORS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100390CONTRACTOR NUMBER :

------- 2ND BIDDER -------

ACME CONCRETE PAVING, INC.
4124 E BROADWAY

SPOKANE   WA  992024531
CONTRACTOR NUMBER : 100307

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

CEMENT CONCRETE PAVEMENT

365.0000
9 REPLACE CEMENT CONCRETE PANEL 

14050.0000 S.Y. -36.52 % 560.0000 -2.61 %

5,128,250.00 2,950,500.00 7,868,000.00 -210,750.00
575.0000

8,078,750.00
10 PARTIAL DEPTH SPALL REPAIR 

EST. 0.00 % 0.00 %

92,400.00 92,400.0092,400.00

4.0000
11 SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT 

3458.0000 L.F. -90.00 % 9.8000 -75.50 %

13,832.00 -124,488.00 33,888.40 -104,431.60
40.0000

138,320.00

16.5000
12 CEMENT CONCRETE PAVEMENT GRINDING 

449374.0000 S.Y. -31.25 % 21.3000 -11.25 %

7,414,671.00 3,370,305.00 9,571,666.20 1,213,309.80
24.0000

10,784,976.00
13 REPLACE UNCOMPACTABLE MATERIAL 

EST. 0.00 % 0.00 %

280,000.00 280,000.00280,000.00

HOT MIX ASPHALT

16.5000
14 GRINDING BITUMINOUS PAVEMENT

1284.0000 S.Y. -25.00 % 21.4500 -2.50 %

21,186.00 -7,062.00 27,541.80 -706.20
22.0000

28,248.00

EROSION CONTROL AND ROADSIDE PLANTING

140.0000
15 ESC LEAD 

98.0000 DAY -6.67 % 330.0000 120.00 %

13,720.00 -980.00 32,340.00 17,640.00
150.0000
14,700.00

145.0000
16 INLET PROTECTION 

244.0000 EACH -3.33 % 305.0000 103.33 %

35,380.00 -1,220.00 74,420.00 37,820.00
150.0000
36,600.00

215.0000
17 STREET CLEANING 

520.0000 HR  -14.00 % 200.0000 -20.00 %

111,800.00 -18,200.00 104,000.00 -26,000.00
250.0000

130,000.00
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EROSION CONTROL AND ROADSIDE PLANTING
18 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 %

84,000.00 84,000.0084,000.00

TRAFFIC

2,185.0000
19 INDUCTION LOOP TYPE R1S

48.0000 EACH -27.17 % 4,135.0000 37.83 %

104,880.00 -39,120.00 198,480.00 54,480.00
3,000.0000
144,000.00

265.0000
20 EXISTING LOOP TEST

190.0000 EACH -24.29 % 210.0000 -40.00 %

50,350.00 -16,150.00 39,900.00 -26,600.00
350.0000
66,500.00

33.0000
21 TRANSPORTABLE ATTENUATOR 

7938.0000 HR  -67.00 % 45.7500 -54.25 %

261,954.00 -531,846.00 363,163.50 -430,636.50
100.0000

793,800.00
22 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 %

60,000.00 60,000.0060,000.00

0.2500
23 PAINT LINE 

167720.0000 L.F. -75.00 % 0.2200 -78.00 %

41,930.00 -125,790.00 36,898.40 -130,821.60
1.0000

167,720.00

3.5000
24 PROFILED PLASTIC LINE 

278830.0000 L.F. 40.00 % 3.4200 36.80 %

975,905.00 278,830.00 953,598.60 256,523.60
2.5000

697,075.00

7.0000
25 PROFILED PLASTIC WIDE LINE 

63230.0000 L.F. 12.00 % 7.1100 13.76 %

442,610.00 47,422.50 449,565.30 54,377.80
6.2500

395,187.50

850.0000
26 PLASTIC TRAFFIC ARROW 

4.0000 EACH 70.00 % 826.6600 65.33 %

3,400.00 1,400.00 3,306.64 1,306.64
500.0000
2,000.00

95.0000
27 PLASTIC DRAINAGE MARKING 

283.0000 EACH 35.71 % 93.6800 33.83 %

26,885.00 7,075.00 26,511.44 6,701.44
70.0000

19,810.00
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TRAFFIC

140.0000
28 PLASTIC JUNCTION BOX MARKING 

45.0000 EACH 55.56 % 137.7800 53.09 %

6,300.00 2,250.00 6,200.10 2,150.10
90.0000
4,050.00

850.0000
29 RAISED PAVEMENT MARKER TYPE 2 

82.4000 HUND 21.43 % 826.6600 18.09 %

70,040.00 12,360.00 68,116.78 10,436.78
700.0000
57,680.00

0.8000
30 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

793310.0000 L.F. 60.00 % 0.8000 60.00 %

634,648.00 237,993.00 634,648.00 237,993.00
0.5000

396,655.00

1.0000
31 TEMPORARY PAVEMENT MARKING-LONG DURATION 

129730.0000 L.F. -60.00 % 0.9900 -60.40 %

129,730.00 -194,595.00 128,432.70 -195,892.30
2.5000

324,325.00

70.0000
32 TEMPORARY MISC. PAVEMENT MARKINGS - SHORT DURATION 

126.0000 EACH 0.00 % 71.6400 2.34 %

8,820.00 0.00 9,026.64 206.64
70.0000
8,820.00

170.0000
33 TEMPORARY MISC. PAVEMENT MARKINGS - LONG DURATION 

26.0000 EACH -43.33 % 165.3300 -44.89 %

4,420.00 -3,380.00 4,298.58 -3,501.42
300.0000
7,800.00

3.0000
34 SEQUENTIAL ARROW SIGN 

7938.0000 HR  -40.00 % 2.7500 -45.00 %

23,814.00 -15,876.00 21,829.50 -17,860.50
5.0000

39,690.00

5.5000
35 PORTABLE CHANGEABLE MESSAGE SIGN 

5292.0000 HR  -8.33 % 16.5000 175.00 %

29,106.00 -2,646.00 87,318.00 55,566.00
6.0000

31,752.00
36 OTHER TEMPORARY TRAFFIC CONTROL DEVICES 

L.S. 80.71 % 2.35 %

768,000.00 343,000.00 435,000.00 10,000.00425,000.00

98.0000
37 OTHER TRAFFIC CONTROL LABOR 

14980.0000 HR  -2.00 % 98.2500 -1.75 %

1,468,040.00 -29,960.00 1,471,785.00 -26,215.00
100.0000

1,498,000.00
38 TRAFFIC CONTROL SUPERVISOR 

L.S. 20.69 % 29.31 %

350,000.00 60,000.00 375,000.00 85,000.00290,000.00
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TRAFFIC
39 WORK ZONE SAFETY CONTINGENCY 

EST. 0.00 % 0.00 %

75,000.00 75,000.0075,000.00

33.0000
40 CONSTRUCTION SIGNS CLASS A 

432.0000 S.F. -17.50 % 38.5000 -3.75 %

14,256.00 -3,024.00 16,632.00 -648.00
40.0000

17,280.00

165.0000
41 PATROL AND MAINTAIN TRAFFIC CONTROL MEASURES 

1800.0000 HR  65.00 % 98.7500 -1.25 %

297,000.00 117,000.00 177,750.00 -2,250.00
100.0000

180,000.00

850.0000
42 PLASTIC HOV LANE SYMBOL 

59.0000 EACH 70.00 % 825.0000 65.00 %

50,150.00 20,650.00 48,675.00 19,175.00
500.0000
29,500.00

25.0000
43 PLASTIC CROSSHATCH MARKING 

977.0000 L.F. 92.31 % 23.7500 82.69 %

24,425.00 11,724.00 23,203.75 10,502.75
13.0000

12,701.00

2.2500
44 PAINTED WIDE LINE 

1360.0000 L.F. 125.00 % 2.2000 120.00 %

3,060.00 1,700.00 2,992.00 1,632.00
1.0000

1,360.00

OTHER ITEMS
45 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. 105.56 % -57.06 %

185,000.00 95,000.00 38,650.00 -51,350.0090,000.00
46 PROJECT PARTNERING 

CALC 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
47 TYPE B PROGRESS SCHEDULE 

L.S. -25.00 % 55.00 %

7,500.00 -2,500.00 15,500.00 5,500.0010,000.00
48 ROADWAY SURVEYING 

L.S. -65.00 % -60.00 %

21,000.00 -39,000.00 24,000.00 -36,000.0060,000.00
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OTHER ITEMS
49 FORCE ACCOUNT MINOR ELECTRICAL REPAIR

EST. 0.00 % 0.00 %

40,000.00 40,000.0040,000.00
50 FORCE ACCOUNT POTHOLING UTILITIES

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
51 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

44,000.00 44,000.0044,000.00
52 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
53 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
54 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
55 SPCC PLAN 

L.S. -90.00 % -71.50 %

1,000.00 -9,000.00 2,850.00 -7,150.0010,000.00
56 JUST IN TIME TRAINING 

L.S. -25.00 % 75.00 %

6,000.00 -2,000.00 14,000.00 6,000.008,000.00

$22,560,451.00 -22.36% $27,691,274.93 -4.70% $0.00$29,056,006.50CONTRACT TOTAL

$22,560,451.00 $27,691,274.93BASE TOTAL -22.36% -4.70%$29,056,006.50




