
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C525 REVISION NO : BIDS OPENED ON : Jun 28 2023 
CONTRACT NO :009902 REGION NO : 3 AWARDED ON : Jul 10 2023 
VERSION NO :4 WORK ORDER# : XL6115
HWY :SR 016,160
TITLE :SR 16 / SR 160 / KITSAP COUNTY

FISH PASSAGE BARRIERS 
REMOVE FISH BARRIERS
22C525

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/31/2023
08:17

DOT_RGGB01

ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, MAX J. KUNEY COMPANY
2003 136TH AVE E SUITE 200 120 N RALPH ST
SUMNER, WA  98390-9639 99202-4744
BUCKLEY   WA  983210674 SPOKANE   WA  992200008
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 1.81 % 5.55 % 22.17 %

3,050,000.00 54,286.53 3,161,917.39 166,203.92 3,660,000.00 664,286.532,995,713.47

11,500.0000
2 CLEARING AND GRUBBING 

15.5000 ACRE -33.87 % 25,475.0000 46.49 % 12,000.0000 -30.99 %

178,250.00 -91,295.00 394,862.50 125,317.50 186,000.00 -83,545.00
17,390.0000
269,545.00

3 REMOVING SHAFT OBSTRUCTIONS 
EST. 0.00 % 0.00 % 0.00 %

448,000.00 448,000.00 448,000.00448,000.00

6.0000
4 REMOVING GUARDRAIL 

3010.0000 L.F. 0.00 % 7.0500 17.50 % 8.0000 33.33 %

18,060.00 0.00 21,220.50 3,160.50 24,080.00 6,020.00
6.0000

18,060.00

250.0000
5 REMOVING GUARDRAIL ANCHOR 

28.0000 EACH 19.05 % 294.0000 40.00 % 280.0000 33.33 %

7,000.00 1,120.00 8,232.00 2,352.00 7,840.00 1,960.00
210.0000
5,880.00

5.0000
6 REMOVING PAINT LINE 

3740.0000 L.F. 25.00 % 5.9000 47.50 % 8.0000 100.00 %

18,700.00 3,740.00 22,066.00 7,106.00 29,920.00 14,960.00
4.0000

14,960.00

2.0000
7 REMOVING PLASTIC LINE 

17460.0000 L.F. 81.82 % 2.9500 168.18 % 4.0000 263.64 %

34,920.00 15,714.00 51,507.00 32,301.00 69,840.00 50,634.00
1.1000

19,206.00

150.0000
8 REMOVING PLASTIC TRAFFIC MARKING 

9.0000 EACH -62.50 % 206.0000 -48.50 % 250.0000 -37.50 %

1,350.00 -2,250.00 1,854.00 -1,746.00 2,250.00 -1,350.00
400.0000
3,600.00

9 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. 2,757.14 % 2,000.00 % 2,042.86 %

20,000.00 19,300.00 14,700.00 14,000.00 15,000.00 14,300.00700.00

4.0000
10 REMOVING CHAIN LINK FENCE 

320.0000 L.F. -33.33 % 11.7500 95.83 % 8.0000 33.33 %

1,280.00 -640.00 3,760.00 1,840.00 2,560.00 640.00
6.0000

1,920.00

4.0000
11 REMOVING WIRE FENCE 

430.0000 L.F. -60.00 % 9.0500 -9.50 % 2.5000 -75.00 %

1,720.00 -2,580.00 3,891.50 -408.50 1,075.00 -3,225.00
10.0000
4,300.00
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PREPARATION

6.0000
12 REMOVING CABLE BARRIER SYSTEM

1060.0000 L.F. 20.00 % 7.0500 41.00 % 15.0000 200.00 %

6,360.00 1,060.00 7,473.00 2,173.00 15,900.00 10,600.00
5.0000

5,300.00

GRADING

2,000.0000
13 SHOULDER FINISHING 

2.0000 MI. -66.67 % 7,630.0000 27.17 % 12,000.0000 100.00 %

4,000.00 -8,000.00 15,260.00 3,260.00 24,000.00 12,000.00
6,000.0000
12,000.00

14 EARTHWORK SITE BLACKJACK
L.S. -32.57 % -15.37 % 11.26 %

2,000,000.00 -966,000.00 2,510,000.00 -456,000.00 3,300,000.00 334,000.002,966,000.00
15 EARTHWORK SITE SALMONBERRY

L.S. 516.44 % -15.75 % -14.38 %

900,000.00 754,000.00 123,000.00 -23,000.00 125,000.00 -21,000.00146,000.00

DRAINAGE

1,600.0000
16 CONCRETE INLET 

1.0000 EACH -20.00 % 1,500.0000 -25.00 % 800.0000 -60.00 %

1,600.00 -400.00 1,500.00 -500.00 800.00 -1,200.00
2,000.0000
2,000.00

37.0000
17 MEDIA FILTER DRAIN TYPE 1

684.0000 S.Y. -51.32 % 18.0000 -76.32 % 80.0000 5.26 %

25,308.00 -26,676.00 12,312.00 -39,672.00 54,720.00 2,736.00
76.0000

51,984.00

37.0000
18 MEDIA FILTER DRAIN TYPE 3

5670.0000 S.Y. -37.29 % 17.5000 -70.34 % 95.0000 61.02 %

209,790.00 -124,740.00 99,225.00 -235,305.00 538,650.00 204,120.00
59.0000

334,530.00

37.0000
19 STREAMBED SEDIMENT 

12951.0000 TON -18.72 % 46.6500 2.48 % 60.0000 31.81 %

479,187.00 -110,342.52 604,164.15 14,634.63 777,060.00 187,530.48
45.5200

589,529.52

60.0000
20 STREAMBED COBBLES 12 IN. 

360.0000 TON 2.56 % 88.0500 50.51 % 62.0000 5.98 %

21,600.00 540.00 31,698.00 10,638.00 22,320.00 1,260.00
58.5000

21,060.00
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130.0000
21 STREAMBED BOULDER TYPE TWO 

6.0000 EACH 18.18 % 370.1500 236.50 % 78.0000 -29.09 %

780.00 120.00 2,220.90 1,560.90 468.00 -192.00
110.0000
660.00

130.0000
22 STREAMBED BOULDER TYPE THREE 

410.0000 EACH -33.33 % 170.0000 -12.82 % 150.0000 -23.08 %

53,300.00 -26,650.00 69,700.00 -10,250.00 61,500.00 -18,450.00
195.0000
79,950.00

600.0000
23 WOODY MATERIAL-LOG WITH ROOTWAD DBH 12 IN.

105.0000 EACH -81.25 % 570.0000 -82.19 % 700.0000 -78.13 %

63,000.00 -273,000.00 59,850.00 -276,150.00 73,500.00 -262,500.00
3,200.0000
336,000.00

900.0000
24 WOODY MATERIAL-LOG WITH ROOTWAD DBH 18 IN. 

105.0000 EACH -70.00 % 940.0000 -68.67 % 1,200.0000 -60.00 %

94,500.00 -220,500.00 98,700.00 -216,300.00 126,000.00 -189,000.00
3,000.0000
315,000.00

1,400.0000
25 WOODY MATERIAL-LOG WITH ROOTWAD DBH 24 IN. 

65.0000 EACH 12.00 % 1,250.0000 0.00 % 2,200.0000 76.00 %

91,000.00 9,750.00 81,250.00 0.00 143,000.00 61,750.00
1,250.0000
81,250.00

2,200.0000
26 WOODY MATERIAL-LOG WITH ROOTWAD DBH 30 IN. 

7.0000 EACH -12.00 % 2,110.0000 -15.60 % 3,000.0000 20.00 %

15,400.00 -2,100.00 14,770.00 -2,730.00 21,000.00 3,500.00
2,500.0000
17,500.00

2,500.0000
27 WOODY MATERIAL-LOG WITH ROOTWAD DBH 36 IN.

18.0000 EACH -28.57 % 2,415.0000 -31.00 % 3,200.0000 -8.57 %

45,000.00 -18,000.00 43,470.00 -19,530.00 57,600.00 -5,400.00
3,500.0000
63,000.00

28 ADDITIONAL STREAMBED GRADING 
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

120.0000
29 SLASH 

106.0000 C.Y. 127.14 % 52.5000 -0.62 % 60.0000 13.57 %

12,720.00 7,120.02 5,565.00 -34.98 6,360.00 760.02
52.8300
5,599.98

300.0000
30 ROCK FOR EROSION AND SCOUR PROTECTION CLASS A 

8.0000 C.Y. 39.53 % 131.0000 -39.07 % 170.0000 -20.93 %

2,400.00 680.00 1,048.00 -672.00 1,360.00 -360.00
215.0000
1,720.00

90.0000
31 QUARRY SPALLS 

178.4000 C.Y. -9.65 % 79.1500 -20.54 % 65.0000 -34.75 %

16,056.00 -1,714.42 14,120.36 -3,650.06 11,596.00 -6,174.42
99.6100

17,770.42



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C525 REVISION NO : BIDS OPENED ON : Jun 28 2023 
CONTRACT NO :009902 REGION NO : 3 AWARDED ON : Jul 10 2023 
VERSION NO :4 WORK ORDER# : XL6115
HWY :SR 016,160
TITLE :SR 16 / SR 160 / KITSAP COUNTY

FISH PASSAGE BARRIERS 
REMOVE FISH BARRIERS
22C525

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/31/2023
08:17

DOT_RGGB01

ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, MAX J. KUNEY COMPANY
2003 136TH AVE E SUITE 200 120 N RALPH ST
SUMNER, WA  98390-9639 99202-4744
BUCKLEY   WA  983210674 SPOKANE   WA  992200008
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

30.0000
32 UNDERDRAIN PIPE 6 IN. DIAM. 

188.0000 L.F. 20.00 % 30.0000 20.00 % 25.0000 0.00 %

5,640.00 940.00 5,640.00 940.00 4,700.00 0.00
25.0000
4,700.00

45.0000
33 DRAIN PIPE 6 IN. DIAM. 

117.0000 L.F. 80.00 % 21.5000 -14.00 % 23.0000 -8.00 %

5,265.00 2,340.00 2,515.50 -409.50 2,691.00 -234.00
25.0000
2,925.00

80.0000
34 CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM. 

84.0000 L.F. -50.00 % 126.5000 -20.94 % 180.0000 12.50 %

6,720.00 -6,720.00 10,626.00 -2,814.00 15,120.00 1,680.00
160.0000
13,440.00

35 TEMPORARY STREAM DIVERSION BLACKJACK
L.S. 13.64 % -10.91 % 145.45 %

125,000.00 15,000.00 98,000.00 -12,000.00 270,000.00 160,000.00110,000.00
36 TEMPORARY STREAM DIVERSION SALMONBERRY

L.S. -52.27 % -30.11 % -43.18 %

42,000.00 -46,000.00 61,500.00 -26,500.00 50,000.00 -38,000.0088,000.00
37 FISH EXCLUSION ASSISTANCE 

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
38 FISH BLOCK NET MAINTENANCE 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

150.0000
39 BIOFILTRATION LEVEL SPREADER

20.0000 L.F. -80.00 % 415.0000 -44.67 % 150.0000 -80.00 %

3,000.00 -12,000.00 8,300.00 -6,700.00 3,000.00 -12,000.00
750.0000
15,000.00

2,950.0000
40 STEEL CASING PIPE 36 IN. DIAM.

280.0000 L.F. 145.83 % 5,200.0000 333.33 % 2,000.0000 66.67 %

826,000.00 490,000.00 1,456,000.00 1,120,000.00 560,000.00 224,000.00
1,200.0000
336,000.00

41 REMOVING STEEL CASING PIPE OBSTRUCTION
EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00
42 INSERTION AND RECEIVING PITS

L.S. 575.00 % 65.00 % 55.00 %

270,000.00 230,000.00 66,000.00 26,000.00 62,000.00 22,000.0040,000.00
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DRAINAGE
43 TEMPORARY DRAINAGE

L.S. -30.23 % -39.07 % -84.42 %

300,000.00 -130,000.00 262,000.00 -168,000.00 67,000.00 -363,000.00430,000.00

STORM SEWER

1,900.0000
44 CATCH BASIN TYPE 1 

5.0000 EACH -32.14 % 1,915.0000 -31.61 % 1,200.0000 -57.14 %

9,500.00 -4,500.00 9,575.00 -4,425.00 6,000.00 -8,000.00
2,800.0000
14,000.00

5,800.0000
45 CATCH BASIN TYPE 2 48 IN. DIAM. 

14.0000 EACH 18.37 % 4,630.0000 -5.51 % 5,000.0000 2.04 %

81,200.00 12,600.00 64,820.00 -3,780.00 70,000.00 1,400.00
4,900.0000
68,600.00

9,400.0000
46 CATCH BASIN TYPE 2 54 IN. DIAM. 

1.0000 EACH 88.00 % 8,015.0000 60.30 % 4,500.0000 -10.00 %

9,400.00 4,400.00 8,015.00 3,015.00 4,500.00 -500.00
5,000.0000
5,000.00

3.0000
47 TESTING STORM SEWER PIPE 

2225.0000 L.F. -40.00 % 8.5500 71.00 % 5.0000 0.00 %

6,675.00 -4,450.00 19,023.75 7,898.75 11,125.00 0.00
5.0000

11,125.00

80.0000
48 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 

65.0000 L.F. -50.00 % 108.0000 -32.50 % 180.0000 12.50 %

5,200.00 -5,200.00 7,020.00 -3,380.00 11,700.00 1,300.00
160.0000
10,400.00

105.0000
49 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 

291.0000 L.F. -8.70 % 143.0000 24.35 % 225.0000 95.65 %

30,555.00 -2,910.00 41,613.00 8,148.00 65,475.00 32,010.00
115.0000
33,465.00

205.0000
50 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM. 

33.0000 L.F. 10.81 % 220.0000 18.92 % 325.0000 75.68 %

6,765.00 660.00 7,260.00 1,155.00 10,725.00 4,620.00
185.0000
6,105.00

50.0000
51 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

1180.0000 L.F. -31.51 % 79.5000 8.90 % 90.0000 23.29 %

59,000.00 -27,140.00 93,810.00 7,670.00 106,200.00 20,060.00
73.0000

86,140.00

100.0000
52 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 

118.0000 L.F. -20.00 % 144.0000 15.20 % 150.0000 20.00 %

11,800.00 -2,950.00 16,992.00 2,242.00 17,700.00 2,950.00
125.0000
14,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C525 REVISION NO : BIDS OPENED ON : Jun 28 2023 
CONTRACT NO :009902 REGION NO : 3 AWARDED ON : Jul 10 2023 
VERSION NO :4 WORK ORDER# : XL6115
HWY :SR 016,160
TITLE :SR 16 / SR 160 / KITSAP COUNTY

FISH PASSAGE BARRIERS 
REMOVE FISH BARRIERS
22C525

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/31/2023
08:17

DOT_RGGB01

ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, MAX J. KUNEY COMPANY
2003 136TH AVE E SUITE 200 120 N RALPH ST
SUMNER, WA  98390-9639 99202-4744
BUCKLEY   WA  983210674 SPOKANE   WA  992200008
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

65.0000
53 SCHEDULE B STORM SEWER PIPE 12 IN. DIAM. 

292.0000 L.F. 30.00 % 80.0000 60.00 % 170.0000 240.00 %

18,980.00 4,380.00 23,360.00 8,760.00 49,640.00 35,040.00
50.0000

14,600.00

100.0000
54 SCHEDULE B STORM SEWER PIPE 24 IN. DIAM. 

162.0000 L.F. -37.50 % 146.5000 -8.44 % 220.0000 37.50 %

16,200.00 -9,720.00 23,733.00 -2,187.00 35,640.00 9,720.00
160.0000
25,920.00

STRUCTURE
55 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 9.81 % 4.32 % -81.70 %

1,500,000.00 134,000.00 1,425,000.00 59,000.00 250,000.00 1,116,000.001,366,000.00

2.0000
56 ST. REINF. BAR FOR BRIDGE 

105291.0000 LB. -20.00 % 1.9000 -24.00 % 2.0000 -20.00 %

210,582.00 -52,645.50 200,052.90 -63,174.60 210,582.00 -52,645.50
2.5000

263,227.50

1,000.0000
57 QA SHAFT TEST 

93.0000 EACH -25.64 % 1,085.0000 -19.32 % 3,500.0000 160.26 %

93,000.00 -32,066.40 100,905.00 -24,161.40 325,500.00 200,433.60
1,344.8000
125,066.40

1,250.0000
58 CONC. CLASS 4000 FOR BRIDGE 

1145.0000 C.Y. -12.71 % 1,445.0000 0.91 % 1,000.0000 -30.17 %

1,431,250.00 -208,390.00 1,654,525.00 14,885.00 1,145,000.00 -494,640.00
1,432.0000

1,639,640.00

300.0000
59 PRESTRESSED CONC. GIRDER 2.5 FT. VOIDED SLAB GIRDER

224.0000 L.F. -63.86 % 1,085.0000 30.72 % 800.0000 -3.61 %

67,200.00 -118,720.00 243,040.00 57,120.00 179,200.00 -6,720.00
830.0000

185,920.00

500.0000
60 PRESTRESSED CONC. GIRDER WF36

1199.0000 L.F. -33.33 % 620.0000 -17.33 % 600.0000 -20.00 %

599,500.00 -299,750.00 743,380.00 -155,870.00 719,400.00 -179,850.00
750.0000

899,250.00
61 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
62 SUPERSTRUCTURE BLACKJACK EB

L.S. 43.95 % 45.97 % 322.26 %

750,000.00 229,000.00 760,500.00 239,500.00 2,200,000.00 1,679,000.00521,000.00
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PS&E JOB NO :22C525 REVISION NO : BIDS OPENED ON : Jun 28 2023 
CONTRACT NO :009902 REGION NO : 3 AWARDED ON : Jul 10 2023 
VERSION NO :4 WORK ORDER# : XL6115
HWY :SR 016,160
TITLE :SR 16 / SR 160 / KITSAP COUNTY

FISH PASSAGE BARRIERS 
REMOVE FISH BARRIERS
22C525

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/31/2023
08:17

DOT_RGGB01

ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, MAX J. KUNEY COMPANY
2003 136TH AVE E SUITE 200 120 N RALPH ST
SUMNER, WA  98390-9639 99202-4744
BUCKLEY   WA  983210674 SPOKANE   WA  992200008
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
63 SUPERSTRUCTURE BLACKJACK WB

L.S. 42.31 % 32.64 % 307.97 %

750,000.00 223,000.00 699,000.00 172,000.00 2,150,000.00 1,623,000.00527,000.00
64 SUPERSTRUCTURE SALMONBERRY

L.S. 573.08 % 128.85 % 380.77 %

350,000.00 298,000.00 119,000.00 67,000.00 250,000.00 198,000.0052,000.00

140.0000
65 BRIDGE RAILING TYPE BP 12

446.0000 L.F. -24.32 % 142.7500 -22.84 % 160.0000 -13.51 %

62,440.00 -20,070.00 63,666.50 -18,843.50 71,360.00 -11,150.00
185.0000
82,510.00

370.0000
66 TRAFFIC BARRIER 

654.0000 L.F. 13.85 % 580.0000 78.46 % 410.0000 26.15 %

241,980.00 29,430.00 379,320.00 166,770.00 268,140.00 55,590.00
325.0000

212,550.00

200.0000
67 WATERPROOF MEMBRANE BR. NO. SALMONBERRY

146.0000 S.Y. 400.00 % 110.0000 175.00 % 200.0000 400.00 %

29,200.00 23,360.00 16,060.00 10,220.00 29,200.00 23,360.00
40.0000
5,840.00

400.0000
68 BRIDGE APPROACH SLAB 

968.0000 S.Y. -13.04 % 635.0000 38.04 % 500.0000 8.70 %

387,200.00 -58,080.00 614,680.00 169,400.00 484,000.00 38,720.00
460.0000

445,280.00

1,000.0000
69 CONSTRUCTING 4 FT. DIAM SHAFT - PRIMARY

130.0000 L.F. 53.85 % 2,365.0000 263.85 % 1,400.0000 115.38 %

130,000.00 45,500.00 307,450.00 222,950.00 182,000.00 97,500.00
650.0000
84,500.00

900.0000
70 CONSTRUCTING 4 FT. DIAM SHAFT - SECONDARY

474.0000 L.F. 5.88 % 901.5000 6.06 % 842.0000 -0.94 %

426,600.00 23,700.00 427,311.00 24,411.00 399,108.00 -3,792.00
850.0000

402,900.00

900.0000
71 CONSTRUCTING 4 FT. DIAM SHAFT - WING WALL

1101.0000 L.F. -10.00 % 967.2500 -3.28 % 750.0000 -25.00 %

990,900.00 -110,100.00 1,064,942.25 -36,057.75 825,750.00 -275,250.00
1,000.0000

1,101,000.00

800.0000
72 CONSTRUCTING 6 FT. DIAM SHAFT - PRIMARY

881.0000 L.F. -28.89 % 990.0000 -12.00 % 1,500.0000 33.33 %

704,800.00 -286,325.00 872,190.00 -118,935.00 1,321,500.00 330,375.00
1,125.0000
991,125.00

1,000.0000
73 CONSTRUCTING 6 FT. DIAM SHAFT - SECONDARY

1764.0000 L.F. -33.33 % 1,062.0000 -29.20 % 1,200.0000 -20.00 %

1,764,000.00 -882,000.00 1,873,368.00 -772,632.00 2,116,800.00 -529,200.00
1,500.0000

2,646,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C525 REVISION NO : BIDS OPENED ON : Jun 28 2023 
CONTRACT NO :009902 REGION NO : 3 AWARDED ON : Jul 10 2023 
VERSION NO :4 WORK ORDER# : XL6115
HWY :SR 016,160
TITLE :SR 16 / SR 160 / KITSAP COUNTY

FISH PASSAGE BARRIERS 
REMOVE FISH BARRIERS
22C525

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/31/2023
08:17

DOT_RGGB01

ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, MAX J. KUNEY COMPANY
2003 136TH AVE E SUITE 200 120 N RALPH ST
SUMNER, WA  98390-9639 99202-4744
BUCKLEY   WA  983210674 SPOKANE   WA  992200008
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

1,000.0000
74 CONSTRUCTING 6 FT. DIAM SHAFT - WING WALL

2022.0000 L.F. -38.46 % 1,295.0000 -20.31 % 1,200.0000 -26.15 %

2,022,000.00 1,263,750.00 2,618,490.00 -667,260.00 2,426,400.00 -859,350.00
1,625.0000

3,285,750.00

1,000.0000
75 CONSTRUCTING 7 FT. DIAM SHAFT - PRIMARY

392.0000 L.F. -4.76 % 1,330.0000 26.67 % 1,200.0000 14.29 %

392,000.00 -19,600.00 521,360.00 109,760.00 470,400.00 58,800.00
1,050.0000
411,600.00

76 PLUG HEADWALLS FOR EXISTING BLACKJACK CREEK CULVERTS
L.S. 112.77 % 357.45 % 431.91 %

100,000.00 53,000.00 215,000.00 168,000.00 250,000.00 203,000.0047,000.00

SURFACING

37.0000
77 CRUSHED SURFACING BASE COURSE 

9290.0000 TON -17.23 % 36.0000 -19.46 % 30.0000 -32.89 %

343,730.00 -71,533.00 334,440.00 -80,823.00 278,700.00 -136,563.00
44.7000

415,263.00

HOT MIX ASPHALT

14.0000
78 PLANING BITUMINOUS PAVEMENT 

2135.0000 S.Y. -4.76 % 13.2000 -10.20 % 5.0000 -65.99 %

29,890.00 -1,494.50 28,182.00 -3,202.50 10,675.00 -20,709.50
14.7000

31,384.50

140.0000
79 HMA CL. 1/2 IN. PG 58H-22

7645.0000 TON 0.72 % 157.5000 13.31 % 140.0000 0.72 %

1,070,300.00 7,645.00 1,204,087.50 141,432.50 1,070,300.00 7,645.00
139.0000

1,062,655.00
80 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

32,100.00 32,100.00 32,100.0032,100.00
81 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

53,400.00 53,400.00 53,400.0053,400.00
82 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

174,000.00 174,000.00 174,000.00174,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C525 REVISION NO : BIDS OPENED ON : Jun 28 2023 
CONTRACT NO :009902 REGION NO : 3 AWARDED ON : Jul 10 2023 
VERSION NO :4 WORK ORDER# : XL6115
HWY :SR 016,160
TITLE :SR 16 / SR 160 / KITSAP COUNTY

FISH PASSAGE BARRIERS 
REMOVE FISH BARRIERS
22C525

PROJECT :
COUNTY(S) :KITSAP
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NO.
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05/31/2023
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

140.0000
83 COMMERCIAL HMA 

4620.0000 TON 20.17 % 157.5000 35.19 % 140.0000 20.17 %

646,800.00 108,570.00 727,650.00 189,420.00 646,800.00 108,570.00
116.5000

538,230.00
84 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00

EROSION CONTROL AND ROADSIDE PLANTING

8.0000
85 COIR LOG 

170.0000 L.F. -46.67 % 20.6500 37.67 % 15.0000 0.00 %

1,360.00 -1,190.00 3,510.50 960.50 2,550.00 0.00
15.0000
2,550.00

86 EROSION CONTROL AND WATER POLLUTION PREVENTION 
L.S. 54.55 % -55.09 % 5.45 %

850,000.00 300,000.00 247,000.00 -303,000.00 580,000.00 30,000.00550,000.00

5,300.0000
87 SEEDING AND FERTILIZING - SITE DRY SEED MIX AREAS

6.8000 ACRE -51.82 % 5,880.0000 -46.55 % 5,500.0000 -50.00 %

36,040.00 -38,760.00 39,984.00 -34,816.00 37,400.00 -37,400.00
11,000.0000
74,800.00

6,500.0000
88 SEEDING AND FERTILIZING - SITE WET SEED MIX AREAS

1.5000 ACRE -56.68 % 7,320.0000 -51.22 % 6,500.0000 -56.68 %

9,750.00 -12,757.50 10,980.00 -11,527.50 9,750.00 -12,757.50
15,005.0000
22,507.50

100,000.0000
89 TOPSOIL TYPE A 

0.1000 ACRE 29.87 % 129,365.0000 68.01 % 120,000.0000 55.84 %

10,000.00 2,300.00 12,936.50 5,236.50 12,000.00 4,300.00
77,000.0000

7,700.00

30,000.0000
90 TOPSOIL TYPE B 

1.1000 ACRE 7.14 % 24,700.0000 -11.79 % 22,000.0000 -21.43 %

33,000.00 2,200.00 27,170.00 -3,630.00 24,200.00 -6,600.00
28,000.0000
30,800.00

30.0000
91 PSIPE WESTERN RED CEDAR #2 CONT. 24 IN.  HT. MIN.

904.0000 EACH 15.38 % 35.3000 35.77 % 32.0000 23.08 %

27,120.00 3,616.00 31,911.20 8,407.20 28,928.00 5,424.00
26.0000

23,504.00

30.0000
92 PSIPE DOUGLAS FIR #2 CONT. 24 IN. HT. MIN.

193.0000 EACH -14.29 % 34.4000 -1.71 % 32.0000 -8.57 %

5,790.00 -965.00 6,639.20 -115.80 6,176.00 -579.00
35.0000
6,755.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C525 REVISION NO : BIDS OPENED ON : Jun 28 2023 
CONTRACT NO :009902 REGION NO : 3 AWARDED ON : Jul 10 2023 
VERSION NO :4 WORK ORDER# : XL6115
HWY :SR 016,160
TITLE :SR 16 / SR 160 / KITSAP COUNTY

FISH PASSAGE BARRIERS 
REMOVE FISH BARRIERS
22C525

PROJECT :
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NO.
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PRICE PER UNIT/
EST. QUANTITY
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

30.0000
93 PSIPE WESTERN HEMLOCK #2 CONT. 24 IN. HT. MIN.

193.0000 EACH -14.29 % 34.7000 -0.86 % 32.0000 -8.57 %

5,790.00 -965.00 6,697.10 -57.90 6,176.00 -579.00
35.0000
6,755.00

30.0000
94 PSIPE BITTER CHERRY #2 CONT. 24 IN. HT. MIN.

193.0000 EACH -33.33 % 35.3000 -21.56 % 32.0000 -28.89 %

5,790.00 -2,895.00 6,812.90 -1,872.10 6,176.00 -2,509.00
45.0000
8,685.00

30.0000
95 PSIPE CASCARA #2 CONT. 24 IN. HT. MIN.

193.0000 EACH 20.00 % 35.0000 40.00 % 32.0000 28.00 %

5,790.00 965.00 6,755.00 1,930.00 6,176.00 1,351.00
25.0000
4,825.00

30.0000
96 PSIPE SERVICEBERRY #2 CONT. 24 IN. HT. MIN.

711.0000 EACH 20.00 % 35.0000 40.00 % 32.0000 28.00 %

21,330.00 3,555.00 24,885.00 7,110.00 22,752.00 4,977.00
25.0000

17,775.00

30.0000
97 PSIPE PACIFIC CRABAPPLE #2 CONT. 24 IN. HT. MIN.

711.0000 EACH 20.00 % 34.7000 38.80 % 32.0000 28.00 %

21,330.00 3,555.00 24,671.70 6,896.70 22,752.00 4,977.00
25.0000

17,775.00

20.0000
98 PSIPE WESTERN SWORD FERN #1 CONT. 12 IN. HT. MIN.

878.0000 EACH 11.11 % 22.3500 24.17 % 22.0000 22.22 %

17,560.00 1,756.00 19,623.30 3,819.30 19,316.00 3,512.00
18.0000

15,804.00

20.0000
99 PSIPE CASCADE OREGON GRAPE #1 CONT. 12 IN. HT. MIN.

878.0000 EACH 11.11 % 23.5000 30.56 % 22.0000 22.22 %

17,560.00 1,756.00 20,633.00 4,829.00 19,316.00 3,512.00
18.0000

15,804.00

20.0000
100 PSIPE COMMON SNOWBERRY #1 CONT. 12 IN. HT. MIN.

878.0000 EACH 11.11 % 22.3500 24.17 % 22.0000 22.22 %

17,560.00 1,756.00 19,623.30 3,819.30 19,316.00 3,512.00
18.0000

15,804.00

20.0000
101 PSIPE INDIAN PLUM #1 CONT. 12 IN. HT. MIN.

1254.0000 EACH 5.26 % 22.3500 17.63 % 22.0000 15.79 %

25,080.00 1,254.00 28,026.90 4,200.90 27,588.00 3,762.00
19.0000

23,826.00

20.0000
102 PSIPE NINEBARK #1 CONT. 12 IN. HT. MIN.

1254.0000 EACH 25.00 % 23.5000 46.88 % 22.0000 37.50 %

25,080.00 5,016.00 29,469.00 9,405.00 27,588.00 7,524.00
16.0000

20,064.00

20.0000
103 PSIPE NOOTKA ROSE #1 CONT. 12 IN. HT. MIN.

1254.0000 EACH 25.00 % 22.3500 39.69 % 22.0000 37.50 %

25,080.00 5,016.00 28,026.90 7,962.90 27,588.00 7,524.00
16.0000

20,064.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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VERSION NO :4 WORK ORDER# : XL6115
HWY :SR 016,160
TITLE :SR 16 / SR 160 / KITSAP COUNTY

FISH PASSAGE BARRIERS 
REMOVE FISH BARRIERS
22C525
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

20.0000
104 PSIPE SALMONBERRY #1 CONT. 12 IN. HT. MIN.

1254.0000 EACH 5.26 % 22.3500 17.63 % 22.0000 15.79 %

25,080.00 1,254.00 28,026.90 4,200.90 27,588.00 3,762.00
19.0000

23,826.00

20.0000
105 PSIPE RED ELDERBERRY #1 CONT. 12 IN. HT. MIN.

1254.0000 EACH 5.26 % 23.5000 23.68 % 22.0000 15.79 %

25,080.00 1,254.00 29,469.00 5,643.00 27,588.00 3,762.00
19.0000

23,826.00

7.0000
106 PSIPE RED TWIG DOGWOOD LIVE STAKE 36 IN. LENGTH

1450.0000 EACH -26.32 % 9.4000 -1.05 % 9.0000 -5.26 %

10,150.00 -3,625.00 13,630.00 -145.00 13,050.00 -725.00
9.5000

13,775.00

7.0000
107 PSIPE PACIFIC WILLOW LIVE STAKE 36 IN. LENGTH

1450.0000 EACH -12.50 % 8.2500 3.13 % 8.0000 0.00 %

10,150.00 -1,450.00 11,962.50 362.50 11,600.00 0.00
8.0000

11,600.00

7.0000
108 PSIPE SCOULER'S WILLOW LIVE STAKE 36 IN. LENGTH

1450.0000 EACH -12.50 % 8.2500 3.13 % 8.0000 0.00 %

10,150.00 -1,450.00 11,962.50 362.50 11,600.00 0.00
8.0000

11,600.00

50.0000
109 PSIPE LIVE FASCINE 

170.0000 L.F. -50.00 % 50.0000 -50.00 % 45.0000 -55.00 %

8,500.00 -8,500.00 8,500.00 -8,500.00 7,650.00 -9,350.00
100.0000
17,000.00

30,000.0000
110 FINE COMPOST 

5.4000 ACRE 87.50 % 38,400.0000 140.00 % 35,000.0000 118.75 %

162,000.00 75,600.00 207,360.00 120,960.00 189,000.00 102,600.00
16,000.0000
86,400.00

30,000.0000
111 MEDIUM COMPOST 

7.8000 ACRE 87.50 % 39,280.0000 145.50 % 35,000.0000 118.75 %

234,000.00 109,200.00 306,384.00 181,584.00 273,000.00 148,200.00
16,000.0000
124,800.00

30,000.0000
112 BARK OR WOOD CHIP MULCH 

6.0000 ACRE 43.04 % 33,255.0000 58.56 % 30,000.0000 43.04 %

180,000.00 54,162.18 199,530.00 73,692.18 180,000.00 54,162.18
20,972.9700
125,837.82

3.0000
113 HIGH VISIBILITY FENCE 

5980.0000 L.F. -42.31 % 5.0000 -3.85 % 4.0000 -23.08 %

17,940.00 -13,156.00 29,900.00 -1,196.00 23,920.00 -7,176.00
5.2000

31,096.00
114 ENVIRONMENTAL COMPLIANCE LEAD 

L.S. 572.73 % -9.09 % 1,718.18 %

37,000.00 31,500.00 5,000.00 -500.00 100,000.00 94,500.005,500.00
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EROSION CONTROL AND ROADSIDE PLANTING

3.0000
115 EROSION CONTROL BLANKET 

590.0000 S.Y. -42.86 % 2.6500 -49.52 % 4.0000 -23.81 %

1,770.00 -1,327.50 1,563.50 -1,534.00 2,360.00 -737.50
5.2500

3,097.50

5,900.0000
116 SOIL DECOMPACTION

13.8000 ACRE 2.75 % 5,760.0000 0.31 % 10,000.0000 74.15 %

81,420.00 2,178.61 79,488.00 246.61 138,000.00 58,758.61
5,742.1300
79,241.39

67.0000
117 SOIL BANK LIFT PROTECTION

225.0000 L.F. -46.40 % 56.5000 -54.80 % 200.0000 60.00 %

15,075.00 -13,050.00 12,712.50 -15,412.50 45,000.00 16,875.00
125.0000
28,125.00

TRAFFIC

40.0000
118 MOUNTABLE CEMENT CONC. TRAFFIC CURB 

163.0000 L.F. 11.11 % 96.0000 166.67 % 70.0000 94.44 %

6,520.00 652.00 15,648.00 9,780.00 11,410.00 5,542.00
36.0000
5,868.00

20.0000
119 EXTRUDED CURB 

4426.0000 L.F. 0.00 % 26.4000 32.00 % 24.0000 20.00 %

88,520.00 0.00 116,846.40 28,326.40 106,224.00 17,704.00
20.0000

88,520.00

40.0000
120 BEAM GUARDRAIL TYPE 31 

4127.0000 L.F. -21.69 % 44.6000 -12.69 % 50.0000 -2.11 %

165,080.00 -45,727.16 184,064.20 -26,742.96 206,350.00 -4,457.16
51.0800

210,807.16

4,700.0000
121 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

3.0000 EACH -16.07 % 5,282.0000 -5.68 % 6,000.0000 7.14 %

14,100.00 -2,700.00 15,846.00 -954.00 18,000.00 1,200.00
5,600.0000
16,800.00

2,600.0000
122 BEAM GUARDRAIL TRANSITION SECTION TYPE 24

5.0000 EACH -57.10 % 2,935.0000 -51.57 % 2,800.0000 -53.80 %

13,000.00 -17,300.00 14,675.00 -15,625.00 14,000.00 -16,300.00
6,060.0000
30,300.00

4,300.0000
123 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

12.0000 EACH -0.77 % 4,815.0000 11.11 % 3,500.0000 -19.23 %

51,600.00 -400.80 57,780.00 5,779.20 42,000.00 -10,000.80
4,333.4000
52,000.80

20.0000
124 TEMPORARY BARRIER 

15230.0000 L.F. -13.04 % 94.0000 308.70 % 150.0000 552.17 %

304,600.00 -45,690.00 1,431,620.00 1,081,330.00 2,284,500.00 1,934,210.00
23.0000

350,290.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C525 REVISION NO : BIDS OPENED ON : Jun 28 2023 
CONTRACT NO :009902 REGION NO : 3 AWARDED ON : Jul 10 2023 
VERSION NO :4 WORK ORDER# : XL6115
HWY :SR 016,160
TITLE :SR 16 / SR 160 / KITSAP COUNTY

FISH PASSAGE BARRIERS 
REMOVE FISH BARRIERS
22C525

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/31/2023
08:17

DOT_RGGB01

ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, MAX J. KUNEY COMPANY
2003 136TH AVE E SUITE 200 120 N RALPH ST
SUMNER, WA  98390-9639 99202-4744
BUCKLEY   WA  983210674 SPOKANE   WA  992200008
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

50.0000
125 HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE) 

1049.0000 L.F. 38.89 % 56.3500 56.53 % 85.0000 136.11 %

52,450.00 14,686.00 59,111.15 21,347.15 89,165.00 51,401.00
36.0000

37,764.00
126 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS 

L.S. 280.00 % -41.30 % 0.00 %

57,000.00 42,000.00 8,805.00 -6,195.00 15,000.00 0.0015,000.00

9,000.0000
127 TEMPORARY IMPACT ATTENUATOR 

5.0000 EACH 55.17 % 4,400.0000 -24.14 % 5,500.0000 -5.17 %

45,000.00 16,000.00 22,000.00 -7,000.00 27,500.00 -1,500.00
5,800.0000
29,000.00

57,000.0000
128 PERMANENT IMPACT ATTENUATOR 

1.0000 EACH 34.12 % 60,015.0000 41.21 % 55,000.0000 29.41 %

57,000.00 14,500.00 60,015.00 17,515.00 55,000.00 12,500.00
42,500.0000
42,500.00

1,250.0000
129 RESETTING IMPACT ATTENUATOR 

6.0000 EACH -7.41 % 1,175.0000 -12.96 % 2,000.0000 48.15 %

7,500.00 -600.00 7,050.00 -1,050.00 12,000.00 3,900.00
1,350.0000
8,100.00

100.0000
130 FLEXIBLE GUIDE POST 

142.0000 EACH 35.48 % 126.5000 71.39 % 45.0000 -39.03 %

14,200.00 3,718.98 17,963.00 7,481.98 6,390.00 -4,091.02
73.8100

10,481.02

2.0000
131 PAINT LINE 

3740.0000 L.F. 33.33 % 2.1000 40.00 % 2.0000 33.33 %

7,480.00 1,870.00 7,854.00 2,244.00 7,480.00 1,870.00
1.5000

5,610.00

3.0000
132 PLASTIC LINE 

14380.0000 L.F. 50.00 % 4.1500 107.50 % 4.0000 100.00 %

43,140.00 14,380.00 59,677.00 30,917.00 57,520.00 28,760.00
2.0000

28,760.00

4.0000
133 PROFILED PLASTIC LINE 

8320.0000 L.F. 166.67 % 4.6500 210.00 % 4.0000 166.67 %

33,280.00 20,800.00 38,688.00 26,208.00 33,280.00 20,800.00
1.5000

12,480.00

14.0000
134 GROOVED PLASTIC LINE 

4360.0000 L.F. 69.70 % 15.8500 92.12 % 15.0000 81.82 %

61,040.00 25,070.00 69,106.00 33,136.00 65,400.00 29,430.00
8.2500

35,970.00

12.0000
135 PROFILED PLASTIC WIDE LINE 

1890.0000 L.F. 126.42 % 14.1000 166.04 % 13.0000 145.28 %

22,680.00 12,663.00 26,649.00 16,632.00 24,570.00 14,553.00
5.3000

10,017.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C525 REVISION NO : BIDS OPENED ON : Jun 28 2023 
CONTRACT NO :009902 REGION NO : 3 AWARDED ON : Jul 10 2023 
VERSION NO :4 WORK ORDER# : XL6115
HWY :SR 016,160
TITLE :SR 16 / SR 160 / KITSAP COUNTY

FISH PASSAGE BARRIERS 
REMOVE FISH BARRIERS
22C525

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/31/2023
08:17

DOT_RGGB01

ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, MAX J. KUNEY COMPANY
2003 136TH AVE E SUITE 200 120 N RALPH ST
SUMNER, WA  98390-9639 99202-4744
BUCKLEY   WA  983210674 SPOKANE   WA  992200008
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

50.0000
136 PLASTIC STOP LINE 

110.0000 L.F. 117.39 % 58.7000 155.22 % 52.0000 126.09 %

5,500.00 2,970.00 6,457.00 3,927.00 5,720.00 3,190.00
23.0000
2,530.00

500.0000
137 PLASTIC TRAFFIC ARROW 

13.0000 EACH 86.57 % 557.5000 108.02 % 500.0000 86.57 %

6,500.00 3,016.00 7,247.50 3,763.50 6,500.00 3,016.00
268.0000
3,484.00

100.0000
138 PLASTIC DRAINAGE MARKING 

31.0000 EACH 35.14 % 117.5000 58.78 % 125.0000 68.92 %

3,100.00 806.00 3,642.50 1,348.50 3,875.00 1,581.00
74.0000
2,294.00

15,000.0000
139 SHOULDER RUMBLE STRIP TYPE 1

1.1000 MI. 66.67 % 17,315.0000 92.39 % 16,000.0000 77.78 %

16,500.00 6,600.00 19,046.50 9,146.50 17,600.00 7,700.00
9,000.0000
9,900.00

1,200.0000
140 RAISED PAVEMENT MARKER TYPE 2 

7.0000 HUND 5.00 % 1,350.0000 18.12 % 1,500.0000 31.25 %

8,400.00 399.70 9,450.00 1,449.70 10,500.00 2,499.70
1,142.9000
8,000.30

3,000.0000
141 RECESSED PAVEMENT MARKER 

3.7000 HUND -14.01 % 3,345.0000 -4.12 % 3,200.0000 -8.28 %

11,100.00 -1,808.89 12,376.50 -532.39 11,840.00 -1,068.89
3,488.8900
12,908.89

142 PERMANENT SIGNING 
L.S. 185.71 % 191.86 % 614.29 %

20,000.00 13,000.00 20,430.00 13,430.00 50,000.00 43,000.007,000.00

2.0000
143 TEMPORARY PAVEMENT MARKING-LONG DURATION 

59700.0000 L.F. 61.29 % 2.3000 85.48 % 2.0000 61.29 %

119,400.00 45,372.00 137,310.00 63,282.00 119,400.00 45,372.00
1.2400

74,028.00

250.0000
144 TEMPORARY MISC. PAVEMENT MARKINGS - LONG DURATION 

12.0000 EACH 25.00 % 323.0000 61.50 % 300.0000 50.00 %

3,000.00 600.00 3,876.00 1,476.00 3,600.00 1,200.00
200.0000
2,400.00

145 TEMPORARY ILLUMINATION SYSTEM 
L.S. -9.71 % -5.19 % -9.71 %

400,000.00 -43,000.00 420,000.00 -23,000.00 400,000.00 -43,000.00443,000.00
146 ILLUMINATION SYSTEM 

L.S. 22.49 % 35.60 % 22.49 %

550,000.00 101,000.00 608,850.00 159,850.00 550,000.00 101,000.00449,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C525 REVISION NO : BIDS OPENED ON : Jun 28 2023 
CONTRACT NO :009902 REGION NO : 3 AWARDED ON : Jul 10 2023 
VERSION NO :4 WORK ORDER# : XL6115
HWY :SR 016,160
TITLE :SR 16 / SR 160 / KITSAP COUNTY

FISH PASSAGE BARRIERS 
REMOVE FISH BARRIERS
22C525

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/31/2023
08:17

DOT_RGGB01

ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, MAX J. KUNEY COMPANY
2003 136TH AVE E SUITE 200 120 N RALPH ST
SUMNER, WA  98390-9639 99202-4744
BUCKLEY   WA  983210674 SPOKANE   WA  992200008
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
147 PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL 

L.S. -59.34 % -51.65 % -45.05 %

37,000.00 -54,000.00 44,000.00 -47,000.00 50,000.00 -41,000.0091,000.00

20.0000
148 OPERATION OF QUEUE WARNING SYSTEM 

192.0000 HR  -42.86 % 51.5000 47.14 % 75.0000 114.29 %

3,840.00 -2,880.00 9,888.00 3,168.00 14,400.00 7,680.00
35.0000
6,720.00

149 PROJECT TEMPORARY TRAFFIC CONTROL 
L.S. 537.52 % 66.25 % 173.22 %

3,500,000.00 2,951,000.00 912,700.00 363,700.00 1,500,000.00 951,000.00549,000.00
150 WORK ZONE SAFETY CONTINGENCY 

EST. 0.00 % 0.00 % 0.00 %

65,000.00 65,000.00 65,000.0065,000.00
151 WSP REIMBURSEMENT 

CALC 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

26.0000
152 PLASTIC CROSSHATCH MARKING 

130.0000 L.F. 160.00 % 29.3500 193.50 % 28.0000 180.00 %

3,380.00 2,080.00 3,815.50 2,515.50 3,640.00 2,340.00
10.0000
1,300.00

10.0000
153 TEMPORARY BARRIER ANCHORED

12640.0000 L.F. -66.67 % 49.8500 66.17 % 45.0000 50.00 %

126,400.00 -252,800.00 630,104.00 250,904.00 568,800.00 189,600.00
30.0000

379,200.00

OTHER ITEMS
154 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
155 TYPE C PROGRESS SCHEDULE 

L.S. 33.33 % 233.33 % 66.67 %

20,000.00 5,000.00 50,000.00 35,000.00 25,000.00 10,000.0015,000.00

1.0000
156 SHORING OR EXTRA EXCAVATION CLASS B 

8670.0000 S.F. -80.00 % 1.0000 -80.00 % 5.0000 0.00 %

8,670.00 -34,680.00 8,670.00 -34,680.00 43,350.00 0.00
5.0000

43,350.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C525 REVISION NO : BIDS OPENED ON : Jun 28 2023 
CONTRACT NO :009902 REGION NO : 3 AWARDED ON : Jul 10 2023 
VERSION NO :4 WORK ORDER# : XL6115
HWY :SR 016,160
TITLE :SR 16 / SR 160 / KITSAP COUNTY

FISH PASSAGE BARRIERS 
REMOVE FISH BARRIERS
22C525

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/31/2023
08:17

DOT_RGGB01

ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, MAX J. KUNEY COMPANY
2003 136TH AVE E SUITE 200 120 N RALPH ST
SUMNER, WA  98390-9639 99202-4744
BUCKLEY   WA  983210674 SPOKANE   WA  992200008
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

100.0000
157 GRAVEL BACKFILL FOR DRAIN 

7.0000 C.Y. 0.00 % 40.5000 -59.50 % 160.0000 60.00 %

700.00 0.00 283.50 -416.50 1,120.00 420.00
100.0000
700.00

158 STRUCTURE SURVEYING 
L.S. 147.06 % 10.59 % 58.82 %

210,000.00 125,000.00 94,000.00 9,000.00 135,000.00 50,000.0085,000.00
159 ROADWAY SURVEYING 

L.S. 16.28 % 29.65 % 91.86 %

100,000.00 14,000.00 111,500.00 25,500.00 165,000.00 79,000.0086,000.00
160 LICENSED SURVEYING 

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

850.0000
161 MONUMENT CASE AND COVER 

2.0000 EACH 13.33 % 561.0000 -25.20 % 750.0000 0.00 %

1,700.00 200.00 1,122.00 -378.00 1,500.00 0.00
750.0000
1,500.00

270.0000
162 CABLE FENCE 

74.0000 L.F. -22.86 % 305.0000 -12.86 % 275.0000 -21.43 %

19,980.00 -5,920.00 22,570.00 -3,330.00 20,350.00 -5,550.00
350.0000
25,900.00

30.0000
163 CHAIN LINK FENCE TYPE 3 

1038.0000 L.F. -11.76 % 30.6000 -10.00 % 30.0000 -11.76 %

31,140.00 -4,152.00 31,762.80 -3,529.20 31,140.00 -4,152.00
34.0000

35,292.00

300.0000
164 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

30.0000 EACH 50.00 % 313.6500 56.83 % 300.0000 50.00 %

9,000.00 3,000.00 9,409.50 3,409.50 9,000.00 3,000.00
200.0000
6,000.00

700.0000
165 SINGLE 6 FT. CHAIN LINK GATE 

1.0000 EACH -6.67 % 792.3500 5.65 % 700.0000 -6.67 %

700.00 -50.00 792.35 42.35 700.00 -50.00
750.0000
750.00

2,000.0000
166 DOUBLE 20 FT. CHAIN LINK GATE 

1.0000 EACH 17.65 % 2,260.0000 32.94 % 2,000.0000 17.65 %

2,000.00 300.00 2,260.00 560.00 2,000.00 300.00
1,700.0000
1,700.00

6,600.0000
167 MANHOLE 48 IN. DIAM. TYPE 1

2.0000 EACH 2.72 % 4,840.0000 -24.67 % 4,500.0000 -29.96 %

13,200.00 350.00 9,680.00 -3,170.00 9,000.00 -3,850.00
6,425.0000
12,850.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C525 REVISION NO : BIDS OPENED ON : Jun 28 2023 
CONTRACT NO :009902 REGION NO : 3 AWARDED ON : Jul 10 2023 
VERSION NO :4 WORK ORDER# : XL6115
HWY :SR 016,160
TITLE :SR 16 / SR 160 / KITSAP COUNTY

FISH PASSAGE BARRIERS 
REMOVE FISH BARRIERS
22C525

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/31/2023
08:17

DOT_RGGB01

ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, MAX J. KUNEY COMPANY
2003 136TH AVE E SUITE 200 120 N RALPH ST
SUMNER, WA  98390-9639 99202-4744
BUCKLEY   WA  983210674 SPOKANE   WA  992200008
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

100.0000
168 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

17.0000 L.F. -48.72 % 675.0000 246.15 % 350.0000 79.49 %

1,700.00 -1,615.00 11,475.00 8,160.00 5,950.00 2,635.00
195.0000
3,315.00

169 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
170 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
171 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
172 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

113,000.00 113,000.00 113,000.00113,000.00
173 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
174 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
175 SPCC PLAN 

L.S. -90.00 % 0.00 % 50.00 %

500.00 -4,500.00 5,000.00 0.00 7,500.00 2,500.005,000.00
176 FIELD OFFICE BUILDING 

L.S. 14.00 % 126.50 % 140.00 %

57,000.00 7,000.00 113,250.00 63,250.00 120,000.00 70,000.0050,000.00

2.0000
177 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

90.0000 S.Y. -66.67 % 3.4000 -43.33 % 3.5000 -41.67 %

180.00 -360.00 306.00 -234.00 315.00 -225.00
6.0000
540.00

2.0000
178 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

1030.0000 S.Y. -80.00 % 4.3500 -56.50 % 4.2500 -57.50 %

2,060.00 -8,240.00 4,480.50 -5,819.50 4,377.50 -5,922.50
10.0000

10,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C525 REVISION NO : BIDS OPENED ON : Jun 28 2023 
CONTRACT NO :009902 REGION NO : 3 AWARDED ON : Jul 10 2023 
VERSION NO :4 WORK ORDER# : XL6115
HWY :SR 016,160
TITLE :SR 16 / SR 160 / KITSAP COUNTY

FISH PASSAGE BARRIERS 
REMOVE FISH BARRIERS
22C525

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/31/2023
08:17

DOT_RGGB01

ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, MAX J. KUNEY COMPANY
2003 136TH AVE E SUITE 200 120 N RALPH ST
SUMNER, WA  98390-9639 99202-4744
BUCKLEY   WA  983210674 SPOKANE   WA  992200008
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

350.0000
179 NO TRESPASSING SIGN 

2.0000 EACH 600.00 % 243.0000 386.00 % 250.0000 400.00 %

700.00 600.00 486.00 386.00 500.00 400.00
50.0000
100.00

180 HEALTH AND SAFETY PLAN 
L.S. -20.00 % -33.33 % 33.33 %

6,000.00 -1,500.00 5,000.00 -2,500.00 10,000.00 2,500.007,500.00
181 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

400.0000
182 PROTECT DRAINAGE STRUCTURE

2.0000 EACH -66.67 % 430.0000 -64.17 % 4,000.0000 233.33 %

800.00 -1,600.00 860.00 -1,540.00 8,000.00 5,600.00
1,200.0000
2,400.00

200.0000
183 SCHEDULE UPDATE 

22.0000 EACH -60.00 % 1,600.0000 220.00 % 2,500.0000 400.00 %

4,400.00 -6,600.00 35,200.00 24,200.00 55,000.00 44,000.00
500.0000
11,000.00

$33,625,114.00 2.04% $35,091,780.00 6.49% $39,057,496.50 18.53%$32,952,848.18CONTRACT TOTAL

$39,057,496.50$33,625,114.00 $35,091,780.00BASE TOTAL 2.04% 6.49% 18.53%$32,952,848.18



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C525 REVISION NO : BIDS OPENED ON : Jun 28 2023 
CONTRACT NO :009902 REGION NO : 3 AWARDED ON : Jul 10 2023 
VERSION NO :4 WORK ORDER# : XL6115
HWY :SR 016,160
TITLE :SR 16 / SR 160 / KITSAP COUNTY

FISH PASSAGE BARRIERS 
REMOVE FISH BARRIERS
22C525

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/31/2023
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PREPARATION
1 MOBILIZATION 

L.S. 59.07 % -100.00 %

4,765,421.10 1,769,707.63 0.002,995,713.47

13,500.0000
2 CLEARING AND GRUBBING 

15.5000 ACRE -22.37 % -100.00 %

209,250.00 -60,295.00 0.00
17,390.0000
269,545.00

3 REMOVING SHAFT OBSTRUCTIONS 
EST. 0.00 % 0.00 %

448,000.00 0.00448,000.00

7.2500
4 REMOVING GUARDRAIL 

3010.0000 L.F. 20.83 % -100.00 %

21,822.50 3,762.50 0.00
6.0000

18,060.00

250.0000
5 REMOVING GUARDRAIL ANCHOR 

28.0000 EACH 19.05 % -100.00 %

7,000.00 1,120.00 0.00
210.0000
5,880.00

5.6000
6 REMOVING PAINT LINE 

3740.0000 L.F. 40.00 % -100.00 %

20,944.00 5,984.00 0.00
4.0000

14,960.00

2.8000
7 REMOVING PLASTIC LINE 

17460.0000 L.F. 154.55 % -100.00 %

48,888.00 29,682.00 0.00
1.1000

19,206.00

200.0000
8 REMOVING PLASTIC TRAFFIC MARKING 

9.0000 EACH -50.00 % -100.00 %

1,800.00 -1,800.00 0.00
400.0000
3,600.00

9 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. 2,042.86 % -100.00 %

15,000.00 14,300.00 0.00700.00

7.0000
10 REMOVING CHAIN LINK FENCE 

320.0000 L.F. 16.67 % -100.00 %

2,240.00 320.00 0.00
6.0000

1,920.00

4.5000
11 REMOVING WIRE FENCE 

430.0000 L.F. -55.00 % -100.00 %

1,935.00 -2,365.00 0.00
10.0000
4,300.00
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PREPARATION

18.0000
12 REMOVING CABLE BARRIER SYSTEM

1060.0000 L.F. 260.00 % -100.00 %

19,080.00 13,780.00 0.00
5.0000

5,300.00

GRADING

18,000.0000
13 SHOULDER FINISHING 

2.0000 MI. 200.00 % -100.00 %

36,000.00 24,000.00 0.00
6,000.0000
12,000.00

14 EARTHWORK SITE BLACKJACK
L.S. 88.81 % -100.00 %

5,600,000.00 2,634,000.00 0.002,966,000.00
15 EARTHWORK SITE SALMONBERRY

L.S. 6.16 % -100.00 %

155,000.00 9,000.00 0.00146,000.00

DRAINAGE

3,200.0000
16 CONCRETE INLET 

1.0000 EACH 60.00 % -100.00 %

3,200.00 1,200.00 0.00
2,000.0000
2,000.00

15.0000
17 MEDIA FILTER DRAIN TYPE 1

684.0000 S.Y. -80.26 % -100.00 %

10,260.00 -41,724.00 0.00
76.0000

51,984.00

9.0000
18 MEDIA FILTER DRAIN TYPE 3

5670.0000 S.Y. -84.75 % -100.00 %

51,030.00 -283,500.00 0.00
59.0000

334,530.00

78.0000
19 STREAMBED SEDIMENT 

12951.0000 TON 71.35 % -100.00 %

1,010,178.00 420,648.48 0.00
45.5200

589,529.52

119.0000
20 STREAMBED COBBLES 12 IN. 

360.0000 TON 103.42 % -100.00 %

42,840.00 21,780.00 0.00
58.5000

21,060.00
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DRAINAGE

124.0000
21 STREAMBED BOULDER TYPE TWO 

6.0000 EACH 12.73 % -100.00 %

744.00 84.00 0.00
110.0000
660.00

194.0000
22 STREAMBED BOULDER TYPE THREE 

410.0000 EACH -0.51 % -100.00 %

79,540.00 -410.00 0.00
195.0000
79,950.00

1,000.0000
23 WOODY MATERIAL-LOG WITH ROOTWAD DBH 12 IN.

105.0000 EACH -68.75 % -100.00 %

105,000.00 -231,000.00 0.00
3,200.0000
336,000.00

1,800.0000
24 WOODY MATERIAL-LOG WITH ROOTWAD DBH 18 IN. 

105.0000 EACH -40.00 % -100.00 %

189,000.00 -126,000.00 0.00
3,000.0000
315,000.00

2,500.0000
25 WOODY MATERIAL-LOG WITH ROOTWAD DBH 24 IN. 

65.0000 EACH 100.00 % -100.00 %

162,500.00 81,250.00 0.00
1,250.0000
81,250.00

4,300.0000
26 WOODY MATERIAL-LOG WITH ROOTWAD DBH 30 IN. 

7.0000 EACH 72.00 % -100.00 %

30,100.00 12,600.00 0.00
2,500.0000
17,500.00

5,500.0000
27 WOODY MATERIAL-LOG WITH ROOTWAD DBH 36 IN.

18.0000 EACH 57.14 % -100.00 %

99,000.00 36,000.00 0.00
3,500.0000
63,000.00

28 ADDITIONAL STREAMBED GRADING 
EST. 0.00 % 0.00 %

15,000.00 0.0015,000.00

100.0000
29 SLASH 

106.0000 C.Y. 89.29 % -100.00 %

10,600.00 5,000.02 0.00
52.8300
5,599.98

350.0000
30 ROCK FOR EROSION AND SCOUR PROTECTION CLASS A 

8.0000 C.Y. 62.79 % -100.00 %

2,800.00 1,080.00 0.00
215.0000
1,720.00

166.0000
31 QUARRY SPALLS 

178.4000 C.Y. 66.65 % -100.00 %

29,614.40 11,843.98 0.00
99.6100

17,770.42
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DRAINAGE

40.0000
32 UNDERDRAIN PIPE 6 IN. DIAM. 

188.0000 L.F. 60.00 % -100.00 %

7,520.00 2,820.00 0.00
25.0000
4,700.00

36.0000
33 DRAIN PIPE 6 IN. DIAM. 

117.0000 L.F. 44.00 % -100.00 %

4,212.00 1,287.00 0.00
25.0000
2,925.00

180.0000
34 CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM. 

84.0000 L.F. 12.50 % -100.00 %

15,120.00 1,680.00 0.00
160.0000
13,440.00

35 TEMPORARY STREAM DIVERSION BLACKJACK
L.S. 36.36 % -100.00 %

150,000.00 40,000.00 0.00110,000.00
36 TEMPORARY STREAM DIVERSION SALMONBERRY

L.S. 70.45 % -100.00 %

150,000.00 62,000.00 0.0088,000.00
37 FISH EXCLUSION ASSISTANCE 

EST. 0.00 % 0.00 %

25,000.00 0.0025,000.00
38 FISH BLOCK NET MAINTENANCE 

EST. 0.00 % 0.00 %

10,000.00 0.0010,000.00

750.0000
39 BIOFILTRATION LEVEL SPREADER

20.0000 L.F. 0.00 % -100.00 %

15,000.00 0.00 0.00
750.0000
15,000.00

5,850.0000
40 STEEL CASING PIPE 36 IN. DIAM.

280.0000 L.F. 387.50 % -100.00 %

1,638,000.00 1,302,000.00 0.00
1,200.0000
336,000.00

41 REMOVING STEEL CASING PIPE OBSTRUCTION
EST. 0.00 % 0.00 %

6,000.00 0.006,000.00
42 INSERTION AND RECEIVING PITS

L.S. 150.00 % -100.00 %

100,000.00 60,000.00 0.0040,000.00
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DRAINAGE
43 TEMPORARY DRAINAGE

L.S. -41.86 % -100.00 %

250,000.00 -180,000.00 0.00430,000.00

STORM SEWER

2,850.0000
44 CATCH BASIN TYPE 1 

5.0000 EACH 1.79 % -100.00 %

14,250.00 250.00 0.00
2,800.0000
14,000.00

6,000.0000
45 CATCH BASIN TYPE 2 48 IN. DIAM. 

14.0000 EACH 22.45 % -100.00 %

84,000.00 15,400.00 0.00
4,900.0000
68,600.00

12,500.0000
46 CATCH BASIN TYPE 2 54 IN. DIAM. 

1.0000 EACH 150.00 % -100.00 %

12,500.00 7,500.00 0.00
5,000.0000
5,000.00

5.0000
47 TESTING STORM SEWER PIPE 

2225.0000 L.F. 0.00 % -100.00 %

11,125.00 0.00 0.00
5.0000

11,125.00

200.0000
48 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 

65.0000 L.F. 25.00 % -100.00 %

13,000.00 2,600.00 0.00
160.0000
10,400.00

250.0000
49 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 

291.0000 L.F. 117.39 % -100.00 %

72,750.00 39,285.00 0.00
115.0000
33,465.00

350.0000
50 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM. 

33.0000 L.F. 89.19 % -100.00 %

11,550.00 5,445.00 0.00
185.0000
6,105.00

90.0000
51 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

1180.0000 L.F. 23.29 % -100.00 %

106,200.00 20,060.00 0.00
73.0000

86,140.00

175.0000
52 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 

118.0000 L.F. 40.00 % -100.00 %

20,650.00 5,900.00 0.00
125.0000
14,750.00
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STORM SEWER

90.0000
53 SCHEDULE B STORM SEWER PIPE 12 IN. DIAM. 

292.0000 L.F. 80.00 % -100.00 %

26,280.00 11,680.00 0.00
50.0000

14,600.00

250.0000
54 SCHEDULE B STORM SEWER PIPE 24 IN. DIAM. 

162.0000 L.F. 56.25 % -100.00 %

40,500.00 14,580.00 0.00
160.0000
25,920.00

STRUCTURE
55 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 83.02 % -100.00 %

2,500,000.00 1,134,000.00 0.001,366,000.00

2.0000
56 ST. REINF. BAR FOR BRIDGE 

105291.0000 LB. -20.00 % -100.00 %

210,582.00 -52,645.50 0.00
2.5000

263,227.50

5,500.0000
57 QA SHAFT TEST 

93.0000 EACH 308.98 % -100.00 %

511,500.00 386,433.60 0.00
1,344.8000
125,066.40

1,550.0000
58 CONC. CLASS 4000 FOR BRIDGE 

1145.0000 C.Y. 8.24 % -100.00 %

1,774,750.00 135,110.00 0.00
1,432.0000

1,639,640.00

1,200.0000
59 PRESTRESSED CONC. GIRDER 2.5 FT. VOIDED SLAB GIRDER

224.0000 L.F. 44.58 % -100.00 %

268,800.00 82,880.00 0.00
830.0000

185,920.00

700.0000
60 PRESTRESSED CONC. GIRDER WF36

1199.0000 L.F. -6.67 % -100.00 %

839,300.00 -59,950.00 0.00
750.0000

899,250.00
61 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
62 SUPERSTRUCTURE BLACKJACK EB

L.S. 15.16 % -100.00 %

600,000.00 79,000.00 0.00521,000.00
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STRUCTURE
63 SUPERSTRUCTURE BLACKJACK WB

L.S. 13.85 % -100.00 %

600,000.00 73,000.00 0.00527,000.00
64 SUPERSTRUCTURE SALMONBERRY

L.S. 92.31 % -100.00 %

100,000.00 48,000.00 0.0052,000.00

165.0000
65 BRIDGE RAILING TYPE BP 12

446.0000 L.F. -10.81 % -100.00 %

73,590.00 -8,920.00 0.00
185.0000
82,510.00

550.0000
66 TRAFFIC BARRIER 

654.0000 L.F. 69.23 % -100.00 %

359,700.00 147,150.00 0.00
325.0000

212,550.00

115.0000
67 WATERPROOF MEMBRANE BR. NO. SALMONBERRY

146.0000 S.Y. 187.50 % -100.00 %

16,790.00 10,950.00 0.00
40.0000
5,840.00

600.0000
68 BRIDGE APPROACH SLAB 

968.0000 S.Y. 30.43 % -100.00 %

580,800.00 135,520.00 0.00
460.0000

445,280.00

1,425.0000
69 CONSTRUCTING 4 FT. DIAM SHAFT - PRIMARY

130.0000 L.F. 119.23 % -100.00 %

185,250.00 100,750.00 0.00
650.0000
84,500.00

865.0000
70 CONSTRUCTING 4 FT. DIAM SHAFT - SECONDARY

474.0000 L.F. 1.76 % -100.00 %

410,010.00 7,110.00 0.00
850.0000

402,900.00

750.0000
71 CONSTRUCTING 4 FT. DIAM SHAFT - WING WALL

1101.0000 L.F. -25.00 % -100.00 %

825,750.00 -275,250.00 0.00
1,000.0000

1,101,000.00

2,000.0000
72 CONSTRUCTING 6 FT. DIAM SHAFT - PRIMARY

881.0000 L.F. 77.78 % -100.00 %

1,762,000.00 770,875.00 0.00
1,125.0000
991,125.00

1,250.0000
73 CONSTRUCTING 6 FT. DIAM SHAFT - SECONDARY

1764.0000 L.F. -16.67 % -100.00 %

2,205,000.00 -441,000.00 0.00
1,500.0000

2,646,000.00
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STRUCTURE

1,200.0000
74 CONSTRUCTING 6 FT. DIAM SHAFT - WING WALL

2022.0000 L.F. -26.15 % -100.00 %

2,426,400.00 -859,350.00 0.00
1,625.0000

3,285,750.00

2,550.0000
75 CONSTRUCTING 7 FT. DIAM SHAFT - PRIMARY

392.0000 L.F. 142.86 % -100.00 %

999,600.00 588,000.00 0.00
1,050.0000
411,600.00

76 PLUG HEADWALLS FOR EXISTING BLACKJACK CREEK CULVERTS
L.S. -25.53 % -100.00 %

35,000.00 -12,000.00 0.0047,000.00

SURFACING

57.0000
77 CRUSHED SURFACING BASE COURSE 

9290.0000 TON 27.52 % -100.00 %

529,530.00 114,267.00 0.00
44.7000

415,263.00

HOT MIX ASPHALT

15.0000
78 PLANING BITUMINOUS PAVEMENT 

2135.0000 S.Y. 2.04 % -100.00 %

32,025.00 640.50 0.00
14.7000

31,384.50

152.0000
79 HMA CL. 1/2 IN. PG 58H-22

7645.0000 TON 9.35 % -100.00 %

1,162,040.00 99,385.00 0.00
139.0000

1,062,655.00
80 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

32,100.00 0.0032,100.00
81 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

53,400.00 0.0053,400.00
82 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

174,000.00 0.00174,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C525 REVISION NO : BIDS OPENED ON : Jun 28 2023 
CONTRACT NO :009902 REGION NO : 3 AWARDED ON : Jul 10 2023 
VERSION NO :4 WORK ORDER# : XL6115
HWY :SR 016,160
TITLE :SR 16 / SR 160 / KITSAP COUNTY

FISH PASSAGE BARRIERS 
REMOVE FISH BARRIERS
22C525

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/31/2023
08:17

DOT_RGGB01

ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

135.0000
83 COMMERCIAL HMA 

4620.0000 TON 15.88 % -100.00 %

623,700.00 85,470.00 0.00
116.5000

538,230.00
84 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-4.00 0.00-4.00

EROSION CONTROL AND ROADSIDE PLANTING

24.0000
85 COIR LOG 

170.0000 L.F. 60.00 % -100.00 %

4,080.00 1,530.00 0.00
15.0000
2,550.00

86 EROSION CONTROL AND WATER POLLUTION PREVENTION 
L.S. -61.82 % -100.00 %

210,000.00 -340,000.00 0.00550,000.00

5,650.0000
87 SEEDING AND FERTILIZING - SITE DRY SEED MIX AREAS

6.8000 ACRE -48.64 % -100.00 %

38,420.00 -36,380.00 0.00
11,000.0000
74,800.00

7,000.0000
88 SEEDING AND FERTILIZING - SITE WET SEED MIX AREAS

1.5000 ACRE -53.35 % -100.00 %

10,500.00 -12,007.50 0.00
15,005.0000
22,507.50

125,000.0000
89 TOPSOIL TYPE A 

0.1000 ACRE 62.34 % -100.00 %

12,500.00 4,800.00 0.00
77,000.0000

7,700.00

30,000.0000
90 TOPSOIL TYPE B 

1.1000 ACRE 7.14 % -100.00 %

33,000.00 2,200.00 0.00
28,000.0000
30,800.00

33.0000
91 PSIPE WESTERN RED CEDAR #2 CONT. 24 IN.  HT. MIN.

904.0000 EACH 26.92 % -100.00 %

29,832.00 6,328.00 0.00
26.0000

23,504.00

33.0000
92 PSIPE DOUGLAS FIR #2 CONT. 24 IN. HT. MIN.

193.0000 EACH -5.71 % -100.00 %

6,369.00 -386.00 0.00
35.0000
6,755.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C525 REVISION NO : BIDS OPENED ON : Jun 28 2023 
CONTRACT NO :009902 REGION NO : 3 AWARDED ON : Jul 10 2023 
VERSION NO :4 WORK ORDER# : XL6115
HWY :SR 016,160
TITLE :SR 16 / SR 160 / KITSAP COUNTY

FISH PASSAGE BARRIERS 
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22C525

PROJECT :
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MEAS
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08:17

DOT_RGGB01

ARPA001
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TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

33.0000
93 PSIPE WESTERN HEMLOCK #2 CONT. 24 IN. HT. MIN.

193.0000 EACH -5.71 % -100.00 %

6,369.00 -386.00 0.00
35.0000
6,755.00

33.0000
94 PSIPE BITTER CHERRY #2 CONT. 24 IN. HT. MIN.

193.0000 EACH -26.67 % -100.00 %

6,369.00 -2,316.00 0.00
45.0000
8,685.00

33.0000
95 PSIPE CASCARA #2 CONT. 24 IN. HT. MIN.

193.0000 EACH 32.00 % -100.00 %

6,369.00 1,544.00 0.00
25.0000
4,825.00

33.0000
96 PSIPE SERVICEBERRY #2 CONT. 24 IN. HT. MIN.

711.0000 EACH 32.00 % -100.00 %

23,463.00 5,688.00 0.00
25.0000

17,775.00

33.0000
97 PSIPE PACIFIC CRABAPPLE #2 CONT. 24 IN. HT. MIN.

711.0000 EACH 32.00 % -100.00 %

23,463.00 5,688.00 0.00
25.0000

17,775.00

22.0000
98 PSIPE WESTERN SWORD FERN #1 CONT. 12 IN. HT. MIN.

878.0000 EACH 22.22 % -100.00 %

19,316.00 3,512.00 0.00
18.0000

15,804.00

22.0000
99 PSIPE CASCADE OREGON GRAPE #1 CONT. 12 IN. HT. MIN.

878.0000 EACH 22.22 % -100.00 %

19,316.00 3,512.00 0.00
18.0000

15,804.00

22.0000
100 PSIPE COMMON SNOWBERRY #1 CONT. 12 IN. HT. MIN.

878.0000 EACH 22.22 % -100.00 %

19,316.00 3,512.00 0.00
18.0000

15,804.00

22.0000
101 PSIPE INDIAN PLUM #1 CONT. 12 IN. HT. MIN.

1254.0000 EACH 15.79 % -100.00 %

27,588.00 3,762.00 0.00
19.0000

23,826.00

22.0000
102 PSIPE NINEBARK #1 CONT. 12 IN. HT. MIN.

1254.0000 EACH 37.50 % -100.00 %

27,588.00 7,524.00 0.00
16.0000

20,064.00

22.0000
103 PSIPE NOOTKA ROSE #1 CONT. 12 IN. HT. MIN.

1254.0000 EACH 37.50 % -100.00 %

27,588.00 7,524.00 0.00
16.0000

20,064.00
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AMT.DIFF.

100047CONTRACTOR NUMBER :

------- ------- ------- -------
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EROSION CONTROL AND ROADSIDE PLANTING

22.0000
104 PSIPE SALMONBERRY #1 CONT. 12 IN. HT. MIN.

1254.0000 EACH 15.79 % -100.00 %

27,588.00 3,762.00 0.00
19.0000

23,826.00

22.0000
105 PSIPE RED ELDERBERRY #1 CONT. 12 IN. HT. MIN.

1254.0000 EACH 15.79 % -100.00 %

27,588.00 3,762.00 0.00
19.0000

23,826.00

9.0000
106 PSIPE RED TWIG DOGWOOD LIVE STAKE 36 IN. LENGTH

1450.0000 EACH -5.26 % -100.00 %

13,050.00 -725.00 0.00
9.5000

13,775.00

9.0000
107 PSIPE PACIFIC WILLOW LIVE STAKE 36 IN. LENGTH

1450.0000 EACH 12.50 % -100.00 %

13,050.00 1,450.00 0.00
8.0000

11,600.00

9.0000
108 PSIPE SCOULER'S WILLOW LIVE STAKE 36 IN. LENGTH

1450.0000 EACH 12.50 % -100.00 %

13,050.00 1,450.00 0.00
8.0000

11,600.00

48.0000
109 PSIPE LIVE FASCINE 

170.0000 L.F. -52.00 % -100.00 %

8,160.00 -8,840.00 0.00
100.0000
17,000.00

37,000.0000
110 FINE COMPOST 

5.4000 ACRE 131.25 % -100.00 %

199,800.00 113,400.00 0.00
16,000.0000
86,400.00

37,000.0000
111 MEDIUM COMPOST 

7.8000 ACRE 131.25 % -100.00 %

288,600.00 163,800.00 0.00
16,000.0000
124,800.00

32,000.0000
112 BARK OR WOOD CHIP MULCH 

6.0000 ACRE 52.58 % -100.00 %

192,000.00 66,162.18 0.00
20,972.9700
125,837.82

10.0000
113 HIGH VISIBILITY FENCE 

5980.0000 L.F. 92.31 % -100.00 %

59,800.00 28,704.00 0.00
5.2000

31,096.00
114 ENVIRONMENTAL COMPLIANCE LEAD 

L.S. 172.73 % -100.00 %

15,000.00 9,500.00 0.005,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C525 REVISION NO : BIDS OPENED ON : Jun 28 2023 
CONTRACT NO :009902 REGION NO : 3 AWARDED ON : Jul 10 2023 
VERSION NO :4 WORK ORDER# : XL6115
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TITLE :SR 16 / SR 160 / KITSAP COUNTY
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TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

3.5000
115 EROSION CONTROL BLANKET 

590.0000 S.Y. -33.33 % -100.00 %

2,065.00 -1,032.50 0.00
5.2500

3,097.50

770.0000
116 SOIL DECOMPACTION

13.8000 ACRE -86.59 % -100.00 %

10,626.00 -68,615.39 0.00
5,742.1300
79,241.39

175.0000
117 SOIL BANK LIFT PROTECTION

225.0000 L.F. 40.00 % -100.00 %

39,375.00 11,250.00 0.00
125.0000
28,125.00

TRAFFIC

85.0000
118 MOUNTABLE CEMENT CONC. TRAFFIC CURB 

163.0000 L.F. 136.11 % -100.00 %

13,855.00 7,987.00 0.00
36.0000
5,868.00

25.0000
119 EXTRUDED CURB 

4426.0000 L.F. 25.00 % -100.00 %

110,650.00 22,130.00 0.00
20.0000

88,520.00

57.0000
120 BEAM GUARDRAIL TYPE 31 

4127.0000 L.F. 11.59 % -100.00 %

235,239.00 24,431.84 0.00
51.0800

210,807.16

6,400.0000
121 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

3.0000 EACH 14.29 % -100.00 %

19,200.00 2,400.00 0.00
5,600.0000
16,800.00

2,900.0000
122 BEAM GUARDRAIL TRANSITION SECTION TYPE 24

5.0000 EACH -52.15 % -100.00 %

14,500.00 -15,800.00 0.00
6,060.0000
30,300.00

3,900.0000
123 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

12.0000 EACH -10.00 % -100.00 %

46,800.00 -5,200.80 0.00
4,333.4000
52,000.80

20.0000
124 TEMPORARY BARRIER 

15230.0000 L.F. -13.04 % -100.00 %

304,600.00 -45,690.00 0.00
23.0000

350,290.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C525 REVISION NO : BIDS OPENED ON : Jun 28 2023 
CONTRACT NO :009902 REGION NO : 3 AWARDED ON : Jul 10 2023 
VERSION NO :4 WORK ORDER# : XL6115
HWY :SR 016,160
TITLE :SR 16 / SR 160 / KITSAP COUNTY

FISH PASSAGE BARRIERS 
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08:17

DOT_RGGB01

ARPA001
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TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.
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AMT.DIFF.

100047CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

91.0000
125 HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE) 

1049.0000 L.F. 152.78 % -100.00 %

95,459.00 57,695.00 0.00
36.0000

37,764.00
126 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS 

L.S. -10.00 % -100.00 %

13,500.00 -1,500.00 0.0015,000.00

5,700.0000
127 TEMPORARY IMPACT ATTENUATOR 

5.0000 EACH -1.72 % -100.00 %

28,500.00 -500.00 0.00
5,800.0000
29,000.00

60,000.0000
128 PERMANENT IMPACT ATTENUATOR 

1.0000 EACH 41.18 % -100.00 %

60,000.00 17,500.00 0.00
42,500.0000
42,500.00

1,850.0000
129 RESETTING IMPACT ATTENUATOR 

6.0000 EACH 37.04 % -100.00 %

11,100.00 3,000.00 0.00
1,350.0000
8,100.00

80.0000
130 FLEXIBLE GUIDE POST 

142.0000 EACH 8.39 % -100.00 %

11,360.00 878.98 0.00
73.8100

10,481.02

2.0000
131 PAINT LINE 

3740.0000 L.F. 33.33 % -100.00 %

7,480.00 1,870.00 0.00
1.5000

5,610.00

4.0000
132 PLASTIC LINE 

14380.0000 L.F. 100.00 % -100.00 %

57,520.00 28,760.00 0.00
2.0000

28,760.00

5.0000
133 PROFILED PLASTIC LINE 

8320.0000 L.F. 233.33 % -100.00 %

41,600.00 29,120.00 0.00
1.5000

12,480.00

15.0000
134 GROOVED PLASTIC LINE 

4360.0000 L.F. 81.82 % -100.00 %

65,400.00 29,430.00 0.00
8.2500

35,970.00

13.5000
135 PROFILED PLASTIC WIDE LINE 

1890.0000 L.F. 154.72 % -100.00 %

25,515.00 15,498.00 0.00
5.3000

10,017.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C525 REVISION NO : BIDS OPENED ON : Jun 28 2023 
CONTRACT NO :009902 REGION NO : 3 AWARDED ON : Jul 10 2023 
VERSION NO :4 WORK ORDER# : XL6115
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ACTIVE CONSTRUCTION, INC.
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------- ------- ------- -------
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

56.0000
136 PLASTIC STOP LINE 

110.0000 L.F. 143.48 % -100.00 %

6,160.00 3,630.00 0.00
23.0000
2,530.00

550.0000
137 PLASTIC TRAFFIC ARROW 

13.0000 EACH 105.22 % -100.00 %

7,150.00 3,666.00 0.00
268.0000
3,484.00

113.0000
138 PLASTIC DRAINAGE MARKING 

31.0000 EACH 52.70 % -100.00 %

3,503.00 1,209.00 0.00
74.0000
2,294.00

16,600.0000
139 SHOULDER RUMBLE STRIP TYPE 1

1.1000 MI. 84.44 % -100.00 %

18,260.00 8,360.00 0.00
9,000.0000
9,900.00

1,300.0000
140 RAISED PAVEMENT MARKER TYPE 2 

7.0000 HUND 13.75 % -100.00 %

9,100.00 1,099.70 0.00
1,142.9000
8,000.30

3,200.0000
141 RECESSED PAVEMENT MARKER 

3.7000 HUND -8.28 % -100.00 %

11,840.00 -1,068.89 0.00
3,488.8900
12,908.89

142 PERMANENT SIGNING 
L.S. 185.71 % -100.00 %

20,000.00 13,000.00 0.007,000.00

2.2800
143 TEMPORARY PAVEMENT MARKING-LONG DURATION 

59700.0000 L.F. 83.87 % -100.00 %

136,116.00 62,088.00 0.00
1.2400

74,028.00

310.0000
144 TEMPORARY MISC. PAVEMENT MARKINGS - LONG DURATION 

12.0000 EACH 55.00 % -100.00 %

3,720.00 1,320.00 0.00
200.0000
2,400.00

145 TEMPORARY ILLUMINATION SYSTEM 
L.S. -20.99 % -100.00 %

350,000.00 -93,000.00 0.00443,000.00
146 ILLUMINATION SYSTEM 

L.S. 44.77 % -100.00 %

650,000.00 201,000.00 0.00449,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :22C525 REVISION NO : BIDS OPENED ON : Jun 28 2023 
CONTRACT NO :009902 REGION NO : 3 AWARDED ON : Jul 10 2023 
VERSION NO :4 WORK ORDER# : XL6115
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
147 PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL 

L.S. 37.36 % -100.00 %

125,000.00 34,000.00 0.0091,000.00

50.0000
148 OPERATION OF QUEUE WARNING SYSTEM 

192.0000 HR  42.86 % -100.00 %

9,600.00 2,880.00 0.00
35.0000
6,720.00

149 PROJECT TEMPORARY TRAFFIC CONTROL 
L.S. 446.45 % -100.00 %

3,000,000.00 2,451,000.00 0.00549,000.00
150 WORK ZONE SAFETY CONTINGENCY 

EST. 0.00 % 0.00 %

65,000.00 0.0065,000.00
151 WSP REIMBURSEMENT 

CALC 0.00 % 0.00 %

2,000.00 0.002,000.00

28.0000
152 PLASTIC CROSSHATCH MARKING 

130.0000 L.F. 180.00 % -100.00 %

3,640.00 2,340.00 0.00
10.0000
1,300.00

20.0000
153 TEMPORARY BARRIER ANCHORED

12640.0000 L.F. -33.33 % -100.00 %

252,800.00 -126,400.00 0.00
30.0000

379,200.00

OTHER ITEMS
154 PROJECT PARTNERING 

CALC 0.00 % 0.00 %

10,000.00 0.0010,000.00
155 TYPE C PROGRESS SCHEDULE 

L.S. 93.33 % -100.00 %

29,000.00 14,000.00 0.0015,000.00

0.5000
156 SHORING OR EXTRA EXCAVATION CLASS B 

8670.0000 S.F. -90.00 % -100.00 %

4,335.00 -39,015.00 0.00
5.0000

43,350.00
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OTHER ITEMS

300.0000
157 GRAVEL BACKFILL FOR DRAIN 

7.0000 C.Y. 200.00 % -100.00 %

2,100.00 1,400.00 0.00
100.0000
700.00

158 STRUCTURE SURVEYING 
L.S. 5.88 % -100.00 %

90,000.00 5,000.00 0.0085,000.00
159 ROADWAY SURVEYING 

L.S. 27.91 % -100.00 %

110,000.00 24,000.00 0.0086,000.00
160 LICENSED SURVEYING 

EST. 0.00 % 0.00 %

3,000.00 0.003,000.00

1,200.0000
161 MONUMENT CASE AND COVER 

2.0000 EACH 60.00 % -100.00 %

2,400.00 900.00 0.00
750.0000
1,500.00

300.0000
162 CABLE FENCE 

74.0000 L.F. -14.29 % -100.00 %

22,200.00 -3,700.00 0.00
350.0000
25,900.00

30.0000
163 CHAIN LINK FENCE TYPE 3 

1038.0000 L.F. -11.76 % -100.00 %

31,140.00 -4,152.00 0.00
34.0000

35,292.00

300.0000
164 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

30.0000 EACH 50.00 % -100.00 %

9,000.00 3,000.00 0.00
200.0000
6,000.00

750.0000
165 SINGLE 6 FT. CHAIN LINK GATE 

1.0000 EACH 0.00 % -100.00 %

750.00 0.00 0.00
750.0000
750.00

2,200.0000
166 DOUBLE 20 FT. CHAIN LINK GATE 

1.0000 EACH 29.41 % -100.00 %

2,200.00 500.00 0.00
1,700.0000
1,700.00

10,500.0000
167 MANHOLE 48 IN. DIAM. TYPE 1

2.0000 EACH 63.42 % -100.00 %

21,000.00 8,150.00 0.00
6,425.0000
12,850.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C525 REVISION NO : BIDS OPENED ON : Jun 28 2023 
CONTRACT NO :009902 REGION NO : 3 AWARDED ON : Jul 10 2023 
VERSION NO :4 WORK ORDER# : XL6115
HWY :SR 016,160
TITLE :SR 16 / SR 160 / KITSAP COUNTY

FISH PASSAGE BARRIERS 
REMOVE FISH BARRIERS
22C525

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/31/2023
08:17

DOT_RGGB01

ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

100.0000
168 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

17.0000 L.F. -48.72 % -100.00 %

1,700.00 -1,615.00 0.00
195.0000
3,315.00

169 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 %

20,000.00 0.0020,000.00
170 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 0.005.00
171 MINOR CHANGE 

CALC 0.00 % 0.00 %

-2.00 0.00-2.00
172 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

113,000.00 0.00113,000.00
173 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

5,000.00 0.005,000.00
174 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-2.00 0.00-2.00
175 SPCC PLAN 

L.S. -95.00 % -100.00 %

250.00 -4,750.00 0.005,000.00
176 FIELD OFFICE BUILDING 

L.S. 30.00 % -100.00 %

65,000.00 15,000.00 0.0050,000.00

6.0000
177 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

90.0000 S.Y. 0.00 % -100.00 %

540.00 0.00 0.00
6.0000
540.00

5.0000
178 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

1030.0000 S.Y. -50.00 % -100.00 %

5,150.00 -5,150.00 0.00
10.0000

10,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C525 REVISION NO : BIDS OPENED ON : Jun 28 2023 
CONTRACT NO :009902 REGION NO : 3 AWARDED ON : Jul 10 2023 
VERSION NO :4 WORK ORDER# : XL6115
HWY :SR 016,160
TITLE :SR 16 / SR 160 / KITSAP COUNTY

FISH PASSAGE BARRIERS 
REMOVE FISH BARRIERS
22C525

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/31/2023
08:17

DOT_RGGB01

ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

1,000.0000
179 NO TRESPASSING SIGN 

2.0000 EACH 1,900.00 % -100.00 %

2,000.00 1,900.00 0.00
50.0000
100.00

180 HEALTH AND SAFETY PLAN 
L.S. -96.67 % -100.00 %

250.00 -7,250.00 0.007,500.00
181 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 %

10,000.00 0.0010,000.00

150.0000
182 PROTECT DRAINAGE STRUCTURE

2.0000 EACH -87.50 % -100.00 %

300.00 -2,100.00 0.00
1,200.0000
2,400.00

500.0000
183 SCHEDULE UPDATE 

22.0000 EACH 0.00 % -100.00 %

11,000.00 0.00 0.00
500.0000
11,000.00

$43,737,737.00 32.73% $0.00$32,952,848.18CONTRACT TOTAL

NO BID THIS ALTERNATENO BID THIS ALTERNATE$43,737,737.00BASE TOTAL 32.73%$32,952,848.18




