
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23Y001 REVISION NO : BIDS OPENED ON : Jul 12 2023 
CONTRACT NO :XE3447 REGION NO : 5 AWARDED ON : Jul 28 2023 
VERSION NO :4 WORK ORDER# : XL6468
HWY :SR 090
TITLE :I-90

NORTH BEND TO SNOQUALMIE PASS VIC
DECK REHABS AND DRAINAGE REPAIR
23Y001

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/28/2023
09:29

DOT_RGGB01

NHPP-0901(507)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KIRKLAND   WA  980832909
BELLEVUE WA 98004-8003
3075 112TH AVE NE STE 210
MIDMOUNTAIN CONTRACTORS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100390CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MAX J. KUNEY COMPANY COMBINED CONSTRUCTION, INC.
120 N RALPH ST 3701 SOUTH RD
99202-4744 98275-5723
SPOKANE   WA  992200008 MUKILTEO   WA  982750418
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 101079

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 20.74 % 34.49 % 20.18 %

1,580,000.00 271,379.07 1,760,000.00 451,379.07 1,572,700.00 264,079.071,308,620.93
2 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 41.68 % 41.68 % 59.38 %

50,000.00 14,708.00 50,000.00 14,708.00 56,250.00 20,958.0035,292.00

1.2000
3 REMOVING PLASTIC LINE 

158964.0000 L.F. 20.00 % 1.5000 50.00 % 1.5600 56.00 %

190,756.80 31,792.80 238,446.00 79,482.00 247,983.84 89,019.84
1.0000

158,964.00
4 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. 111.57 % 276.12 % 370.15 %

18,000.00 9,492.00 32,000.00 23,492.00 40,000.00 31,492.008,508.00
5 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL 

L.S. 1,640.00 % 400.00 % 400.00 %

87,000.00 82,000.00 25,000.00 20,000.00 25,000.00 20,000.005,000.00

GRADING

100.0000
6 DITCH EXCAVATION INCL. HAUL 

20.0000 C.Y. 233.33 % 410.0000 1,266.67 % 470.0000 1,466.67 %

2,000.00 1,400.00 8,200.00 7,600.00 9,400.00 8,800.00
30.0000
600.00

35.0000
7 COMMON BORROW INCL. HAUL 

523.0000 C.Y. 16.67 % 75.0000 150.00 % 82.0000 173.33 %

18,305.00 2,615.00 39,225.00 23,535.00 42,886.00 27,196.00
30.0000

15,690.00

120.0000
8 ROADWAY EXCAVATION INCL. HAUL 

1902.0000 C.Y. 166.67 % 65.0000 44.44 % 72.0000 60.00 %

228,240.00 142,650.00 123,630.00 38,040.00 136,944.00 51,354.00
45.0000

85,590.00

14.0000
9 EMBANKMENT COMPACTION 

2623.0000 C.Y. 366.67 % 50.0000 1,566.67 % 55.0000 1,733.33 %

36,722.00 28,853.00 131,150.00 123,281.00 144,265.00 136,396.00
3.0000

7,869.00
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GRADING

50,000.0000
10 SHOULDER FINISHING 

1.1000 MI. 400.00 % 92,500.0000 825.00 % 107,400.0000 974.00 %

55,000.00 44,000.00 101,750.00 90,750.00 118,140.00 107,140.00
10,000.0000
11,000.00

DRAINAGE

600.0000
11 SLIP LINING

84.0000 L.F. 50.00 % 290.0000 -27.50 % 360.0000 -10.00 %

50,400.00 16,800.00 24,360.00 -9,240.00 30,240.00 -3,360.00
400.0000
33,600.00

2,000.0000
12 TRENCH DRAIN REPAIR

2.0000 EACH 100.00 % 6,900.0000 590.00 % 8,200.0000 720.00 %

4,000.00 2,000.00 13,800.00 11,800.00 16,400.00 14,400.00
1,000.0000
2,000.00

2,300.0000
13 WELDED GRATES FOR GRATE INLET TYPE 2

154.0000 EACH 68.25 % 3,950.0000 188.95 % 4,570.0000 234.31 %

354,200.00 143,682.00 608,300.00 397,782.00 703,780.00 493,262.00
1,367.0000
210,518.00

165.0000
14 ROCK FOR EROSION AND SCOUR PROTECTION CLASS A 

60.0000 C.Y. -17.50 % 150.0000 -25.00 % 182.0000 -9.00 %

9,900.00 -2,100.00 9,000.00 -3,000.00 10,920.00 -1,080.00
200.0000
12,000.00

165.0000
15 ROCK FOR EROSION AND SCOUR PROTECTION CLASS B 

60.0000 C.Y. -17.50 % 165.0000 -17.50 % 200.0000 0.00 %

9,900.00 -2,100.00 9,900.00 -2,100.00 12,000.00 0.00
200.0000
12,000.00

150.0000
16 QUARRY SPALLS 

100.0000 C.Y. 0.00 % 185.0000 23.33 % 225.0000 50.00 %

15,000.00 0.00 18,500.00 3,500.00 22,500.00 7,500.00
150.0000
15,000.00

12,000.0000
17 MODIFIED - GRATE INLET TYPE 2 - 37 X 54 H TOP

1.0000 EACH 566.67 % 5,500.0000 205.56 % 6,620.0000 267.78 %

12,000.00 10,200.00 5,500.00 3,700.00 6,620.00 4,820.00
1,800.0000
1,800.00

8,200.0000
18 MODIFIED - GRATE INLET TYPE 2 - 61 X 54  H-TOP

11.0000 EACH 173.33 % 7,450.0000 148.33 % 9,010.0000 200.33 %

90,200.00 57,200.00 81,950.00 48,950.00 99,110.00 66,110.00
3,000.0000
33,000.00

12,000.0000
19 MODIFIED - GRATE INLET TYPE 2 - 85 X 54  H-TOP

42.0000 EACH 185.71 % 8,250.0000 96.43 % 10,010.0000 138.33 %

504,000.00 327,600.00 346,500.00 170,100.00 420,420.00 244,020.00
4,200.0000
176,400.00
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DRAINAGE

6,000.0000
20 MODIFIED - GRATE INLET TYPE 2 - 37 X 54  BASE

1.0000 EACH 160.87 % 5,000.0000 117.39 % 6,210.0000 170.00 %

6,000.00 3,700.00 5,000.00 2,700.00 6,210.00 3,910.00
2,300.0000
2,300.00

9,000.0000
21 MODIFIED - GRATE INLET TYPE 2 - 61 X 54  BASE

3.0000 EACH 136.84 % 5,800.0000 52.63 % 7,150.0000 88.16 %

27,000.00 15,600.00 17,400.00 6,000.00 21,450.00 10,050.00
3,800.0000
11,400.00

500.0000
22 MODIFIED - GRATE INLET TYPE 2 - 37 X 54 RISER 6 IN.

1.0000 EACH 25.00 % 4,200.0000 950.00 % 5,160.0000 1,190.00 %

500.00 100.00 4,200.00 3,800.00 5,160.00 4,760.00
400.0000
400.00

11,500.0000
23 MODIFIED - GRATE INLET TYPE 2 - 85 X 54 BASE

9.0000 EACH 116.98 % 6,100.0000 15.09 % 7,300.0000 37.74 %

103,500.00 55,800.00 54,900.00 7,200.00 65,700.00 18,000.00
5,300.0000
47,700.00

650.0000
24 MODIFIED - GRATE INLET TYPE 2 - 37 X 54 RISER 12 IN.

1.0000 EACH -18.75 % 4,300.0000 437.50 % 5,330.0000 566.25 %

650.00 -150.00 4,300.00 3,500.00 5,330.00 4,530.00
800.0000
800.00

975.0000
25 MODIFIED - GRATE INLET TYPE 2 - 61 X 54  RISER 6 IN 

4.0000 EACH 39.29 % 1,400.0000 100.00 % 1,735.0000 147.86 %

3,900.00 1,100.00 5,600.00 2,800.00 6,940.00 4,140.00
700.0000
2,800.00

1,150.0000
26 MODIFIED - GRATE INLET TYPE 2 - 85 X 54 RISER  2 IN

10.0000 EACH 64.29 % 1,050.0000 50.00 % 1,280.0000 82.86 %

11,500.00 4,500.00 10,500.00 3,500.00 12,800.00 5,800.00
700.0000
7,000.00

1,300.0000
27 MODIFIED - GRATE INLET TYPE 2 - 85 X 54 RISER  3 IN

5.0000 EACH 85.71 % 1,800.0000 157.14 % 2,220.0000 217.14 %

6,500.00 3,000.00 9,000.00 5,500.00 11,100.00 7,600.00
700.0000
3,500.00

1,400.0000
28 MODIFIED - GRATE INLET TYPE 2 - 85 X 54 RISER 4 IN

12.0000 EACH 75.00 % 1,135.0000 41.88 % 1,400.0000 75.00 %

16,800.00 7,200.00 13,620.00 4,020.00 16,800.00 7,200.00
800.0000
9,600.00

1,500.0000
29 MODIFIED - GRATE INLET TYPE 2 - 85 X 54 RISER  6 IN

13.0000 EACH 50.00 % 1,300.0000 30.00 % 1,640.0000 64.00 %

19,500.00 6,500.00 16,900.00 3,900.00 21,320.00 8,320.00
1,000.0000
13,000.00

2,000.0000
30 MODIFIED - GRATE INLET TYPE 2 - 85 X 54 RISER 12 IN 

2.0000 EACH 25.00 % 2,900.0000 81.25 % 3,540.0000 121.25 %

4,000.00 800.00 5,800.00 2,600.00 7,080.00 3,880.00
1,600.0000
3,200.00
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203.0000
31 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

203.0000 L.F. 45.00 % 185.0000 32.14 % 230.0000 64.29 %

41,209.00 12,789.00 37,555.00 9,135.00 46,690.00 18,270.00
140.0000
28,420.00

400.0000
32 SCHEDULE A CULV. PIPE 24 IN. DIAM. 

13.0000 L.F. 150.00 % 285.0000 78.13 % 350.0000 118.75 %

5,200.00 3,120.00 3,705.00 1,625.00 4,550.00 2,470.00
160.0000
2,080.00

375.0000
33 SCHEDULE A CULV. PIPE 30 IN. DIAM. 

57.0000 L.F. 87.50 % 480.0000 140.00 % 590.0000 195.00 %

21,375.00 9,975.00 27,360.00 15,960.00 33,630.00 22,230.00
200.0000
11,400.00

3,000.0000
34 WIRE RESTRAINT SYSTEM

8.0000 EACH -70.00 % 6,750.0000 -32.50 % 8,350.0000 -16.50 %

24,000.00 -56,000.00 54,000.00 -26,000.00 66,800.00 -13,200.00
10,000.0000
80,000.00

2,000.0000
35 WIRE RESTRAINT SYSTEM ANCHOR

16.0000 EACH 100.00 % 10,700.0000 970.00 % 13,240.0000 1,224.00 %

32,000.00 16,000.00 171,200.00 155,200.00 211,840.00 195,840.00
1,000.0000
16,000.00

6,000.0000
36 ENERGY DISSIPATOR TEE

2.0000 EACH 200.00 % 10,750.0000 437.50 % 13,300.0000 565.00 %

12,000.00 8,000.00 21,500.00 17,500.00 26,600.00 22,600.00
2,000.0000
4,000.00

STRUCTURE

1,100.0000
37 CONC. CLASS 4000D FOR CONCRETE OVERLAY

63.0000 C.Y. -26.67 % 1,200.0000 -20.00 % 2,300.0000 53.33 %

69,300.00 -25,200.00 75,600.00 -18,900.00 144,900.00 50,400.00
1,500.0000
94,500.00

38 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

18.0000
39 MODIFIED CONC. OVERLAY 

14812.0000 C.F. -76.00 % 21.5000 -71.33 % 79.0000 5.33 %

266,616.00 -844,284.00 318,458.00 -792,442.00 1,170,148.00 59,248.00
75.0000

1,110,900.00

85.0000
40 FINISHING AND CURING MODIFIED CONC. OVERLAY 

8247.0000 S.Y. -15.00 % 140.0000 40.00 % 57.0000 -43.00 %

700,995.00 -123,705.00 1,154,580.00 329,880.00 470,079.00 -354,621.00
100.0000

824,700.00
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450.0000
41 EXPANSION JOINT MODIFICATION- COMPRESSION SEAL

607.0000 L.F. -10.00 % 500.0000 0.00 % 625.0000 25.00 %

273,150.00 -30,350.00 303,500.00 0.00 379,375.00 75,875.00
500.0000

303,500.00

230.0000
42 SCARIFYING CONC. SURFACE 

8812.0000 S.Y. 76.92 % 260.0000 100.00 % 221.0000 70.00 %

2,026,760.00 881,200.00 2,291,120.00 1,145,560.00 1,947,452.00 801,892.00
130.0000

1,145,560.00
43 FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR 

EST. 0.00 % 0.00 % 0.00 %

45,000.00 45,000.00 45,000.0045,000.00

50.0000
44 FURTHER DECK PREPARATION FOR TYPE 1 DECK REPAIR 

3578.0000 S.F. -33.33 % 10.0000 -86.67 % 39.0000 -48.00 %

178,900.00 -89,450.00 35,780.00 -232,570.00 139,542.00 -128,808.00
75.0000

268,350.00

100.0000
45 FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR 

3885.0000 S.F. -33.33 % 32.0000 -78.67 % 51.0000 -66.00 %

388,500.00 -194,250.00 124,320.00 -458,430.00 198,135.00 -384,615.00
150.0000

582,750.00

50.0000
46 FURTHER DECK PREPERATION EXIST. REPAIR MATL. 90/__

7463.0000 S.F. -50.00 % 8.0000 -92.00 % 39.0000 -61.00 %

373,150.00 -373,150.00 59,704.00 -686,596.00 291,057.00 -455,243.00
100.0000

746,300.00

600.0000
47 BRIDGE APPROACH SLAB 

238.0000 S.Y. 20.00 % 1,000.0000 100.00 % 1,115.0000 123.00 %

142,800.00 23,800.00 238,000.00 119,000.00 265,370.00 146,370.00
500.0000

119,000.00

SURFACING

35.0000
48 CRUSHED SURFACING BASE COURSE 

3350.0000 TON -46.15 % 48.0000 -26.15 % 59.0000 -9.23 %

117,250.00 -100,500.00 160,800.00 -56,950.00 197,650.00 -20,100.00
65.0000

217,750.00
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LIQUID ASPHALT

5,800.0000
49 ASPHALT FOR FOG SEAL 

0.4000 TON 16.00 % 6,200.0000 24.00 % 7,540.0000 50.80 %

2,320.00 320.00 2,480.00 480.00 3,016.00 1,016.00
5,000.0000
2,000.00

CEMENT CONCRETE PAVEMENT

525.0000
50 REPLACE CEMENT CONCRETE PANEL 

1915.0000 S.Y. 0.00 % 950.0000 80.95 % 600.0000 14.29 %

1,005,375.00 0.00 1,819,250.00 813,875.00 1,149,000.00 143,625.00
525.0000

1,005,375.00

40.0000
51 CEMENT CONCRETE PAVEMENT GRINDING 

779.0000 S.Y. -60.00 % 45.0000 -55.00 % 108.0000 8.00 %

31,160.00 -46,740.00 35,055.00 -42,845.00 84,132.00 6,232.00
100.0000
77,900.00

25.0000
52 SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT 

826.0000 L.F. -50.00 % 4.0000 -92.00 % 35.0000 -30.00 %

20,650.00 -20,650.00 3,304.00 -37,996.00 28,910.00 -12,390.00
50.0000

41,300.00

HOT MIX ASPHALT

14.0000
53 PLANING BITUMINOUS PAVEMENT 

10580.0000 S.Y. -6.67 % 8.0000 -46.67 % 12.0000 -20.00 %

148,120.00 -10,580.00 84,640.00 -74,060.00 126,960.00 -31,740.00
15.0000

158,700.00

240.0000
54 HMA CL. 1/2 IN. PG 58H-22

3412.0000 TON 50.00 % 215.0000 34.38 % 240.0000 50.00 %

818,880.00 272,960.00 733,580.00 187,660.00 818,880.00 272,960.00
160.0000

545,920.00
55 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

16,300.00 16,300.00 16,300.0016,300.00
56 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

27,700.00 27,700.00 27,700.0027,700.00
57 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

45,900.00 45,900.00 45,900.0045,900.00
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VERSION NO :4 WORK ORDER# : XL6468
HWY :SR 090
TITLE :I-90

NORTH BEND TO SNOQUALMIE PASS VIC
DECK REHABS AND DRAINAGE REPAIR
23Y001

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/28/2023
09:29

DOT_RGGB01

NHPP-0901(507)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KIRKLAND   WA  980832909
BELLEVUE WA 98004-8003
3075 112TH AVE NE STE 210
MIDMOUNTAIN CONTRACTORS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100390CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MAX J. KUNEY COMPANY COMBINED CONSTRUCTION, INC.
120 N RALPH ST 3701 SOUTH RD
99202-4744 98275-5723
SPOKANE   WA  992200008 MUKILTEO   WA  982750418
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 101079

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

13.0000
58 LONGITUDINAL JOINT SEAL 

5291.0000 L.F. -35.00 % 12.0000 -40.00 % 5.0000 -75.00 %

68,783.00 -37,037.00 63,492.00 -42,328.00 26,455.00 -79,365.00
20.0000

105,820.00

44.0000
59 HMA SAWCUT AND SEAL 

121.0000 L.F. 25.71 % 60.0000 71.43 % 45.0000 28.57 %

5,324.00 1,089.00 7,260.00 3,025.00 5,445.00 1,210.00
35.0000
4,235.00

EROSION CONTROL AND ROADSIDE PLANTING
60 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. 200.43 % 400.72 % -23.46 %

210,000.00 140,100.00 350,000.00 280,100.00 53,500.00 -16,400.0069,900.00

7.0000
61 SEEDING, FERTILIZING AND MULCHING 

370.0000 S.Y. -72.00 % 3.0000 -88.00 % 7.0000 -72.00 %

2,590.00 -6,660.00 1,110.00 -8,140.00 2,590.00 -6,660.00
25.0000
9,250.00

7,800.0000
62 SEEDING AND MULCHING 

1.0000 ACRE -74.00 % 8,000.0000 -73.33 % 10,000.0000 -66.67 %

7,800.00 -22,200.00 8,000.00 -22,000.00 10,000.00 -20,000.00
30,000.0000
30,000.00

110,000.0000
63 TOPSOIL TYPE A 

1.0000 ACRE 64.18 % 85,000.0000 26.87 % 115,700.0000 72.69 %

110,000.00 43,000.00 85,000.00 18,000.00 115,700.00 48,700.00
67,000.0000
67,000.00

4.5000
64 FINE COMPOST 

3630.0000 S.Y. -93.38 % 5.0000 -92.65 % 5.0000 -92.65 %

16,335.00 -230,505.00 18,150.00 -228,690.00 18,150.00 -228,690.00
68.0000

246,840.00

TRAFFIC

23.0000
65 TEMPORARY BARRIER 

30520.0000 L.F. -23.33 % 25.0000 -16.67 % 25.0000 -16.67 %

701,960.00 -213,640.00 763,000.00 -152,600.00 763,000.00 -152,600.00
30.0000

915,600.00

28.0000
66 REMOVING AND RESETTING EXISTING PERMANENT BARRIER 

1986.0000 L.F. -76.67 % 27.0000 -77.50 % 32.0000 -73.33 %

55,608.00 -182,712.00 53,622.00 -184,698.00 63,552.00 -174,768.00
120.0000

238,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23Y001 REVISION NO : BIDS OPENED ON : Jul 12 2023 
CONTRACT NO :XE3447 REGION NO : 5 AWARDED ON : Jul 28 2023 
VERSION NO :4 WORK ORDER# : XL6468
HWY :SR 090
TITLE :I-90

NORTH BEND TO SNOQUALMIE PASS VIC
DECK REHABS AND DRAINAGE REPAIR
23Y001

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/28/2023
09:29

DOT_RGGB01

NHPP-0901(507)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KIRKLAND   WA  980832909
BELLEVUE WA 98004-8003
3075 112TH AVE NE STE 210
MIDMOUNTAIN CONTRACTORS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100390CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MAX J. KUNEY COMPANY COMBINED CONSTRUCTION, INC.
120 N RALPH ST 3701 SOUTH RD
99202-4744 98275-5723
SPOKANE   WA  992200008 MUKILTEO   WA  982750418
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 101079

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

7,200.0000
67 TEMPORARY IMPACT ATTENUATOR 

42.0000 EACH 44.00 % 5,000.0000 0.00 % 5,750.0000 15.00 %

302,400.00 92,400.00 210,000.00 0.00 241,500.00 31,500.00
5,000.0000
210,000.00

160.0000
68 FLEXIBLE GUIDE POST 

30.0000 EACH 113.33 % 155.0000 106.67 % 188.0000 150.67 %

4,800.00 2,550.00 4,650.00 2,400.00 5,640.00 3,390.00
75.0000
2,250.00

203.0000
69 RIGID GUIDEPOST

40.0000 EACH 103.00 % 195.0000 95.00 % 240.0000 140.00 %

8,120.00 4,120.00 7,800.00 3,800.00 9,600.00 5,600.00
100.0000
4,000.00

50.0000
70 LDS BARRIER DELINEATOR

469.0000 EACH 100.00 % 50.0000 100.00 % 58.0000 132.00 %

23,450.00 11,725.00 23,450.00 11,725.00 27,202.00 15,477.00
25.0000

11,725.00

4.5000
71 GROOVED PLASTIC LINE 6 IN

192360.0000 L.F. 80.00 % 4.5000 80.00 % 5.8500 134.00 %

865,620.00 384,720.00 865,620.00 384,720.00 1,125,306.00 644,406.00
2.5000

480,900.00

14.0000
72 GROOVED PLASTIC WIDE LINE 

6710.0000 L.F. 460.00 % 13.0000 420.00 % 16.2500 550.00 %

93,940.00 77,165.00 87,230.00 70,455.00 109,037.50 92,262.50
2.5000

16,775.00

23,000.0000
73 SHOULDER RUMBLE STRIP TYPE 1

0.5400 MI. 283.33 % 20,500.0000 241.67 % 25,350.0000 322.50 %

12,420.00 9,180.00 11,070.00 7,830.00 13,689.00 10,449.00
6,000.0000
3,240.00

3,400.0000
74 RECESSED PAVEMENT MARKER 

16.5000 HUND 94.29 % 3,300.0000 88.57 % 7,150.0000 308.57 %

56,100.00 27,225.00 54,450.00 25,575.00 117,975.00 89,100.00
1,750.0000
28,875.00

0.6000
75 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

100800.0000 L.F. 20.00 % 0.6000 20.00 % 1.3000 160.00 %

60,480.00 10,080.00 60,480.00 10,080.00 131,040.00 80,640.00
0.5000

50,400.00

0.7500
76 TEMPORARY PAVEMENT MARKING-LONG DURATION 

95960.0000 L.F. 50.00 % 0.6500 30.00 % 1.9500 290.00 %

71,970.00 23,990.00 62,374.00 14,394.00 187,122.00 139,142.00
0.5000

47,980.00
77 ILLUMINATION SYSTEM - COAL CREEK

L.S. 100.00 % 80.00 % 140.00 %

50,000.00 25,000.00 45,000.00 20,000.00 60,000.00 35,000.0025,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23Y001 REVISION NO : BIDS OPENED ON : Jul 12 2023 
CONTRACT NO :XE3447 REGION NO : 5 AWARDED ON : Jul 28 2023 
VERSION NO :4 WORK ORDER# : XL6468
HWY :SR 090
TITLE :I-90

NORTH BEND TO SNOQUALMIE PASS VIC
DECK REHABS AND DRAINAGE REPAIR
23Y001

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/28/2023
09:29

DOT_RGGB01

NHPP-0901(507)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KIRKLAND   WA  980832909
BELLEVUE WA 98004-8003
3075 112TH AVE NE STE 210
MIDMOUNTAIN CONTRACTORS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100390CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MAX J. KUNEY COMPANY COMBINED CONSTRUCTION, INC.
120 N RALPH ST 3701 SOUTH RD
99202-4744 98275-5723
SPOKANE   WA  992200008 MUKILTEO   WA  982750418
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 101079

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

6.0000
78 RADAR SPEED DISPLAY SIGN

6905.0000 HR  -25.00 % 52.0000 550.00 % 3.5000 -56.25 %

41,430.00 -13,810.00 359,060.00 303,820.00 24,167.50 -31,072.50
8.0000

55,240.00

600.0000
79 OPERATION OF QUEUE WARNING SYSTEM 

400.0000 HR  200.00 % 52.0000 -74.00 % 50.0000 -75.00 %

240,000.00 160,000.00 20,800.00 -59,200.00 20,000.00 -60,000.00
200.0000
80,000.00

7.0000
80 PORTABLE CHANGEABLE MESSAGE SIGN 

12270.0000 HR  40.00 % 8.0000 60.00 % 4.5000 -10.00 %

85,890.00 24,540.00 98,160.00 36,810.00 55,215.00 -6,135.00
5.0000

61,350.00
81 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 56.30 % 76.11 % 44.02 %

1,775,000.00 639,376.00 2,000,000.00 864,376.00 1,635,500.00 499,876.001,135,624.00
82 WORK ZONE SAFETY CONTINGENCY 

EST. 0.00 % 0.00 % 0.00 %

75,000.00 75,000.00 75,000.0075,000.00

35.0000
83 CONSTRUCTION SIGNS CLASS A 

6187.0000 S.F. 75.00 % 20.0000 0.00 % 45.4000 127.00 %

216,545.00 92,805.00 123,740.00 0.00 280,889.80 157,149.80
20.0000

123,740.00

OTHER ITEMS
84 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
85 TYPE B PROGRESS SCHEDULE 

L.S. 100.00 % 50.00 % 0.00 %

10,000.00 5,000.00 7,500.00 2,500.00 5,000.00 0.005,000.00

60.0000
86 STRUCTURE EXCAVATION CLASS B 

31.0000 C.Y. 71.43 % 195.3000 458.00 % 240.0000 585.71 %

1,860.00 775.00 6,054.30 4,969.30 7,440.00 6,355.00
35.0000
1,085.00

75.0000
87 SHORING OR EXTRA EXCAVATION CLASS B 

110.0000 S.F. 2,400.00 % 65.0000 2,066.67 % 80.0000 2,566.67 %

8,250.00 7,920.00 7,150.00 6,820.00 8,800.00 8,470.00
3.0000
330.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23Y001 REVISION NO : BIDS OPENED ON : Jul 12 2023 
CONTRACT NO :XE3447 REGION NO : 5 AWARDED ON : Jul 28 2023 
VERSION NO :4 WORK ORDER# : XL6468
HWY :SR 090
TITLE :I-90

NORTH BEND TO SNOQUALMIE PASS VIC
DECK REHABS AND DRAINAGE REPAIR
23Y001

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/28/2023
09:29

DOT_RGGB01

NHPP-0901(507)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KIRKLAND   WA  980832909
BELLEVUE WA 98004-8003
3075 112TH AVE NE STE 210
MIDMOUNTAIN CONTRACTORS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100390CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MAX J. KUNEY COMPANY COMBINED CONSTRUCTION, INC.
120 N RALPH ST 3701 SOUTH RD
99202-4744 98275-5723
SPOKANE   WA  992200008 MUKILTEO   WA  982750418
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 101079

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

1,600.0000
88 PLUGGING EXISTING PIPE 

2.0000 EACH -20.00 % 1,850.0000 -7.50 % 2,280.0000 14.00 %

3,200.00 -800.00 3,700.00 -300.00 4,560.00 560.00
2,000.0000
4,000.00

89 STRUCTURE SURVEYING 
L.S. -68.75 % -89.58 % -73.13 %

15,000.00 -33,000.00 5,000.00 -43,000.00 12,900.00 -35,100.0048,000.00
90 ROADWAY SURVEYING 

L.S. 540.00 % 348.00 % 498.68 %

160,000.00 135,000.00 112,000.00 87,000.00 149,670.00 124,670.0025,000.00

700.0000
91 GABION CRIBBING 

20.0000 C.Y. 84.21 % 1,775.0000 367.11 % 2,090.0000 450.00 %

14,000.00 6,400.00 35,500.00 27,900.00 41,800.00 34,200.00
380.0000
7,600.00

800.0000
92 ADJUST INLET 

1.0000 EACH -20.00 % 2,625.0000 162.50 % 3,250.0000 225.00 %

800.00 -200.00 2,625.00 1,625.00 3,250.00 2,250.00
1,000.0000
1,000.00

93 FORCE ACCOUNT ST. REINF. BAR FOR DECK REINF REPAIR
EST. 0.00 % 0.00 % 0.00 %

60,000.00 60,000.00 60,000.0060,000.00

12.0000
94 TRAINING 

1200.0000 HR  71.43 % 3.0000 -57.14 % 1.0000 -85.71 %

14,400.00 6,000.00 3,600.00 -4,800.00 1,200.00 -7,200.00
7.0000

8,400.00
95 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

36,000.00 36,000.00 36,000.0036,000.00
96 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
97 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
98 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

4,900.00 4,900.00 4,900.004,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23Y001 REVISION NO : BIDS OPENED ON : Jul 12 2023 
CONTRACT NO :XE3447 REGION NO : 5 AWARDED ON : Jul 28 2023 
VERSION NO :4 WORK ORDER# : XL6468
HWY :SR 090
TITLE :I-90

NORTH BEND TO SNOQUALMIE PASS VIC
DECK REHABS AND DRAINAGE REPAIR
23Y001

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/28/2023
09:29

DOT_RGGB01

NHPP-0901(507)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KIRKLAND   WA  980832909
BELLEVUE WA 98004-8003
3075 112TH AVE NE STE 210
MIDMOUNTAIN CONTRACTORS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100390CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MAX J. KUNEY COMPANY COMBINED CONSTRUCTION, INC.
120 N RALPH ST 3701 SOUTH RD
99202-4744 98275-5723
SPOKANE   WA  992200008 MUKILTEO   WA  982750418
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 101079

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
99 SPCC PLAN 

L.S. -9.09 % -31.82 % -54.55 %

10,000.00 -1,000.00 7,500.00 -3,500.00 5,000.00 -6,000.0011,000.00

5.0000
100 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

180.0000 S.Y. -92.86 % 18.0000 -74.29 % 23.0000 -67.14 %

900.00 -11,700.00 3,240.00 -9,360.00 4,140.00 -8,460.00
70.0000

12,600.00
101 JUST IN TIME TRAINING 

L.S. -40.00 % -47.50 % -50.00 %

6,000.00 -4,000.00 5,250.00 -4,750.00 5,000.00 -5,000.0010,000.00
102 BIRD PROTECTION AND MONITORING 

L.S. 140.00 % 620.00 % 2,480.00 %

12,000.00 7,000.00 36,000.00 31,000.00 129,000.00 124,000.005,000.00

87,000.0000
103 SEPARATION LAYER

0.7000 ACRE 923.53 % 160,000.0000 1,782.35 % 191,100.0000 2,148.24 %

60,900.00 54,950.00 112,000.00 106,050.00 133,770.00 127,820.00
8,500.0000
5,950.00

32.0000
104 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

250.0000 S.Y. -89.33 % 125.0000 -58.33 % 154.0000 -48.67 %

8,000.00 -67,000.00 31,250.00 -43,750.00 38,500.00 -36,500.00
300.0000
75,000.00

105 CRACK SEALING - FA 
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

350.0000
106 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22

50.0000 TON -30.00 % 250.0000 -50.00 % 517.0000 3.40 %

17,500.00 -7,500.00 12,500.00 -12,500.00 25,850.00 850.00
500.0000
25,000.00

107 FORCE ACCOUNT - BR APP SLAB REPAIR -BR. NO. 90/105N
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

$15,990,360.80 12.32% $17,650,111.30 23.98% $17,724,122.64 24.50%$14,236,387.93CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23Y001 REVISION NO : BIDS OPENED ON : Jul 12 2023 
CONTRACT NO :XE3447 REGION NO : 5 AWARDED ON : Jul 28 2023 
VERSION NO :4 WORK ORDER# : XL6468
HWY :SR 090
TITLE :I-90

NORTH BEND TO SNOQUALMIE PASS VIC
DECK REHABS AND DRAINAGE REPAIR
23Y001

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/28/2023
09:29

DOT_RGGB01

NHPP-0901(507)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KIRKLAND   WA  980832909
BELLEVUE WA 98004-8003
3075 112TH AVE NE STE 210
MIDMOUNTAIN CONTRACTORS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100390CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MAX J. KUNEY COMPANY COMBINED CONSTRUCTION, INC.
120 N RALPH ST 3701 SOUTH RD
99202-4744 98275-5723
SPOKANE   WA  992200008 MUKILTEO   WA  982750418
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 101079

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

$17,724,122.64$15,990,360.80 $17,650,111.30BASE TOTAL 12.32% 23.98% 24.50%$14,236,387.93



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23Y001 REVISION NO : BIDS OPENED ON : Jul 12 2023 
CONTRACT NO :XE3447 REGION NO : 5 AWARDED ON : Jul 28 2023 
VERSION NO :4 WORK ORDER# : XL6468
HWY :SR 090
TITLE :I-90

NORTH BEND TO SNOQUALMIE PASS VIC
DECK REHABS AND DRAINAGE REPAIR
23Y001

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/28/2023
09:29

DOT_RGGB01

NHPP-0901(507)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 45.19 % -100.00 %

1,900,000.00 591,379.07 0.001,308,620.93
2 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 3,441.88 % -100.00 %

1,250,000.00 1,214,708.00 0.0035,292.00

1.0800
3 REMOVING PLASTIC LINE 

158964.0000 L.F. 8.00 % -100.00 %

171,681.12 12,717.12 0.00
1.0000

158,964.00
4 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. 1,075.36 % -100.00 %

100,000.00 91,492.00 0.008,508.00
5 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL 

L.S. 100.00 % -100.00 %

10,000.00 5,000.00 0.005,000.00

GRADING

459.9900
6 DITCH EXCAVATION INCL. HAUL 

20.0000 C.Y. 1,433.30 % -100.00 %

9,199.80 8,599.80 0.00
30.0000
600.00

55.0000
7 COMMON BORROW INCL. HAUL 

523.0000 C.Y. 83.33 % -100.00 %

28,765.00 13,075.00 0.00
30.0000

15,690.00

44.6700
8 ROADWAY EXCAVATION INCL. HAUL 

1902.0000 C.Y. -0.73 % -100.00 %

84,962.34 -627.66 0.00
45.0000

85,590.00

25.1400
9 EMBANKMENT COMPACTION 

2623.0000 C.Y. 738.00 % -100.00 %

65,942.22 58,073.22 0.00
3.0000

7,869.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23Y001 REVISION NO : BIDS OPENED ON : Jul 12 2023 
CONTRACT NO :XE3447 REGION NO : 5 AWARDED ON : Jul 28 2023 
VERSION NO :4 WORK ORDER# : XL6468
HWY :SR 090
TITLE :I-90

NORTH BEND TO SNOQUALMIE PASS VIC
DECK REHABS AND DRAINAGE REPAIR
23Y001

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/28/2023
09:29

DOT_RGGB01

NHPP-0901(507)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

35,584.6800
10 SHOULDER FINISHING 

1.1000 MI. 255.85 % -100.00 %

39,143.15 28,143.15 0.00
10,000.0000
11,000.00

DRAINAGE

1,402.1700
11 SLIP LINING

84.0000 L.F. 250.54 % -100.00 %

117,782.28 84,182.28 0.00
400.0000
33,600.00

10,879.7700
12 TRENCH DRAIN REPAIR

2.0000 EACH 987.98 % -100.00 %

21,759.54 19,759.54 0.00
1,000.0000
2,000.00

1,410.5100
13 WELDED GRATES FOR GRATE INLET TYPE 2

154.0000 EACH 3.18 % -100.00 %

217,218.54 6,700.54 0.00
1,367.0000
210,518.00

330.0800
14 ROCK FOR EROSION AND SCOUR PROTECTION CLASS A 

60.0000 C.Y. 65.04 % -100.00 %

19,804.80 7,804.80 0.00
200.0000
12,000.00

327.3200
15 ROCK FOR EROSION AND SCOUR PROTECTION CLASS B 

60.0000 C.Y. 63.66 % -100.00 %

19,639.20 7,639.20 0.00
200.0000
12,000.00

1,618.7600
16 QUARRY SPALLS 

100.0000 C.Y. 979.17 % -100.00 %

161,876.00 146,876.00 0.00
150.0000
15,000.00

2,200.0000
17 MODIFIED - GRATE INLET TYPE 2 - 37 X 54 H TOP

1.0000 EACH 22.22 % -100.00 %

2,200.00 400.00 0.00
1,800.0000
1,800.00

2,500.0000
18 MODIFIED - GRATE INLET TYPE 2 - 61 X 54  H-TOP

11.0000 EACH -16.67 % -100.00 %

27,500.00 -5,500.00 0.00
3,000.0000
33,000.00

2,750.0000
19 MODIFIED - GRATE INLET TYPE 2 - 85 X 54  H-TOP

42.0000 EACH -34.52 % -100.00 %

115,500.00 -60,900.00 0.00
4,200.0000
176,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23Y001 REVISION NO : BIDS OPENED ON : Jul 12 2023 
CONTRACT NO :XE3447 REGION NO : 5 AWARDED ON : Jul 28 2023 
VERSION NO :4 WORK ORDER# : XL6468
HWY :SR 090
TITLE :I-90

NORTH BEND TO SNOQUALMIE PASS VIC
DECK REHABS AND DRAINAGE REPAIR
23Y001

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/28/2023
09:29

DOT_RGGB01

NHPP-0901(507)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

3,700.0000
20 MODIFIED - GRATE INLET TYPE 2 - 37 X 54  BASE

1.0000 EACH 60.87 % -100.00 %

3,700.00 1,400.00 0.00
2,300.0000
2,300.00

5,000.0000
21 MODIFIED - GRATE INLET TYPE 2 - 61 X 54  BASE

3.0000 EACH 31.58 % -100.00 %

15,000.00 3,600.00 0.00
3,800.0000
11,400.00

850.0000
22 MODIFIED - GRATE INLET TYPE 2 - 37 X 54 RISER 6 IN.

1.0000 EACH 112.50 % -100.00 %

850.00 450.00 0.00
400.0000
400.00

5,250.0000
23 MODIFIED - GRATE INLET TYPE 2 - 85 X 54 BASE

9.0000 EACH -0.94 % -100.00 %

47,250.00 -450.00 0.00
5,300.0000
47,700.00

1,000.0000
24 MODIFIED - GRATE INLET TYPE 2 - 37 X 54 RISER 12 IN.

1.0000 EACH 25.00 % -100.00 %

1,000.00 200.00 0.00
800.0000
800.00

741.1300
25 MODIFIED - GRATE INLET TYPE 2 - 61 X 54  RISER 6 IN 

4.0000 EACH 5.88 % -100.00 %

2,964.52 164.52 0.00
700.0000
2,800.00

768.0600
26 MODIFIED - GRATE INLET TYPE 2 - 85 X 54 RISER  2 IN

10.0000 EACH 9.72 % -100.00 %

7,680.60 680.60 0.00
700.0000
7,000.00

795.0000
27 MODIFIED - GRATE INLET TYPE 2 - 85 X 54 RISER  3 IN

5.0000 EACH 13.57 % -100.00 %

3,975.00 475.00 0.00
700.0000
3,500.00

865.0200
28 MODIFIED - GRATE INLET TYPE 2 - 85 X 54 RISER 4 IN

12.0000 EACH 8.13 % -100.00 %

10,380.24 780.24 0.00
800.0000
9,600.00

1,026.6200
29 MODIFIED - GRATE INLET TYPE 2 - 85 X 54 RISER  6 IN

13.0000 EACH 2.66 % -100.00 %

13,346.06 346.06 0.00
1,000.0000
13,000.00

1,403.7000
30 MODIFIED - GRATE INLET TYPE 2 - 85 X 54 RISER 12 IN 

2.0000 EACH -12.27 % -100.00 %

2,807.40 -392.60 0.00
1,600.0000
3,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :23Y001 REVISION NO : BIDS OPENED ON : Jul 12 2023 
CONTRACT NO :XE3447 REGION NO : 5 AWARDED ON : Jul 28 2023 
VERSION NO :4 WORK ORDER# : XL6468
HWY :SR 090
TITLE :I-90

NORTH BEND TO SNOQUALMIE PASS VIC
DECK REHABS AND DRAINAGE REPAIR
23Y001

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/28/2023
09:29

DOT_RGGB01

NHPP-0901(507)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

490.0800
31 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

203.0000 L.F. 250.06 % -100.00 %

99,486.24 71,066.24 0.00
140.0000
28,420.00

846.7600
32 SCHEDULE A CULV. PIPE 24 IN. DIAM. 

13.0000 L.F. 429.23 % -100.00 %

11,007.88 8,927.88 0.00
160.0000
2,080.00

687.1700
33 SCHEDULE A CULV. PIPE 30 IN. DIAM. 

57.0000 L.F. 243.58 % -100.00 %

39,168.69 27,768.69 0.00
200.0000
11,400.00

9,403.3300
34 WIRE RESTRAINT SYSTEM

8.0000 EACH -5.97 % -100.00 %

75,226.64 -4,773.36 0.00
10,000.0000
80,000.00

1,745.4500
35 WIRE RESTRAINT SYSTEM ANCHOR

16.0000 EACH 74.55 % -100.00 %

27,927.20 11,927.20 0.00
1,000.0000
16,000.00

3,112.7200
36 ENERGY DISSIPATOR TEE

2.0000 EACH 55.64 % -100.00 %

6,225.44 2,225.44 0.00
2,000.0000
4,000.00

STRUCTURE

2,750.0000
37 CONC. CLASS 4000D FOR CONCRETE OVERLAY

63.0000 C.Y. 83.33 % -100.00 %

173,250.00 78,750.00 0.00
1,500.0000
94,500.00

38 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 
CALC 0.00 % 0.00 %

-1.00 0.00-1.00

85.4900
39 MODIFIED CONC. OVERLAY 

14812.0000 C.F. 13.99 % -100.00 %

1,266,277.88 155,377.88 0.00
75.0000

1,110,900.00

21.0100
40 FINISHING AND CURING MODIFIED CONC. OVERLAY 

8247.0000 S.Y. -78.99 % -100.00 %

173,269.47 -651,430.53 0.00
100.0000

824,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :23Y001 REVISION NO : BIDS OPENED ON : Jul 12 2023 
CONTRACT NO :XE3447 REGION NO : 5 AWARDED ON : Jul 28 2023 
VERSION NO :4 WORK ORDER# : XL6468
HWY :SR 090
TITLE :I-90

NORTH BEND TO SNOQUALMIE PASS VIC
DECK REHABS AND DRAINAGE REPAIR
23Y001

PROJECT :
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MEAS
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EST. QUANTITY
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06/28/2023
09:29

DOT_RGGB01

NHPP-0901(507)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

225.0000
41 EXPANSION JOINT MODIFICATION- COMPRESSION SEAL

607.0000 L.F. -55.00 % -100.00 %

136,575.00 -166,925.00 0.00
500.0000

303,500.00

312.5700
42 SCARIFYING CONC. SURFACE 

8812.0000 S.Y. 140.44 % -100.00 %

2,754,366.84 1,608,806.84 0.00
130.0000

1,145,560.00
43 FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR 

EST. 0.00 % 0.00 %

45,000.00 0.0045,000.00

23.0000
44 FURTHER DECK PREPARATION FOR TYPE 1 DECK REPAIR 

3578.0000 S.F. -69.33 % -100.00 %

82,294.00 -186,056.00 0.00
75.0000

268,350.00

37.0000
45 FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR 

3885.0000 S.F. -75.33 % -100.00 %

143,745.00 -439,005.00 0.00
150.0000

582,750.00

22.0000
46 FURTHER DECK PREPERATION EXIST. REPAIR MATL. 90/__

7463.0000 S.F. -78.00 % -100.00 %

164,186.00 -582,114.00 0.00
100.0000

746,300.00

819.6100
47 BRIDGE APPROACH SLAB 

238.0000 S.Y. 63.92 % -100.00 %

195,067.18 76,067.18 0.00
500.0000

119,000.00

SURFACING

46.0700
48 CRUSHED SURFACING BASE COURSE 

3350.0000 TON -29.12 % -100.00 %

154,334.50 -63,415.50 0.00
65.0000

217,750.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

LIQUID ASPHALT

2,500.0000
49 ASPHALT FOR FOG SEAL 

0.4000 TON -50.00 % -100.00 %

1,000.00 -1,000.00 0.00
5,000.0000
2,000.00

CEMENT CONCRETE PAVEMENT

775.0000
50 REPLACE CEMENT CONCRETE PANEL 

1915.0000 S.Y. 47.62 % -100.00 %

1,484,125.00 478,750.00 0.00
525.0000

1,005,375.00

81.2100
51 CEMENT CONCRETE PAVEMENT GRINDING 

779.0000 S.Y. -18.79 % -100.00 %

63,262.59 -14,637.41 0.00
100.0000
77,900.00

21.4800
52 SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT 

826.0000 L.F. -57.04 % -100.00 %

17,742.48 -23,557.52 0.00
50.0000

41,300.00

HOT MIX ASPHALT

23.5800
53 PLANING BITUMINOUS PAVEMENT 

10580.0000 S.Y. 57.20 % -100.00 %

249,476.40 90,776.40 0.00
15.0000

158,700.00

193.9300
54 HMA CL. 1/2 IN. PG 58H-22

3412.0000 TON 21.21 % -100.00 %

661,689.16 115,769.16 0.00
160.0000

545,920.00
55 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

16,300.00 0.0016,300.00
56 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

27,700.00 0.0027,700.00
57 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

45,900.00 0.0045,900.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

10.9100
58 LONGITUDINAL JOINT SEAL 

5291.0000 L.F. -45.45 % -100.00 %

57,724.81 -48,095.19 0.00
20.0000

105,820.00

36.8200
59 HMA SAWCUT AND SEAL 

121.0000 L.F. 5.20 % -100.00 %

4,455.22 220.22 0.00
35.0000
4,235.00

EROSION CONTROL AND ROADSIDE PLANTING
60 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. 1,330.62 % -100.00 %

1,000,000.00 930,100.00 0.0069,900.00

2.9600
61 SEEDING, FERTILIZING AND MULCHING 

370.0000 S.Y. -88.16 % -100.00 %

1,095.20 -8,154.80 0.00
25.0000
9,250.00

9,127.5800
62 SEEDING AND MULCHING 

1.0000 ACRE -69.57 % -100.00 %

9,127.58 -20,872.42 0.00
30,000.0000
30,000.00

95,000.0000
63 TOPSOIL TYPE A 

1.0000 ACRE 41.79 % -100.00 %

95,000.00 28,000.00 0.00
67,000.0000
67,000.00

4.7400
64 FINE COMPOST 

3630.0000 S.Y. -93.03 % -100.00 %

17,206.20 -229,633.80 0.00
68.0000

246,840.00

TRAFFIC

25.0000
65 TEMPORARY BARRIER 

30520.0000 L.F. -16.67 % -100.00 %

763,000.00 -152,600.00 0.00
30.0000

915,600.00

125.0000
66 REMOVING AND RESETTING EXISTING PERMANENT BARRIER 

1986.0000 L.F. 4.17 % -100.00 %

248,250.00 9,930.00 0.00
120.0000

238,320.00
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TRAFFIC

4,600.0000
67 TEMPORARY IMPACT ATTENUATOR 

42.0000 EACH -8.00 % -100.00 %

193,200.00 -16,800.00 0.00
5,000.0000
210,000.00

92.2200
68 FLEXIBLE GUIDE POST 

30.0000 EACH 22.96 % -100.00 %

2,766.60 516.60 0.00
75.0000
2,250.00

241.8300
69 RIGID GUIDEPOST

40.0000 EACH 141.83 % -100.00 %

9,673.20 5,673.20 0.00
100.0000
4,000.00

58.9700
70 LDS BARRIER DELINEATOR

469.0000 EACH 135.88 % -100.00 %

27,656.93 15,931.93 0.00
25.0000

11,725.00

5.0000
71 GROOVED PLASTIC LINE 6 IN

192360.0000 L.F. 100.00 % -100.00 %

961,800.00 480,900.00 0.00
2.5000

480,900.00

14.2500
72 GROOVED PLASTIC WIDE LINE 

6710.0000 L.F. 470.00 % -100.00 %

95,617.50 78,842.50 0.00
2.5000

16,775.00

10,000.0000
73 SHOULDER RUMBLE STRIP TYPE 1

0.5400 MI. 66.67 % -100.00 %

5,400.00 2,160.00 0.00
6,000.0000
3,240.00

3,374.7600
74 RECESSED PAVEMENT MARKER 

16.5000 HUND 92.84 % -100.00 %

55,683.54 26,808.54 0.00
1,750.0000
28,875.00

0.5900
75 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

100800.0000 L.F. 18.00 % -100.00 %

59,472.00 9,072.00 0.00
0.5000

50,400.00

0.7000
76 TEMPORARY PAVEMENT MARKING-LONG DURATION 

95960.0000 L.F. 40.00 % -100.00 %

67,172.00 19,192.00 0.00
0.5000

47,980.00
77 ILLUMINATION SYSTEM - COAL CREEK

L.S. 300.00 % -100.00 %

100,000.00 75,000.00 0.0025,000.00
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TRAFFIC

7.1400
78 RADAR SPEED DISPLAY SIGN

6905.0000 HR  -10.75 % -100.00 %

49,301.70 -5,938.30 0.00
8.0000

55,240.00

71.0000
79 OPERATION OF QUEUE WARNING SYSTEM 

400.0000 HR  -64.50 % -100.00 %

28,400.00 -51,600.00 0.00
200.0000
80,000.00

3.5100
80 PORTABLE CHANGEABLE MESSAGE SIGN 

12270.0000 HR  -29.80 % -100.00 %

43,067.70 -18,282.30 0.00
5.0000

61,350.00
81 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 152.85 % -100.00 %

2,871,428.13 1,735,804.13 0.001,135,624.00
82 WORK ZONE SAFETY CONTINGENCY 

EST. 0.00 % 0.00 %

75,000.00 0.0075,000.00

34.0000
83 CONSTRUCTION SIGNS CLASS A 

6187.0000 S.F. 70.00 % -100.00 %

210,358.00 86,618.00 0.00
20.0000

123,740.00

OTHER ITEMS
84 PROJECT PARTNERING 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
85 TYPE B PROGRESS SCHEDULE 

L.S. 900.00 % -100.00 %

50,000.00 45,000.00 0.005,000.00

10.0000
86 STRUCTURE EXCAVATION CLASS B 

31.0000 C.Y. -71.43 % -100.00 %

310.00 -775.00 0.00
35.0000
1,085.00

1.0000
87 SHORING OR EXTRA EXCAVATION CLASS B 

110.0000 S.F. -66.67 % -100.00 %

110.00 -220.00 0.00
3.0000
330.00
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TITLE :I-90

NORTH BEND TO SNOQUALMIE PASS VIC
DECK REHABS AND DRAINAGE REPAIR
23Y001

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/28/2023
09:29

DOT_RGGB01

NHPP-0901(507)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

9,054.1100
88 PLUGGING EXISTING PIPE 

2.0000 EACH 352.71 % -100.00 %

18,108.22 14,108.22 0.00
2,000.0000
4,000.00

89 STRUCTURE SURVEYING 
L.S. -47.92 % -100.00 %

25,000.00 -23,000.00 0.0048,000.00
90 ROADWAY SURVEYING 

L.S. 800.00 % -100.00 %

225,000.00 200,000.00 0.0025,000.00

1,190.2500
91 GABION CRIBBING 

20.0000 C.Y. 213.22 % -100.00 %

23,805.00 16,205.00 0.00
380.0000
7,600.00

851.3700
92 ADJUST INLET 

1.0000 EACH -14.86 % -100.00 %

851.37 -148.63 0.00
1,000.0000
1,000.00

93 FORCE ACCOUNT ST. REINF. BAR FOR DECK REINF REPAIR
EST. 0.00 % 0.00 %

60,000.00 0.0060,000.00

1.0000
94 TRAINING 

1200.0000 HR  -85.71 % -100.00 %

1,200.00 -7,200.00 0.00
7.0000

8,400.00
95 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

36,000.00 0.0036,000.00
96 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 0.005.00
97 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
98 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

4,900.00 0.004,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23Y001 REVISION NO : BIDS OPENED ON : Jul 12 2023 
CONTRACT NO :XE3447 REGION NO : 5 AWARDED ON : Jul 28 2023 
VERSION NO :4 WORK ORDER# : XL6468
HWY :SR 090
TITLE :I-90

NORTH BEND TO SNOQUALMIE PASS VIC
DECK REHABS AND DRAINAGE REPAIR
23Y001

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/28/2023
09:29

DOT_RGGB01

NHPP-0901(507)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
99 SPCC PLAN 

L.S. 809.09 % -100.00 %

100,000.00 89,000.00 0.0011,000.00

9.4600
100 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

180.0000 S.Y. -86.49 % -100.00 %

1,702.80 -10,897.20 0.00
70.0000

12,600.00
101 JUST IN TIME TRAINING 

L.S. 50.00 % -100.00 %

15,000.00 5,000.00 0.0010,000.00
102 BIRD PROTECTION AND MONITORING 

L.S. 5,900.00 % -100.00 %

300,000.00 295,000.00 0.005,000.00

38,917.5600
103 SEPARATION LAYER

0.7000 ACRE 357.85 % -100.00 %

27,242.29 21,292.29 0.00
8,500.0000
5,950.00

68.8400
104 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

250.0000 S.Y. -77.05 % -100.00 %

17,210.00 -57,790.00 0.00
300.0000
75,000.00

105 CRACK SEALING - FA 
EST. 0.00 % 0.00 %

20,000.00 0.0020,000.00

450.0000
106 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22

50.0000 TON -10.00 % -100.00 %

22,500.00 -2,500.00 0.00
500.0000
25,000.00

107 FORCE ACCOUNT - BR APP SLAB REPAIR -BR. NO. 90/105N
EST. 0.00 % 0.00 %

15,000.00 0.0015,000.00

$20,602,329.39 44.72% $0.00$14,236,387.93CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23Y001 REVISION NO : BIDS OPENED ON : Jul 12 2023 
CONTRACT NO :XE3447 REGION NO : 5 AWARDED ON : Jul 28 2023 
VERSION NO :4 WORK ORDER# : XL6468
HWY :SR 090
TITLE :I-90

NORTH BEND TO SNOQUALMIE PASS VIC
DECK REHABS AND DRAINAGE REPAIR
23Y001

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/28/2023
09:29

DOT_RGGB01

NHPP-0901(507)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

NO BID THIS ALTERNATENO BID THIS ALTERNATE$20,602,329.39BASE TOTAL 44.72%$14,236,387.93




