
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C520 REVISION NO : BIDS OPENED ON : Aug 23 2023 
CONTRACT NO :XE3446 REGION NO : 3 AWARDED ON : Sep  8 2023 
VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/25/2023
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, GRANITE CONSTRUCTION COMPANY
2003 136TH AVE E SUITE 200 16821 SE MCGILLVRAY BOULEVARD
SUMNER, WA  98390-9639 BUILDING B SUITE 210
BUCKLEY   WA  983210674 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 0.91 % 1.69 % 3.89 %

1,025,000.00 9,201.00 1,032,934.35 17,135.35 1,055,354.98 39,555.981,015,799.00

30,000.0000
2 CLEARING AND GRUBBING 

5.0700 ACRE 50.00 % 29,700.0000 48.50 % 50,000.0000 150.00 %

152,100.00 50,700.00 150,579.00 49,179.00 253,500.00 152,100.00
20,000.0000
101,400.00

3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. -37.50 % 18.75 % 56.25 %

20,000.00 -12,000.00 38,000.00 6,000.00 50,000.00 18,000.0032,000.00

10.0000
4 REMOVING ASPHALT CONC. PAVEMENT 

3064.0000 S.Y. -80.00 % 22.0000 -56.00 % 15.0000 -70.00 %

30,640.00 -122,560.00 67,408.00 -85,792.00 45,960.00 -107,240.00
50.0000

153,200.00

1.9500
5 REMOVING PAINT LINE 

8682.0000 L.F. -2.50 % 2.3500 17.50 % 2.2500 12.50 %

16,929.90 -434.10 20,402.70 3,038.70 19,534.50 2,170.50
2.0000

17,364.00

10.0000
6 REMOVING PLASTIC LINE 

279.0000 L.F. 233.33 % 12.0000 300.00 % 11.5000 283.33 %

2,790.00 1,953.00 3,348.00 2,511.00 3,208.50 2,371.50
3.0000
837.00

150.0000
7 REMOVING PLASTIC TRAFFIC MARKING 

9.0000 EACH 0.00 % 180.0000 20.00 % 171.0000 14.00 %

1,350.00 0.00 1,620.00 270.00 1,539.00 189.00
150.0000
1,350.00

750.0000
8 REMOVING RAISED PAVEMENT MARKER 

0.4300 HUND -42.31 % 900.0000 -30.77 % 858.0000 -34.00 %

322.50 -236.50 387.00 -172.00 368.94 -190.06
1,300.0000

559.00

GRADING

22.1500
9 ROADWAY EXCAVATION INCL. HAUL 

17590.0000 C.Y. -44.63 % 45.0000 12.50 % 45.0000 12.50 %

389,618.50 -313,981.50 791,550.00 87,950.00 791,550.00 87,950.00
40.0000

703,600.00

22.1500
10 ROADWAY EXCAVATION INCL. HAUL - AREA POND

13325.0000 C.Y. -55.70 % 33.2500 -33.50 % 25.0000 -50.00 %

295,148.75 -371,101.25 443,056.25 -223,193.75 333,125.00 -333,125.00
50.0000

666,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C520 REVISION NO : BIDS OPENED ON : Aug 23 2023 
CONTRACT NO :XE3446 REGION NO : 3 AWARDED ON : Sep  8 2023 
VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520
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07/25/2023
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SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.
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% DIFF./
AMT.DIFF.
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JOHANSEN CONSTRUCTION COMPANY, GRANITE CONSTRUCTION COMPANY
2003 136TH AVE E SUITE 200 16821 SE MCGILLVRAY BOULEVARD
SUMNER, WA  98390-9639 BUILDING B SUITE 210
BUCKLEY   WA  983210674 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

0.0100
11 SELECT BORROW INCL. HAUL 

2140.0000 TON -99.98 % 41.8500 4.63 % 5.0000 -87.50 %

21.40 -85,578.60 89,559.00 3,959.00 10,700.00 -74,900.00
40.0000

85,600.00

0.0100
12 GRAVEL BORROW INCL. HAUL 

15645.0000 TON -99.97 % 20.7000 -40.86 % 16.0000 -54.29 %

156.45 -547,418.55 323,851.50 -223,723.50 250,320.00 -297,255.00
35.0000

547,575.00

4.4000
13 EMBANKMENT COMPACTION 

8280.0000 C.Y. -45.00 % 6.8000 -15.00 % 15.0000 87.50 %

36,432.00 -29,808.00 56,304.00 -9,936.00 124,200.00 57,960.00
8.0000

66,240.00

DRAINAGE

22.1500
14 DITCH EXCAVATION INCL. HAUL 

306.0000 C.Y. -82.96 % 49.5000 -61.92 % 56.0000 -56.92 %

6,777.90 -33,002.10 15,147.00 -24,633.00 17,136.00 -22,644.00
130.0000
39,780.00

5,150.0000
15 GRATE INLET TYPE 2 

8.0000 EACH 16.52 % 4,250.0000 -3.85 % 5,800.0000 31.22 %

41,200.00 5,840.00 34,000.00 -1,360.00 46,400.00 11,040.00
4,420.0000
35,360.00

8,150.0000
16 DROP INLET TYPE 2 

1.0000 EACH -23.69 % 10,400.0000 -2.62 % 13,000.0000 21.72 %

8,150.00 -2,530.00 10,400.00 -280.00 13,000.00 2,320.00
10,680.0000
10,680.00

200.0000
17 STREAMBED COBBLES 4 IN. 

8.8400 TON 66.67 % 107.5000 -10.42 % 400.0000 233.33 %

1,768.00 707.20 950.30 -110.50 3,536.00 2,475.20
120.0000
1,060.80

200.0000
18 STREAMBED COBBLES 6 IN. 

13.2500 TON 66.67 % 107.5000 -10.42 % 400.0000 233.33 %

2,650.00 1,060.00 1,424.38 -165.63 5,300.00 3,710.00
120.0000
1,590.00

200.0000
19 STREAMBED COBBLES 8 IN. 

17.6800 TON 66.67 % 113.5000 -5.42 % 400.0000 233.33 %

3,536.00 1,414.40 2,006.68 -114.92 7,072.00 4,950.40
120.0000
2,121.60

200.0000
20 STREAMBED COBBLES 10 IN. 

4.4200 TON 66.67 % 117.2500 -2.29 % 400.0000 233.33 %

884.00 353.60 518.25 -12.16 1,768.00 1,237.60
120.0000
530.40
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JOHANSEN CONSTRUCTION COMPANY, GRANITE CONSTRUCTION COMPANY
2003 136TH AVE E SUITE 200 16821 SE MCGILLVRAY BOULEVARD
SUMNER, WA  98390-9639 BUILDING B SUITE 210
BUCKLEY   WA  983210674 VANCOUVER   WA  986830402
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

200.0000
21 ROCK FOR EROSION AND SCOUR PROTECTION CLASS A 

13.0000 TON 11.11 % 73.0000 -59.44 % 250.0000 38.89 %

2,600.00 260.00 949.00 -1,391.00 3,250.00 910.00
180.0000
2,340.00

200.0000
22 ROCK FOR EROSION AND SCOUR PROTECTION CLASS B 

8.0000 TON -1.48 % 104.0000 -48.77 % 250.0000 23.15 %

1,600.00 -24.00 832.00 -792.00 2,000.00 376.00
203.0000
1,624.00

100.0000
23 QUARRY SPALLS 

55.0000 TON -28.57 % 88.0000 -37.14 % 100.0000 -28.57 %

5,500.00 -2,200.00 4,840.00 -2,860.00 5,500.00 -2,200.00
140.0000
7,700.00

35.0000
24 UNDERDRAIN PIPE 6 IN. DIAM. 

120.0000 L.F. -12.50 % 53.0000 32.50 % 25.0000 -37.50 %

4,200.00 -600.00 6,360.00 1,560.00 3,000.00 -1,800.00
40.0000
4,800.00

155.0000
25 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 12 IN. DIAM. 

59.0000 L.F. 25.00 % 165.2500 33.27 % 185.0000 49.19 %

9,145.00 1,829.00 9,749.75 2,433.75 10,915.00 3,599.00
124.0000
7,316.00

145.0000
26 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM. 

25.0000 L.F. -18.54 % 161.0000 -9.55 % 145.0000 -18.54 %

3,625.00 -825.00 4,025.00 -425.00 3,625.00 -825.00
178.0000
4,450.00

STORM SEWER

9,100.0000
27 CATCH BASIN TYPE 2 54 IN. DIAM. W/FR & CAGE

2.0000 EACH -3.19 % 9,800.0000 4.26 % 12,500.0000 32.98 %

18,200.00 -600.00 19,600.00 800.00 25,000.00 6,200.00
9,400.0000
18,800.00

3,125.0000
28 CATCH BASIN TYPE 1L

3.0000 EACH -19.87 % 2,440.0000 -37.44 % 3,000.0000 -23.08 %

9,375.00 -2,325.00 7,320.00 -4,380.00 9,000.00 -2,700.00
3,900.0000
11,700.00

3,075.0000
29 CATCH BASIN TYPE 1 

16.0000 EACH -17.12 % 2,470.0000 -33.42 % 2,700.0000 -27.22 %

49,200.00 -10,160.00 39,520.00 -19,840.00 43,200.00 -16,160.00
3,710.0000
59,360.00

5,025.0000
30 CATCH BASIN TYPE 2 48 IN. DIAM. 

16.0000 EACH -26.10 % 4,875.0000 -28.31 % 6,500.0000 -4.41 %

80,400.00 -28,400.00 78,000.00 -30,800.00 104,000.00 -4,800.00
6,800.0000
108,800.00
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* * *  BID CHECK REPORT  * * *
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

6,700.0000
31 CATCH BASIN TYPE 2 54 IN. DIAM. 

3.0000 EACH -10.43 % 4,850.0000 -35.16 % 7,500.0000 0.27 %

20,100.00 -2,340.00 14,550.00 -7,890.00 22,500.00 60.00
7,480.0000
22,440.00

5.0000
32 TESTING STORM SEWER PIPE 

3071.0000 L.F. -54.55 % 9.3500 -15.00 % 3.0000 -72.73 %

15,355.00 -18,426.00 28,713.85 -5,067.15 9,213.00 -24,568.00
11.0000

33,781.00

107.0000
33 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 

156.0000 L.F. -49.05 % 102.2500 -51.31 % 135.0000 -35.71 %

16,692.00 -16,068.00 15,951.00 -16,809.00 21,060.00 -11,700.00
210.0000
32,760.00

110.0000
34 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 

376.0000 L.F. -52.17 % 103.2500 -55.11 % 110.0000 -52.17 %

41,360.00 -45,120.00 38,822.00 -47,658.00 41,360.00 -45,120.00
230.0000
86,480.00

130.7500
35 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 

162.0000 L.F. -53.63 % 128.6500 -54.38 % 200.0000 -29.08 %

21,181.50 -24,502.50 20,841.30 -24,842.70 32,400.00 -13,284.00
282.0000
45,684.00

77.6000
36 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

2188.0000 L.F. -29.45 % 98.0000 -10.91 % 55.0000 -50.00 %

169,788.80 -70,891.20 214,424.00 -26,256.00 120,340.00 -120,340.00
110.0000

240,680.00

93.4500
37 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

131.0000 L.F. -41.59 % 129.5000 -19.06 % 130.0000 -18.75 %

12,241.95 -8,718.05 16,964.50 -3,995.50 17,030.00 -3,930.00
160.0000
20,960.00

STRUCTURE

65.0000
38 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

56.0000 C.Y. -18.75 % 37.0000 -53.75 % 105.0000 31.25 %

3,640.00 -840.00 2,072.00 -2,408.00 5,880.00 1,400.00
80.0000
4,480.00

75.0000
39 GRAVEL BACKFILL FOR WALL 

71.0000 C.Y. 0.00 % 55.0000 -26.67 % 102.0000 36.00 %

5,325.00 0.00 3,905.00 -1,420.00 7,242.00 1,917.00
75.0000
5,325.00

1.5000
40 ST. REINF. BAR FOR RETAINING WALL 

13000.0000 LB. -40.00 % 1.5000 -40.00 % 0.3000 -88.00 %

19,500.00 -13,000.00 19,500.00 -13,000.00 3,900.00 -28,600.00
2.5000

32,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C520 REVISION NO : BIDS OPENED ON : Aug 23 2023 
CONTRACT NO :XE3446 REGION NO : 3 AWARDED ON : Sep  8 2023 
VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520

PROJECT :
COUNTY(S) :KITSAP
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NO.

ITEM DESCRIPTION UNIT
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DOT_RGGB01
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KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, GRANITE CONSTRUCTION COMPANY
2003 136TH AVE E SUITE 200 16821 SE MCGILLVRAY BOULEVARD
SUMNER, WA  98390-9639 BUILDING B SUITE 210
BUCKLEY   WA  983210674 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

1,750.0000
41 CONC. CLASS 4000 FOR RETAINING WALL 

51.0000 C.Y. 94.44 % 2,200.0000 144.44 % 1,700.0000 88.89 %

89,250.00 43,350.00 112,200.00 66,300.00 86,700.00 40,800.00
900.0000
45,900.00

85.0000
42 STRUCTURAL EARTH WALL 

108.0000 S.F. 13.33 % 61.5000 -18.00 % 95.0000 26.67 %

9,180.00 1,080.00 6,642.00 -1,458.00 10,260.00 2,160.00
75.0000
8,100.00

600.0000
43 PEDESTRIAN RAILING

24.0000 L.F. 140.00 % 508.5000 103.40 % 500.0000 100.00 %

14,400.00 8,400.00 12,204.00 6,204.00 12,000.00 6,000.00
250.0000
6,000.00

SURFACING

51.3500
44 CRUSHED SURFACING BASE COURSE 

7950.0000 TON -6.64 % 39.0000 -29.09 % 35.0000 -36.36 %

408,232.50 -29,017.50 310,050.00 -127,200.00 278,250.00 -159,000.00
55.0000

437,250.00

94.1500
45 CRUSHED SURFACING TOP COURSE 

228.0000 TON 56.92 % 95.0000 58.33 % 80.0000 33.33 %

21,466.20 7,786.20 21,660.00 7,980.00 18,240.00 4,560.00
60.0000

13,680.00

CEMENT CONCRETE PAVEMENT

37.8000
46 CORROSION RESISTANT DOWEL BAR 

296.0000 EACH -16.00 % 61.8000 37.33 % 60.0000 33.33 %

11,188.80 -2,131.20 18,292.80 4,972.80 17,760.00 4,440.00
45.0000

13,320.00

HOT MIX ASPHALT

15.0000
47 PLANING BITUMINOUS PAVEMENT 

1317.0000 S.Y. 0.00 % 14.3000 -4.67 % 25.0000 66.67 %

19,755.00 0.00 18,833.10 -921.90 32,925.00 13,170.00
15.0000

19,755.00

127.0000
48 HMA CL. 1/2 IN. PG 58H-22

6680.0000 TON -15.33 % 155.7500 3.83 % 175.0000 16.67 %

848,360.00 -153,640.00 1,040,410.00 38,410.00 1,169,000.00 167,000.00
150.0000

1,002,000.00
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HOT MIX ASPHALT
49 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

30,060.00 30,060.00 30,060.0030,060.00
50 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

20,040.00 20,040.00 20,040.0020,040.00
51 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

3.00 3.00 3.003.00
52 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00

EROSION CONTROL AND ROADSIDE PLANTING
53 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -67.53 % -82.14 % -56.71 %

150,000.00 -312,000.00 82,500.00 -379,500.00 200,000.00 -262,000.00462,000.00

11,500.0000
54 SEEDING, FERTILIZING, AND MULCHING 

1.5700 ACRE 15.00 % 13,750.0000 37.50 % 13,000.0000 30.00 %

18,055.00 2,355.00 21,587.50 5,887.50 20,410.00 4,710.00
10,000.0000
15,700.00

85,000.0000
55 TOPSOIL TYPE A 

0.0300 ACRE -13.88 % 101,650.0000 2.99 % 99,000.0000 0.30 %

2,550.00 -411.00 3,049.50 88.50 2,970.00 9.00
98,700.0000

2,961.00

107.5000
56 TOPSOIL TYPE A

174.4000 C.Y. 43.33 % 128.5000 71.33 % 150.0000 100.00 %

18,748.00 5,668.00 22,410.40 9,330.40 26,160.00 13,080.00
75.0000

13,080.00

30.0000
57 TOPSOIL TYPE B

210.2900 C.Y. -60.00 % 60.5000 -19.33 % 100.0000 33.33 %

6,308.70 -9,463.05 12,722.55 -3,049.21 21,029.00 5,257.25
75.0000

15,771.75

275.0000
58 PSIPE GRAND FIR 36-48 IN. HIT. B&B

46.0000 EACH 816.67 % 329.0000 996.67 % 320.0000 966.67 %

12,650.00 11,270.00 15,134.00 13,754.00 14,720.00 13,340.00
30.0000
1,380.00
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VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/25/2023
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, GRANITE CONSTRUCTION COMPANY
2003 136TH AVE E SUITE 200 16821 SE MCGILLVRAY BOULEVARD
SUMNER, WA  98390-9639 BUILDING B SUITE 210
BUCKLEY   WA  983210674 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

32.5000
59 PSIPE VINE MAPLE #2 CONT. 15-24 IN. HT.

187.0000 EACH 62.50 % 39.0000 95.00 % 40.0000 100.00 %

6,077.50 2,337.50 7,293.00 3,553.00 7,480.00 3,740.00
20.0000
3,740.00

55.0000
60 PSIPE VINE MAPLE #3 CONT. 36-48 IN. HT.

7.0000 EACH 10.00 % 65.7500 31.50 % 64.0000 28.00 %

385.00 35.00 460.25 110.25 448.00 98.00
50.0000
350.00

32.5000
61 PSIPE WESTERN SERVICEBERRY #2 CONT. 15-24 IN. HT.

448.0000 EACH 62.50 % 39.0000 95.00 % 37.0000 85.00 %

14,560.00 5,600.00 17,472.00 8,512.00 16,576.00 7,616.00
20.0000
8,960.00

17.0000
62 PSIPE KINNICKINNICK 'MASSACHUSETTS' #1 CONT. 6-15 IN. HT.

1659.0000 EACH 13.33 % 20.3500 35.67 % 20.0000 33.33 %

28,203.00 3,318.00 33,760.65 8,875.65 33,180.00 8,295.00
15.0000

24,885.00

500.0000
63 PSIPE WESTERN CRABAPPLE 1-3/4 IN. CAL., B&B

47.0000 EACH 0.00 % 598.0000 19.60 % 580.0000 16.00 %

23,500.00 0.00 28,106.00 4,606.00 27,260.00 3,760.00
500.0000
23,500.00

510.0000
64 PSIPE PACIFIC DOGWOOD 1-3/4 IN. CAL., B&B

23.0000 EACH 2.00 % 610.0000 22.00 % 590.0000 18.00 %

11,730.00 230.00 14,030.00 2,530.00 13,570.00 2,070.00
500.0000
11,500.00

35.0000
65 PSIPE BEAKED HAZELNUT #2 CONT. 15-24 IN. HT.

503.0000 EACH 75.00 % 41.8500 109.25 % 40.0000 100.00 %

17,605.00 7,545.00 21,050.55 10,990.55 20,120.00 10,060.00
20.0000

10,060.00

545.0000
66 PSIPE CASCARA 1-3/4 IN. CAL., B&B

86.0000 EACH 9.00 % 651.5000 30.30 % 635.0000 27.00 %

46,870.00 3,870.00 56,029.00 13,029.00 54,610.00 11,610.00
500.0000
43,000.00

32.5000
67 PSIPE OCEANSPRAY #2 CONT. 15-24 IN. HT.

55.0000 EACH 62.50 % 39.0000 95.00 % 37.0000 85.00 %

1,787.50 687.50 2,145.00 1,045.00 2,035.00 935.00
20.0000
1,100.00

32.5000
68 PSIPE TALL OREGON-GRAPE #2 CONT. 15-24 IN. HT.

894.0000 EACH 62.50 % 39.0000 95.00 % 40.0000 100.00 %

29,055.00 11,175.00 34,866.00 16,986.00 35,760.00 17,880.00
20.0000

17,880.00

22.0000
69 PSIPE COMPACT OREGON-GRAPE #1 CONT. 6-15 IN. HT.

271.0000 EACH 46.67 % 26.5000 76.67 % 25.0000 66.67 %

5,962.00 1,897.00 7,181.50 3,116.50 6,775.00 2,710.00
15.0000
4,065.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C520 REVISION NO : BIDS OPENED ON : Aug 23 2023 
CONTRACT NO :XE3446 REGION NO : 3 AWARDED ON : Sep  8 2023 
VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/25/2023
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, GRANITE CONSTRUCTION COMPANY
2003 136TH AVE E SUITE 200 16821 SE MCGILLVRAY BOULEVARD
SUMNER, WA  98390-9639 BUILDING B SUITE 210
BUCKLEY   WA  983210674 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

17.0000
70 PSIPE CREEPING OREGON-GRAPE #1 CONT. 6-15 IN. HT.

4220.0000 EACH 13.33 % 20.3500 35.67 % 21.0000 40.00 %

71,740.00 8,440.00 85,877.00 22,577.00 88,620.00 25,320.00
15.0000

63,300.00

35.0000
71 PSIPE OSOBERRY #2 CONT. 15-24 IN. HT.

55.0000 EACH 75.00 % 41.8500 109.25 % 40.0000 100.00 %

1,925.00 825.00 2,301.75 1,201.75 2,200.00 1,100.00
20.0000
1,100.00

34.0000
72 PSIPE MOCK ORANGE #2 CONT. 15-24 IN. HT.

448.0000 EACH 70.00 % 40.6500 103.25 % 39.0000 95.00 %

15,232.00 6,272.00 18,211.20 9,251.20 17,472.00 8,512.00
20.0000
8,960.00

17.0000
73 PSIPE WESTERN SWORDFERN #1 CONT. 6-15 IN. HT.

1962.0000 EACH 13.33 % 20.3500 35.67 % 21.0000 40.00 %

33,354.00 3,924.00 39,926.70 10,496.70 41,202.00 11,772.00
15.0000

29,430.00

19.0000
74 PSIPE GRO-LO FRAGRANT SUMAC #1 CONT. 6-15 IN. HT.

271.0000 EACH 26.67 % 22.7500 51.67 % 22.0000 46.67 %

5,149.00 1,084.00 6,165.25 2,100.25 5,962.00 1,897.00
15.0000
4,065.00

32.5000
75 PSIPE BITTERCHERRY #2 CONT. 15-24 IN. HT.

45.0000 EACH 62.50 % 38.8500 94.25 % 40.0000 100.00 %

1,462.50 562.50 1,748.25 848.25 1,800.00 900.00
20.0000
900.00

180.0000
76 PSIPE DOUGLAS FIR 36-48 IN. HT. B&B

174.0000 EACH 500.00 % 215.2500 617.50 % 209.0000 596.67 %

31,320.00 26,100.00 37,453.50 32,233.50 36,366.00 31,146.00
30.0000
5,220.00

34.0000
77 PSIPE RED-FLOWERING CURRANT #2 CONT 15-24 IN. HT.

448.0000 EACH 70.00 % 40.6500 103.25 % 39.0000 95.00 %

15,232.00 6,272.00 18,211.20 9,251.20 17,472.00 8,512.00
20.0000
8,960.00

33.0000
78 PSIPE NOOTKA ROSE #2 CONT 12-24 IN. HT.

106.0000 EACH 65.00 % 39.5000 97.50 % 38.0000 90.00 %

3,498.00 1,378.00 4,187.00 2,067.00 4,028.00 1,908.00
20.0000
2,120.00

33.0000
79 PSIPE THIMBLEBERRY #2 CONT 12-24 IN. HT.

1000.0000 EACH 65.00 % 39.5000 97.50 % 38.0000 90.00 %

33,000.00 13,000.00 39,500.00 19,500.00 38,000.00 18,000.00
20.0000

20,000.00

33.0000
80 PSIPE BLUE ELDERBERRY #2 CONT 15-24 IN. HT.

448.0000 EACH 65.00 % 39.5000 97.50 % 38.0000 90.00 %

14,784.00 5,824.00 17,696.00 8,736.00 17,024.00 8,064.00
20.0000
8,960.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C520 REVISION NO : BIDS OPENED ON : Aug 23 2023 
CONTRACT NO :XE3446 REGION NO : 3 AWARDED ON : Sep  8 2023 
VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/25/2023
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, GRANITE CONSTRUCTION COMPANY
2003 136TH AVE E SUITE 200 16821 SE MCGILLVRAY BOULEVARD
SUMNER, WA  98390-9639 BUILDING B SUITE 210
BUCKLEY   WA  983210674 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

33.0000
81 PSIPE RED ELDERBERRY #2 CONT 15-24 IN. HT.

55.0000 EACH 65.00 % 39.5000 97.50 % 38.0000 90.00 %

1,815.00 715.00 2,172.50 1,072.50 2,090.00 990.00
20.0000
1,100.00

33.0000
82 PSIPE SNOWBERRY #2 CONT 12-24 IN. HT.

106.0000 EACH 65.00 % 39.5000 97.50 % 38.0000 90.00 %

3,498.00 1,378.00 4,187.00 2,067.00 4,028.00 1,908.00
20.0000
2,120.00

19.5000
83 PSIPE HANCOCK CORALBERRY #1 CONT. 6-15 IN. HT.

271.0000 EACH 30.00 % 23.3500 55.67 % 22.0000 46.67 %

5,284.50 1,219.50 6,327.85 2,262.85 5,962.00 1,897.00
15.0000
4,065.00

180.0000
84 PSIPE WESTERN RED CEDAR 36-48 IN. HIT. B&B

84.0000 EACH 500.00 % 215.2500 617.50 % 209.0000 596.67 %

15,120.00 12,600.00 18,081.00 15,561.00 17,556.00 15,036.00
30.0000
2,520.00

370.0000
85 PSIPE HOGAN CEDAR 2 IN. CAL., B&B

4.0000 EACH -38.33 % 442.5000 -26.25 % 430.0000 -28.33 %

1,480.00 -920.00 1,770.00 -630.00 1,720.00 -680.00
600.0000
2,400.00

36.0000
86 PSIPE EVERGREEN HUCKLEBERRY #2 CONT. 12-24 IN. HT.

448.0000 EACH 80.00 % 43.0000 115.00 % 41.0000 105.00 %

16,128.00 7,168.00 19,264.00 10,304.00 18,368.00 9,408.00
20.0000
8,960.00

200.0000
87 PSIPE EXCELSA CEDAR 36-48 IN. HT. B&B

27.0000 EACH 566.67 % 239.2500 697.50 % 233.0000 676.67 %

5,400.00 4,590.00 6,459.75 5,649.75 6,291.00 5,481.00
30.0000
810.00

39,500.0000
88 FINE COMPOST 

0.9600 ACRE 79.55 % 47,230.0000 114.68 % 45,000.0000 104.55 %

37,920.00 16,800.00 45,340.80 24,220.80 43,200.00 22,080.00
22,000.0000
21,120.00

45,000.0000
89 MEDIUM COMPOST 

0.0900 ACRE -25.00 % 53,800.0000 -10.33 % 52,000.0000 -13.33 %

4,050.00 -1,350.00 4,842.00 -558.00 4,680.00 -720.00
60,000.0000

5,400.00

41,000.0000
90 BARK OR WOOD CHIP MULCH 

0.6800 ACRE 105.00 % 49,000.0000 145.00 % 47,000.0000 135.00 %

27,880.00 14,280.00 33,320.00 19,720.00 31,960.00 18,360.00
20,000.0000
13,600.00

3.2500
91 HIGH VISIBILITY FENCE 

4351.0000 L.F. -56.67 % 4.0000 -46.67 % 6.0000 -20.00 %

14,140.75 -18,491.75 17,404.00 -15,228.50 26,106.00 -6,526.50
7.5000

32,632.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C520 REVISION NO : BIDS OPENED ON : Aug 23 2023 
CONTRACT NO :XE3446 REGION NO : 3 AWARDED ON : Sep  8 2023 
VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/25/2023
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, GRANITE CONSTRUCTION COMPANY
2003 136TH AVE E SUITE 200 16821 SE MCGILLVRAY BOULEVARD
SUMNER, WA  98390-9639 BUILDING B SUITE 210
BUCKLEY   WA  983210674 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

150.0000
92 BARK OR WOOD CHIP MULCH RING, 2 FT. DIA., 3 IN. DEPTH

11.4000 C.Y. 100.00 % 179.3500 139.13 % 174.0000 132.00 %

1,710.00 855.00 2,044.59 1,189.59 1,983.60 1,128.60
75.0000
855.00

TRAFFIC

2,700.0000
93 ROUNDABOUT SPLITTER ISLAND NOSING CURB 

7.0000 EACH 35.00 % 1,675.0000 -16.25 % 2,000.0000 0.00 %

18,900.00 4,900.00 11,725.00 -2,275.00 14,000.00 0.00
2,000.0000
14,000.00

45.7500
94 ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER 

4036.0000 L.F. -8.50 % 36.0000 -28.00 % 42.0000 -16.00 %

184,647.00 -17,153.00 145,296.00 -56,504.00 169,512.00 -32,288.00
50.0000

201,800.00

57.5000
95 CEMENT CONC. TRAFFIC CURB AND GUTTER 

344.0000 L.F. -28.13 % 34.5000 -56.88 % 38.0000 -52.50 %

19,780.00 -7,740.00 11,868.00 -15,652.00 13,072.00 -14,448.00
80.0000

27,520.00

152.5500
96 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB 

355.0000 L.F. 17.35 % 140.5000 8.08 % 100.0000 -23.08 %

54,155.25 8,005.25 49,877.50 3,727.50 35,500.00 -10,650.00
130.0000
46,150.00

79.3500
97 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER 

580.0000 L.F. 22.08 % 41.0000 -36.92 % 55.0000 -15.38 %

46,023.00 8,323.00 23,780.00 -13,920.00 31,900.00 -5,800.00
65.0000

37,700.00

73.4500
98 CEMENT CONC. PEDESTRIAN CURB 

651.0000 L.F. 46.90 % 32.1500 -35.70 % 36.0000 -28.00 %

47,815.95 15,265.95 20,929.65 -11,620.35 23,436.00 -9,114.00
50.0000

32,550.00

40.0000
99 EXTRUDED CURB 

253.0000 L.F. 0.00 % 48.0000 20.00 % 45.0000 12.50 %

10,120.00 0.00 12,144.00 2,024.00 11,385.00 1,265.00
40.0000

10,120.00

38.5000
100 PRECAST DUAL FACED SLOPED MOUNTABLE CURB 

1194.0000 L.F. -14.44 % 48.0000 6.67 % 44.0000 -2.22 %

45,969.00 -7,761.00 57,312.00 3,582.00 52,536.00 -1,194.00
45.0000

53,730.00

0.0000
101 DELETED ITEM 

0.0200 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C520 REVISION NO : BIDS OPENED ON : Aug 23 2023 
CONTRACT NO :XE3446 REGION NO : 3 AWARDED ON : Sep  8 2023 
VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/25/2023
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, GRANITE CONSTRUCTION COMPANY
2003 136TH AVE E SUITE 200 16821 SE MCGILLVRAY BOULEVARD
SUMNER, WA  98390-9639 BUILDING B SUITE 210
BUCKLEY   WA  983210674 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

76.0500
102 DUAL FACED SLOPED MOUNTABLE CEM. CONC. CURB AND GUTTER

150.0000 L.F. -23.95 % 33.7500 -66.25 % 79.0000 -21.00 %

11,407.50 -3,592.50 5,062.50 -9,937.50 11,850.00 -3,150.00
100.0000
15,000.00

325.0000
103 TEXTURED AND PIGMENTED CEMENT CONCRETE TRUCK APRON

530.0000 S.Y. 30.00 % 476.2500 90.50 % 280.0000 12.00 %

172,250.00 39,750.00 252,412.50 119,912.50 148,400.00 15,900.00
250.0000

132,500.00

250.0000
104 TEXTURED AND PIGMENTED COMMERCIAL CONC. SPLITTER ISLAND

1010.0000 S.Y. 0.00 % 415.2500 66.10 % 250.0000 0.00 %

252,500.00 0.00 419,402.50 166,902.50 252,500.00 0.00
250.0000

252,500.00

0.0000
105 DELETED ITEM 

0.0200 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

0.0000
106 DELETED ITEM 

0.0200 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

100.0000
107 FLEXIBLE GUIDE POST 

36.0000 EACH -16.67 % 157.0000 30.83 % 50.0000 -58.33 %

3,600.00 -720.00 5,652.00 1,332.00 1,800.00 -2,520.00
120.0000
4,320.00

3.0000
108 PAINT LINE 

423.0000 L.F. 200.00 % 3.6000 260.00 % 3.0000 200.00 %

1,269.00 846.00 1,522.80 1,099.80 1,269.00 846.00
1.0000
423.00

3.0000
109 PLASTIC LINE 

11097.0000 L.F. 15.38 % 3.6000 38.46 % 3.0000 15.38 %

33,291.00 4,438.80 39,949.20 11,097.00 33,291.00 4,438.80
2.6000

28,852.20

13.5000
110 PLASTIC CROSSWALK LINE 

720.0000 S.F. 3.85 % 16.2000 24.62 % 15.0000 15.38 %

9,720.00 360.00 11,664.00 2,304.00 10,800.00 1,440.00
13.0000
9,360.00

25.0000
111 PLASTIC STOP LINE 

37.0000 L.F. -16.67 % 30.0000 0.00 % 28.0000 -6.67 %

925.00 -185.00 1,110.00 0.00 1,036.00 -74.00
30.0000
1,110.00

195.0000
112 PLASTIC TRAFFIC LETTER 

28.0000 EACH 39.29 % 233.6500 66.89 % 220.0000 57.14 %

5,460.00 1,540.00 6,542.20 2,622.20 6,160.00 2,240.00
140.0000
3,920.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C520 REVISION NO : BIDS OPENED ON : Aug 23 2023 
CONTRACT NO :XE3446 REGION NO : 3 AWARDED ON : Sep  8 2023 
VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/25/2023
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, GRANITE CONSTRUCTION COMPANY
2003 136TH AVE E SUITE 200 16821 SE MCGILLVRAY BOULEVARD
SUMNER, WA  98390-9639 BUILDING B SUITE 210
BUCKLEY   WA  983210674 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

95.0000
113 PLASTIC DRAINAGE MARKING 

8.0000 EACH -13.64 % 114.0000 3.64 % 100.0000 -9.09 %

760.00 -120.00 912.00 32.00 800.00 -80.00
110.0000
880.00

95.0000
114 PLASTIC JUNCTION BOX MARKING 

11.0000 EACH 11.76 % 114.0000 34.12 % 100.0000 17.65 %

1,045.00 110.00 1,254.00 319.00 1,100.00 165.00
85.0000
935.00

95,000.0000
115 CENTERLINE RUMBLE STRIP 

0.0900 MI. 58.33 % 114,000.0000 90.00 % 100,000.0000 66.67 %

8,550.00 3,150.00 10,260.00 4,860.00 9,000.00 3,600.00
60,000.0000

5,400.00

55,000.0000
116 RECESSED PAVEMENT MARKER 

0.0700 HUND 37.50 % 66,000.0000 65.00 % 60,000.0000 50.00 %

3,850.00 1,050.00 4,620.00 1,820.00 4,200.00 1,400.00
40,000.0000

2,800.00
117 PERMANENT SIGNING 

L.S. 20.93 % -1.16 % 39.53 %

52,000.00 9,000.00 42,500.00 -500.00 60,000.00 17,000.0043,000.00

2.2500
118 TEMPORARY PAVEMENT MARKING-LONG DURATION 

37000.0000 L.F. 8.17 % 2.7000 29.81 % 2.0000 -3.85 %

83,250.00 6,290.00 99,900.00 22,940.00 74,000.00 -2,960.00
2.0800

76,960.00

500.0000
119 TEMPORARY MISC. PAVEMENT MARKINGS - LONG DURATION 

6.0000 EACH 488.24 % 599.0000 604.71 % 600.0000 605.88 %

3,000.00 2,490.00 3,594.00 3,084.00 3,600.00 3,090.00
85.0000
510.00

50.0000
120 TEMPORARY STOP LINE - LONG DURATION 

36.0000 L.F. 1,566.67 % 60.0000 1,900.00 % 55.0000 1,733.33 %

1,800.00 1,692.00 2,160.00 2,052.00 1,980.00 1,872.00
3.0000
108.00

121 TEMPORARY ILLUMINATION SYSTEM 
L.S. 163.68 % 207.69 % 211.85 %

126,828.00 78,728.00 148,000.00 99,900.00 150,000.00 101,900.0048,100.00
122 ILLUMINATION SYSTEM SCB1506

L.S. -3.09 % 23.62 % 10.70 %

262,638.00 -8,362.00 335,000.00 64,000.00 300,000.00 29,000.00271,000.00
123 ILLUMINATION SYSTEM SCB3279

L.S. 13.43 % 48.72 % 28.21 %

221,191.00 26,191.00 290,000.00 95,000.00 250,000.00 55,000.00195,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C520 REVISION NO : BIDS OPENED ON : Aug 23 2023 
CONTRACT NO :XE3446 REGION NO : 3 AWARDED ON : Sep  8 2023 
VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/25/2023
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, GRANITE CONSTRUCTION COMPANY
2003 136TH AVE E SUITE 200 16821 SE MCGILLVRAY BOULEVARD
SUMNER, WA  98390-9639 BUILDING B SUITE 210
BUCKLEY   WA  983210674 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
124 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 6.60 % -50.11 % -10.56 %

1,000,000.00 61,900.00 468,000.00 -470,100.00 839,000.00 -99,100.00938,100.00
125 WORK ZONE SAFETY CONTINGENCY 

EST. 0.00 % 0.00 % 0.00 %

75,000.00 75,000.00 75,000.0075,000.00

25.0000
126 PLASTIC CROSSHATCH MARKING 

55.0000 L.F. 0.00 % 30.0000 20.00 % 27.0000 8.00 %

1,375.00 0.00 1,650.00 275.00 1,485.00 110.00
25.0000
1,375.00

5.2500
127 PLASTIC WIDE LINE 

1976.0000 L.F. -12.50 % 6.3000 5.00 % 5.5000 -8.33 %

10,374.00 -1,482.00 12,448.80 592.80 10,868.00 -988.00
6.0000

11,856.00

OTHER ITEMS
128 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

12,000.00 12,000.00 12,000.0012,000.00
129 TYPE B PROGRESS SCHEDULE 

L.S. 100.00 % 100.00 % 0.00 %

10,000.00 5,000.00 10,000.00 5,000.00 5,000.00 0.005,000.00

15.0000
130 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

2601.0000 C.Y. -66.67 % 1.0000 -97.78 % 19.0000 -57.78 %

39,015.00 -78,030.00 2,601.00 -114,444.00 49,419.00 -67,626.00
45.0000

117,045.00

0.3000
131 SHORING OR EXTRA EXCAVATION CLASS B 

15120.0000 S.F. -97.00 % 1.0000 -90.00 % 1.5000 -85.00 %

4,536.00 -146,664.00 15,120.00 -136,080.00 22,680.00 -128,520.00
10.0000

151,200.00

100.0000
132 GRAVEL BACKFILL FOR FOUNDATION CLASS A 

15.0000 C.Y. 150.00 % 40.5000 1.25 % 66.0000 65.00 %

1,500.00 900.00 607.50 7.50 990.00 390.00
40.0000
600.00

100.0000
133 GRAVEL BACKFILL FOR DRAIN 

23.0000 C.Y. 150.00 % 40.0000 0.00 % 60.0000 50.00 %

2,300.00 1,380.00 920.00 0.00 1,380.00 460.00
40.0000
920.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C520 REVISION NO : BIDS OPENED ON : Aug 23 2023 
CONTRACT NO :XE3446 REGION NO : 3 AWARDED ON : Sep  8 2023 
VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/25/2023
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, GRANITE CONSTRUCTION COMPANY
2003 136TH AVE E SUITE 200 16821 SE MCGILLVRAY BOULEVARD
SUMNER, WA  98390-9639 BUILDING B SUITE 210
BUCKLEY   WA  983210674 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

750.0000
134 CONC. CLASS 3000 

1.0000 C.Y. -25.00 % 1,350.0000 35.00 % 1,400.0000 40.00 %

750.00 -250.00 1,350.00 350.00 1,400.00 400.00
1,000.0000
1,000.00

135 ROADWAY SURVEYING 
L.S. 66.67 % 26.67 % -11.11 %

150,000.00 60,000.00 114,000.00 24,000.00 80,000.00 -10,000.0090,000.00
136 LICENSED SURVEYING 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
137 ADA FEATURES SURVEYING 

L.S. -37.50 % 58.33 % -8.33 %

7,500.00 -4,500.00 19,000.00 7,000.00 11,000.00 -1,000.0012,000.00

600.0000
138 ADJUST MONUMENT CASE AND COVER 

3.0000 EACH -25.00 % 1,000.0000 25.00 % 950.0000 18.75 %

1,800.00 -600.00 3,000.00 600.00 2,850.00 450.00
800.0000
2,400.00

87.5000
139 CEMENT CONC. SIDEWALK 

1519.0000 S.Y. -7.89 % 88.7500 -6.58 % 100.0000 5.26 %

132,912.50 -11,392.50 134,811.25 -9,493.75 151,900.00 7,595.00
95.0000

144,305.00

3,025.0000
140 CEMENT CONC. CURB RAMP TYPE PARALLEL

3.0000 EACH -2.42 % 2,500.0000 -19.35 % 2,100.0000 -32.26 %

9,075.00 -225.00 7,500.00 -1,800.00 6,300.00 -3,000.00
3,100.0000
9,300.00

3,025.0000
141 CEMENT CONC. CURB RAMP TYPE COMBINATION

4.0000 EACH -2.42 % 2,500.0000 -19.35 % 2,100.0000 -32.26 %

12,100.00 -300.00 10,000.00 -2,400.00 8,400.00 -4,000.00
3,100.0000
12,400.00

3,025.0000
142 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR

3.0000 EACH -2.42 % 2,500.0000 -19.35 % 2,100.0000 -32.26 %

9,075.00 -225.00 7,500.00 -1,800.00 6,300.00 -3,000.00
3,100.0000
9,300.00

3,025.0000
143 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION

2.0000 EACH -2.42 % 2,500.0000 -19.35 % 2,100.0000 -32.26 %

6,050.00 -150.00 5,000.00 -1,200.00 4,200.00 -2,000.00
3,100.0000
6,200.00

54.0000
144 DETECTABLE WARNING SURFACE 

200.0000 S.F. 54.29 % 50.0000 42.86 % 65.0000 85.71 %

10,800.00 3,800.00 10,000.00 3,000.00 13,000.00 6,000.00
35.0000
7,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C520 REVISION NO : BIDS OPENED ON : Aug 23 2023 
CONTRACT NO :XE3446 REGION NO : 3 AWARDED ON : Sep  8 2023 
VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/25/2023
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, GRANITE CONSTRUCTION COMPANY
2003 136TH AVE E SUITE 200 16821 SE MCGILLVRAY BOULEVARD
SUMNER, WA  98390-9639 BUILDING B SUITE 210
BUCKLEY   WA  983210674 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

5,255.0000
145 MANHOLE 48 IN. DIAM. TYPE 3

1.0000 EACH -40.42 % 4,320.0000 -51.02 % 8,800.0000 -0.23 %

5,255.00 -3,565.00 4,320.00 -4,500.00 8,800.00 -20.00
8,820.0000
8,820.00

146 FORCE ACCOUNT SELECTIVE CLEARING INCL. HAUL
EST. 0.00 % 0.00 % 0.00 %

53,000.00 53,000.00 53,000.0053,000.00
147 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
148 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
149 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
150 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

25,260.00 25,260.00 25,260.0025,260.00
151 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
152 SPCC PLAN 

L.S. 0.00 % -60.00 % -40.00 %

5,000.00 0.00 2,000.00 -3,000.00 3,000.00 -2,000.005,000.00
153 FIELD OFFICE BUILDING 

L.S. -61.11 % 37.78 % -61.11 %

35,000.00 -55,000.00 124,000.00 34,000.00 35,000.00 -55,000.0090,000.00

3.0000
154 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

3008.0000 S.Y. -40.00 % 2.4500 -51.00 % 0.1000 -98.00 %

9,024.00 -6,016.00 7,369.60 -7,670.40 300.80 -14,739.20
5.0000

15,040.00

6.0000
155 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

637.0000 S.Y. -14.29 % 2.6500 -62.14 % 4.0000 -42.86 %

3,822.00 -637.00 1,688.05 -2,770.95 2,548.00 -1,911.00
7.0000

4,459.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C520 REVISION NO : BIDS OPENED ON : Aug 23 2023 
CONTRACT NO :XE3446 REGION NO : 3 AWARDED ON : Sep  8 2023 
VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/25/2023
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, GRANITE CONSTRUCTION COMPANY
2003 136TH AVE E SUITE 200 16821 SE MCGILLVRAY BOULEVARD
SUMNER, WA  98390-9639 BUILDING B SUITE 210
BUCKLEY   WA  983210674 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

100.0000
156 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

5.0000 C.Y. 33.33 % 98.0000 30.67 % 48.0000 -36.00 %

500.00 125.00 490.00 115.00 240.00 -135.00
75.0000
375.00

900.0000
157 MAILBOX SUPPORT TYPE 1

1.0000 EACH 56.52 % 600.0000 4.35 % 855.0000 48.70 %

900.00 325.00 600.00 25.00 855.00 280.00
575.0000
575.00

1,500.0000
158 MAILBOX SUPPORT TYPE 2

2.0000 EACH 117.39 % 900.0000 30.43 % 1,750.0000 153.62 %

3,000.00 1,620.00 1,800.00 420.00 3,500.00 2,120.00
690.0000
1,380.00

159 JUST IN TIME TRAINING 
L.S. -80.00 % -73.33 % -6.67 %

1,500.00 -6,000.00 2,000.00 -5,500.00 7,000.00 -500.007,500.00
160 PROJECT STAGING

L.S. 212.50 % 54.17 % 66.39 %

2,250,000.00 1,530,000.00 1,110,000.00 390,000.00 1,198,000.00 478,000.00720,000.00

300.0000
161 POND MARKER

2.0000 EACH -4.76 % 162.0000 -48.57 % 400.0000 26.98 %

600.00 -30.00 324.00 -306.00 800.00 170.00
315.0000
630.00

250.0000
162 BIOFILTRATION SWALE LEVEL SPREADER

8.0000 L.F. 66.67 % 324.5000 116.33 % 160.0000 6.67 %

2,000.00 800.00 2,596.00 1,396.00 1,280.00 80.00
150.0000
1,200.00

351.0000
163 THICKENED CEMENT CONC. SIDEWALK

26.0000 S.Y. 163.91 % 261.2500 96.43 % 100.0000 -24.81 %

9,126.00 5,668.00 6,792.50 3,334.50 2,600.00 -858.00
133.0000
3,458.00

40.0000
164 SPLIT RAIL CEDAR FENCE, 42 IN. HT.

1145.0000 L.F. -46.67 % 45.5000 -39.33 % 43.0000 -42.67 %

45,800.00 -40,075.00 52,097.50 -33,777.50 49,235.00 -36,640.00
75.0000

85,875.00

750.0000
165 SPLIT RAIL CEDAR GATE 10FT, 42 IN. HT.

6.0000 EACH -65.91 % 885.0000 -59.77 % 800.0000 -63.64 %

4,500.00 -8,700.00 5,310.00 -7,890.00 4,800.00 -8,400.00
2,200.0000
13,200.00

4.2500
166 GEOSYNTHETIC REINFORCED SLOPE

3900.0000 S.F. -71.67 % 3.0500 -79.67 % 11.0000 -26.67 %

16,575.00 -41,925.00 11,895.00 -46,605.00 42,900.00 -15,600.00
15.0000

58,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C520 REVISION NO : BIDS OPENED ON : Aug 23 2023 
CONTRACT NO :XE3446 REGION NO : 3 AWARDED ON : Sep  8 2023 
VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/25/2023
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, GRANITE CONSTRUCTION COMPANY
2003 136TH AVE E SUITE 200 16821 SE MCGILLVRAY BOULEVARD
SUMNER, WA  98390-9639 BUILDING B SUITE 210
BUCKLEY   WA  983210674 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
167 TEMPORARY DRAINAGE

L.S. -68.99 % -12.02 % -41.86 %

40,000.00 -89,000.00 113,500.00 -15,500.00 75,000.00 -54,000.00129,000.00
168 TEMPORARY DRAINAGE PLAN

L.S. -95.00 % -80.00 % -65.00 %

500.00 -9,500.00 2,000.00 -8,000.00 3,500.00 -6,500.0010,000.00
169 TESC PLAN

L.S. -37.50 % -50.00 % -25.00 %

2,500.00 -1,500.00 2,000.00 -2,000.00 3,000.00 -1,000.004,000.00

80.0000
170 UNDERDRAIN PIPE 18 IN. DIAM. 

54.0000 L.F. -68.00 % 114.5000 -54.20 % 67.0000 -73.20 %

4,320.00 -9,180.00 6,183.00 -7,317.00 3,618.00 -9,882.00
250.0000
13,500.00

2,630.0000
171 CATCH BASIN TYPE PVC 18 IN. DIAM.

1.0000 EACH -28.92 % 2,465.0000 -33.38 % 3,200.0000 -13.51 %

2,630.00 -1,070.00 2,465.00 -1,235.00 3,200.00 -500.00
3,700.0000
3,700.00

$10,491,324.80 -5.80% $10,515,714.99 -5.58% $10,660,151.32 -4.28%$11,137,232.25CONTRACT TOTAL

$10,660,151.32$10,491,324.80 $10,515,714.99BASE TOTAL -5.80% -5.58% -4.28%$11,137,232.25



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C520 REVISION NO : BIDS OPENED ON : Aug 23 2023 
CONTRACT NO :XE3446 REGION NO : 3 AWARDED ON : Sep  8 2023 
VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/25/2023
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

TITAN EARTHWORK LLC
1585 VALENTINE AVE SE

PACIFIC   WA  980472103
CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 14.20 % 15.18 %

1,160,000.00 144,201.00 1,170,000.00 154,201.001,015,799.00

70,000.0000
2 CLEARING AND GRUBBING 

5.0700 ACRE 250.00 % 27,500.0000 37.50 %

354,900.00 253,500.00 139,425.00 38,025.00
20,000.0000
101,400.00

3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 87.50 % -19.06 %

60,000.00 28,000.00 25,900.00 -6,100.0032,000.00

21.7500
4 REMOVING ASPHALT CONC. PAVEMENT 

3064.0000 S.Y. -56.50 % 27.0000 -46.00 %

66,642.00 -86,558.00 82,728.00 -70,472.00
50.0000

153,200.00

2.0000
5 REMOVING PAINT LINE 

8682.0000 L.F. 0.00 % 2.0000 0.00 %

17,364.00 0.00 17,364.00 0.00
2.0000

17,364.00

10.5000
6 REMOVING PLASTIC LINE 

279.0000 L.F. 250.00 % 12.0000 300.00 %

2,929.50 2,092.50 3,348.00 2,511.00
3.0000
837.00

160.0000
7 REMOVING PLASTIC TRAFFIC MARKING 

9.0000 EACH 6.67 % 171.0000 14.00 %

1,440.00 90.00 1,539.00 189.00
150.0000
1,350.00

800.0000
8 REMOVING RAISED PAVEMENT MARKER 

0.4300 HUND -38.46 % 860.0000 -33.85 %

344.00 -215.00 369.80 -189.20
1,300.0000

559.00

GRADING

45.5000
9 ROADWAY EXCAVATION INCL. HAUL 

17590.0000 C.Y. 13.75 % 29.5000 -26.25 %

800,345.00 96,745.00 518,905.00 -184,695.00
40.0000

703,600.00

43.5000
10 ROADWAY EXCAVATION INCL. HAUL - AREA POND

13325.0000 C.Y. -13.00 % 27.0000 -46.00 %

579,637.50 -86,612.50 359,775.00 -306,475.00
50.0000

666,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C520 REVISION NO : BIDS OPENED ON : Aug 23 2023 
CONTRACT NO :XE3446 REGION NO : 3 AWARDED ON : Sep  8 2023 
VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/25/2023
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

TITAN EARTHWORK LLC
1585 VALENTINE AVE SE

PACIFIC   WA  980472103
CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

32.5000
11 SELECT BORROW INCL. HAUL 

2140.0000 TON -18.75 % 6.5000 -83.75 %

69,550.00 -16,050.00 13,910.00 -71,690.00
40.0000

85,600.00

29.5000
12 GRAVEL BORROW INCL. HAUL 

15645.0000 TON -15.71 % 33.0000 -5.71 %

461,527.50 -86,047.50 516,285.00 -31,290.00
35.0000

547,575.00

4.0000
13 EMBANKMENT COMPACTION 

8280.0000 C.Y. -50.00 % 12.5000 56.25 %

33,120.00 -33,120.00 103,500.00 37,260.00
8.0000

66,240.00

DRAINAGE

87.0000
14 DITCH EXCAVATION INCL. HAUL 

306.0000 C.Y. -33.08 % 80.0000 -38.46 %

26,622.00 -13,158.00 24,480.00 -15,300.00
130.0000
39,780.00

4,950.0000
15 GRATE INLET TYPE 2 

8.0000 EACH 11.99 % 7,500.0000 69.68 %

39,600.00 4,240.00 60,000.00 24,640.00
4,420.0000
35,360.00

4,850.0000
16 DROP INLET TYPE 2 

1.0000 EACH -54.59 % 12,150.0000 13.76 %

4,850.00 -5,830.00 12,150.00 1,470.00
10,680.0000
10,680.00

86.5000
17 STREAMBED COBBLES 4 IN. 

8.8400 TON -27.92 % 104.0000 -13.33 %

764.66 -296.14 919.36 -141.44
120.0000
1,060.80

96.5000
18 STREAMBED COBBLES 6 IN. 

13.2500 TON -19.58 % 107.0000 -10.83 %

1,278.63 -311.38 1,417.75 -172.25
120.0000
1,590.00

101.0000
19 STREAMBED COBBLES 8 IN. 

17.6800 TON -15.83 % 93.0000 -22.50 %

1,785.68 -335.92 1,644.24 -477.36
120.0000
2,121.60

116.0000
20 STREAMBED COBBLES 10 IN. 

4.4200 TON -3.33 % 127.0000 5.83 %

512.72 -17.68 561.34 30.94
120.0000
530.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C520 REVISION NO : BIDS OPENED ON : Aug 23 2023 
CONTRACT NO :XE3446 REGION NO : 3 AWARDED ON : Sep  8 2023 
VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/25/2023
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

TITAN EARTHWORK LLC
1585 VALENTINE AVE SE

PACIFIC   WA  980472103
CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

148.0000
21 ROCK FOR EROSION AND SCOUR PROTECTION CLASS A 

13.0000 TON -17.78 % 104.0000 -42.22 %

1,924.00 -416.00 1,352.00 -988.00
180.0000
2,340.00

204.0000
22 ROCK FOR EROSION AND SCOUR PROTECTION CLASS B 

8.0000 TON 0.49 % 113.0000 -44.33 %

1,632.00 8.00 904.00 -720.00
203.0000
1,624.00

96.0000
23 QUARRY SPALLS 

55.0000 TON -31.43 % 60.0000 -57.14 %

5,280.00 -2,420.00 3,300.00 -4,400.00
140.0000
7,700.00

43.0000
24 UNDERDRAIN PIPE 6 IN. DIAM. 

120.0000 L.F. 7.50 % 21.5000 -46.25 %

5,160.00 360.00 2,580.00 -2,220.00
40.0000
4,800.00

121.0000
25 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 12 IN. DIAM. 

59.0000 L.F. -2.42 % 126.5000 2.02 %

7,139.00 -177.00 7,463.50 147.50
124.0000
7,316.00

121.0000
26 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM. 

25.0000 L.F. -32.02 % 122.0000 -31.46 %

3,025.00 -1,425.00 3,050.00 -1,400.00
178.0000
4,450.00

STORM SEWER

11,300.0000
27 CATCH BASIN TYPE 2 54 IN. DIAM. W/FR & CAGE

2.0000 EACH 20.21 % 13,175.0000 40.16 %

22,600.00 3,800.00 26,350.00 7,550.00
9,400.0000
18,800.00

2,150.0000
28 CATCH BASIN TYPE 1L

3.0000 EACH -44.87 % 3,386.0000 -13.18 %

6,450.00 -5,250.00 10,158.00 -1,542.00
3,900.0000
11,700.00

2,125.0000
29 CATCH BASIN TYPE 1 

16.0000 EACH -42.72 % 2,600.0000 -29.92 %

34,000.00 -25,360.00 41,600.00 -17,760.00
3,710.0000
59,360.00

5,000.0000
30 CATCH BASIN TYPE 2 48 IN. DIAM. 

16.0000 EACH -26.47 % 7,467.0000 9.81 %

80,000.00 -28,800.00 119,472.00 10,672.00
6,800.0000
108,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C520 REVISION NO : BIDS OPENED ON : Aug 23 2023 
CONTRACT NO :XE3446 REGION NO : 3 AWARDED ON : Sep  8 2023 
VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/25/2023
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

TITAN EARTHWORK LLC
1585 VALENTINE AVE SE

PACIFIC   WA  980472103
CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

5,500.0000
31 CATCH BASIN TYPE 2 54 IN. DIAM. 

3.0000 EACH -26.47 % 7,792.0000 4.17 %

16,500.00 -5,940.00 23,376.00 936.00
7,480.0000
22,440.00

7.0000
32 TESTING STORM SEWER PIPE 

3071.0000 L.F. -36.36 % 6.5000 -40.91 %

21,497.00 -12,284.00 19,961.50 -13,819.50
11.0000

33,781.00

113.0000
33 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 

156.0000 L.F. -46.19 % 95.0000 -54.76 %

17,628.00 -15,132.00 14,820.00 -17,940.00
210.0000
32,760.00

122.0000
34 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 

376.0000 L.F. -46.96 % 95.0000 -58.70 %

45,872.00 -40,608.00 35,720.00 -50,760.00
230.0000
86,480.00

168.0000
35 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 

162.0000 L.F. -40.43 % 129.0000 -54.26 %

27,216.00 -18,468.00 20,898.00 -24,786.00
282.0000
45,684.00

75.0000
36 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

2188.0000 L.F. -31.82 % 74.0000 -32.73 %

164,100.00 -76,580.00 161,912.00 -78,768.00
110.0000

240,680.00

87.0000
37 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

131.0000 L.F. -45.63 % 110.0000 -31.25 %

11,397.00 -9,563.00 14,410.00 -6,550.00
160.0000
20,960.00

STRUCTURE

62.0000
38 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

56.0000 C.Y. -22.50 % 118.0000 47.50 %

3,472.00 -1,008.00 6,608.00 2,128.00
80.0000
4,480.00

67.0000
39 GRAVEL BACKFILL FOR WALL 

71.0000 C.Y. -10.67 % 150.0000 100.00 %

4,757.00 -568.00 10,650.00 5,325.00
75.0000
5,325.00

7.5000
40 ST. REINF. BAR FOR RETAINING WALL 

13000.0000 LB. 200.00 % 2.3000 -8.00 %

97,500.00 65,000.00 29,900.00 -2,600.00
2.5000

32,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C520 REVISION NO : BIDS OPENED ON : Aug 23 2023 
CONTRACT NO :XE3446 REGION NO : 3 AWARDED ON : Sep  8 2023 
VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/25/2023
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

TITAN EARTHWORK LLC
1585 VALENTINE AVE SE

PACIFIC   WA  980472103
CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

1,500.0000
41 CONC. CLASS 4000 FOR RETAINING WALL 

51.0000 C.Y. 66.67 % 2,175.0000 141.67 %

76,500.00 30,600.00 110,925.00 65,025.00
900.0000
45,900.00

94.0000
42 STRUCTURAL EARTH WALL 

108.0000 S.F. 25.33 % 40.0000 -46.67 %

10,152.00 2,052.00 4,320.00 -3,780.00
75.0000
8,100.00

320.0000
43 PEDESTRIAN RAILING

24.0000 L.F. 28.00 % 296.0000 18.40 %

7,680.00 1,680.00 7,104.00 1,104.00
250.0000
6,000.00

SURFACING

42.5000
44 CRUSHED SURFACING BASE COURSE 

7950.0000 TON -22.73 % 47.0000 -14.55 %

337,875.00 -99,375.00 373,650.00 -63,600.00
55.0000

437,250.00

53.5000
45 CRUSHED SURFACING TOP COURSE 

228.0000 TON -10.83 % 44.0000 -26.67 %

12,198.00 -1,482.00 10,032.00 -3,648.00
60.0000

13,680.00

CEMENT CONCRETE PAVEMENT

78.0000
46 CORROSION RESISTANT DOWEL BAR 

296.0000 EACH 73.33 % 79.0000 75.56 %

23,088.00 9,768.00 23,384.00 10,064.00
45.0000

13,320.00

HOT MIX ASPHALT

21.0000
47 PLANING BITUMINOUS PAVEMENT 

1317.0000 S.Y. 40.00 % 27.0000 80.00 %

27,657.00 7,902.00 35,559.00 15,804.00
15.0000

19,755.00

144.0000
48 HMA CL. 1/2 IN. PG 58H-22

6680.0000 TON -4.00 % 148.0000 -1.33 %

961,920.00 -40,080.00 988,640.00 -13,360.00
150.0000

1,002,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C520 REVISION NO : BIDS OPENED ON : Aug 23 2023 
CONTRACT NO :XE3446 REGION NO : 3 AWARDED ON : Sep  8 2023 
VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/25/2023
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

TITAN EARTHWORK LLC
1585 VALENTINE AVE SE

PACIFIC   WA  980472103
CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
49 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

30,060.00 30,060.0030,060.00
50 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

20,040.00 20,040.0020,040.00
51 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

3.00 3.003.00
52 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-3.00 -3.00-3.00

EROSION CONTROL AND ROADSIDE PLANTING
53 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -64.29 % -45.89 %

165,000.00 -297,000.00 250,000.00 -212,000.00462,000.00

6,500.0000
54 SEEDING, FERTILIZING, AND MULCHING 

1.5700 ACRE -35.00 % 22,800.0000 128.00 %

10,205.00 -5,495.00 35,796.00 20,096.00
10,000.0000
15,700.00

138,000.0000
55 TOPSOIL TYPE A 

0.0300 ACRE 39.82 % 570,000.0000 477.51 %

4,140.00 1,179.00 17,100.00 14,139.00
98,700.0000

2,961.00

64.0000
56 TOPSOIL TYPE A

174.4000 C.Y. -14.67 % 240.0000 220.00 %

11,161.60 -1,918.40 41,856.00 28,776.00
75.0000

13,080.00

58.0000
57 TOPSOIL TYPE B

210.2900 C.Y. -22.67 % 180.0000 140.00 %

12,196.82 -3,574.93 37,852.20 22,080.45
75.0000

15,771.75

128.0000
58 PSIPE GRAND FIR 36-48 IN. HIT. B&B

46.0000 EACH 326.67 % 278.0000 826.67 %

5,888.00 4,508.00 12,788.00 11,408.00
30.0000
1,380.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C520 REVISION NO : BIDS OPENED ON : Aug 23 2023 
CONTRACT NO :XE3446 REGION NO : 3 AWARDED ON : Sep  8 2023 
VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/25/2023
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

TITAN EARTHWORK LLC
1585 VALENTINE AVE SE

PACIFIC   WA  980472103
CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

26.0000
59 PSIPE VINE MAPLE #2 CONT. 15-24 IN. HT.

187.0000 EACH 30.00 % 34.0000 70.00 %

4,862.00 1,122.00 6,358.00 2,618.00
20.0000
3,740.00

37.0000
60 PSIPE VINE MAPLE #3 CONT. 36-48 IN. HT.

7.0000 EACH -26.00 % 57.0000 14.00 %

259.00 -91.00 399.00 49.00
50.0000
350.00

27.0000
61 PSIPE WESTERN SERVICEBERRY #2 CONT. 15-24 IN. HT.

448.0000 EACH 35.00 % 34.0000 70.00 %

12,096.00 3,136.00 15,232.00 6,272.00
20.0000
8,960.00

15.0000
62 PSIPE KINNICKINNICK 'MASSACHUSETTS' #1 CONT. 6-15 IN. HT.

1659.0000 EACH 0.00 % 18.0000 20.00 %

24,885.00 0.00 29,862.00 4,977.00
15.0000

24,885.00

320.0000
63 PSIPE WESTERN CRABAPPLE 1-3/4 IN. CAL., B&B

47.0000 EACH -36.00 % 534.0000 6.80 %

15,040.00 -8,460.00 25,098.00 1,598.00
500.0000
23,500.00

374.0000
64 PSIPE PACIFIC DOGWOOD 1-3/4 IN. CAL., B&B

23.0000 EACH -25.20 % 579.0000 15.80 %

8,602.00 -2,898.00 13,317.00 1,817.00
500.0000
11,500.00

29.0000
65 PSIPE BEAKED HAZELNUT #2 CONT. 15-24 IN. HT.

503.0000 EACH 45.00 % 39.0000 95.00 %

14,587.00 4,527.00 19,617.00 9,557.00
20.0000

10,060.00

267.0000
66 PSIPE CASCARA 1-3/4 IN. CAL., B&B

86.0000 EACH -46.60 % 580.0000 16.00 %

22,962.00 -20,038.00 49,880.00 6,880.00
500.0000
43,000.00

27.0000
67 PSIPE OCEANSPRAY #2 CONT. 15-24 IN. HT.

55.0000 EACH 35.00 % 34.0000 70.00 %

1,485.00 385.00 1,870.00 770.00
20.0000
1,100.00

27.0000
68 PSIPE TALL OREGON-GRAPE #2 CONT. 15-24 IN. HT.

894.0000 EACH 35.00 % 34.0000 70.00 %

24,138.00 6,258.00 30,396.00 12,516.00
20.0000

17,880.00

19.0000
69 PSIPE COMPACT OREGON-GRAPE #1 CONT. 6-15 IN. HT.

271.0000 EACH 26.67 % 23.0000 53.33 %

5,149.00 1,084.00 6,233.00 2,168.00
15.0000
4,065.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C520 REVISION NO : BIDS OPENED ON : Aug 23 2023 
CONTRACT NO :XE3446 REGION NO : 3 AWARDED ON : Sep  8 2023 
VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/25/2023
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

TITAN EARTHWORK LLC
1585 VALENTINE AVE SE

PACIFIC   WA  980472103
CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

17.0000
70 PSIPE CREEPING OREGON-GRAPE #1 CONT. 6-15 IN. HT.

4220.0000 EACH 13.33 % 18.0000 20.00 %

71,740.00 8,440.00 75,960.00 12,660.00
15.0000

63,300.00

28.0000
71 PSIPE OSOBERRY #2 CONT. 15-24 IN. HT.

55.0000 EACH 40.00 % 39.0000 95.00 %

1,540.00 440.00 2,145.00 1,045.00
20.0000
1,100.00

23.0000
72 PSIPE MOCK ORANGE #2 CONT. 15-24 IN. HT.

448.0000 EACH 15.00 % 37.0000 85.00 %

10,304.00 1,344.00 16,576.00 7,616.00
20.0000
8,960.00

17.0000
73 PSIPE WESTERN SWORDFERN #1 CONT. 6-15 IN. HT.

1962.0000 EACH 13.33 % 18.0000 20.00 %

33,354.00 3,924.00 35,316.00 5,886.00
15.0000

29,430.00

21.0000
74 PSIPE GRO-LO FRAGRANT SUMAC #1 CONT. 6-15 IN. HT.

271.0000 EACH 40.00 % 20.0000 33.33 %

5,691.00 1,626.00 5,420.00 1,355.00
15.0000
4,065.00

26.0000
75 PSIPE BITTERCHERRY #2 CONT. 15-24 IN. HT.

45.0000 EACH 30.00 % 34.0000 70.00 %

1,170.00 270.00 1,530.00 630.00
20.0000
900.00

128.0000
76 PSIPE DOUGLAS FIR 36-48 IN. HT. B&B

174.0000 EACH 326.67 % 199.0000 563.33 %

22,272.00 17,052.00 34,626.00 29,406.00
30.0000
5,220.00

27.0000
77 PSIPE RED-FLOWERING CURRANT #2 CONT 15-24 IN. HT.

448.0000 EACH 35.00 % 36.0000 80.00 %

12,096.00 3,136.00 16,128.00 7,168.00
20.0000
8,960.00

27.0000
78 PSIPE NOOTKA ROSE #2 CONT 12-24 IN. HT.

106.0000 EACH 35.00 % 34.0000 70.00 %

2,862.00 742.00 3,604.00 1,484.00
20.0000
2,120.00

25.0000
79 PSIPE THIMBLEBERRY #2 CONT 12-24 IN. HT.

1000.0000 EACH 25.00 % 34.0000 70.00 %

25,000.00 5,000.00 34,000.00 14,000.00
20.0000

20,000.00

26.0000
80 PSIPE BLUE ELDERBERRY #2 CONT 15-24 IN. HT.

448.0000 EACH 30.00 % 34.0000 70.00 %

11,648.00 2,688.00 15,232.00 6,272.00
20.0000
8,960.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C520 REVISION NO : BIDS OPENED ON : Aug 23 2023 
CONTRACT NO :XE3446 REGION NO : 3 AWARDED ON : Sep  8 2023 
VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/25/2023
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

TITAN EARTHWORK LLC
1585 VALENTINE AVE SE

PACIFIC   WA  980472103
CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

27.0000
81 PSIPE RED ELDERBERRY #2 CONT 15-24 IN. HT.

55.0000 EACH 35.00 % 34.0000 70.00 %

1,485.00 385.00 1,870.00 770.00
20.0000
1,100.00

27.0000
82 PSIPE SNOWBERRY #2 CONT 12-24 IN. HT.

106.0000 EACH 35.00 % 34.0000 70.00 %

2,862.00 742.00 3,604.00 1,484.00
20.0000
2,120.00

21.0000
83 PSIPE HANCOCK CORALBERRY #1 CONT. 6-15 IN. HT.

271.0000 EACH 40.00 % 21.0000 40.00 %

5,691.00 1,626.00 5,691.00 1,626.00
15.0000
4,065.00

128.0000
84 PSIPE WESTERN RED CEDAR 36-48 IN. HIT. B&B

84.0000 EACH 326.67 % 199.0000 563.33 %

10,752.00 8,232.00 16,716.00 14,196.00
30.0000
2,520.00

427.0000
85 PSIPE HOGAN CEDAR 2 IN. CAL., B&B

4.0000 EACH -28.83 % 380.0000 -36.67 %

1,708.00 -692.00 1,520.00 -880.00
600.0000
2,400.00

28.0000
86 PSIPE EVERGREEN HUCKLEBERRY #2 CONT. 12-24 IN. HT.

448.0000 EACH 40.00 % 39.0000 95.00 %

12,544.00 3,584.00 17,472.00 8,512.00
20.0000
8,960.00

128.0000
87 PSIPE EXCELSA CEDAR 36-48 IN. HT. B&B

27.0000 EACH 326.67 % 199.0000 563.33 %

3,456.00 2,646.00 5,373.00 4,563.00
30.0000
810.00

32,500.0000
88 FINE COMPOST 

0.9600 ACRE 47.73 % 47,500.0000 115.91 %

31,200.00 10,080.00 45,600.00 24,480.00
22,000.0000
21,120.00

34,500.0000
89 MEDIUM COMPOST 

0.0900 ACRE -42.50 % 47,500.0000 -20.83 %

3,105.00 -2,295.00 4,275.00 -1,125.00
60,000.0000

5,400.00

31,000.0000
90 BARK OR WOOD CHIP MULCH 

0.6800 ACRE 55.00 % 47,500.0000 137.50 %

21,080.00 7,480.00 32,300.00 18,700.00
20,000.0000
13,600.00

5.5000
91 HIGH VISIBILITY FENCE 

4351.0000 L.F. -26.67 % 8.5000 13.33 %

23,930.50 -8,702.00 36,983.50 4,351.00
7.5000

32,632.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C520 REVISION NO : BIDS OPENED ON : Aug 23 2023 
CONTRACT NO :XE3446 REGION NO : 3 AWARDED ON : Sep  8 2023 
VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/25/2023
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

TITAN EARTHWORK LLC
1585 VALENTINE AVE SE

PACIFIC   WA  980472103
CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

160.0000
92 BARK OR WOOD CHIP MULCH RING, 2 FT. DIA., 3 IN. DEPTH

11.4000 C.Y. 113.33 % 240.0000 220.00 %

1,824.00 969.00 2,736.00 1,881.00
75.0000
855.00

TRAFFIC

2,800.0000
93 ROUNDABOUT SPLITTER ISLAND NOSING CURB 

7.0000 EACH 40.00 % 2,060.0000 3.00 %

19,600.00 5,600.00 14,420.00 420.00
2,000.0000
14,000.00

48.5000
94 ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER 

4036.0000 L.F. -3.00 % 41.0000 -18.00 %

195,746.00 -6,054.00 165,476.00 -36,324.00
50.0000

201,800.00

45.0000
95 CEMENT CONC. TRAFFIC CURB AND GUTTER 

344.0000 L.F. -43.75 % 45.0000 -43.75 %

15,480.00 -12,040.00 15,480.00 -12,040.00
80.0000

27,520.00

89.0000
96 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB 

355.0000 L.F. -31.54 % 110.0000 -15.38 %

31,595.00 -14,555.00 39,050.00 -7,100.00
130.0000
46,150.00

80.0000
97 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER 

580.0000 L.F. 23.08 % 62.0000 -4.62 %

46,400.00 8,700.00 35,960.00 -1,740.00
65.0000

37,700.00

38.5000
98 CEMENT CONC. PEDESTRIAN CURB 

651.0000 L.F. -23.00 % 38.0000 -24.00 %

25,063.50 -7,486.50 24,738.00 -7,812.00
50.0000

32,550.00

42.5000
99 EXTRUDED CURB 

253.0000 L.F. 6.25 % 46.0000 15.00 %

10,752.50 632.50 11,638.00 1,518.00
40.0000

10,120.00

45.0000
100 PRECAST DUAL FACED SLOPED MOUNTABLE CURB 

1194.0000 L.F. 0.00 % 44.0000 -2.22 %

53,730.00 0.00 52,536.00 -1,194.00
45.0000

53,730.00

0.0000
101 DELETED ITEM 

0.0200 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C520 REVISION NO : BIDS OPENED ON : Aug 23 2023 
CONTRACT NO :XE3446 REGION NO : 3 AWARDED ON : Sep  8 2023 
VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/25/2023
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

TITAN EARTHWORK LLC
1585 VALENTINE AVE SE

PACIFIC   WA  980472103
CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

90.5000
102 DUAL FACED SLOPED MOUNTABLE CEM. CONC. CURB AND GUTTER

150.0000 L.F. -9.50 % 74.0000 -26.00 %

13,575.00 -1,425.00 11,100.00 -3,900.00
100.0000
15,000.00

302.0000
103 TEXTURED AND PIGMENTED CEMENT CONCRETE TRUCK APRON

530.0000 S.Y. 20.80 % 296.0000 18.40 %

160,060.00 27,560.00 156,880.00 24,380.00
250.0000

132,500.00

274.0000
104 TEXTURED AND PIGMENTED COMMERCIAL CONC. SPLITTER ISLAND

1010.0000 S.Y. 9.60 % 270.0000 8.00 %

276,740.00 24,240.00 272,700.00 20,200.00
250.0000

252,500.00

0.0000
105 DELETED ITEM 

0.0200 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00

0.0000
106 DELETED ITEM 

0.0200 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00

133.0000
107 FLEXIBLE GUIDE POST 

36.0000 EACH 10.83 % 93.0000 -22.50 %

4,788.00 468.00 3,348.00 -972.00
120.0000
4,320.00

3.0000
108 PAINT LINE 

423.0000 L.F. 200.00 % 3.0000 200.00 %

1,269.00 846.00 1,269.00 846.00
1.0000
423.00

3.2500
109 PLASTIC LINE 

11097.0000 L.F. 25.00 % 3.0000 15.38 %

36,065.25 7,213.05 33,291.00 4,438.80
2.6000

28,852.20

14.0000
110 PLASTIC CROSSWALK LINE 

720.0000 S.F. 7.69 % 15.0000 15.38 %

10,080.00 720.00 10,800.00 1,440.00
13.0000
9,360.00

26.0000
111 PLASTIC STOP LINE 

37.0000 L.F. -13.33 % 28.0000 -6.67 %

962.00 -148.00 1,036.00 -74.00
30.0000
1,110.00

208.0000
112 PLASTIC TRAFFIC LETTER 

28.0000 EACH 48.57 % 220.0000 57.14 %

5,824.00 1,904.00 6,160.00 2,240.00
140.0000
3,920.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C520 REVISION NO : BIDS OPENED ON : Aug 23 2023 
CONTRACT NO :XE3446 REGION NO : 3 AWARDED ON : Sep  8 2023 
VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/25/2023
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

TITAN EARTHWORK LLC
1585 VALENTINE AVE SE

PACIFIC   WA  980472103
CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

101.0000
113 PLASTIC DRAINAGE MARKING 

8.0000 EACH -8.18 % 107.0000 -2.73 %

808.00 -72.00 856.00 -24.00
110.0000
880.00

101.0000
114 PLASTIC JUNCTION BOX MARKING 

11.0000 EACH 18.82 % 107.0000 25.88 %

1,111.00 176.00 1,177.00 242.00
85.0000
935.00

101,500.0000
115 CENTERLINE RUMBLE STRIP 

0.0900 MI. 69.17 % 108,000.0000 80.00 %

9,135.00 3,735.00 9,720.00 4,320.00
60,000.0000

5,400.00

58,750.0000
116 RECESSED PAVEMENT MARKER 

0.0700 HUND 46.88 % 62,500.0000 56.25 %

4,112.50 1,312.50 4,375.00 1,575.00
40,000.0000

2,800.00
117 PERMANENT SIGNING 

L.S. 86.05 % 45.35 %

80,000.00 37,000.00 62,500.00 19,500.0043,000.00

3.0000
118 TEMPORARY PAVEMENT MARKING-LONG DURATION 

37000.0000 L.F. 44.23 % 2.5000 20.19 %

111,000.00 34,040.00 92,500.00 15,540.00
2.0800

76,960.00

535.0000
119 TEMPORARY MISC. PAVEMENT MARKINGS - LONG DURATION 

6.0000 EACH 529.41 % 570.0000 570.59 %

3,210.00 2,700.00 3,420.00 2,910.00
85.0000
510.00

53.5000
120 TEMPORARY STOP LINE - LONG DURATION 

36.0000 L.F. 1,683.33 % 57.0000 1,800.00 %

1,926.00 1,818.00 2,052.00 1,944.00
3.0000
108.00

121 TEMPORARY ILLUMINATION SYSTEM 
L.S. 201.46 % 111.75 %

145,000.00 96,900.00 101,850.00 53,750.0048,100.00
122 ILLUMINATION SYSTEM SCB1506

L.S. 13.71 % 35.30 %

308,150.00 37,150.00 366,650.00 95,650.00271,000.00
123 ILLUMINATION SYSTEM SCB3279

L.S. 37.31 % 59.90 %

267,750.00 72,750.00 311,800.00 116,800.00195,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C520 REVISION NO : BIDS OPENED ON : Aug 23 2023 
CONTRACT NO :XE3446 REGION NO : 3 AWARDED ON : Sep  8 2023 
VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/25/2023
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

TITAN EARTHWORK LLC
1585 VALENTINE AVE SE

PACIFIC   WA  980472103
CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
124 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -14.72 % 35.97 %

800,000.00 -138,100.00 1,275,500.00 337,400.00938,100.00
125 WORK ZONE SAFETY CONTINGENCY 

EST. 0.00 % 0.00 %

75,000.00 75,000.0075,000.00

26.5000
126 PLASTIC CROSSHATCH MARKING 

55.0000 L.F. 6.00 % 28.5000 14.00 %

1,457.50 82.50 1,567.50 192.50
25.0000
1,375.00

5.5000
127 PLASTIC WIDE LINE 

1976.0000 L.F. -8.33 % 6.0000 0.00 %

10,868.00 -988.00 11,856.00 0.00
6.0000

11,856.00

OTHER ITEMS
128 PROJECT PARTNERING 

CALC 0.00 % 0.00 %

12,000.00 12,000.0012,000.00
129 TYPE B PROGRESS SCHEDULE 

L.S. 20.00 % -30.00 %

6,000.00 1,000.00 3,500.00 -1,500.005,000.00

52.0000
130 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

2601.0000 C.Y. 15.56 % 25.0000 -44.44 %

135,252.00 18,207.00 65,025.00 -52,020.00
45.0000

117,045.00

1.0000
131 SHORING OR EXTRA EXCAVATION CLASS B 

15120.0000 S.F. -90.00 % 5.0000 -50.00 %

15,120.00 -136,080.00 75,600.00 -75,600.00
10.0000

151,200.00

409.0000
132 GRAVEL BACKFILL FOR FOUNDATION CLASS A 

15.0000 C.Y. 922.50 % 161.0000 302.50 %

6,135.00 5,535.00 2,415.00 1,815.00
40.0000
600.00

187.0000
133 GRAVEL BACKFILL FOR DRAIN 

23.0000 C.Y. 367.50 % 107.0000 167.50 %

4,301.00 3,381.00 2,461.00 1,541.00
40.0000
920.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C520 REVISION NO : BIDS OPENED ON : Aug 23 2023 
CONTRACT NO :XE3446 REGION NO : 3 AWARDED ON : Sep  8 2023 
VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/25/2023
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

TITAN EARTHWORK LLC
1585 VALENTINE AVE SE

PACIFIC   WA  980472103
CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

2,100.0000
134 CONC. CLASS 3000 

1.0000 C.Y. 110.00 % 430.0000 -57.00 %

2,100.00 1,100.00 430.00 -570.00
1,000.0000
1,000.00

135 ROADWAY SURVEYING 
L.S. -27.78 % 94.44 %

65,000.00 -25,000.00 175,000.00 85,000.0090,000.00
136 LICENSED SURVEYING 

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
137 ADA FEATURES SURVEYING 

L.S. -20.83 % -43.33 %

9,500.00 -2,500.00 6,800.00 -5,200.0012,000.00

580.0000
138 ADJUST MONUMENT CASE AND COVER 

3.0000 EACH -27.50 % 350.0000 -56.25 %

1,740.00 -660.00 1,050.00 -1,350.00
800.0000
2,400.00

73.0000
139 CEMENT CONC. SIDEWALK 

1519.0000 S.Y. -23.16 % 92.5000 -2.63 %

110,887.00 -33,418.00 140,507.50 -3,797.50
95.0000

144,305.00

3,800.0000
140 CEMENT CONC. CURB RAMP TYPE PARALLEL

3.0000 EACH 22.58 % 3,500.0000 12.90 %

11,400.00 2,100.00 10,500.00 1,200.00
3,100.0000
9,300.00

3,800.0000
141 CEMENT CONC. CURB RAMP TYPE COMBINATION

4.0000 EACH 22.58 % 3,500.0000 12.90 %

15,200.00 2,800.00 14,000.00 1,600.00
3,100.0000
12,400.00

3,800.0000
142 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR

3.0000 EACH 22.58 % 3,500.0000 12.90 %

11,400.00 2,100.00 10,500.00 1,200.00
3,100.0000
9,300.00

3,800.0000
143 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION

2.0000 EACH 22.58 % 3,500.0000 12.90 %

7,600.00 1,400.00 7,000.00 800.00
3,100.0000
6,200.00

80.0000
144 DETECTABLE WARNING SURFACE 

200.0000 S.F. 128.57 % 63.5000 81.43 %

16,000.00 9,000.00 12,700.00 5,700.00
35.0000
7,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C520 REVISION NO : BIDS OPENED ON : Aug 23 2023 
CONTRACT NO :XE3446 REGION NO : 3 AWARDED ON : Sep  8 2023 
VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/25/2023
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

TITAN EARTHWORK LLC
1585 VALENTINE AVE SE

PACIFIC   WA  980472103
CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

6,200.0000
145 MANHOLE 48 IN. DIAM. TYPE 3

1.0000 EACH -29.71 % 10,500.0000 19.05 %

6,200.00 -2,620.00 10,500.00 1,680.00
8,820.0000
8,820.00

146 FORCE ACCOUNT SELECTIVE CLEARING INCL. HAUL
EST. 0.00 % 0.00 %

53,000.00 53,000.0053,000.00
147 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
148 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
149 MINOR CHANGE 

CALC 0.00 % 0.00 %

-3.00 -3.00-3.00
150 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

25,260.00 25,260.0025,260.00
151 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-3.00 -3.00-3.00
152 SPCC PLAN 

L.S. -97.00 % -80.00 %

150.00 -4,850.00 1,000.00 -4,000.005,000.00
153 FIELD OFFICE BUILDING 

L.S. -44.44 % -61.11 %

50,000.00 -40,000.00 35,000.00 -55,000.0090,000.00

3.5000
154 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

3008.0000 S.Y. -30.00 % 2.5000 -50.00 %

10,528.00 -4,512.00 7,520.00 -7,520.00
5.0000

15,040.00

3.5000
155 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

637.0000 S.Y. -50.00 % 5.0000 -28.57 %

2,229.50 -2,229.50 3,185.00 -1,274.00
7.0000

4,459.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C520 REVISION NO : BIDS OPENED ON : Aug 23 2023 
CONTRACT NO :XE3446 REGION NO : 3 AWARDED ON : Sep  8 2023 
VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/25/2023
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

TITAN EARTHWORK LLC
1585 VALENTINE AVE SE

PACIFIC   WA  980472103
CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

45.5000
156 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

5.0000 C.Y. -39.33 % 114.0000 52.00 %

227.50 -147.50 570.00 195.00
75.0000
375.00

900.0000
157 MAILBOX SUPPORT TYPE 1

1.0000 EACH 56.52 % 500.0000 -13.04 %

900.00 325.00 500.00 -75.00
575.0000
575.00

1,400.0000
158 MAILBOX SUPPORT TYPE 2

2.0000 EACH 102.90 % 550.0000 -20.29 %

2,800.00 1,420.00 1,100.00 -280.00
690.0000
1,380.00

159 JUST IN TIME TRAINING 
L.S. -6.67 % -50.67 %

7,000.00 -500.00 3,700.00 -3,800.007,500.00
160 PROJECT STAGING

L.S. 65.63 % 100.32 %

1,192,520.14 472,520.14 1,442,278.31 722,278.31720,000.00

625.0000
161 POND MARKER

2.0000 EACH 98.41 % 550.0000 74.60 %

1,250.00 620.00 1,100.00 470.00
315.0000
630.00

440.0000
162 BIOFILTRATION SWALE LEVEL SPREADER

8.0000 L.F. 193.33 % 135.0000 -10.00 %

3,520.00 2,320.00 1,080.00 -120.00
150.0000
1,200.00

175.0000
163 THICKENED CEMENT CONC. SIDEWALK

26.0000 S.Y. 31.58 % 145.0000 9.02 %

4,550.00 1,092.00 3,770.00 312.00
133.0000
3,458.00

40.5000
164 SPLIT RAIL CEDAR FENCE, 42 IN. HT.

1145.0000 L.F. -46.00 % 44.0000 -41.33 %

46,372.50 -39,502.50 50,380.00 -35,495.00
75.0000

85,875.00

790.0000
165 SPLIT RAIL CEDAR GATE 10FT, 42 IN. HT.

6.0000 EACH -64.09 % 850.0000 -61.36 %

4,740.00 -8,460.00 5,100.00 -8,100.00
2,200.0000
13,200.00

23.0000
166 GEOSYNTHETIC REINFORCED SLOPE

3900.0000 S.F. 53.33 % 5.5000 -63.33 %

89,700.00 31,200.00 21,450.00 -37,050.00
15.0000

58,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C520 REVISION NO : BIDS OPENED ON : Aug 23 2023 
CONTRACT NO :XE3446 REGION NO : 3 AWARDED ON : Sep  8 2023 
VERSION NO :6 WORK ORDER# : XL6101
HWY :SR 000,305
TITLE :SR 305 / WEST PORT MADISON,

AGATEWOOD RD, ADAS WILL LN
SAFETY IMPROVEMENTS
20C520

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/25/2023
08:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

TITAN EARTHWORK LLC
1585 VALENTINE AVE SE

PACIFIC   WA  980472103
CONTRACTOR NUMBER : 100622 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
167 TEMPORARY DRAINAGE

L.S. -62.79 % -53.49 %

48,000.00 -81,000.00 60,000.00 -69,000.00129,000.00
168 TEMPORARY DRAINAGE PLAN

L.S. -72.00 % -85.00 %

2,800.00 -7,200.00 1,500.00 -8,500.0010,000.00
169 TESC PLAN

L.S. -96.25 % -12.50 %

150.00 -3,850.00 3,500.00 -500.004,000.00

118.0000
170 UNDERDRAIN PIPE 18 IN. DIAM. 

54.0000 L.F. -52.80 % 114.0000 -54.40 %

6,372.00 -7,128.00 6,156.00 -7,344.00
250.0000
13,500.00

2,500.0000
171 CATCH BASIN TYPE PVC 18 IN. DIAM.

1.0000 EACH -32.43 % 2,950.0000 -20.27 %

2,500.00 -1,200.00 2,950.00 -750.00
3,700.0000
3,700.00

$11,165,165.00 0.25% $11,697,544.50 5.03% $0.00
4TH BIDDER REJECTED 5TH BIDDER  REJECTED 

$11,137,232.25CONTRACT TOTAL

NO BID THIS ALTERNATE$11,165,165.00 $11,697,544.50BASE TOTAL 0.25% 5.03%$11,137,232.25

4TH BIDDER REJECTED 5TH BIDDER REJECTED




