
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23C504 REVISION NO : BIDS OPENED ON : Nov  8 2023 
CONTRACT NO :XE3468 REGION NO : 3 AWARDED ON : Nov 30 2023 
VERSION NO :2 WORK ORDER# : XL5220
HWY :SR 101
TITLE :US 101

MAY CR IN VIC OF DOWANS CR RD
REMOVE FISH BARRIER
  23C504

PROJECT :
COUNTY(S) :CLALLAM,JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/18/2023
17:29

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- LOW BIDDER -------

MAX J. KUNEY COMPANY INTERWEST CONSTRUCTION, INC.
120 N RALPH ST 609 N HILL BLVD
99202-4744
SPOKANE   WA  992200008 BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100408

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 15.33 % 20.50 % -4.47 %

1,722,756.30 229,004.32 1,800,000.00 306,248.02 1,427,000.00 -66,751.981,493,751.98

100,000.0000
2 CLEARING AND GRUBBING 

1.9000 ACRE 21.95 % 47,250.0000 -42.38 % 32,000.0000 -60.98 %

190,000.00 34,200.00 89,775.00 -66,025.00 60,800.00 -95,000.00
82,000.0000
155,800.00

1,000.0000
3 REMOVING DRAINAGE STRUCTURE 

2.0000 EACH -33.33 % 2,625.0000 75.00 % 1,300.0000 -13.33 %

2,000.00 -1,000.00 5,250.00 2,250.00 2,600.00 -400.00
1,500.0000
3,000.00

4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. -7.01 % 19.03 % -7.01 %

25,000.00 -1,884.00 32,000.00 5,116.00 25,000.00 -1,884.0026,884.00

5.0000
5 REMOVING GUARDRAIL 

700.0000 L.F. -72.22 % 5.2500 -70.83 % 11.0000 -38.89 %

3,500.00 -9,100.00 3,675.00 -8,925.00 7,700.00 -4,900.00
18.0000

12,600.00

300.0000
6 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH 0.00 % 320.0000 6.67 % 450.0000 50.00 %

1,200.00 0.00 1,280.00 80.00 1,800.00 600.00
300.0000
1,200.00

100.0000
7 REMOVING GUIDE POST 

4.0000 EACH 640.74 % 200.0000 1,381.48 % 50.0000 270.37 %

400.00 346.00 800.00 746.00 200.00 146.00
13.5000
54.00

8 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS 
EST. 0.00 % 0.00 % 0.00 %

96,000.00 96,000.00 96,000.0096,000.00
9 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00

GRADING
10 EARTHWORK

L.S. 45.64 % 23.80 % -63.59 %

2,000,000.00 626,769.00 1,700,000.00 326,769.00 500,000.00 -873,231.001,373,231.00
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GRADING
11 TEMPORARY DETOUR INSTALL AND REMOVE

L.S. 154.73 % 96.51 % 31.00 %

350,000.00 212,600.00 270,000.00 132,600.00 180,000.00 42,600.00137,400.00

DRAINAGE

81.0000
12 STREAMBED COBBLES 12 IN. 

1126.0000 TON 10.96 % 125.0000 71.23 % 55.0000 -24.66 %

91,206.00 9,008.00 140,750.00 58,552.00 61,930.00 -20,268.00
73.0000

82,198.00

119.0000
13 STREAMBED BOULDER TYPE ONE 

306.9000 TON 10.19 % 165.0000 52.78 % 80.0000 -25.93 %

36,521.10 3,375.90 50,638.50 17,493.30 24,552.00 -8,593.20
108.0000
33,145.20

625.0000
14 STREAMBED BOULDER TYPE FOUR 

6.0000 EACH -24.88 % 320.0000 -61.54 % 1,100.0000 32.21 %

3,750.00 -1,242.00 1,920.00 -3,072.00 6,600.00 1,608.00
832.0000
4,992.00

57.0000
15 SLASH 

179.2000 C.Y. -77.20 % 160.0000 -36.00 % 39.0000 -84.40 %

10,214.40 -34,585.60 28,672.00 -16,128.00 6,988.80 -37,811.20
250.0000
44,800.00

78.0000
16 STREAMBED SAND 

66.9000 TON -51.85 % 125.0000 -22.84 % 100.0000 -38.27 %

5,218.20 -5,619.60 8,362.50 -2,475.30 6,690.00 -4,147.80
162.0000
10,837.80

4,750.0000
17 WOODY MATERIAL-LOG WITH ROOTWAD DBH 36 IN.

3.0000 EACH 51.71 % 9,000.0000 187.45 % 1,650.0000 -47.30 %

14,250.00 4,857.00 27,000.00 17,607.00 4,950.00 -4,443.00
3,131.0000
9,393.00

1,500.0000
18 WOODY MATERIAL-LOG WITH ROOTWAD DBH 18 IN.

48.0000 EACH -20.97 % 5,000.0000 163.44 % 1,000.0000 -47.31 %

72,000.00 -19,104.00 240,000.00 148,896.00 48,000.00 -43,104.00
1,898.0000
91,104.00

35.0000
19 CEMENT CONC. GUTTER 

412.0000 L.F. -22.22 % 32.0000 -28.89 % 42.0000 -6.67 %

14,420.00 -4,120.00 13,184.00 -5,356.00 17,304.00 -1,236.00
45.0000

18,540.00

180.0000
20 QUARRY SPALLS 

12.0000 TON 45.81 % 550.0000 345.52 % 85.0000 -31.15 %

2,160.00 678.60 6,600.00 5,118.60 1,020.00 -461.40
123.4500
1,481.40
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DRAINAGE

60.0000
21 STREAMBED SEDIMENT 

689.0000 TON -26.83 % 120.0000 46.34 % 45.0000 -45.12 %

41,340.00 -15,158.00 82,680.00 26,182.00 31,005.00 -25,493.00
82.0000

56,498.00

30.0000
22 UNDERDRAIN PIPE 6 IN. DIAM. 

152.0000 L.F. -21.05 % 100.0000 163.16 % 18.0000 -52.63 %

4,560.00 -1,216.00 15,200.00 9,424.00 2,736.00 -3,040.00
38.0000
5,776.00

22.0000
23 DRAIN PIPE 6 IN. DIAM. 

74.0000 L.F. -60.71 % 120.0000 114.29 % 48.5000 -13.39 %

1,628.00 -2,516.00 8,880.00 4,736.00 3,589.00 -555.00
56.0000
4,144.00

130.0000
24 CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM. 

92.0000 L.F. -30.41 % 170.0000 -9.00 % 94.5000 -49.42 %

11,960.00 -5,227.44 15,640.00 -1,547.44 8,694.00 -8,493.44
186.8200
17,187.44

25 TEMPORARY STREAM DIVERSION 
L.S. 14.21 % 26.90 % -7.99 %

180,000.00 22,400.00 200,000.00 42,400.00 145,000.00 -12,600.00157,600.00
26 FISH EXCLUSION 

EST. 0.00 % 0.00 % 0.00 %

12,000.00 12,000.00 12,000.0012,000.00

STORM SEWER

1,725.0000
27 CATCH BASIN TYPE 1 

4.0000 EACH -38.02 % 2,800.0000 0.60 % 2,500.0000 -10.18 %

6,900.00 -4,232.96 11,200.00 67.04 10,000.00 -1,132.96
2,783.2400
11,132.96

5.0000
28 TESTING STORM SEWER PIPE 

190.0000 L.F. -59.90 % 16.0000 28.31 % 18.0000 44.35 %

950.00 -1,419.30 3,040.00 670.70 3,420.00 1,050.70
12.4700
2,369.30

65.0000
29 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

190.0000 L.F. -23.15 % 160.0000 89.17 % 85.0000 0.50 %

12,350.00 -3,720.20 30,400.00 14,329.80 16,150.00 79.80
84.5800

16,070.20
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STRUCTURE
30 TEMPORARY BRIDGE 

L.S. 83.15 % 168.62 % 77.66 %

1,500,000.00 681,000.00 2,200,000.00 1,381,000.00 1,455,000.00 636,000.00819,000.00
31 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -58.49 % 232.12 % 99.27 %

150,000.00 -211,320.00 1,200,000.00 838,680.00 720,000.00 358,680.00361,320.00

325.0000
32 SHAFT - 36 IN. DIAMETER 

2069.0000 L.F. -53.57 % 280.0000 -60.00 % 383.0000 -45.29 %

672,425.00 -775,875.00 579,320.00 -868,980.00 792,427.00 -655,873.00
700.0000

1,448,300.00

525.0000
33 SHAFT - 48 IN. DIAMETER

589.0000 L.F. -34.38 % 450.0000 -43.75 % 419.0000 -47.62 %

309,225.00 -161,975.00 265,050.00 -206,150.00 246,791.00 -224,409.00
800.0000

471,200.00

340.0000
34 FURNISHING SOLDIER PILE - W21 X 201

2098.0000 L.F. 30.12 % 300.0000 14.81 % 210.0000 -19.63 %

713,320.00 165,112.60 629,400.00 81,192.60 440,580.00 -107,627.40
261.3000

548,207.40

450.0000
35 FURNISHING SOLDIER PILE - W36 X 256

589.0000 L.F. 35.22 % 390.0000 17.19 % 267.0000 -19.77 %

265,050.00 69,030.80 229,710.00 33,690.80 157,263.00 -38,756.20
332.8000

196,019.20

2,650.0000
36 CONSTRUCTING 6 FT. DIAM SHAFT 

402.0000 L.F. 32.50 % 2,000.0000 0.00 % 1,980.0000 -1.00 %

1,065,300.00 261,300.00 804,000.00 0.00 795,960.00 -8,040.00
2,000.0000
804,000.00

2.0000
37 ST. REINF. BAR FOR BRIDGE 

46369.0000 LB. 0.00 % 1.5000 -25.00 % 1.5000 -25.00 %

92,738.00 0.00 69,553.50 -23,184.50 69,553.50 -23,184.50
2.0000

92,738.00

1,700.0000
38 QA SHAFT TEST 

6.0000 EACH 112.50 % 1,700.0000 112.50 % 3,000.0000 275.00 %

10,200.00 5,400.00 10,200.00 5,400.00 18,000.00 13,200.00
800.0000
4,800.00

39 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

1,100.0000
40 PRESTRESSED CONC. GIRDER  WF83G

864.0000 L.F. 22.22 % 900.0000 0.00 % 838.0000 -6.89 %

950,400.00 172,800.00 777,600.00 0.00 724,032.00 -53,568.00
900.0000

777,600.00
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43.0000
41 LAGGING 

8581.0000 S.F. -78.50 % 75.0000 -62.50 % 67.5000 -66.25 %

368,983.00 1,347,217.00 643,575.00 1,072,625.00 579,217.50 1,136,982.50
200.0000

1,716,200.00
42 SUPERSTRUCTURE - BRIDGE NO. 101/300

L.S. 150.00 % 400.00 % 78.57 %

700,000.00 420,000.00 1,400,000.00 1,120,000.00 500,000.00 220,000.00280,000.00

1,700.0000
43 CONC. CLASS 4000 FOR BRIDGE 

249.0000 C.Y. 41.67 % 1,500.0000 25.00 % 1,330.0000 10.83 %

423,300.00 124,500.00 373,500.00 74,700.00 331,170.00 32,370.00
1,200.0000
298,800.00

145.0000
44 BRIDGE RAILING TYPE BP-12

507.0000 L.F. -42.00 % 110.0000 -56.00 % 108.0000 -56.80 %

73,515.00 -53,235.00 55,770.00 -70,980.00 54,756.00 -71,994.00
250.0000

126,750.00

100.0000
45 BRIDGE RAILING TYPE CHAIN LINK PIPE RAILING

422.0000 L.F. -33.33 % 140.0000 -6.67 % 95.0000 -36.67 %

42,200.00 -21,100.00 59,080.00 -4,220.00 40,090.00 -23,210.00
150.0000
63,300.00

500.0000
46 TRAFFIC BARRIER 

507.0000 L.F. 42.86 % 500.0000 42.86 % 295.0000 -15.71 %

253,500.00 76,050.00 253,500.00 76,050.00 149,565.00 -27,885.00
350.0000

177,450.00

90.0000
47 CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL 

2173.0000 S.F. -2.17 % 60.0000 -34.78 % 82.0000 -10.87 %

195,570.00 -4,346.00 130,380.00 -69,536.00 178,186.00 -21,730.00
92.0000

199,916.00

101.0000
48 CONCRETE FASCIA PANEL 

9839.0000 S.F. 34.67 % 95.0000 26.67 % 85.0000 13.33 %

993,739.00 255,814.00 934,705.00 196,780.00 836,315.00 98,390.00
75.0000

737,925.00

18.0000
49 PREFABRICATED DRAINAGE MAT 

503.0000 S.Y. -28.00 % 35.0000 40.00 % 32.0000 28.00 %

9,054.00 -3,521.00 17,605.00 5,030.00 16,096.00 3,521.00
25.0000

12,575.00

6,900.0000
50 PERMANENT GROUND ANCHOR 

108.0000 EACH -23.33 % 6,700.0000 -25.56 % 9,700.0000 7.78 %

745,200.00 -226,800.00 723,600.00 -248,400.00 1,047,600.00 75,600.00
9,000.0000
972,000.00

4,500.0000
51 PERMANENT GROUND ANCHOR PERFORMANCE TEST 

6.0000 EACH -10.00 % 4,200.0000 -16.00 % 4,900.0000 -2.00 %

27,000.00 -3,000.00 25,200.00 -4,800.00 29,400.00 -600.00
5,000.0000
30,000.00
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625.0000
52 BRIDGE APPROACH SLAB 

298.0000 S.Y. 78.57 % 480.0000 37.14 % 565.0000 61.43 %

186,250.00 81,950.00 143,040.00 38,740.00 168,370.00 64,070.00
350.0000

104,300.00

SURFACING

45.0000
53 PERMEABLE BALLAST 

2024.6000 TON -32.84 % 48.0000 -28.36 % 34.0000 -49.25 %

91,107.00 -44,541.20 97,180.80 -38,467.40 68,836.40 -66,811.80
67.0000

135,648.20

41.5000
54 CRUSHED SURFACING BASE COURSE 

1480.0000 TON -30.83 % 110.0000 83.33 % 31.0000 -48.33 %

61,420.00 -27,380.00 162,800.00 74,000.00 45,880.00 -42,920.00
60.0000

88,800.00

HOT MIX ASPHALT

36.0000
55 PLANING BITUMINOUS PAVEMENT 

340.0000 S.Y. -2.70 % 38.0000 2.70 % 30.0000 -18.92 %

12,240.00 -340.00 12,920.00 340.00 10,200.00 -2,380.00
37.0000

12,580.00

320.0000
56 HMA CL. 1/2 IN. PG 58H-22

740.0000 TON 93.94 % 280.0000 69.70 % 290.0000 75.76 %

236,800.00 114,700.00 207,200.00 85,100.00 214,600.00 92,500.00
165.0000

122,100.00
57 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
58 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

4,191.00 4,191.00 4,191.004,191.00
59 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

8,516.00 8,516.00 8,516.008,516.00
60 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
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99202-4744
SPOKANE   WA  992200008 BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100408

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

500.0000
61 HMA CORE-ROADWAY 

8.0000 EACH 66.67 % 420.0000 40.00 % 450.0000 50.00 %

4,000.00 1,600.00 3,360.00 960.00 3,600.00 1,200.00
300.0000
2,400.00

EROSION CONTROL AND ROADSIDE PLANTING

115,000.0000
62 TOPSOIL TYPE A 

0.7000 ACRE 62.74 % 36,750.0000 -48.00 % 100,000.0000 41.51 %

80,500.00 31,033.10 25,725.00 -23,741.90 70,000.00 20,533.10
70,667.0000
49,466.90

18,000.0000
63 SEEDING AND MULCHING 

0.0600 ACRE 125.00 % 23,100.0000 188.75 % 17,500.0000 118.75 %

1,080.00 600.00 1,386.00 906.00 1,050.00 570.00
8,000.0000

480.00

4,800.0000
64 TEMPORARY MULCHING 

1.1000 ACRE -68.00 % 4,225.0000 -71.83 % 6,000.0000 -60.00 %

5,280.00 -11,220.00 4,647.50 -11,852.50 6,600.00 -9,900.00
15,000.0000
16,500.00

15.0000
65 CHECK DAM 

490.0000 L.F. -40.00 % 20.0000 -20.00 % 20.0000 -20.00 %

7,350.00 -4,900.00 9,800.00 -2,450.00 9,800.00 -2,450.00
25.0000

12,250.00

41,000.0000
66 FINE COMPOST 

0.2000 ACRE 2,116.22 % 42,000.0000 2,170.27 % 40,000.0000 2,062.16 %

8,200.00 7,830.00 8,400.00 8,030.00 8,000.00 7,630.00
1,850.0000

370.00
67 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. 76.62 % 164.93 % 17.75 %

150,000.00 65,072.00 225,000.00 140,072.00 100,000.00 15,072.0084,928.00

17.0000
68 COMPOST SOCK 

918.0000 L.F. 70.00 % 15.0000 50.00 % 18.0000 80.00 %

15,606.00 6,426.00 13,770.00 4,590.00 16,524.00 7,344.00
10.0000
9,180.00

19.0000
69 COIR LOG 

1694.0000 L.F. 90.00 % 20.0000 100.00 % 21.0000 110.00 %

32,186.00 15,246.00 33,880.00 16,940.00 35,574.00 18,634.00
10.0000

16,940.00

8.0000
70 PSIPE LIVE FASCINE 

1694.0000 L.F. -78.38 % 42.0000 13.51 % 8.0000 -78.38 %

13,552.00 -49,126.00 71,148.00 8,470.00 13,552.00 -49,126.00
37.0000

62,678.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23C504 REVISION NO : BIDS OPENED ON : Nov  8 2023 
CONTRACT NO :XE3468 REGION NO : 3 AWARDED ON : Nov 30 2023 
VERSION NO :2 WORK ORDER# : XL5220
HWY :SR 101
TITLE :US 101

MAY CR IN VIC OF DOWANS CR RD
REMOVE FISH BARRIER
  23C504

PROJECT :
COUNTY(S) :CLALLAM,JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/18/2023
17:29

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- LOW BIDDER -------

MAX J. KUNEY COMPANY INTERWEST CONSTRUCTION, INC.
120 N RALPH ST 609 N HILL BLVD
99202-4744
SPOKANE   WA  992200008 BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100408

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

47.0000
71 PSIPE WESTERN CRABAPPLE #2 CONT. 15-24 IN. HT.

4.0000 EACH 135.00 % 125.0000 525.00 % 45.0000 125.00 %

188.00 108.00 500.00 420.00 180.00 100.00
20.0000
80.00

42.0000
72 PSIPE SITKA SPRUCE #2 CONT. 12-24 IN. HT.

8.0000 EACH 110.00 % 125.0000 525.00 % 40.0000 100.00 %

336.00 176.00 1,000.00 840.00 320.00 160.00
20.0000
160.00

42.0000
73 PSIPE DOUGLAS FIR #2 CONT. 12-24 IN. HT.

60.0000 EACH 110.00 % 125.0000 525.00 % 40.0000 100.00 %

2,520.00 1,320.00 7,500.00 6,300.00 2,400.00 1,200.00
20.0000
1,200.00

42.0000
74 PSIPE WESTERN RED CEDAR #2 CONT. 12-24 IN, HT.

8.0000 EACH 110.00 % 125.0000 525.00 % 40.0000 100.00 %

336.00 176.00 1,000.00 840.00 320.00 160.00
20.0000
160.00

42.0000
75 PSIPE WESTERN HEMLOCK #2 CONT. 12-24 IN. HT.

40.0000 EACH 110.00 % 125.0000 525.00 % 40.0000 100.00 %

1,680.00 880.00 5,000.00 4,200.00 1,600.00 800.00
20.0000
800.00

27.0000
76 PSIPE VINE MAPLE #1 CONT. 6-15 IN. HT.

724.0000 EACH 80.00 % 80.0000 433.33 % 26.0000 73.33 %

19,548.00 8,688.00 57,920.00 47,060.00 18,824.00 7,964.00
15.0000

10,860.00

27.0000
77 PSIPE REDOSIER DOGWOOD #1 CONT. 6-15 IN. HT.

241.0000 EACH 80.00 % 80.0000 433.33 % 26.0000 73.33 %

6,507.00 2,892.00 19,280.00 15,665.00 6,266.00 2,651.00
15.0000
3,615.00

27.0000
78 PSIPE DULL OREGONGRAPE #1 CONT. 6-15 IN. HT.

724.0000 EACH 80.00 % 80.0000 433.33 % 26.0000 73.33 %

19,548.00 8,688.00 57,920.00 47,060.00 18,824.00 7,964.00
15.0000

10,860.00

27.0000
79 PSIPE OSOBERRY #1 CONT. 6-15 IN. HT.

724.0000 EACH 80.00 % 80.0000 433.33 % 25.0000 66.67 %

19,548.00 8,688.00 57,920.00 47,060.00 18,100.00 7,240.00
15.0000

10,860.00

27.0000
80 PSIPE STINK CURRENT #1 CONT. 6-15 IN. HT.

241.0000 EACH 80.00 % 80.0000 433.33 % 25.0000 66.67 %

6,507.00 2,892.00 19,280.00 15,665.00 6,025.00 2,410.00
15.0000
3,615.00

27.0000
81 PSIPE THIMBLEBERRY #1 CONT. 6-15 IN. HT.

724.0000 EACH 80.00 % 80.0000 433.33 % 26.0000 73.33 %

19,548.00 8,688.00 57,920.00 47,060.00 18,824.00 7,964.00
15.0000

10,860.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23C504 REVISION NO : BIDS OPENED ON : Nov  8 2023 
CONTRACT NO :XE3468 REGION NO : 3 AWARDED ON : Nov 30 2023 
VERSION NO :2 WORK ORDER# : XL5220
HWY :SR 101
TITLE :US 101

MAY CR IN VIC OF DOWANS CR RD
REMOVE FISH BARRIER
  23C504

PROJECT :
COUNTY(S) :CLALLAM,JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/18/2023
17:29

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- LOW BIDDER -------

MAX J. KUNEY COMPANY INTERWEST CONSTRUCTION, INC.
120 N RALPH ST 609 N HILL BLVD
99202-4744
SPOKANE   WA  992200008 BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100408

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

27.0000
82 PSIPE SALMONBERRY #1 CONT. 6-15 IN. HT.

241.0000 EACH 80.00 % 80.0000 433.33 % 25.0000 66.67 %

6,507.00 2,892.00 19,280.00 15,665.00 6,025.00 2,410.00
15.0000
3,615.00

27.0000
83 PSIPE RED ELDERBERRY #1 CONT. 6-15 IN. HT.

724.0000 EACH 80.00 % 80.0000 433.33 % 25.0000 66.67 %

19,548.00 8,688.00 57,920.00 47,060.00 18,100.00 7,240.00
15.0000

10,860.00

24.0000
84 PSIPE PACIFIC WILLOW STAKE 36 IN. LENGTH

446.0000 EACH 140.00 % 65.0000 550.00 % 23.0000 130.00 %

10,704.00 6,244.00 28,990.00 24,530.00 10,258.00 5,798.00
10.0000
4,460.00

24.0000
85 PSIPE SITKA WILLOW STAKE 36 IN. LENGTH

335.0000 EACH 140.00 % 65.0000 550.00 % 23.0000 130.00 %

8,040.00 4,690.00 21,775.00 18,425.00 7,705.00 4,355.00
10.0000
3,350.00

24.0000
86 PSIPE REDOSIER DOGWOOD STAKE 36 IN. LENGTH

335.0000 EACH 140.00 % 65.0000 550.00 % 28.0000 180.00 %

8,040.00 4,690.00 21,775.00 18,425.00 9,380.00 6,030.00
10.0000
3,350.00

8.0000
87 HIGH VISIBILITY SILT FENCE 

1860.0000 L.F. 0.00 % 6.0000 -25.00 % 8.5000 6.25 %

14,880.00 0.00 11,160.00 -3,720.00 15,810.00 930.00
8.0000

14,880.00
88 TEMPORARY DEWATERING SYSTEM

L.S. 150.00 % -16.67 % 200.00 %

150,000.00 90,000.00 50,000.00 -10,000.00 180,000.00 120,000.0060,000.00

38,500.0000
89 BARK OR WOOD CHIP MULCH 

0.3000 ACRE 54.00 % 47,250.0000 89.00 % 35,000.0000 40.00 %

11,550.00 4,050.00 14,175.00 6,675.00 10,500.00 3,000.00
25,000.0000

7,500.00

TRAFFIC

5,000.0000
90 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH -5.66 % 5,600.0000 5.66 % 6,500.0000 22.64 %

20,000.00 -1,200.00 22,400.00 1,200.00 26,000.00 4,800.00
5,300.0000
21,200.00

100.0000
91 EXTRUDED CURB 

150.0000 L.F. 85.19 % 50.0000 -7.41 % 125.0000 131.48 %

15,000.00 6,900.00 7,500.00 -600.00 18,750.00 10,650.00
54.0000
8,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23C504 REVISION NO : BIDS OPENED ON : Nov  8 2023 
CONTRACT NO :XE3468 REGION NO : 3 AWARDED ON : Nov 30 2023 
VERSION NO :2 WORK ORDER# : XL5220
HWY :SR 101
TITLE :US 101

MAY CR IN VIC OF DOWANS CR RD
REMOVE FISH BARRIER
  23C504

PROJECT :
COUNTY(S) :CLALLAM,JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/18/2023
17:29

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- LOW BIDDER -------

MAX J. KUNEY COMPANY INTERWEST CONSTRUCTION, INC.
120 N RALPH ST 609 N HILL BLVD
99202-4744
SPOKANE   WA  992200008 BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100408

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

67.0000
92 BEAM GUARDRAIL TYPE 31 

201.0000 L.F. 9.84 % 65.0000 6.56 % 75.0000 22.95 %

13,467.00 1,206.00 13,065.00 804.00 15,075.00 2,814.00
61.0000

12,261.00

6,000.0000
93 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 0.00 % 7,900.0000 31.67 % 9,000.0000 50.00 %

24,000.00 0.00 31,600.00 7,600.00 36,000.00 12,000.00
6,000.0000
24,000.00

46.0000
94 TEMPORARY BARRIER 

2320.0000 L.F. 31.43 % 80.0000 128.57 % 138.0000 294.29 %

106,720.00 25,520.00 185,600.00 104,400.00 320,160.00 238,960.00
35.0000

81,200.00

11.5000
95 PLASTIC LINE 

2790.0000 L.F. 155.56 % 4.0000 -11.11 % 11.0000 144.44 %

32,085.00 19,530.00 11,160.00 -1,395.00 30,690.00 18,135.00
4.5000

12,555.00

32.0000
96 BARRIER DELINEATOR 

8.0000 EACH -3.03 % 25.0000 -24.24 % 23.0000 -30.30 %

256.00 -8.00 200.00 -64.00 184.00 -80.00
33.0000
264.00

90.0000
97 FLEXIBLE GUIDE POST 

12.0000 EACH -23.08 % 50.0000 -57.26 % 85.0000 -27.35 %

1,080.00 -324.00 600.00 -804.00 1,020.00 -384.00
117.0000
1,404.00

120.0000
98 TEMPORARY STOP LINE - LONG DURATION 

24.0000 L.F. 700.00 % 25.0000 66.67 % 115.0000 666.67 %

2,880.00 2,520.00 600.00 240.00 2,760.00 2,400.00
15.0000
360.00

120.0000
99 PLASTIC JUNCTION BOX MARKING 

8.0000 EACH 61.07 % 85.0000 14.09 % 115.0000 54.36 %

960.00 364.00 680.00 84.00 920.00 324.00
74.5000
596.00

200.0000
100 PLASTIC DRAINAGE MARKING 

6.0000 EACH 75.44 % 85.0000 -25.44 % 200.0000 75.44 %

1,200.00 516.00 510.00 -174.00 1,200.00 516.00
114.0000
684.00

9,000.0000
101 RAISED PAVEMENT MARKER TYPE 2 

0.1000 HUND 80.00 % 1,500.0000 -70.00 % 9,000.0000 80.00 %

900.00 400.00 150.00 -350.00 900.00 400.00
5,000.0000

500.00

78,000.0000
102 RECESSED PAVEMENT MARKER 

0.2000 HUND 229.60 % 3,750.0000 -84.15 % 75,000.0000 216.92 %

15,600.00 10,867.00 750.00 -3,983.00 15,000.00 10,267.00
23,665.0000

4,733.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23C504 REVISION NO : BIDS OPENED ON : Nov  8 2023 
CONTRACT NO :XE3468 REGION NO : 3 AWARDED ON : Nov 30 2023 
VERSION NO :2 WORK ORDER# : XL5220
HWY :SR 101
TITLE :US 101

MAY CR IN VIC OF DOWANS CR RD
REMOVE FISH BARRIER
  23C504

PROJECT :
COUNTY(S) :CLALLAM,JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/18/2023
17:29

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- LOW BIDDER -------

MAX J. KUNEY COMPANY INTERWEST CONSTRUCTION, INC.
120 N RALPH ST 609 N HILL BLVD
99202-4744
SPOKANE   WA  992200008 BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100408

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
103 PERMANENT SIGNING 

L.S. 71.43 % 85.71 % 28.57 %

12,000.00 5,000.00 13,000.00 6,000.00 9,000.00 2,000.007,000.00

78,000.0000
104 CENTERLINE RUMBLE STRIP 

0.2000 MI. 160.00 % 8,500.0000 -71.67 % 75,000.0000 150.00 %

15,600.00 9,600.00 1,700.00 -4,300.00 15,000.00 9,000.00
30,000.0000

6,000.00

4.5000
105 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

2790.0000 L.F. 50.00 % 0.8500 -71.67 % 4.2500 41.67 %

12,555.00 4,185.00 2,371.50 -5,998.50 11,857.50 3,487.50
3.0000

8,370.00

7.5000
106 TEMPORARY PAVEMENT MARKING-LONG DURATION 

2840.0000 L.F. 172.73 % 1.6500 -40.00 % 7.0000 154.55 %

21,300.00 13,490.00 4,686.00 -3,124.00 19,880.00 12,070.00
2.7500

7,810.00
107 TEMPORARY ILLUMINATION SYSTEM 

L.S. 58.61 % 43.50 % 4.23 %

105,000.00 38,800.00 95,000.00 28,800.00 69,000.00 2,800.0066,200.00

68.0000
108 CONDUIT PIPE 2 IN. DIAM. 

1140.0000 L.F. 240.00 % 65.0000 225.00 % 60.0000 200.00 %

77,520.00 54,720.00 74,100.00 51,300.00 68,400.00 45,600.00
20.0000

22,800.00
109 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -7.93 % -39.96 % -71.18 %

575,000.00 -49,542.00 375,000.00 -249,542.00 180,000.00 -444,542.00624,542.00
110 WORK ZONE SAFETY CONTINGENCY 

EST. 0.00 % 0.00 % 0.00 %

75,000.00 75,000.00 75,000.0075,000.00

OTHER ITEMS

2.5000
111 SHORING OR EXTRA EXCAVATION CLASS B 

1170.0000 S.F. -87.65 % 6.0000 -70.36 % 1.5000 -92.59 %

2,925.00 -20,755.80 7,020.00 -16,660.80 1,755.00 -21,925.80
20.2400

23,680.80
112 STRUCTURE SURVEYING 

L.S. -11.67 % -25.00 % -8.33 %

53,000.00 -7,000.00 45,000.00 -15,000.00 55,000.00 -5,000.0060,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23C504 REVISION NO : BIDS OPENED ON : Nov  8 2023 
CONTRACT NO :XE3468 REGION NO : 3 AWARDED ON : Nov 30 2023 
VERSION NO :2 WORK ORDER# : XL5220
HWY :SR 101
TITLE :US 101

MAY CR IN VIC OF DOWANS CR RD
REMOVE FISH BARRIER
  23C504

PROJECT :
COUNTY(S) :CLALLAM,JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/18/2023
17:29

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- LOW BIDDER -------

MAX J. KUNEY COMPANY INTERWEST CONSTRUCTION, INC.
120 N RALPH ST 609 N HILL BLVD
99202-4744
SPOKANE   WA  992200008 BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100408

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
113 ROADWAY SURVEYING 

L.S. 0.00 % -20.00 % 2.50 %

50,000.00 0.00 40,000.00 -10,000.00 51,250.00 1,250.0050,000.00

1,500.0000
114 BOLLARD TYPE 2

5.0000 EACH -25.00 % 800.0000 -60.00 % 1,375.0000 -31.25 %

7,500.00 -2,500.00 4,000.00 -6,000.00 6,875.00 -3,125.00
2,000.0000
10,000.00

115 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
116 FIELD OFFICE BUILDING 

L.S. -70.83 % -75.00 % -66.67 %

35,000.00 -85,000.00 30,000.00 -90,000.00 40,000.00 -80,000.00120,000.00

25.0000
117 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

40.0000 S.Y. 257.14 % 18.0000 157.14 % 15.2500 117.86 %

1,000.00 720.00 720.00 440.00 610.00 330.00
7.0000
280.00

25.0000
118 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

62.0000 S.Y. 150.00 % 18.0000 80.00 % 10.5000 5.00 %

1,550.00 930.00 1,116.00 496.00 651.00 31.00
10.0000
620.00

7.0000
119 BASE GEOSYNTHETIC REINFORCEMENT

2363.0000 S.Y. -36.36 % 18.0000 63.64 % 3.0000 -72.73 %

16,541.00 -9,452.00 42,534.00 16,541.00 7,089.00 -18,904.00
11.0000

25,993.00

80.0000
120 GEOSYNTHETIC RETAINING WALL 

2194.0000 S.F. 33.33 % 70.0000 16.67 % 66.8200 11.37 %

175,520.00 43,880.00 153,580.00 21,940.00 146,603.08 14,963.08
60.0000

131,640.00
121 FORCE ACCOUNT ADDITIONAL STREAMBED GRADING

EST. 0.00 % 0.00 % 0.00 %

12,000.00 12,000.00 12,000.0012,000.00
122 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
123 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-13.00 -13.00 -13.00-13.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23C504 REVISION NO : BIDS OPENED ON : Nov  8 2023 
CONTRACT NO :XE3468 REGION NO : 3 AWARDED ON : Nov 30 2023 
VERSION NO :2 WORK ORDER# : XL5220
HWY :SR 101
TITLE :US 101

MAY CR IN VIC OF DOWANS CR RD
REMOVE FISH BARRIER
  23C504

PROJECT :
COUNTY(S) :CLALLAM,JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/18/2023
17:29

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- LOW BIDDER -------

MAX J. KUNEY COMPANY INTERWEST CONSTRUCTION, INC.
120 N RALPH ST 609 N HILL BLVD
99202-4744
SPOKANE   WA  992200008 BURLINGTON   WA  982334600
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100408

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
124 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

34,100.00 34,100.00 34,100.0034,100.00
125 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

8,102.00 8,102.00 8,102.008,102.00
126 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-13.00 -13.00 -13.00-13.00
127 SPCC PLAN 

L.S. -90.63 % 212.50 % -37.50 %

150.00 -1,450.00 5,000.00 3,400.00 1,000.00 -600.001,600.00
128 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00

$17,300,300.00 5.29% $19,176,792.30 16.71% $14,368,289.78 -12.56%
LOW BIDDER  REJECTED 

$16,431,271.78CONTRACT TOTAL

$14,368,289.78$17,300,300.00 $19,176,792.30BASE TOTAL 5.29% 16.71% -12.56%$16,431,271.78

LOW BIDDER REJECTED



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23C504 REVISION NO : BIDS OPENED ON : Nov  8 2023 
CONTRACT NO :XE3468 REGION NO : 3 AWARDED ON : Nov 30 2023 
VERSION NO :2 WORK ORDER# : XL5220
HWY :SR 101
TITLE :US 101

MAY CR IN VIC OF DOWANS CR RD
REMOVE FISH BARRIER
  23C504

PROJECT :
COUNTY(S) :CLALLAM,JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/18/2023
17:29

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 33.89 % -100.00 %

2,000,000.00 506,248.02 0.001,493,751.98

50,000.0000
2 CLEARING AND GRUBBING 

1.9000 ACRE -39.02 % -100.00 %

95,000.00 -60,800.00 0.00
82,000.0000
155,800.00

1,000.0000
3 REMOVING DRAINAGE STRUCTURE 

2.0000 EACH -33.33 % -100.00 %

2,000.00 -1,000.00 0.00
1,500.0000
3,000.00

4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 271.97 % -100.00 %

100,000.00 73,116.00 0.0026,884.00

12.0000
5 REMOVING GUARDRAIL 

700.0000 L.F. -33.33 % -100.00 %

8,400.00 -4,200.00 0.00
18.0000

12,600.00

300.0000
6 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH 0.00 % -100.00 %

1,200.00 0.00 0.00
300.0000
1,200.00

75.0000
7 REMOVING GUIDE POST 

4.0000 EACH 455.56 % -100.00 %

300.00 246.00 0.00
13.5000
54.00

8 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS 
EST. 0.00 % 0.00 %

96,000.00 0.0096,000.00
9 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 %

40,000.00 0.0040,000.00

GRADING
10 EARTHWORK

L.S. 249.54 % -100.00 %

4,800,000.00 3,426,769.00 0.001,373,231.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23C504 REVISION NO : BIDS OPENED ON : Nov  8 2023 
CONTRACT NO :XE3468 REGION NO : 3 AWARDED ON : Nov 30 2023 
VERSION NO :2 WORK ORDER# : XL5220
HWY :SR 101
TITLE :US 101

MAY CR IN VIC OF DOWANS CR RD
REMOVE FISH BARRIER
  23C504

PROJECT :
COUNTY(S) :CLALLAM,JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/18/2023
17:29

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING
11 TEMPORARY DETOUR INSTALL AND REMOVE

L.S. 81.95 % -100.00 %

250,000.00 112,600.00 0.00137,400.00

DRAINAGE

110.0000
12 STREAMBED COBBLES 12 IN. 

1126.0000 TON 50.68 % -100.00 %

123,860.00 41,662.00 0.00
73.0000

82,198.00

130.0000
13 STREAMBED BOULDER TYPE ONE 

306.9000 TON 20.37 % -100.00 %

39,897.00 6,751.80 0.00
108.0000
33,145.20

1,500.0000
14 STREAMBED BOULDER TYPE FOUR 

6.0000 EACH 80.29 % -100.00 %

9,000.00 4,008.00 0.00
832.0000
4,992.00

75.0000
15 SLASH 

179.2000 C.Y. -70.00 % -100.00 %

13,440.00 -31,360.00 0.00
250.0000
44,800.00

350.0000
16 STREAMBED SAND 

66.9000 TON 116.05 % -100.00 %

23,415.00 12,577.20 0.00
162.0000
10,837.80

6,000.0000
17 WOODY MATERIAL-LOG WITH ROOTWAD DBH 36 IN.

3.0000 EACH 91.63 % -100.00 %

18,000.00 8,607.00 0.00
3,131.0000
9,393.00

3,000.0000
18 WOODY MATERIAL-LOG WITH ROOTWAD DBH 18 IN.

48.0000 EACH 58.06 % -100.00 %

144,000.00 52,896.00 0.00
1,898.0000
91,104.00

75.0000
19 CEMENT CONC. GUTTER 

412.0000 L.F. 66.67 % -100.00 %

30,900.00 12,360.00 0.00
45.0000

18,540.00

120.0000
20 QUARRY SPALLS 

12.0000 TON -2.79 % -100.00 %

1,440.00 -41.40 0.00
123.4500
1,481.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23C504 REVISION NO : BIDS OPENED ON : Nov  8 2023 
CONTRACT NO :XE3468 REGION NO : 3 AWARDED ON : Nov 30 2023 
VERSION NO :2 WORK ORDER# : XL5220
HWY :SR 101
TITLE :US 101

MAY CR IN VIC OF DOWANS CR RD
REMOVE FISH BARRIER
  23C504

PROJECT :
COUNTY(S) :CLALLAM,JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/18/2023
17:29

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

90.0000
21 STREAMBED SEDIMENT 

689.0000 TON 9.76 % -100.00 %

62,010.00 5,512.00 0.00
82.0000

56,498.00

80.0000
22 UNDERDRAIN PIPE 6 IN. DIAM. 

152.0000 L.F. 110.53 % -100.00 %

12,160.00 6,384.00 0.00
38.0000
5,776.00

75.0000
23 DRAIN PIPE 6 IN. DIAM. 

74.0000 L.F. 33.93 % -100.00 %

5,550.00 1,406.00 0.00
56.0000
4,144.00

100.0000
24 CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM. 

92.0000 L.F. -46.47 % -100.00 %

9,200.00 -7,987.44 0.00
186.8200
17,187.44

25 TEMPORARY STREAM DIVERSION 
L.S. 11.04 % -100.00 %

175,000.00 17,400.00 0.00157,600.00
26 FISH EXCLUSION 

EST. 0.00 % 0.00 %

12,000.00 0.0012,000.00

STORM SEWER

2,000.0000
27 CATCH BASIN TYPE 1 

4.0000 EACH -28.14 % -100.00 %

8,000.00 -3,132.96 0.00
2,783.2400
11,132.96

15.0000
28 TESTING STORM SEWER PIPE 

190.0000 L.F. 20.29 % -100.00 %

2,850.00 480.70 0.00
12.4700
2,369.30

100.0000
29 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

190.0000 L.F. 18.23 % -100.00 %

19,000.00 2,929.80 0.00
84.5800

16,070.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23C504 REVISION NO : BIDS OPENED ON : Nov  8 2023 
CONTRACT NO :XE3468 REGION NO : 3 AWARDED ON : Nov 30 2023 
VERSION NO :2 WORK ORDER# : XL5220
HWY :SR 101
TITLE :US 101

MAY CR IN VIC OF DOWANS CR RD
REMOVE FISH BARRIER
  23C504

PROJECT :
COUNTY(S) :CLALLAM,JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/18/2023
17:29

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
30 TEMPORARY BRIDGE 

L.S. 22.10 % -100.00 %

1,000,000.00 181,000.00 0.00819,000.00
31 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 149.09 % -100.00 %

900,000.00 538,680.00 0.00361,320.00

375.0000
32 SHAFT - 36 IN. DIAMETER 

2069.0000 L.F. -46.43 % -100.00 %

775,875.00 -672,425.00 0.00
700.0000

1,448,300.00

550.0000
33 SHAFT - 48 IN. DIAMETER

589.0000 L.F. -31.25 % -100.00 %

323,950.00 -147,250.00 0.00
800.0000

471,200.00

310.0000
34 FURNISHING SOLDIER PILE - W21 X 201

2098.0000 L.F. 18.64 % -100.00 %

650,380.00 102,172.60 0.00
261.3000

548,207.40

400.0000
35 FURNISHING SOLDIER PILE - W36 X 256

589.0000 L.F. 20.19 % -100.00 %

235,600.00 39,580.80 0.00
332.8000

196,019.20

2,500.0000
36 CONSTRUCTING 6 FT. DIAM SHAFT 

402.0000 L.F. 25.00 % -100.00 %

1,005,000.00 201,000.00 0.00
2,000.0000
804,000.00

2.0000
37 ST. REINF. BAR FOR BRIDGE 

46369.0000 LB. 0.00 % -100.00 %

92,738.00 0.00 0.00
2.0000

92,738.00

2,000.0000
38 QA SHAFT TEST 

6.0000 EACH 150.00 % -100.00 %

12,000.00 7,200.00 0.00
800.0000
4,800.00

39 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 
CALC 0.00 % 0.00 %

-2.00 0.00-2.00

900.0000
40 PRESTRESSED CONC. GIRDER  WF83G

864.0000 L.F. 0.00 % -100.00 %

777,600.00 0.00 0.00
900.0000

777,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23C504 REVISION NO : BIDS OPENED ON : Nov  8 2023 
CONTRACT NO :XE3468 REGION NO : 3 AWARDED ON : Nov 30 2023 
VERSION NO :2 WORK ORDER# : XL5220
HWY :SR 101
TITLE :US 101

MAY CR IN VIC OF DOWANS CR RD
REMOVE FISH BARRIER
  23C504

PROJECT :
COUNTY(S) :CLALLAM,JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/18/2023
17:29

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

80.0000
41 LAGGING 

8581.0000 S.F. -60.00 % -100.00 %

686,480.00 1,029,720.00 0.00
200.0000

1,716,200.00
42 SUPERSTRUCTURE - BRIDGE NO. 101/300

L.S. 150.00 % -100.00 %

700,000.00 420,000.00 0.00280,000.00

1,400.0000
43 CONC. CLASS 4000 FOR BRIDGE 

249.0000 C.Y. 16.67 % -100.00 %

348,600.00 49,800.00 0.00
1,200.0000
298,800.00

150.0000
44 BRIDGE RAILING TYPE BP-12

507.0000 L.F. -40.00 % -100.00 %

76,050.00 -50,700.00 0.00
250.0000

126,750.00

135.0000
45 BRIDGE RAILING TYPE CHAIN LINK PIPE RAILING

422.0000 L.F. -10.00 % -100.00 %

56,970.00 -6,330.00 0.00
150.0000
63,300.00

320.0000
46 TRAFFIC BARRIER 

507.0000 L.F. -8.57 % -100.00 %

162,240.00 -15,210.00 0.00
350.0000

177,450.00

180.0000
47 CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL 

2173.0000 S.F. 95.65 % -100.00 %

391,140.00 191,224.00 0.00
92.0000

199,916.00

115.0000
48 CONCRETE FASCIA PANEL 

9839.0000 S.F. 53.33 % -100.00 %

1,131,485.00 393,560.00 0.00
75.0000

737,925.00

25.0000
49 PREFABRICATED DRAINAGE MAT 

503.0000 S.Y. 0.00 % -100.00 %

12,575.00 0.00 0.00
25.0000

12,575.00

6,500.0000
50 PERMANENT GROUND ANCHOR 

108.0000 EACH -27.78 % -100.00 %

702,000.00 -270,000.00 0.00
9,000.0000
972,000.00

4,000.0000
51 PERMANENT GROUND ANCHOR PERFORMANCE TEST 

6.0000 EACH -20.00 % -100.00 %

24,000.00 -6,000.00 0.00
5,000.0000
30,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23C504 REVISION NO : BIDS OPENED ON : Nov  8 2023 
CONTRACT NO :XE3468 REGION NO : 3 AWARDED ON : Nov 30 2023 
VERSION NO :2 WORK ORDER# : XL5220
HWY :SR 101
TITLE :US 101

MAY CR IN VIC OF DOWANS CR RD
REMOVE FISH BARRIER
  23C504

PROJECT :
COUNTY(S) :CLALLAM,JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/18/2023
17:29

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

620.0000
52 BRIDGE APPROACH SLAB 

298.0000 S.Y. 77.14 % -100.00 %

184,760.00 80,460.00 0.00
350.0000

104,300.00

SURFACING

80.0000
53 PERMEABLE BALLAST 

2024.6000 TON 19.40 % -100.00 %

161,968.00 26,319.80 0.00
67.0000

135,648.20

55.0000
54 CRUSHED SURFACING BASE COURSE 

1480.0000 TON -8.33 % -100.00 %

81,400.00 -7,400.00 0.00
60.0000

88,800.00

HOT MIX ASPHALT

20.0000
55 PLANING BITUMINOUS PAVEMENT 

340.0000 S.Y. -45.95 % -100.00 %

6,800.00 -5,780.00 0.00
37.0000

12,580.00

275.0000
56 HMA CL. 1/2 IN. PG 58H-22

740.0000 TON 66.67 % -100.00 %

203,500.00 81,400.00 0.00
165.0000

122,100.00
57 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-2.00 0.00-2.00
58 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

4,191.00 0.004,191.00
59 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

8,516.00 0.008,516.00
60 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-2.00 0.00-2.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23C504 REVISION NO : BIDS OPENED ON : Nov  8 2023 
CONTRACT NO :XE3468 REGION NO : 3 AWARDED ON : Nov 30 2023 
VERSION NO :2 WORK ORDER# : XL5220
HWY :SR 101
TITLE :US 101

MAY CR IN VIC OF DOWANS CR RD
REMOVE FISH BARRIER
  23C504

PROJECT :
COUNTY(S) :CLALLAM,JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/18/2023
17:29

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

500.0000
61 HMA CORE-ROADWAY 

8.0000 EACH 66.67 % -100.00 %

4,000.00 1,600.00 0.00
300.0000
2,400.00

EROSION CONTROL AND ROADSIDE PLANTING

100,000.0000
62 TOPSOIL TYPE A 

0.7000 ACRE 41.51 % -100.00 %

70,000.00 20,533.10 0.00
70,667.0000
49,466.90

20,000.0000
63 SEEDING AND MULCHING 

0.0600 ACRE 150.00 % -100.00 %

1,200.00 720.00 0.00
8,000.0000

480.00

8,000.0000
64 TEMPORARY MULCHING 

1.1000 ACRE -46.67 % -100.00 %

8,800.00 -7,700.00 0.00
15,000.0000
16,500.00

15.0000
65 CHECK DAM 

490.0000 L.F. -40.00 % -100.00 %

7,350.00 -4,900.00 0.00
25.0000

12,250.00

45,000.0000
66 FINE COMPOST 

0.2000 ACRE 2,332.43 % -100.00 %

9,000.00 8,630.00 0.00
1,850.0000

370.00
67 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. 194.37 % -100.00 %

250,000.00 165,072.00 0.0084,928.00

16.0000
68 COMPOST SOCK 

918.0000 L.F. 60.00 % -100.00 %

14,688.00 5,508.00 0.00
10.0000
9,180.00

18.0000
69 COIR LOG 

1694.0000 L.F. 80.00 % -100.00 %

30,492.00 13,552.00 0.00
10.0000

16,940.00

8.0000
70 PSIPE LIVE FASCINE 

1694.0000 L.F. -78.38 % -100.00 %

13,552.00 -49,126.00 0.00
37.0000

62,678.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23C504 REVISION NO : BIDS OPENED ON : Nov  8 2023 
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

40.0000
71 PSIPE WESTERN CRABAPPLE #2 CONT. 15-24 IN. HT.

4.0000 EACH 100.00 % -100.00 %

160.00 80.00 0.00
20.0000
80.00

35.0000
72 PSIPE SITKA SPRUCE #2 CONT. 12-24 IN. HT.

8.0000 EACH 75.00 % -100.00 %

280.00 120.00 0.00
20.0000
160.00

35.0000
73 PSIPE DOUGLAS FIR #2 CONT. 12-24 IN. HT.

60.0000 EACH 75.00 % -100.00 %

2,100.00 900.00 0.00
20.0000
1,200.00

35.0000
74 PSIPE WESTERN RED CEDAR #2 CONT. 12-24 IN, HT.

8.0000 EACH 75.00 % -100.00 %

280.00 120.00 0.00
20.0000
160.00

35.0000
75 PSIPE WESTERN HEMLOCK #2 CONT. 12-24 IN. HT.

40.0000 EACH 75.00 % -100.00 %

1,400.00 600.00 0.00
20.0000
800.00

25.0000
76 PSIPE VINE MAPLE #1 CONT. 6-15 IN. HT.

724.0000 EACH 66.67 % -100.00 %

18,100.00 7,240.00 0.00
15.0000

10,860.00

25.0000
77 PSIPE REDOSIER DOGWOOD #1 CONT. 6-15 IN. HT.

241.0000 EACH 66.67 % -100.00 %

6,025.00 2,410.00 0.00
15.0000
3,615.00

25.0000
78 PSIPE DULL OREGONGRAPE #1 CONT. 6-15 IN. HT.

724.0000 EACH 66.67 % -100.00 %

18,100.00 7,240.00 0.00
15.0000

10,860.00

25.0000
79 PSIPE OSOBERRY #1 CONT. 6-15 IN. HT.

724.0000 EACH 66.67 % -100.00 %

18,100.00 7,240.00 0.00
15.0000

10,860.00

25.0000
80 PSIPE STINK CURRENT #1 CONT. 6-15 IN. HT.

241.0000 EACH 66.67 % -100.00 %

6,025.00 2,410.00 0.00
15.0000
3,615.00

25.0000
81 PSIPE THIMBLEBERRY #1 CONT. 6-15 IN. HT.

724.0000 EACH 66.67 % -100.00 %

18,100.00 7,240.00 0.00
15.0000

10,860.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23C504 REVISION NO : BIDS OPENED ON : Nov  8 2023 
CONTRACT NO :XE3468 REGION NO : 3 AWARDED ON : Nov 30 2023 
VERSION NO :2 WORK ORDER# : XL5220
HWY :SR 101
TITLE :US 101

MAY CR IN VIC OF DOWANS CR RD
REMOVE FISH BARRIER
  23C504

PROJECT :
COUNTY(S) :CLALLAM,JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/18/2023
17:29

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

25.0000
82 PSIPE SALMONBERRY #1 CONT. 6-15 IN. HT.

241.0000 EACH 66.67 % -100.00 %

6,025.00 2,410.00 0.00
15.0000
3,615.00

25.0000
83 PSIPE RED ELDERBERRY #1 CONT. 6-15 IN. HT.

724.0000 EACH 66.67 % -100.00 %

18,100.00 7,240.00 0.00
15.0000

10,860.00

20.0000
84 PSIPE PACIFIC WILLOW STAKE 36 IN. LENGTH

446.0000 EACH 100.00 % -100.00 %

8,920.00 4,460.00 0.00
10.0000
4,460.00

20.0000
85 PSIPE SITKA WILLOW STAKE 36 IN. LENGTH

335.0000 EACH 100.00 % -100.00 %

6,700.00 3,350.00 0.00
10.0000
3,350.00

20.0000
86 PSIPE REDOSIER DOGWOOD STAKE 36 IN. LENGTH

335.0000 EACH 100.00 % -100.00 %

6,700.00 3,350.00 0.00
10.0000
3,350.00

8.0000
87 HIGH VISIBILITY SILT FENCE 

1860.0000 L.F. 0.00 % -100.00 %

14,880.00 0.00 0.00
8.0000

14,880.00
88 TEMPORARY DEWATERING SYSTEM

L.S. 150.00 % -100.00 %

150,000.00 90,000.00 0.0060,000.00

35,000.0000
89 BARK OR WOOD CHIP MULCH 

0.3000 ACRE 40.00 % -100.00 %

10,500.00 3,000.00 0.00
25,000.0000

7,500.00

TRAFFIC

6,000.0000
90 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH 13.21 % -100.00 %

24,000.00 2,800.00 0.00
5,300.0000
21,200.00

90.0000
91 EXTRUDED CURB 

150.0000 L.F. 66.67 % -100.00 %

13,500.00 5,400.00 0.00
54.0000
8,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23C504 REVISION NO : BIDS OPENED ON : Nov  8 2023 
CONTRACT NO :XE3468 REGION NO : 3 AWARDED ON : Nov 30 2023 
VERSION NO :2 WORK ORDER# : XL5220
HWY :SR 101
TITLE :US 101

MAY CR IN VIC OF DOWANS CR RD
REMOVE FISH BARRIER
  23C504

PROJECT :
COUNTY(S) :CLALLAM,JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/18/2023
17:29

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

60.0000
92 BEAM GUARDRAIL TYPE 31 

201.0000 L.F. -1.64 % -100.00 %

12,060.00 -201.00 0.00
61.0000

12,261.00

8,000.0000
93 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 33.33 % -100.00 %

32,000.00 8,000.00 0.00
6,000.0000
24,000.00

115.0000
94 TEMPORARY BARRIER 

2320.0000 L.F. 228.57 % -100.00 %

266,800.00 185,600.00 0.00
35.0000

81,200.00

10.0000
95 PLASTIC LINE 

2790.0000 L.F. 122.22 % -100.00 %

27,900.00 15,345.00 0.00
4.5000

12,555.00

50.0000
96 BARRIER DELINEATOR 

8.0000 EACH 51.52 % -100.00 %

400.00 136.00 0.00
33.0000
264.00

100.0000
97 FLEXIBLE GUIDE POST 

12.0000 EACH -14.53 % -100.00 %

1,200.00 -204.00 0.00
117.0000
1,404.00

100.0000
98 TEMPORARY STOP LINE - LONG DURATION 

24.0000 L.F. 566.67 % -100.00 %

2,400.00 2,040.00 0.00
15.0000
360.00

100.0000
99 PLASTIC JUNCTION BOX MARKING 

8.0000 EACH 34.23 % -100.00 %

800.00 204.00 0.00
74.5000
596.00

200.0000
100 PLASTIC DRAINAGE MARKING 

6.0000 EACH 75.44 % -100.00 %

1,200.00 516.00 0.00
114.0000
684.00

8,000.0000
101 RAISED PAVEMENT MARKER TYPE 2 

0.1000 HUND 60.00 % -100.00 %

800.00 300.00 0.00
5,000.0000

500.00

70,000.0000
102 RECESSED PAVEMENT MARKER 

0.2000 HUND 195.80 % -100.00 %

14,000.00 9,267.00 0.00
23,665.0000

4,733.00
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CONTRACT NO :XE3468 REGION NO : 3 AWARDED ON : Nov 30 2023 
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
103 PERMANENT SIGNING 

L.S. 257.14 % -100.00 %

25,000.00 18,000.00 0.007,000.00

70,000.0000
104 CENTERLINE RUMBLE STRIP 

0.2000 MI. 133.33 % -100.00 %

14,000.00 8,000.00 0.00
30,000.0000

6,000.00

4.0000
105 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

2790.0000 L.F. 33.33 % -100.00 %

11,160.00 2,790.00 0.00
3.0000

8,370.00

7.0000
106 TEMPORARY PAVEMENT MARKING-LONG DURATION 

2840.0000 L.F. 154.55 % -100.00 %

19,880.00 12,070.00 0.00
2.7500

7,810.00
107 TEMPORARY ILLUMINATION SYSTEM 

L.S. 51.06 % -100.00 %

100,000.00 33,800.00 0.0066,200.00

65.0000
108 CONDUIT PIPE 2 IN. DIAM. 

1140.0000 L.F. 225.00 % -100.00 %

74,100.00 51,300.00 0.00
20.0000

22,800.00
109 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -19.94 % -100.00 %

500,000.00 -124,542.00 0.00624,542.00
110 WORK ZONE SAFETY CONTINGENCY 

EST. 0.00 % 0.00 %

75,000.00 0.0075,000.00

OTHER ITEMS

10.0000
111 SHORING OR EXTRA EXCAVATION CLASS B 

1170.0000 S.F. -50.59 % -100.00 %

11,700.00 -11,980.80 0.00
20.2400

23,680.80
112 STRUCTURE SURVEYING 

L.S. -16.67 % -100.00 %

50,000.00 -10,000.00 0.0060,000.00
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OTHER ITEMS
113 ROADWAY SURVEYING 

L.S. 0.00 % -100.00 %

50,000.00 0.00 0.0050,000.00

2,000.0000
114 BOLLARD TYPE 2

5.0000 EACH 0.00 % -100.00 %

10,000.00 0.00 0.00
2,000.0000
10,000.00

115 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 %

10,000.00 0.0010,000.00
116 FIELD OFFICE BUILDING 

L.S. -66.67 % -100.00 %

40,000.00 -80,000.00 0.00120,000.00

10.0000
117 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

40.0000 S.Y. 42.86 % -100.00 %

400.00 120.00 0.00
7.0000
280.00

10.0000
118 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

62.0000 S.Y. 0.00 % -100.00 %

620.00 0.00 0.00
10.0000
620.00

12.0000
119 BASE GEOSYNTHETIC REINFORCEMENT

2363.0000 S.Y. 9.09 % -100.00 %

28,356.00 2,363.00 0.00
11.0000

25,993.00

40.0000
120 GEOSYNTHETIC RETAINING WALL 

2194.0000 S.F. -33.33 % -100.00 %

87,760.00 -43,880.00 0.00
60.0000

131,640.00
121 FORCE ACCOUNT ADDITIONAL STREAMBED GRADING

EST. 0.00 % 0.00 %

12,000.00 0.0012,000.00
122 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 0.005.00
123 MINOR CHANGE 

CALC 0.00 % 0.00 %

-13.00 0.00-13.00
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OTHER ITEMS
124 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

34,100.00 0.0034,100.00
125 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

8,102.00 0.008,102.00
126 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-13.00 0.00-13.00
127 SPCC PLAN 

L.S. -37.50 % -100.00 %

1,000.00 -600.00 0.001,600.00
128 PROJECT PARTNERING 

CALC 0.00 % 0.00 %

8,000.00 0.008,000.00

$21,106,228.00 28.45% $0.00
4TH BIDDER REJECTED 

$16,431,271.78CONTRACT TOTAL

NO BID THIS ALTERNATENO BID THIS ALTERNATE$21,106,228.00BASE TOTAL 28.45%$16,431,271.78

4TH BIDDER REJECTED




