
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23A012 REVISION NO : BIDS OPENED ON : Jan 10 2024 
CONTRACT NO :XE3422 REGION NO : 1 AWARDED ON : Jan 23 2024 
VERSION NO :6 WORK ORDER# : XL6178
HWY :SR 202
TITLE :SR 202

SAMMAMISH CREEK
FISH PASSAGE
23A012

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/20/2023
09:43

DOT_RGGB01

ARPA001, STATE

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

OMA CONSTRUCTION INC RODARTE CONSTRUCTION, INC.
22412 SE 231ST ST 17 EAST VALLEY HWY E
98038-8272
MAPLE VALLEY   WA  980380429 AUBURN   WA  980925531
CONTRACTOR NUMBER : 101229 CONTRACTOR NUMBER : 100403

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 26.31 % 47.36 % 52.42 %

300,000.00 62,493.00 350,000.00 112,493.00 362,000.00 124,493.00237,507.00

20,000.0000
2 CLEARING AND GRUBBING 

2.5000 ACRE -42.86 % 12,000.0000 -65.71 % 25,000.0000 -28.57 %

50,000.00 -37,500.00 30,000.00 -57,500.00 62,500.00 -25,000.00
35,000.0000
87,500.00

15,000.0000
3 SELECTIVE CLEARING AND PRUNING

0.5000 ACRE 149,900.00 % 20,000.0000 199,900.00 % 15,000.0000 149,900.00 %

7,500.00 7,495.00 10,000.00 9,995.00 7,500.00 7,495.00
10.0000

5.00
4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. -40.00 % 50.00 % 0.00 %

12,000.00 -8,000.00 30,000.00 10,000.00 20,000.00 0.0020,000.00
5 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. -80.00 % -40.00 % -90.00 %

1,000.00 -4,000.00 3,000.00 -2,000.00 500.00 -4,500.005,000.00

GRADING

50.0000
6 ROADWAY EXCAVATION INCL. HAUL 

165.0000 C.Y. 0.00 % 50.0000 0.00 % 95.0000 90.00 %

8,250.00 0.00 8,250.00 0.00 15,675.00 7,425.00
50.0000
8,250.00

50.0000
7 SELECT BORROW INCL. HAUL 

1300.0000 C.Y. 900.00 % 45.0000 800.00 % 75.0000 1,400.00 %

65,000.00 58,500.00 58,500.00 52,000.00 97,500.00 91,000.00
5.0000

6,500.00

6.0000
8 EMBANKMENT COMPACTION 

1433.0000 C.Y. 20.00 % 6.0000 20.00 % 4.0000 -20.00 %

8,598.00 1,433.00 8,598.00 1,433.00 5,732.00 -1,433.00
5.0000

7,165.00

DRAINAGE

41.5000
9 CHANNEL EXCAVATION INCL. HAUL 

7045.0000 C.Y. 107.50 % 33.0000 65.00 % 50.0000 150.00 %

292,367.50 151,467.50 232,485.00 91,585.00 352,250.00 211,350.00
20.0000

140,900.00
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DRAINAGE

300.0000
10 AQUITARD 

7.0000 TON 275.00 % 200.0000 150.00 % 225.0000 181.25 %

2,100.00 1,540.00 1,400.00 840.00 1,575.00 1,015.00
80.0000
560.00

100.0000
11 STREAMBED SAND 

46.0000 TON 100.00 % 175.0000 250.00 % 75.0000 50.00 %

4,600.00 2,300.00 8,050.00 5,750.00 3,450.00 1,150.00
50.0000
2,300.00

125.0000
12 STREAMBED SEDIMENT 

3685.0000 C.Y. 257.14 % 70.0000 100.00 % 125.0000 257.14 %

460,625.00 331,650.00 257,950.00 128,975.00 460,625.00 331,650.00
35.0000

128,975.00

150.0000
13 STREAMBED COBBLES 12 IN. 

45.0000 C.Y. 328.57 % 120.0000 242.86 % 125.0000 257.14 %

6,750.00 5,175.00 5,400.00 3,825.00 5,625.00 4,050.00
35.0000
1,575.00

100.0000
14 SLASH 

15.0000 C.Y. -33.33 % 210.0000 40.00 % 45.0000 -70.00 %

1,500.00 -750.00 3,150.00 900.00 675.00 -1,575.00
150.0000
2,250.00

30.0000
15 UNDERDRAIN PIPE 8 IN. DIAM. 

42.0000 L.F. -25.00 % 60.0000 50.00 % 20.0000 -50.00 %

1,260.00 -420.00 2,520.00 840.00 840.00 -840.00
40.0000
1,680.00

16 TEMPORARY STREAM DIVERSION 
L.S. 33.33 % 140.00 % -46.67 %

100,000.00 25,000.00 180,000.00 105,000.00 40,000.00 -35,000.0075,000.00
17 FISH EXCLUSION ASSISTANCE 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
18 FISH BLOCK NET MAINTENANCE 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

3,250.0000
19 LARGE WOODY MATERIAL TYPE A

74.0000 EACH 550.00 % 4,000.0000 700.00 % 1,650.0000 230.00 %

240,500.00 203,500.00 296,000.00 259,000.00 122,100.00 85,100.00
500.0000
37,000.00

2,500.0000
20 LARGE WOODY MATERIAL TYPE B

35.0000 EACH 400.00 % 2,000.0000 300.00 % 1,300.0000 160.00 %

87,500.00 70,000.00 70,000.00 52,500.00 45,500.00 28,000.00
500.0000
17,500.00
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DRAINAGE

750.0000
21 LARGE WOODY MATERIAL TYPE C

190.0000 EACH 50.00 % 600.0000 20.00 % 650.0000 30.00 %

142,500.00 47,500.00 114,000.00 19,000.00 123,500.00 28,500.00
500.0000
95,000.00

3,500.0000
22 LARGE WOODY MATERIAL TYPE D

4.0000 EACH 600.00 % 2,500.0000 400.00 % 1,500.0000 200.00 %

14,000.00 12,000.00 10,000.00 8,000.00 6,000.00 4,000.00
500.0000
2,000.00

500.0000
23 LARGE WOODY MATERIAL TYPE E

46.0000 EACH 0.00 % 800.0000 60.00 % 550.0000 10.00 %

23,000.00 0.00 36,800.00 13,800.00 25,300.00 2,300.00
500.0000
23,000.00

STRUCTURE

41.5000
24 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

1735.0000 C.Y. 3.75 % 40.0000 0.00 % 55.0000 37.50 %

72,002.50 2,602.50 69,400.00 0.00 95,425.00 26,025.00
40.0000

69,400.00
25 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 51.52 % 112.12 % 354.55 %

50,000.00 17,000.00 70,000.00 37,000.00 150,000.00 117,000.0033,000.00

100.0000
26 GRAVEL BACKFILL FOR WALL 

48.0000 C.Y. 33.33 % 130.0000 73.33 % 100.0000 33.33 %

4,800.00 1,200.00 6,240.00 2,640.00 4,800.00 1,200.00
75.0000
3,600.00

27 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 1
L.S. 0.00 % 22.73 % -13.64 %

1,100,000.00 0.00 1,350,000.00 250,000.00 950,000.00 -150,000.001,100,000.00

130.0000
28 BRIDGE RAILING TYPE CHAIN LINK PIPE RAIL

48.0000 L.F. -56.67 % 120.0000 -60.00 % 130.0000 -56.67 %

6,240.00 -8,160.00 5,760.00 -8,640.00 6,240.00 -8,160.00
300.0000
14,400.00
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SURFACING

50.0000
29 CRUSHED SURFACING BASE COURSE 

91.0000 TON -50.00 % 60.0000 -40.00 % 90.0000 -10.00 %

4,550.00 -4,550.00 5,460.00 -3,640.00 8,190.00 -910.00
100.0000
9,100.00

HOT MIX ASPHALT

10.0000
30 PLANING BITUMINOUS PAVEMENT 

235.0000 S.Y. -87.50 % 40.0000 -50.00 % 32.0000 -60.00 %

2,350.00 -16,450.00 9,400.00 -9,400.00 7,520.00 -11,280.00
80.0000

18,800.00

180.0000
31 HMA CL. 1/2 IN. PG 58H-22

520.0000 TON -10.00 % 180.0000 -10.00 % 170.0000 -15.00 %

93,600.00 -10,400.00 93,600.00 -10,400.00 88,400.00 -15,600.00
200.0000

104,000.00
32 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,560.00 1,560.00 1,560.001,560.00
33 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

820.00 820.00 820.00820.00
34 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,840.00 1,840.00 1,840.001,840.00

750.0000
35 HMA CORE-ROADWAY 

2.0000 EACH 150.00 % 750.0000 150.00 % 500.0000 66.67 %

1,500.00 900.00 1,500.00 900.00 1,000.00 400.00
300.0000
600.00

EROSION CONTROL AND ROADSIDE PLANTING

4.9500
36 COMPOST BLANKET 

12950.0000 S.Y. -50.50 % 6.0000 -40.00 % 8.0000 -20.00 %

64,102.50 -65,397.50 77,700.00 -51,800.00 103,600.00 -25,900.00
10.0000

129,500.00

150.0000
37 INLET PROTECTION 

2.0000 EACH -25.00 % 100.0000 -50.00 % 75.0000 -62.50 %

300.00 -100.00 200.00 -200.00 150.00 -250.00
200.0000
400.00
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EROSION CONTROL AND ROADSIDE PLANTING
38 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -75.00 % -75.00 % -79.17 %

30,000.00 -90,000.00 30,000.00 -90,000.00 25,000.00 -95,000.00120,000.00

7.5000
39 SEEDING, FERTILIZING AND MULCHING 

160.0000 S.Y. -6.25 % 20.0000 150.00 % 11.0000 37.50 %

1,200.00 -80.00 3,200.00 1,920.00 1,760.00 480.00
8.0000

1,280.00

30.0000
40 TOPSOIL TYPE B 

626.0000 S.Y. 50.00 % 50.0000 150.00 % 26.0000 30.00 %

18,780.00 6,260.00 31,300.00 18,780.00 16,276.00 3,756.00
20.0000

12,520.00

20.0000
41 PSIPE WESTERN RED CEDAR, 18 IN. HT., #2 CONT.

202.0000 EACH -20.00 % 20.0000 -20.00 % 33.0000 32.00 %

4,040.00 -1,010.00 4,040.00 -1,010.00 6,666.00 1,616.00
25.0000
5,050.00

20.0000
42 PSIPE PAPER BIRCH, 18 IN. HT., #2 CONT.

288.0000 EACH -20.00 % 19.0000 -24.00 % 33.0000 32.00 %

5,760.00 -1,440.00 5,472.00 -1,728.00 9,504.00 2,304.00
25.0000
7,200.00

20.0000
43 PSIPE SITKA SPRUCE, 18 IN. HT., #2 CONT.

206.0000 EACH -20.00 % 24.0000 -4.00 % 33.0000 32.00 %

4,120.00 -1,030.00 4,944.00 -206.00 6,798.00 1,648.00
25.0000
5,150.00

20.0000
44 PSIPE OREGON ASH, 18 IN. HT., #2 CONT.

232.0000 EACH -20.00 % 25.0000 0.00 % 33.0000 32.00 %

4,640.00 -1,160.00 5,800.00 0.00 7,656.00 1,856.00
25.0000
5,800.00

20.0000
45 PSIPE BLACK HAWTHORN, 18 IN. HT., #2 CONT.

495.0000 EACH -20.00 % 22.0000 -12.00 % 33.0000 32.00 %

9,900.00 -2,475.00 10,890.00 -1,485.00 16,335.00 3,960.00
25.0000

12,375.00

20.0000
46 PSIPE WESTERN CRABAPPLE, 18 IN. HT., #2 CONT.

295.0000 EACH -20.00 % 18.0000 -28.00 % 33.0000 32.00 %

5,900.00 -1,475.00 5,310.00 -2,065.00 9,735.00 2,360.00
25.0000
7,375.00

20.0000
47 PSIPE PACIFIC WILLOW, 18 IN. HT., #2 CONT.

225.0000 EACH -20.00 % 18.0000 -28.00 % 33.0000 32.00 %

4,500.00 -1,125.00 4,050.00 -1,575.00 7,425.00 1,800.00
25.0000
5,625.00

15.0000
48 PSIPE SALMONBERRY, 12 IN. HT., #1 CONT.

1279.0000 EACH 0.00 % 14.0000 -6.67 % 22.0000 46.67 %

19,185.00 0.00 17,906.00 -1,279.00 28,138.00 8,953.00
15.0000

19,185.00
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EROSION CONTROL AND ROADSIDE PLANTING

12.0000
49 PSIPE PACIFIC NINEBARK, 12 IN. HT., #1 CONT.

596.0000 EACH -20.00 % 13.0000 -13.33 % 22.0000 46.67 %

7,152.00 -1,788.00 7,748.00 -1,192.00 13,112.00 4,172.00
15.0000
8,940.00

12.0000
50 PSIPE RED-OSIER DOGWOOD, 12 IN. HT., #1 CONT.

267.0000 EACH -20.00 % 13.0000 -13.33 % 22.0000 46.67 %

3,204.00 -801.00 3,471.00 -534.00 5,874.00 1,869.00
15.0000
4,005.00

17.0000
51 PSIPE SWEET GALE, 12 IN. HT., #1 CONT.

1005.0000 EACH 13.33 % 14.0000 -6.67 % 22.0000 46.67 %

17,085.00 2,010.00 14,070.00 -1,005.00 22,110.00 7,035.00
15.0000

15,075.00

15.0000
52 PSIPE SWAMP ROSE, 12 IN. HT., #1 CONT.

1302.0000 EACH 0.00 % 14.0000 -6.67 % 22.0000 46.67 %

19,530.00 0.00 18,228.00 -1,302.00 28,644.00 9,114.00
15.0000

19,530.00

12.0000
53 PSIPE DOUGLAS SPIREA, 12 IN. HT., #1 CONT.

112.0000 EACH -20.00 % 14.0000 -6.67 % 22.0000 46.67 %

1,344.00 -336.00 1,568.00 -112.00 2,464.00 784.00
15.0000
1,680.00

12.0000
54 PSIPE TWINBERRY, 12 IN. HT., #1 CONT.

1162.0000 EACH -20.00 % 14.0000 -6.67 % 22.0000 46.67 %

13,944.00 -3,486.00 16,268.00 -1,162.00 25,564.00 8,134.00
15.0000

17,430.00

20.0000
55 PSIPE BIGLEAF MAPLE, 18 IN. HT., #2 CONT.

81.0000 EACH -20.00 % 18.0000 -28.00 % 22.0000 -12.00 %

1,620.00 -405.00 1,458.00 -567.00 1,782.00 -243.00
25.0000
2,025.00

16.0000
56 PSIPE BITTER CHERRY, 12 IN. HT., #1 CONT.

334.0000 EACH 6.67 % 14.0000 -6.67 % 22.0000 46.67 %

5,344.00 334.00 4,676.00 -334.00 7,348.00 2,338.00
15.0000
5,010.00

15.0000
57 PSIPE INDIAN PLUM, 12 IN. HT., #1 CONT.

164.0000 EACH 0.00 % 15.0000 0.00 % 22.0000 46.67 %

2,460.00 0.00 2,460.00 0.00 3,608.00 1,148.00
15.0000
2,460.00

15.0000
58 PSIPE RED ELDERBERRY, 12 IN. HT., #1 CONT.

122.0000 EACH 0.00 % 14.0000 -6.67 % 22.0000 46.67 %

1,830.00 0.00 1,708.00 -122.00 2,684.00 854.00
15.0000
1,830.00

12.0000
59 PSIPE SNOWBERRY, 12 IN. HT., #1 CONT.

611.0000 EACH -20.00 % 14.0000 -6.67 % 22.0000 46.67 %

7,332.00 -1,833.00 8,554.00 -611.00 13,442.00 4,277.00
15.0000
9,165.00
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EROSION CONTROL AND ROADSIDE PLANTING

15.0000
60 PSIPE NOOTKA ROSE, 12 IN. HT., #1 CONT.

214.0000 EACH 0.00 % 14.0000 -6.67 % 22.0000 46.67 %

3,210.00 0.00 2,996.00 -214.00 4,708.00 1,498.00
15.0000
3,210.00

15.0000
61 PSIPE CREEPING OREGON GRAPE, 6 IN. HT., #1 CONT.

37.0000 EACH 0.00 % 17.0000 13.33 % 22.0000 46.67 %

555.00 0.00 629.00 74.00 814.00 259.00
15.0000
555.00

12.0000
62 PSIPE WESTERN SWORD FERN, 6 IN. HT., #1 CONT.

37.0000 EACH -20.00 % 14.0000 -6.67 % 22.0000 46.67 %

444.00 -111.00 518.00 -37.00 814.00 259.00
15.0000
555.00

3.0000
63 PSIPE SITKA WILLOW STAKE, 3 FT.

1038.0000 EACH -80.00 % 14.0000 -6.67 % 11.0000 -26.67 %

3,114.00 -12,456.00 14,532.00 -1,038.00 11,418.00 -4,152.00
15.0000

15,570.00

3.0000
64 PSIPE PACIFIC WILLOW STAKE, 3 FT.

1038.0000 EACH -80.00 % 7.0000 -53.33 % 11.0000 -26.67 %

3,114.00 -12,456.00 7,266.00 -8,304.00 11,418.00 -4,152.00
15.0000

15,570.00

4.0000
65 PSIPE SLOUGH SEDGE, 3-4 IN. HT., 4 IN. CONT.

1562.0000 EACH -42.86 % 5.0000 -28.57 % 6.0000 -14.29 %

6,248.00 -4,686.00 7,810.00 -3,124.00 9,372.00 -1,562.00
7.0000

10,934.00

4.0000
66 PSIPE SMALL-FRUITED BULRUSH, 3-4 IN. HT., 4 IN. CONT.

1562.0000 EACH -42.86 % 5.0000 -28.57 % 6.0000 -14.29 %

6,248.00 -4,686.00 7,810.00 -3,124.00 9,372.00 -1,562.00
7.0000

10,934.00

211.0000
67 PSIPE LIVE BRUSH MATTRESS 

116.0000 S.Y. 251.67 % 50.0000 -16.67 % 55.0000 -8.33 %

24,476.00 17,516.00 5,800.00 -1,160.00 6,380.00 -580.00
60.0000
6,960.00

17.0000
68 PSIPE LIVE FASCINE 

3280.0000 L.F. -77.33 % 12.0000 -84.00 % 25.0000 -66.67 %

55,760.00 -190,240.00 39,360.00 -206,640.00 82,000.00 -164,000.00
75.0000

246,000.00
69 PROJECT AREA WEED AND PEST CONTROL 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

4.0000
70 BARK OR WOOD CHIP MULCH 

13416.0000 S.Y. -20.00 % 6.0000 20.00 % 9.0000 80.00 %

53,664.00 -13,416.00 80,496.00 13,416.00 120,744.00 53,664.00
5.0000

67,080.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23A012 REVISION NO : BIDS OPENED ON : Jan 10 2024 
CONTRACT NO :XE3422 REGION NO : 1 AWARDED ON : Jan 23 2024 
VERSION NO :6 WORK ORDER# : XL6178
HWY :SR 202
TITLE :SR 202

SAMMAMISH CREEK
FISH PASSAGE
23A012

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/20/2023
09:43

DOT_RGGB01

ARPA001, STATE

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

OMA CONSTRUCTION INC RODARTE CONSTRUCTION, INC.
22412 SE 231ST ST 17 EAST VALLEY HWY E
98038-8272
MAPLE VALLEY   WA  980380429 AUBURN   WA  980925531
CONTRACTOR NUMBER : 101229 CONTRACTOR NUMBER : 100403

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

9.0000
71 BARK OR WOOD CHIP MULCH RINGS 

817.0000 EACH 80.00 % 12.0000 140.00 % 6.0000 20.00 %

7,353.00 3,268.00 9,804.00 5,719.00 4,902.00 817.00
5.0000

4,085.00

6.5000
72 HIGH VISIBILITY SILT FENCE 

3270.0000 L.F. 30.00 % 4.0000 -20.00 % 7.0000 40.00 %

21,255.00 4,905.00 13,080.00 -3,270.00 22,890.00 6,540.00
5.0000

16,350.00
73 FORCE ACCOUNT FIELD TREE PRESERVATION ASSESSMENT AND PROT

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

0.0000
74 DELETED ITEM 

0.0200 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

5.0000
75 SOIL DECOMPACTION

213.0000 S.Y. -50.00 % 4.0000 -60.00 % 17.0000 70.00 %

1,065.00 -1,065.00 852.00 -1,278.00 3,621.00 1,491.00
10.0000
2,130.00

3.0000
76 HIGH VISIBILITY STAKING 

415.0000 L.F. -40.00 % 6.0000 20.00 % 6.0000 20.00 %

1,245.00 -830.00 2,490.00 415.00 2,490.00 415.00
5.0000

2,075.00

TRAFFIC

60.0000
77 BEAM GUARDRAIL TYPE 1 

120.0000 L.F. -33.33 % 60.0000 -33.33 % 65.0000 -27.78 %

7,200.00 -3,600.00 7,200.00 -3,600.00 7,800.00 -3,000.00
90.0000

10,800.00

6,000.0000
78 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

1.0000 EACH 33.33 % 6,000.0000 33.33 % 8,200.0000 82.22 %

6,000.00 1,500.00 6,000.00 1,500.00 8,200.00 3,700.00
4,500.0000
4,500.00

60.0000
79 BEAM GUARDRAIL TYPE 31 

50.0000 L.F. -60.00 % 65.0000 -56.67 % 65.0000 -56.67 %

3,000.00 -4,500.00 3,250.00 -4,250.00 3,250.00 -4,250.00
150.0000
7,500.00

7.5000
80 RAISING EXISTING BEAM GUARDRAIL 

385.0000 L.F. -50.00 % 10.0000 -33.33 % 28.0000 86.67 %

2,887.50 -2,887.50 3,850.00 -1,925.00 10,780.00 5,005.00
15.0000
5,775.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23A012 REVISION NO : BIDS OPENED ON : Jan 10 2024 
CONTRACT NO :XE3422 REGION NO : 1 AWARDED ON : Jan 23 2024 
VERSION NO :6 WORK ORDER# : XL6178
HWY :SR 202
TITLE :SR 202

SAMMAMISH CREEK
FISH PASSAGE
23A012

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/20/2023
09:43

DOT_RGGB01

ARPA001, STATE

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

OMA CONSTRUCTION INC RODARTE CONSTRUCTION, INC.
22412 SE 231ST ST 17 EAST VALLEY HWY E
98038-8272
MAPLE VALLEY   WA  980380429 AUBURN   WA  980925531
CONTRACTOR NUMBER : 101229 CONTRACTOR NUMBER : 100403

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1,550.0000
81 BEAM GUARDRAIL ANCHOR TYPE 11 

2.0000 EACH -22.50 % 1,800.0000 -10.00 % 2,600.0000 30.00 %

3,100.00 -900.00 3,600.00 -400.00 5,200.00 1,200.00
2,000.0000
4,000.00

250.0000
82 PRECAST CONC. BARRIER TYPE SINGLE SLOPE

40.0000 L.F. -75.00 % 250.0000 -75.00 % 800.0000 -20.00 %

10,000.00 -30,000.00 10,000.00 -30,000.00 32,000.00 -8,000.00
1,000.0000
40,000.00

700.0000
83 SINGLE SLOPE CONCRETE BARRIER 

50.0000 L.F. 133.33 % 400.0000 33.33 % 900.0000 200.00 %

35,000.00 20,000.00 20,000.00 5,000.00 45,000.00 30,000.00
300.0000
15,000.00

30.0000
84 TEMPORARY BARRIER 

650.0000 L.F. 20.00 % 35.0000 40.00 % 48.0000 92.00 %

19,500.00 3,250.00 22,750.00 6,500.00 31,200.00 14,950.00
25.0000

16,250.00

5,500.0000
85 TEMPORARY IMPACT ATTENUATOR 

1.0000 EACH -45.00 % 6,000.0000 -40.00 % 7,000.0000 -30.00 %

5,500.00 -4,500.00 6,000.00 -4,000.00 7,000.00 -3,000.00
10,000.0000
10,000.00

33,000.0000
86 PERMANENT IMPACT ATTENUATOR 

1.0000 EACH -26.67 % 35,000.0000 -22.22 % 50,000.0000 11.11 %

33,000.00 -12,000.00 35,000.00 -10,000.00 50,000.00 5,000.00
45,000.0000
45,000.00

50.0000
87 BARRIER DELINEATOR 

4.0000 EACH 0.00 % 40.0000 -20.00 % 40.0000 -20.00 %

200.00 0.00 160.00 -40.00 160.00 -40.00
50.0000
200.00

20.0000
88 PLASTIC LINE 

586.0000 L.F. -20.00 % 20.0000 -20.00 % 22.0000 -12.00 %

11,720.00 -2,930.00 11,720.00 -2,930.00 12,892.00 -1,758.00
25.0000

14,650.00

40.0000
89 PLASTIC STOP LINE 

41.0000 L.F. 60.00 % 40.0000 60.00 % 42.0000 68.00 %

1,640.00 615.00 1,640.00 615.00 1,722.00 697.00
25.0000
1,025.00

650.0000
90 PLASTIC TRAFFIC ARROW 

4.0000 EACH 44.44 % 650.0000 44.44 % 700.0000 55.56 %

2,600.00 800.00 2,600.00 800.00 2,800.00 1,000.00
450.0000
1,800.00

4,000.0000
91 RAISED PAVEMENT MARKER TYPE 1 

0.9000 HUND 233.33 % 4,000.0000 233.33 % 4,500.0000 275.00 %

3,600.00 2,520.00 3,600.00 2,520.00 4,050.00 2,970.00
1,200.0000
1,080.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23A012 REVISION NO : BIDS OPENED ON : Jan 10 2024 
CONTRACT NO :XE3422 REGION NO : 1 AWARDED ON : Jan 23 2024 
VERSION NO :6 WORK ORDER# : XL6178
HWY :SR 202
TITLE :SR 202

SAMMAMISH CREEK
FISH PASSAGE
23A012

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/20/2023
09:43

DOT_RGGB01

ARPA001, STATE

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

OMA CONSTRUCTION INC RODARTE CONSTRUCTION, INC.
22412 SE 231ST ST 17 EAST VALLEY HWY E
98038-8272
MAPLE VALLEY   WA  980380429 AUBURN   WA  980925531
CONTRACTOR NUMBER : 101229 CONTRACTOR NUMBER : 100403

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

5,000.0000
92 RAISED PAVEMENT MARKER TYPE 2 

0.3600 HUND 316.67 % 5,000.0000 316.67 % 5,500.0000 358.33 %

1,800.00 1,368.00 1,800.00 1,368.00 1,980.00 1,548.00
1,200.0000

432.00
93 PERMANENT SIGNING 

L.S. -80.00 % -90.00 % -10.00 %

1,000.00 -4,000.00 500.00 -4,500.00 4,500.00 -500.005,000.00

2.0000
94 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

500.0000 L.F. -42.86 % 1.0000 -71.43 % 3.0000 -14.29 %

1,000.00 -750.00 500.00 -1,250.00 1,500.00 -250.00
3.5000

1,750.00
95 TRAFFIC SIGNAL AND ILLUMINATION SYSTEM 1

L.S. 80.00 % 60.00 % 80.00 %

45,000.00 20,000.00 40,000.00 15,000.00 45,000.00 20,000.0025,000.00
96 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 24.71 % -17.65 % -2.94 %

212,000.00 42,000.00 140,000.00 -30,000.00 165,000.00 -5,000.00170,000.00

125.0000
97 CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER

140.0000 HR  4.17 % 140.0000 16.67 % 125.0000 4.17 %

17,500.00 700.00 19,600.00 2,800.00 17,500.00 700.00
120.0000
16,800.00

98 WORK ZONE SAFETY CONTINGENCY 
EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

30.0000
99 CONSTRUCTION SIGNS CLASS A 

1060.5000 S.F. -25.00 % 20.0000 -50.00 % 35.0000 -12.50 %

31,815.00 -10,605.00 21,210.00 -21,210.00 37,117.50 -5,302.50
40.0000

42,420.00

OTHER ITEMS

5.0000
100 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

350.0000 S.Y. 0.00 % 4.0000 -20.00 % 3.5000 -30.00 %

1,750.00 0.00 1,400.00 -350.00 1,225.00 -525.00
5.0000

1,750.00

60.0000
101 GRAVEL BACKFILL FOR PIPE ZONE BEDDING 

250.0000 C.Y. 100.00 % 45.0000 50.00 % 42.0000 40.00 %

15,000.00 7,500.00 11,250.00 3,750.00 10,500.00 3,000.00
30.0000
7,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23A012 REVISION NO : BIDS OPENED ON : Jan 10 2024 
CONTRACT NO :XE3422 REGION NO : 1 AWARDED ON : Jan 23 2024 
VERSION NO :6 WORK ORDER# : XL6178
HWY :SR 202
TITLE :SR 202

SAMMAMISH CREEK
FISH PASSAGE
23A012

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/20/2023
09:43

DOT_RGGB01

ARPA001, STATE

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

OMA CONSTRUCTION INC RODARTE CONSTRUCTION, INC.
22412 SE 231ST ST 17 EAST VALLEY HWY E
98038-8272
MAPLE VALLEY   WA  980380429 AUBURN   WA  980925531
CONTRACTOR NUMBER : 101229 CONTRACTOR NUMBER : 100403

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
102 STRUCTURE SURVEYING 

L.S. 66.67 % 166.67 % 20.00 %

2,500.00 1,000.00 4,000.00 2,500.00 1,800.00 300.001,500.00
103 ROADWAY SURVEYING 

L.S. 140.00 % 140.00 % 100.00 %

12,000.00 7,000.00 12,000.00 7,000.00 10,000.00 5,000.005,000.00

475.0000
104 CABLE FENCE 

97.0000 L.F. 58.33 % 500.0000 66.67 % 325.0000 8.33 %

46,075.00 16,975.00 48,500.00 19,400.00 31,525.00 2,425.00
300.0000
29,100.00

40.0000
105 CHAIN LINK FENCE TYPE 3 

20.0000 L.F. -20.00 % 40.0000 -20.00 % 38.0000 -24.00 %

800.00 -200.00 800.00 -200.00 760.00 -240.00
50.0000
1,000.00

275.0000
106 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

4.0000 EACH -31.25 % 300.0000 -25.00 % 275.0000 -31.25 %

1,100.00 -500.00 1,200.00 -400.00 1,100.00 -500.00
400.0000
1,600.00

107 FORCE ACCOUNT ADDITIONAL STREAMBED GRADING
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
108 FORCE ACCOUNT ADDITIONAL STREAM CHANNEL RESTORATION

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
109 FORCE ACCOUNT POTHOLING UTILITIES

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
110 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00
111 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
112 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23A012 REVISION NO : BIDS OPENED ON : Jan 10 2024 
CONTRACT NO :XE3422 REGION NO : 1 AWARDED ON : Jan 23 2024 
VERSION NO :6 WORK ORDER# : XL6178
HWY :SR 202
TITLE :SR 202

SAMMAMISH CREEK
FISH PASSAGE
23A012

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/20/2023
09:43

DOT_RGGB01

ARPA001, STATE

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

OMA CONSTRUCTION INC RODARTE CONSTRUCTION, INC.
22412 SE 231ST ST 17 EAST VALLEY HWY E
98038-8272
MAPLE VALLEY   WA  980380429 AUBURN   WA  980925531
CONTRACTOR NUMBER : 101229 CONTRACTOR NUMBER : 100403

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
113 SPCC PLAN 

L.S. 0.00 % -60.00 % -89.00 %

5,000.00 0.00 2,000.00 -3,000.00 550.00 -4,450.005,000.00

$4,236,128.00 15.86% $4,335,781.00 18.58% $4,370,875.50 19.54%$3,656,341.00CONTRACT TOTAL

$4,370,875.50$4,236,128.00 $4,335,781.00BASE TOTAL 15.86% 18.58% 19.54%$3,656,341.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23A012 REVISION NO : BIDS OPENED ON : Jan 10 2024 
CONTRACT NO :XE3422 REGION NO : 1 AWARDED ON : Jan 23 2024 
VERSION NO :6 WORK ORDER# : XL6178
HWY :SR 202
TITLE :SR 202

SAMMAMISH CREEK
FISH PASSAGE
23A012

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/20/2023
09:43

DOT_RGGB01

ARPA001, STATE

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BUCKLEY   WA  983210674
SUMNER, WA  98390-9639
2003 136TH AVE E SUITE 200
JOHANSEN CONSTRUCTION COMPANY,

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100589CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. MARSHBANK CONSTRUCTION, INC.
3075 112TH AVE NE STE 210 3304 OLD HARTFORD RD
BELLEVUE WA 98004-8003 98258-8699
KIRKLAND   WA  980832909 LAKE STEVENS   WA  982580097
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100035

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 85.00 % 68.42 % 14.10 %

439,380.00 201,873.00 400,000.00 162,493.00 271,000.00 33,493.00237,507.00

26,500.0000
2 CLEARING AND GRUBBING 

2.5000 ACRE -24.29 % 33,000.0000 -5.71 % 35,000.0000 0.00 %

66,250.00 -21,250.00 82,500.00 -5,000.00 87,500.00 0.00
35,000.0000
87,500.00

13,100.0000
3 SELECTIVE CLEARING AND PRUNING

0.5000 ACRE 130,900.00 % 25,000.0000 249,900.00 % 25,000.0000 249,900.00 %

6,550.00 6,545.00 12,500.00 12,495.00 12,500.00 12,495.00
10.0000

5.00
4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. -20.88 % -20.00 % 0.00 %

15,825.00 -4,175.00 16,000.00 -4,000.00 20,000.00 0.0020,000.00
5 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. -77.00 % -70.00 % -80.00 %

1,150.00 -3,850.00 1,500.00 -3,500.00 1,000.00 -4,000.005,000.00

GRADING

48.0000
6 ROADWAY EXCAVATION INCL. HAUL 

165.0000 C.Y. -4.00 % 55.0000 10.00 % 68.0000 36.00 %

7,920.00 -330.00 9,075.00 825.00 11,220.00 2,970.00
50.0000
8,250.00

50.5000
7 SELECT BORROW INCL. HAUL 

1300.0000 C.Y. 910.00 % 45.0000 800.00 % 20.0000 300.00 %

65,650.00 59,150.00 58,500.00 52,000.00 26,000.00 19,500.00
5.0000

6,500.00

7.1500
8 EMBANKMENT COMPACTION 

1433.0000 C.Y. 43.00 % 6.0000 20.00 % 30.0000 500.00 %

10,245.95 3,080.95 8,598.00 1,433.00 42,990.00 35,825.00
5.0000

7,165.00

DRAINAGE

35.7500
9 CHANNEL EXCAVATION INCL. HAUL 

7045.0000 C.Y. 78.75 % 33.0000 65.00 % 65.0000 225.00 %

251,858.75 110,958.75 232,485.00 91,585.00 457,925.00 317,025.00
20.0000

140,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23A012 REVISION NO : BIDS OPENED ON : Jan 10 2024 
CONTRACT NO :XE3422 REGION NO : 1 AWARDED ON : Jan 23 2024 
VERSION NO :6 WORK ORDER# : XL6178
HWY :SR 202
TITLE :SR 202

SAMMAMISH CREEK
FISH PASSAGE
23A012

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/20/2023
09:43

DOT_RGGB01

ARPA001, STATE

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BUCKLEY   WA  983210674
SUMNER, WA  98390-9639
2003 136TH AVE E SUITE 200
JOHANSEN CONSTRUCTION COMPANY,

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100589CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. MARSHBANK CONSTRUCTION, INC.
3075 112TH AVE NE STE 210 3304 OLD HARTFORD RD
BELLEVUE WA 98004-8003 98258-8699
KIRKLAND   WA  980832909 LAKE STEVENS   WA  982580097
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100035

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

100.0000
10 AQUITARD 

7.0000 TON 25.00 % 230.0000 187.50 % 300.0000 275.00 %

700.00 140.00 1,610.00 1,050.00 2,100.00 1,540.00
80.0000
560.00

91.0000
11 STREAMBED SAND 

46.0000 TON 82.00 % 90.0000 80.00 % 70.0000 40.00 %

4,186.00 1,886.00 4,140.00 1,840.00 3,220.00 920.00
50.0000
2,300.00

85.5000
12 STREAMBED SEDIMENT 

3685.0000 C.Y. 144.29 % 85.0000 142.86 % 68.0000 94.29 %

315,067.50 186,092.50 313,225.00 184,250.00 250,580.00 121,605.00
35.0000

128,975.00

119.5000
13 STREAMBED COBBLES 12 IN. 

45.0000 C.Y. 241.43 % 180.0000 414.29 % 95.0000 171.43 %

5,377.50 3,802.50 8,100.00 6,525.00 4,275.00 2,700.00
35.0000
1,575.00

40.5000
14 SLASH 

15.0000 C.Y. -73.00 % 350.0000 133.33 % 215.0000 43.33 %

607.50 -1,642.50 5,250.00 3,000.00 3,225.00 975.00
150.0000
2,250.00

22.0000
15 UNDERDRAIN PIPE 8 IN. DIAM. 

42.0000 L.F. -45.00 % 70.0000 75.00 % 25.0000 -37.50 %

924.00 -756.00 2,940.00 1,260.00 1,050.00 -630.00
40.0000
1,680.00

16 TEMPORARY STREAM DIVERSION 
L.S. 116.33 % 46.67 % 49.33 %

162,250.00 87,250.00 110,000.00 35,000.00 112,000.00 37,000.0075,000.00
17 FISH EXCLUSION ASSISTANCE 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
18 FISH BLOCK NET MAINTENANCE 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

1,870.0000
19 LARGE WOODY MATERIAL TYPE A

74.0000 EACH 274.00 % 2,075.0000 315.00 % 2,500.0000 400.00 %

138,380.00 101,380.00 153,550.00 116,550.00 185,000.00 148,000.00
500.0000
37,000.00

1,195.0000
20 LARGE WOODY MATERIAL TYPE B

35.0000 EACH 139.00 % 1,225.0000 145.00 % 2,200.0000 340.00 %

41,825.00 24,325.00 42,875.00 25,375.00 77,000.00 59,500.00
500.0000
17,500.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

407.0000
21 LARGE WOODY MATERIAL TYPE C

190.0000 EACH -18.60 % 455.0000 -9.00 % 1,500.0000 200.00 %

77,330.00 -17,670.00 86,450.00 -8,550.00 285,000.00 190,000.00
500.0000
95,000.00

1,085.0000
22 LARGE WOODY MATERIAL TYPE D

4.0000 EACH 117.00 % 640.0000 28.00 % 1,600.0000 220.00 %

4,340.00 2,340.00 2,560.00 560.00 6,400.00 4,400.00
500.0000
2,000.00

244.2500
23 LARGE WOODY MATERIAL TYPE E

46.0000 EACH -51.15 % 310.0000 -38.00 % 1,500.0000 200.00 %

11,235.50 -11,764.50 14,260.00 -8,740.00 69,000.00 46,000.00
500.0000
23,000.00

STRUCTURE

35.0000
24 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

1735.0000 C.Y. -12.50 % 38.1500 -4.63 % 55.0000 37.50 %

60,725.00 -8,675.00 66,190.25 -3,209.75 95,425.00 26,025.00
40.0000

69,400.00
25 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 248.48 % 374.77 % 187.88 %

115,000.00 82,000.00 156,675.00 123,675.00 95,000.00 62,000.0033,000.00

80.0000
26 GRAVEL BACKFILL FOR WALL 

48.0000 C.Y. 6.67 % 109.5000 46.00 % 20.0000 -73.33 %

3,840.00 240.00 5,256.00 1,656.00 960.00 -2,640.00
75.0000
3,600.00

27 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 1
L.S. 24.09 % 31.82 % 7.82 %

1,365,000.00 265,000.00 1,450,000.00 350,000.00 1,186,000.00 86,000.001,100,000.00

135.5000
28 BRIDGE RAILING TYPE CHAIN LINK PIPE RAIL

48.0000 L.F. -54.83 % 136.7500 -54.42 % 130.0000 -56.67 %

6,504.00 -7,896.00 6,564.00 -7,836.00 6,240.00 -8,160.00
300.0000
14,400.00
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SURFACING

74.0000
29 CRUSHED SURFACING BASE COURSE 

91.0000 TON -26.00 % 63.1500 -36.85 % 86.0000 -14.00 %

6,734.00 -2,366.00 5,746.65 -3,353.35 7,826.00 -1,274.00
100.0000
9,100.00

HOT MIX ASPHALT

36.5000
30 PLANING BITUMINOUS PAVEMENT 

235.0000 S.Y. -54.38 % 40.9000 -48.88 % 44.0000 -45.00 %

8,577.50 -10,222.50 9,611.50 -9,188.50 10,340.00 -8,460.00
80.0000

18,800.00

200.0000
31 HMA CL. 1/2 IN. PG 58H-22

520.0000 TON 0.00 % 220.3500 10.18 % 197.0000 -1.50 %

104,000.00 0.00 114,582.00 10,582.00 102,440.00 -1,560.00
200.0000

104,000.00
32 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,560.00 1,560.00 1,560.001,560.00
33 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

820.00 820.00 820.00820.00
34 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,840.00 1,840.00 1,840.001,840.00

813.5000
35 HMA CORE-ROADWAY 

2.0000 EACH 171.17 % 825.0000 175.00 % 825.0000 175.00 %

1,627.00 1,027.00 1,650.00 1,050.00 1,650.00 1,050.00
300.0000
600.00

EROSION CONTROL AND ROADSIDE PLANTING

5.3500
36 COMPOST BLANKET 

12950.0000 S.Y. -46.50 % 5.0000 -50.00 % 7.0000 -30.00 %

69,282.50 -60,217.50 64,750.00 -64,750.00 90,650.00 -38,850.00
10.0000

129,500.00

89.0000
37 INLET PROTECTION 

2.0000 EACH -55.50 % 140.0000 -30.00 % 85.0000 -57.50 %

178.00 -222.00 280.00 -120.00 170.00 -230.00
200.0000
400.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING
38 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -62.50 % -43.33 % -79.17 %

45,000.00 -75,000.00 68,000.00 -52,000.00 25,000.00 -95,000.00120,000.00

8.1500
39 SEEDING, FERTILIZING AND MULCHING 

160.0000 S.Y. 1.88 % 8.0000 0.00 % 5.5000 -31.25 %

1,304.00 24.00 1,280.00 0.00 880.00 -400.00
8.0000

1,280.00

26.0000
40 TOPSOIL TYPE B 

626.0000 S.Y. 30.00 % 60.0000 200.00 % 38.0000 90.00 %

16,276.00 3,756.00 37,560.00 25,040.00 23,788.00 11,268.00
20.0000

12,520.00

21.7000
41 PSIPE WESTERN RED CEDAR, 18 IN. HT., #2 CONT.

202.0000 EACH -13.20 % 20.0000 -20.00 % 33.0000 32.00 %

4,383.40 -666.60 4,040.00 -1,010.00 6,666.00 1,616.00
25.0000
5,050.00

21.7000
42 PSIPE PAPER BIRCH, 18 IN. HT., #2 CONT.

288.0000 EACH -13.20 % 20.0000 -20.00 % 33.0000 32.00 %

6,249.60 -950.40 5,760.00 -1,440.00 9,504.00 2,304.00
25.0000
7,200.00

21.7000
43 PSIPE SITKA SPRUCE, 18 IN. HT., #2 CONT.

206.0000 EACH -13.20 % 20.0000 -20.00 % 33.0000 32.00 %

4,470.20 -679.80 4,120.00 -1,030.00 6,798.00 1,648.00
25.0000
5,150.00

21.7000
44 PSIPE OREGON ASH, 18 IN. HT., #2 CONT.

232.0000 EACH -13.20 % 20.0000 -20.00 % 33.0000 32.00 %

5,034.40 -765.60 4,640.00 -1,160.00 7,656.00 1,856.00
25.0000
5,800.00

21.7000
45 PSIPE BLACK HAWTHORN, 18 IN. HT., #2 CONT.

495.0000 EACH -13.20 % 20.0000 -20.00 % 33.0000 32.00 %

10,741.50 -1,633.50 9,900.00 -2,475.00 16,335.00 3,960.00
25.0000

12,375.00

21.7000
46 PSIPE WESTERN CRABAPPLE, 18 IN. HT., #2 CONT.

295.0000 EACH -13.20 % 20.0000 -20.00 % 33.0000 32.00 %

6,401.50 -973.50 5,900.00 -1,475.00 9,735.00 2,360.00
25.0000
7,375.00

21.7000
47 PSIPE PACIFIC WILLOW, 18 IN. HT., #2 CONT.

225.0000 EACH -13.20 % 20.0000 -20.00 % 33.0000 32.00 %

4,882.50 -742.50 4,500.00 -1,125.00 7,425.00 1,800.00
25.0000
5,625.00

16.2500
48 PSIPE SALMONBERRY, 12 IN. HT., #1 CONT.

1279.0000 EACH 8.33 % 15.0000 0.00 % 22.0000 46.67 %

20,783.75 1,598.75 19,185.00 0.00 28,138.00 8,953.00
15.0000

19,185.00
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EROSION CONTROL AND ROADSIDE PLANTING

13.0000
49 PSIPE PACIFIC NINEBARK, 12 IN. HT., #1 CONT.

596.0000 EACH -13.33 % 15.0000 0.00 % 22.0000 46.67 %

7,748.00 -1,192.00 8,940.00 0.00 13,112.00 4,172.00
15.0000
8,940.00

13.0000
50 PSIPE RED-OSIER DOGWOOD, 12 IN. HT., #1 CONT.

267.0000 EACH -13.33 % 15.0000 0.00 % 22.0000 46.67 %

3,471.00 -534.00 4,005.00 0.00 5,874.00 1,869.00
15.0000
4,005.00

18.5000
51 PSIPE SWEET GALE, 12 IN. HT., #1 CONT.

1005.0000 EACH 23.33 % 18.0000 20.00 % 22.0000 46.67 %

18,592.50 3,517.50 18,090.00 3,015.00 22,110.00 7,035.00
15.0000

15,075.00

16.2500
52 PSIPE SWAMP ROSE, 12 IN. HT., #1 CONT.

1302.0000 EACH 8.33 % 18.0000 20.00 % 22.0000 46.67 %

21,157.50 1,627.50 23,436.00 3,906.00 28,644.00 9,114.00
15.0000

19,530.00

13.0000
53 PSIPE DOUGLAS SPIREA, 12 IN. HT., #1 CONT.

112.0000 EACH -13.33 % 13.0000 -13.33 % 22.0000 46.67 %

1,456.00 -224.00 1,456.00 -224.00 2,464.00 784.00
15.0000
1,680.00

13.0000
54 PSIPE TWINBERRY, 12 IN. HT., #1 CONT.

1162.0000 EACH -13.33 % 13.0000 -13.33 % 22.0000 46.67 %

15,106.00 -2,324.00 15,106.00 -2,324.00 25,564.00 8,134.00
15.0000

17,430.00

21.7000
55 PSIPE BIGLEAF MAPLE, 18 IN. HT., #2 CONT.

81.0000 EACH -13.20 % 20.0000 -20.00 % 22.0000 -12.00 %

1,757.70 -267.30 1,620.00 -405.00 1,782.00 -243.00
25.0000
2,025.00

17.3500
56 PSIPE BITTER CHERRY, 12 IN. HT., #1 CONT.

334.0000 EACH 15.67 % 17.0000 13.33 % 22.0000 46.67 %

5,794.90 784.90 5,678.00 668.00 7,348.00 2,338.00
15.0000
5,010.00

16.2500
57 PSIPE INDIAN PLUM, 12 IN. HT., #1 CONT.

164.0000 EACH 8.33 % 15.0000 0.00 % 22.0000 46.67 %

2,665.00 205.00 2,460.00 0.00 3,608.00 1,148.00
15.0000
2,460.00

16.2500
58 PSIPE RED ELDERBERRY, 12 IN. HT., #1 CONT.

122.0000 EACH 8.33 % 15.0000 0.00 % 22.0000 46.67 %

1,982.50 152.50 1,830.00 0.00 2,684.00 854.00
15.0000
1,830.00

13.0000
59 PSIPE SNOWBERRY, 12 IN. HT., #1 CONT.

611.0000 EACH -13.33 % 15.0000 0.00 % 22.0000 46.67 %

7,943.00 -1,222.00 9,165.00 0.00 13,442.00 4,277.00
15.0000
9,165.00
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EROSION CONTROL AND ROADSIDE PLANTING

16.2500
60 PSIPE NOOTKA ROSE, 12 IN. HT., #1 CONT.

214.0000 EACH 8.33 % 15.0000 0.00 % 22.0000 46.67 %

3,477.50 267.50 3,210.00 0.00 4,708.00 1,498.00
15.0000
3,210.00

16.2500
61 PSIPE CREEPING OREGON GRAPE, 6 IN. HT., #1 CONT.

37.0000 EACH 8.33 % 13.0000 -13.33 % 22.0000 46.67 %

601.25 46.25 481.00 -74.00 814.00 259.00
15.0000
555.00

13.0000
62 PSIPE WESTERN SWORD FERN, 6 IN. HT., #1 CONT.

37.0000 EACH -13.33 % 13.0000 -13.33 % 22.0000 46.67 %

481.00 -74.00 481.00 -74.00 814.00 259.00
15.0000
555.00

3.2500
63 PSIPE SITKA WILLOW STAKE, 3 FT.

1038.0000 EACH -78.33 % 4.0000 -73.33 % 11.0000 -26.67 %

3,373.50 -12,196.50 4,152.00 -11,418.00 11,418.00 -4,152.00
15.0000

15,570.00

3.2500
64 PSIPE PACIFIC WILLOW STAKE, 3 FT.

1038.0000 EACH -78.33 % 4.0000 -73.33 % 11.0000 -26.67 %

3,373.50 -12,196.50 4,152.00 -11,418.00 11,418.00 -4,152.00
15.0000

15,570.00

4.3500
65 PSIPE SLOUGH SEDGE, 3-4 IN. HT., 4 IN. CONT.

1562.0000 EACH -37.86 % 5.0000 -28.57 % 5.5000 -21.43 %

6,794.70 -4,139.30 7,810.00 -3,124.00 8,591.00 -2,343.00
7.0000

10,934.00

4.3500
66 PSIPE SMALL-FRUITED BULRUSH, 3-4 IN. HT., 4 IN. CONT.

1562.0000 EACH -37.86 % 5.0000 -28.57 % 5.5000 -21.43 %

6,794.70 -4,139.30 7,810.00 -3,124.00 8,591.00 -2,343.00
7.0000

10,934.00

229.0000
67 PSIPE LIVE BRUSH MATTRESS 

116.0000 S.Y. 281.67 % 250.0000 316.67 % 55.0000 -8.33 %

26,564.00 19,604.00 29,000.00 22,040.00 6,380.00 -580.00
60.0000
6,960.00

25.0000
68 PSIPE LIVE FASCINE 

3280.0000 L.F. -66.67 % 20.0000 -73.33 % 23.0000 -69.33 %

82,000.00 -164,000.00 65,600.00 -180,400.00 75,440.00 -170,560.00
75.0000

246,000.00
69 PROJECT AREA WEED AND PEST CONTROL 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

4.3500
70 BARK OR WOOD CHIP MULCH 

13416.0000 S.Y. -13.00 % 4.6500 -7.00 % 9.0000 80.00 %

58,359.60 -8,720.40 62,384.40 -4,695.60 120,744.00 53,664.00
5.0000

67,080.00
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VERSION NO :6 WORK ORDER# : XL6178
HWY :SR 202
TITLE :SR 202

SAMMAMISH CREEK
FISH PASSAGE
23A012

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/20/2023
09:43

DOT_RGGB01

ARPA001, STATE

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BUCKLEY   WA  983210674
SUMNER, WA  98390-9639
2003 136TH AVE E SUITE 200
JOHANSEN CONSTRUCTION COMPANY,

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100589CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. MARSHBANK CONSTRUCTION, INC.
3075 112TH AVE NE STE 210 3304 OLD HARTFORD RD
BELLEVUE WA 98004-8003 98258-8699
KIRKLAND   WA  980832909 LAKE STEVENS   WA  982580097
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100035

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

9.7500
71 BARK OR WOOD CHIP MULCH RINGS 

817.0000 EACH 95.00 % 10.5000 110.00 % 5.5000 10.00 %

7,965.75 3,880.75 8,578.50 4,493.50 4,493.50 408.50
5.0000

4,085.00

6.7000
72 HIGH VISIBILITY SILT FENCE 

3270.0000 L.F. 34.00 % 10.7000 114.00 % 4.0000 -20.00 %

21,909.00 5,559.00 34,989.00 18,639.00 13,080.00 -3,270.00
5.0000

16,350.00
73 FORCE ACCOUNT FIELD TREE PRESERVATION ASSESSMENT AND PROT

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

0.0000
74 DELETED ITEM 

0.0200 EACH 0.00 % 20,000.0000 0.00 % 0.0000 0.00 %

0.00 0.00 400.00 400.00 0.00 0.00
0.0001
0.00

1.5000
75 SOIL DECOMPACTION

213.0000 S.Y. -85.00 % 12.0000 20.00 % 15.0000 50.00 %

319.50 -1,810.50 2,556.00 426.00 3,195.00 1,065.00
10.0000
2,130.00

2.1000
76 HIGH VISIBILITY STAKING 

415.0000 L.F. -58.00 % 4.1000 -18.00 % 4.0000 -20.00 %

871.50 -1,203.50 1,701.50 -373.50 1,660.00 -415.00
5.0000

2,075.00

TRAFFIC

63.0000
77 BEAM GUARDRAIL TYPE 1 

120.0000 L.F. -30.00 % 68.0000 -24.44 % 64.0000 -28.89 %

7,560.00 -3,240.00 8,160.00 -2,640.00 7,680.00 -3,120.00
90.0000

10,800.00

6,350.0000
78 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

1.0000 EACH 41.11 % 6,845.0000 52.11 % 7,900.0000 75.56 %

6,350.00 1,850.00 6,845.00 2,345.00 7,900.00 3,400.00
4,500.0000
4,500.00

64.5000
79 BEAM GUARDRAIL TYPE 31 

50.0000 L.F. -57.00 % 70.1500 -53.23 % 66.0000 -56.00 %

3,225.00 -4,275.00 3,507.50 -3,992.50 3,300.00 -4,200.00
150.0000
7,500.00

7.7000
80 RAISING EXISTING BEAM GUARDRAIL 

385.0000 L.F. -48.67 % 8.5000 -43.33 % 27.0000 80.00 %

2,964.50 -2,810.50 3,272.50 -2,502.50 10,395.00 4,620.00
15.0000
5,775.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23A012 REVISION NO : BIDS OPENED ON : Jan 10 2024 
CONTRACT NO :XE3422 REGION NO : 1 AWARDED ON : Jan 23 2024 
VERSION NO :6 WORK ORDER# : XL6178
HWY :SR 202
TITLE :SR 202

SAMMAMISH CREEK
FISH PASSAGE
23A012

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/20/2023
09:43

DOT_RGGB01

ARPA001, STATE

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BUCKLEY   WA  983210674
SUMNER, WA  98390-9639
2003 136TH AVE E SUITE 200
JOHANSEN CONSTRUCTION COMPANY,

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100589CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. MARSHBANK CONSTRUCTION, INC.
3075 112TH AVE NE STE 210 3304 OLD HARTFORD RD
BELLEVUE WA 98004-8003 98258-8699
KIRKLAND   WA  980832909 LAKE STEVENS   WA  982580097
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100035

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1,665.0000
81 BEAM GUARDRAIL ANCHOR TYPE 11 

2.0000 EACH -16.75 % 1,795.0000 -10.25 % 2,400.0000 20.00 %

3,330.00 -670.00 3,590.00 -410.00 4,800.00 800.00
2,000.0000
4,000.00

217.0000
82 PRECAST CONC. BARRIER TYPE SINGLE SLOPE

40.0000 L.F. -78.30 % 234.0000 -76.60 % 219.0000 -78.10 %

8,680.00 -31,320.00 9,360.00 -30,640.00 8,760.00 -31,240.00
1,000.0000
40,000.00

780.0000
83 SINGLE SLOPE CONCRETE BARRIER 

50.0000 L.F. 160.00 % 63.2000 -78.93 % 715.0000 138.33 %

39,000.00 24,000.00 3,160.00 -11,840.00 35,750.00 20,750.00
300.0000
15,000.00

32.3000
84 TEMPORARY BARRIER 

650.0000 L.F. 29.20 % 34.8500 39.40 % 35.0000 40.00 %

20,995.00 4,745.00 22,652.50 6,402.50 22,750.00 6,500.00
25.0000

16,250.00

5,820.0000
85 TEMPORARY IMPACT ATTENUATOR 

1.0000 EACH -41.80 % 6,270.0000 -37.30 % 6,050.0000 -39.50 %

5,820.00 -4,180.00 6,270.00 -3,730.00 6,050.00 -3,950.00
10,000.0000
10,000.00

35,450.0000
86 PERMANENT IMPACT ATTENUATOR 

1.0000 EACH -21.22 % 38,215.0000 -15.08 % 48,000.0000 6.67 %

35,450.00 -9,550.00 38,215.00 -6,785.00 48,000.00 3,000.00
45,000.0000
45,000.00

39.0000
87 BARRIER DELINEATOR 

4.0000 EACH -22.00 % 42.0000 -16.00 % 40.0000 -20.00 %

156.00 -44.00 168.00 -32.00 160.00 -40.00
50.0000
200.00

21.7000
88 PLASTIC LINE 

586.0000 L.F. -13.20 % 23.3500 -6.60 % 22.0000 -12.00 %

12,716.20 -1,933.80 13,683.10 -966.90 12,892.00 -1,758.00
25.0000

14,650.00

43.4000
89 PLASTIC STOP LINE 

41.0000 L.F. 73.60 % 46.7500 87.00 % 44.0000 76.00 %

1,779.40 754.40 1,916.75 891.75 1,804.00 779.00
25.0000
1,025.00

705.0000
90 PLASTIC TRAFFIC ARROW 

4.0000 EACH 56.67 % 760.0000 68.89 % 712.0000 58.22 %

2,820.00 1,020.00 3,040.00 1,240.00 2,848.00 1,048.00
450.0000
1,800.00

4,340.0000
91 RAISED PAVEMENT MARKER TYPE 1 

0.9000 HUND 261.67 % 4,675.0000 289.58 % 4,400.0000 266.67 %

3,906.00 2,826.00 4,207.50 3,127.50 3,960.00 2,880.00
1,200.0000
1,080.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23A012 REVISION NO : BIDS OPENED ON : Jan 10 2024 
CONTRACT NO :XE3422 REGION NO : 1 AWARDED ON : Jan 23 2024 
VERSION NO :6 WORK ORDER# : XL6178
HWY :SR 202
TITLE :SR 202

SAMMAMISH CREEK
FISH PASSAGE
23A012

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/20/2023
09:43

DOT_RGGB01

ARPA001, STATE

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BUCKLEY   WA  983210674
SUMNER, WA  98390-9639
2003 136TH AVE E SUITE 200
JOHANSEN CONSTRUCTION COMPANY,

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100589CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. MARSHBANK CONSTRUCTION, INC.
3075 112TH AVE NE STE 210 3304 OLD HARTFORD RD
BELLEVUE WA 98004-8003 98258-8699
KIRKLAND   WA  980832909 LAKE STEVENS   WA  982580097
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100035

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

5,425.0000
92 RAISED PAVEMENT MARKER TYPE 2 

0.3600 HUND 352.08 % 5,845.0000 387.08 % 5,500.0000 358.33 %

1,953.00 1,521.00 2,104.20 1,672.20 1,980.00 1,548.00
1,200.0000

432.00
93 PERMANENT SIGNING 

L.S. -85.80 % -29.86 % -84.00 %

710.00 -4,290.00 3,507.00 -1,493.00 800.00 -4,200.005,000.00

0.5000
94 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

500.0000 L.F. -85.71 % 1.1500 -67.14 % 6.0000 71.43 %

250.00 -1,500.00 575.00 -1,175.00 3,000.00 1,250.00
3.5000

1,750.00
95 TRAFFIC SIGNAL AND ILLUMINATION SYSTEM 1

L.S. 74.00 % 125.40 % 76.00 %

43,500.00 18,500.00 56,350.00 31,350.00 44,000.00 19,000.0025,000.00
96 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 17.06 % 24.41 % 8.82 %

199,000.00 29,000.00 211,500.00 41,500.00 185,000.00 15,000.00170,000.00

160.0000
97 CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER

140.0000 HR  33.33 % 144.2500 20.21 % 140.0000 16.67 %

22,400.00 5,600.00 20,195.00 3,395.00 19,600.00 2,800.00
120.0000
16,800.00

98 WORK ZONE SAFETY CONTINGENCY 
EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

24.0000
99 CONSTRUCTION SIGNS CLASS A 

1060.5000 S.F. -40.00 % 13.0000 -67.50 % 45.0000 12.50 %

25,452.00 -16,968.00 13,786.50 -28,633.50 47,722.50 5,302.50
40.0000

42,420.00

OTHER ITEMS

2.2500
100 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

350.0000 S.Y. -55.00 % 10.0000 100.00 % 3.0000 -40.00 %

787.50 -962.50 3,500.00 1,750.00 1,050.00 -700.00
5.0000

1,750.00

69.5000
101 GRAVEL BACKFILL FOR PIPE ZONE BEDDING 

250.0000 C.Y. 131.67 % 56.0000 86.67 % 25.0000 -16.67 %

17,375.00 9,875.00 14,000.00 6,500.00 6,250.00 -1,250.00
30.0000
7,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23A012 REVISION NO : BIDS OPENED ON : Jan 10 2024 
CONTRACT NO :XE3422 REGION NO : 1 AWARDED ON : Jan 23 2024 
VERSION NO :6 WORK ORDER# : XL6178
HWY :SR 202
TITLE :SR 202

SAMMAMISH CREEK
FISH PASSAGE
23A012

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/20/2023
09:43

DOT_RGGB01

ARPA001, STATE

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BUCKLEY   WA  983210674
SUMNER, WA  98390-9639
2003 136TH AVE E SUITE 200
JOHANSEN CONSTRUCTION COMPANY,

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100589CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. MARSHBANK CONSTRUCTION, INC.
3075 112TH AVE NE STE 210 3304 OLD HARTFORD RD
BELLEVUE WA 98004-8003 98258-8699
KIRKLAND   WA  980832909 LAKE STEVENS   WA  982580097
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100035

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
102 STRUCTURE SURVEYING 

L.S. 143.33 % 120.00 % 133.33 %

3,650.00 2,150.00 3,300.00 1,800.00 3,500.00 2,000.001,500.00
103 ROADWAY SURVEYING 

L.S. 133.00 % 600.00 % 120.00 %

11,650.00 6,650.00 35,000.00 30,000.00 11,000.00 6,000.005,000.00

126.5000
104 CABLE FENCE 

97.0000 L.F. -57.83 % 140.0000 -53.33 % 125.0000 -58.33 %

12,270.50 -16,829.50 13,580.00 -15,520.00 12,125.00 -16,975.00
300.0000
29,100.00

37.0000
105 CHAIN LINK FENCE TYPE 3 

20.0000 L.F. -26.00 % 40.0000 -20.00 % 40.0000 -20.00 %

740.00 -260.00 800.00 -200.00 800.00 -200.00
50.0000
1,000.00

277.5000
106 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

4.0000 EACH -30.63 % 300.0000 -25.00 % 300.0000 -25.00 %

1,110.00 -490.00 1,200.00 -400.00 1,200.00 -400.00
400.0000
1,600.00

107 FORCE ACCOUNT ADDITIONAL STREAMBED GRADING
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
108 FORCE ACCOUNT ADDITIONAL STREAM CHANNEL RESTORATION

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
109 FORCE ACCOUNT POTHOLING UTILITIES

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
110 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00
111 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
112 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23A012 REVISION NO : BIDS OPENED ON : Jan 10 2024 
CONTRACT NO :XE3422 REGION NO : 1 AWARDED ON : Jan 23 2024 
VERSION NO :6 WORK ORDER# : XL6178
HWY :SR 202
TITLE :SR 202

SAMMAMISH CREEK
FISH PASSAGE
23A012

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/20/2023
09:43

DOT_RGGB01

ARPA001, STATE

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BUCKLEY   WA  983210674
SUMNER, WA  98390-9639
2003 136TH AVE E SUITE 200
JOHANSEN CONSTRUCTION COMPANY,

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100589CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. MARSHBANK CONSTRUCTION, INC.
3075 112TH AVE NE STE 210 3304 OLD HARTFORD RD
BELLEVUE WA 98004-8003 98258-8699
KIRKLAND   WA  980832909 LAKE STEVENS   WA  982580097
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100035

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
113 SPCC PLAN 

L.S. -60.00 % 28.00 % -50.00 %

2,000.00 -3,000.00 6,400.00 1,400.00 2,500.00 -2,500.005,000.00

$4,393,931.25 20.17% $4,542,969.35 24.25% $4,674,890.00 27.86%$3,656,341.00CONTRACT TOTAL

$4,674,890.00$4,393,931.25 $4,542,969.35BASE TOTAL 20.17% 24.25% 27.86%$3,656,341.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23A012 REVISION NO : BIDS OPENED ON : Jan 10 2024 
CONTRACT NO :XE3422 REGION NO : 1 AWARDED ON : Jan 23 2024 
VERSION NO :6 WORK ORDER# : XL6178
HWY :SR 202
TITLE :SR 202

SAMMAMISH CREEK
FISH PASSAGE
23A012

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/20/2023
09:43

DOT_RGGB01

ARPA001, STATE

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

GRANITE CONSTRUCTION COMPANY A-1 LANDSCAPING AND CONSTRUCTI
1525 E. MARINE VIEW DRIVE 20607 STATE ROUTE 9 SE

EVERETT   WA  982011927 SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100388

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 130.94 % 140.97 % -18.11 %

548,490.25 310,983.25 572,309.70 334,802.70 194,500.00 -43,007.00237,507.00

25,000.0000
2 CLEARING AND GRUBBING 

2.5000 ACRE -28.57 % 78,000.0000 122.86 % 26,450.0000 -24.43 %

62,500.00 -25,000.00 195,000.00 107,500.00 66,125.00 -21,375.00
35,000.0000
87,500.00

75,000.0000
3 SELECTIVE CLEARING AND PRUNING

0.5000 ACRE 749,900.00 % 55,400.0000 553,900.00 % 38,700.0000 386,900.00 %

37,500.00 37,495.00 27,700.00 27,695.00 19,350.00 19,345.00
10.0000

5.00
4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 50.00 % -4.50 % 134.35 %

30,000.00 10,000.00 19,100.00 -900.00 46,870.00 26,870.0020,000.00
5 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. -78.00 % -64.20 % -10.00 %

1,100.00 -3,900.00 1,790.00 -3,210.00 4,500.00 -500.005,000.00

GRADING

140.0000
6 ROADWAY EXCAVATION INCL. HAUL 

165.0000 C.Y. 180.00 % 130.0000 160.00 % 55.0000 10.00 %

23,100.00 14,850.00 21,450.00 13,200.00 9,075.00 825.00
50.0000
8,250.00

70.0000
7 SELECT BORROW INCL. HAUL 

1300.0000 C.Y. 1,300.00 % 68.0000 1,260.00 % 55.0000 1,000.00 %

91,000.00 84,500.00 88,400.00 81,900.00 71,500.00 65,000.00
5.0000

6,500.00

10.0000
8 EMBANKMENT COMPACTION 

1433.0000 C.Y. 100.00 % 23.0000 360.00 % 2.0000 -60.00 %

14,330.00 7,165.00 32,959.00 25,794.00 2,866.00 -4,299.00
5.0000

7,165.00

DRAINAGE

78.0000
9 CHANNEL EXCAVATION INCL. HAUL 

7045.0000 C.Y. 290.00 % 75.0000 275.00 % 60.0000 200.00 %

549,510.00 408,610.00 528,375.00 387,475.00 422,700.00 281,800.00
20.0000

140,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23A012 REVISION NO : BIDS OPENED ON : Jan 10 2024 
CONTRACT NO :XE3422 REGION NO : 1 AWARDED ON : Jan 23 2024 
VERSION NO :6 WORK ORDER# : XL6178
HWY :SR 202
TITLE :SR 202

SAMMAMISH CREEK
FISH PASSAGE
23A012

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/20/2023
09:43

DOT_RGGB01

ARPA001, STATE

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

GRANITE CONSTRUCTION COMPANY A-1 LANDSCAPING AND CONSTRUCTI
1525 E. MARINE VIEW DRIVE 20607 STATE ROUTE 9 SE

EVERETT   WA  982011927 SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100388

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

850.0000
10 AQUITARD 

7.0000 TON 962.50 % 60.0000 -25.00 % 450.0000 462.50 %

5,950.00 5,390.00 420.00 -140.00 3,150.00 2,590.00
80.0000
560.00

150.0000
11 STREAMBED SAND 

46.0000 TON 200.00 % 230.0000 360.00 % 70.0000 40.00 %

6,900.00 4,600.00 10,580.00 8,280.00 3,220.00 920.00
50.0000
2,300.00

150.0000
12 STREAMBED SEDIMENT 

3685.0000 C.Y. 328.57 % 170.0000 385.71 % 80.0000 128.57 %

552,750.00 423,775.00 626,450.00 497,475.00 294,800.00 165,825.00
35.0000

128,975.00

210.0000
13 STREAMBED COBBLES 12 IN. 

45.0000 C.Y. 500.00 % 170.0000 385.71 % 90.0000 157.14 %

9,450.00 7,875.00 7,650.00 6,075.00 4,050.00 2,475.00
35.0000
1,575.00

150.0000
14 SLASH 

15.0000 C.Y. 0.00 % 210.0000 40.00 % 120.0000 -20.00 %

2,250.00 0.00 3,150.00 900.00 1,800.00 -450.00
150.0000
2,250.00

80.0000
15 UNDERDRAIN PIPE 8 IN. DIAM. 

42.0000 L.F. 100.00 % 63.0000 57.50 % 88.0000 120.00 %

3,360.00 1,680.00 2,646.00 966.00 3,696.00 2,016.00
40.0000
1,680.00

16 TEMPORARY STREAM DIVERSION 
L.S. 93.33 % 177.33 % -34.96 %

145,000.00 70,000.00 208,000.00 133,000.00 48,780.00 -26,220.0075,000.00
17 FISH EXCLUSION ASSISTANCE 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
18 FISH BLOCK NET MAINTENANCE 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

2,500.0000
19 LARGE WOODY MATERIAL TYPE A

74.0000 EACH 400.00 % 1,780.0000 256.00 % 2,345.0000 369.00 %

185,000.00 148,000.00 131,720.00 94,720.00 173,530.00 136,530.00
500.0000
37,000.00

1,650.0000
20 LARGE WOODY MATERIAL TYPE B

35.0000 EACH 230.00 % 1,570.0000 214.00 % 2,154.0000 330.80 %

57,750.00 40,250.00 54,950.00 37,450.00 75,390.00 57,890.00
500.0000
17,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23A012 REVISION NO : BIDS OPENED ON : Jan 10 2024 
CONTRACT NO :XE3422 REGION NO : 1 AWARDED ON : Jan 23 2024 
VERSION NO :6 WORK ORDER# : XL6178
HWY :SR 202
TITLE :SR 202

SAMMAMISH CREEK
FISH PASSAGE
23A012

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/20/2023
09:43

DOT_RGGB01

ARPA001, STATE

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

GRANITE CONSTRUCTION COMPANY A-1 LANDSCAPING AND CONSTRUCTI
1525 E. MARINE VIEW DRIVE 20607 STATE ROUTE 9 SE

EVERETT   WA  982011927 SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100388

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

625.0000
21 LARGE WOODY MATERIAL TYPE C

190.0000 EACH 25.00 % 800.0000 60.00 % 1,644.0000 228.80 %

118,750.00 23,750.00 152,000.00 57,000.00 312,360.00 217,360.00
500.0000
95,000.00

1,400.0000
22 LARGE WOODY MATERIAL TYPE D

4.0000 EACH 180.00 % 1,650.0000 230.00 % 1,870.0000 274.00 %

5,600.00 3,600.00 6,600.00 4,600.00 7,480.00 5,480.00
500.0000
2,000.00

500.0000
23 LARGE WOODY MATERIAL TYPE E

46.0000 EACH 0.00 % 950.0000 90.00 % 1,645.0000 229.00 %

23,000.00 0.00 43,700.00 20,700.00 75,670.00 52,670.00
500.0000
23,000.00

STRUCTURE

69.0000
24 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

1735.0000 C.Y. 72.50 % 75.0000 87.50 % 65.0000 62.50 %

119,715.00 50,315.00 130,125.00 60,725.00 112,775.00 43,375.00
40.0000

69,400.00
25 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 354.55 % 290.91 % 68.79 %

150,000.00 117,000.00 129,000.00 96,000.00 55,700.00 22,700.0033,000.00

180.0000
26 GRAVEL BACKFILL FOR WALL 

48.0000 C.Y. 140.00 % 110.0000 46.67 % 85.0000 13.33 %

8,640.00 5,040.00 5,280.00 1,680.00 4,080.00 480.00
75.0000
3,600.00

27 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 1
L.S. 27.27 % 20.00 % 85.99 %

1,400,000.00 300,000.00 1,320,000.00 220,000.00 2,045,870.00 945,870.001,100,000.00

131.0000
28 BRIDGE RAILING TYPE CHAIN LINK PIPE RAIL

48.0000 L.F. -56.33 % 230.0000 -23.33 % 125.0000 -58.33 %

6,288.00 -8,112.00 11,040.00 -3,360.00 6,000.00 -8,400.00
300.0000
14,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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TITLE :SR 202
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DOT_RGGB01
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TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

GRANITE CONSTRUCTION COMPANY A-1 LANDSCAPING AND CONSTRUCTI
1525 E. MARINE VIEW DRIVE 20607 STATE ROUTE 9 SE

EVERETT   WA  982011927 SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100388

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

85.0000
29 CRUSHED SURFACING BASE COURSE 

91.0000 TON -15.00 % 120.0000 20.00 % 70.0000 -30.00 %

7,735.00 -1,365.00 10,920.00 1,820.00 6,370.00 -2,730.00
100.0000
9,100.00

HOT MIX ASPHALT

36.0000
30 PLANING BITUMINOUS PAVEMENT 

235.0000 S.Y. -55.00 % 23.0000 -71.25 % 35.0000 -56.25 %

8,460.00 -10,340.00 5,405.00 -13,395.00 8,225.00 -10,575.00
80.0000

18,800.00

214.0000
31 HMA CL. 1/2 IN. PG 58H-22

520.0000 TON 7.00 % 160.0000 -20.00 % 198.0000 -1.00 %

111,280.00 7,280.00 83,200.00 -20,800.00 102,960.00 -1,040.00
200.0000

104,000.00
32 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,560.00 1,560.00 1,560.001,560.00
33 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

820.00 820.00 820.00820.00
34 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,840.00 1,840.00 1,840.001,840.00

845.0000
35 HMA CORE-ROADWAY 

2.0000 EACH 181.67 % 550.0000 83.33 % 950.0000 216.67 %

1,690.00 1,090.00 1,100.00 500.00 1,900.00 1,300.00
300.0000
600.00

EROSION CONTROL AND ROADSIDE PLANTING

5.6000
36 COMPOST BLANKET 

12950.0000 S.Y. -44.00 % 5.0000 -50.00 % 21.0000 110.00 %

72,520.00 -56,980.00 64,750.00 -64,750.00 271,950.00 142,450.00
10.0000

129,500.00

200.0000
37 INLET PROTECTION 

2.0000 EACH 0.00 % 140.0000 -30.00 % 330.0000 65.00 %

400.00 0.00 280.00 -120.00 660.00 260.00
200.0000
400.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING
38 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -83.33 % -67.25 % -53.51 %

20,000.00 -100,000.00 39,300.00 -80,700.00 55,787.00 -64,213.00120,000.00

8.0000
39 SEEDING, FERTILIZING AND MULCHING 

160.0000 S.Y. 0.00 % 8.0000 0.00 % 8.0000 0.00 %

1,280.00 0.00 1,280.00 0.00 1,280.00 0.00
8.0000

1,280.00

40.0000
40 TOPSOIL TYPE B 

626.0000 S.Y. 100.00 % 22.0000 10.00 % 15.0000 -25.00 %

25,040.00 12,520.00 13,772.00 1,252.00 9,390.00 -3,130.00
20.0000

12,520.00

20.0000
41 PSIPE WESTERN RED CEDAR, 18 IN. HT., #2 CONT.

202.0000 EACH -20.00 % 20.0000 -20.00 % 18.0000 -28.00 %

4,040.00 -1,010.00 4,040.00 -1,010.00 3,636.00 -1,414.00
25.0000
5,050.00

20.0000
42 PSIPE PAPER BIRCH, 18 IN. HT., #2 CONT.

288.0000 EACH -20.00 % 20.0000 -20.00 % 18.0000 -28.00 %

5,760.00 -1,440.00 5,760.00 -1,440.00 5,184.00 -2,016.00
25.0000
7,200.00

20.0000
43 PSIPE SITKA SPRUCE, 18 IN. HT., #2 CONT.

206.0000 EACH -20.00 % 20.0000 -20.00 % 22.0000 -12.00 %

4,120.00 -1,030.00 4,120.00 -1,030.00 4,532.00 -618.00
25.0000
5,150.00

20.0000
44 PSIPE OREGON ASH, 18 IN. HT., #2 CONT.

232.0000 EACH -20.00 % 20.0000 -20.00 % 22.0000 -12.00 %

4,640.00 -1,160.00 4,640.00 -1,160.00 5,104.00 -696.00
25.0000
5,800.00

20.0000
45 PSIPE BLACK HAWTHORN, 18 IN. HT., #2 CONT.

495.0000 EACH -20.00 % 20.0000 -20.00 % 22.0000 -12.00 %

9,900.00 -2,475.00 9,900.00 -2,475.00 10,890.00 -1,485.00
25.0000

12,375.00

20.0000
46 PSIPE WESTERN CRABAPPLE, 18 IN. HT., #2 CONT.

295.0000 EACH -20.00 % 20.0000 -20.00 % 18.0000 -28.00 %

5,900.00 -1,475.00 5,900.00 -1,475.00 5,310.00 -2,065.00
25.0000
7,375.00

20.0000
47 PSIPE PACIFIC WILLOW, 18 IN. HT., #2 CONT.

225.0000 EACH -20.00 % 20.0000 -20.00 % 18.0000 -28.00 %

4,500.00 -1,125.00 4,500.00 -1,125.00 4,050.00 -1,575.00
25.0000
5,625.00

16.0000
48 PSIPE SALMONBERRY, 12 IN. HT., #1 CONT.

1279.0000 EACH 6.67 % 15.0000 0.00 % 12.0000 -20.00 %

20,464.00 1,279.00 19,185.00 0.00 15,348.00 -3,837.00
15.0000

19,185.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

13.0000
49 PSIPE PACIFIC NINEBARK, 12 IN. HT., #1 CONT.

596.0000 EACH -13.33 % 12.0000 -20.00 % 12.0000 -20.00 %

7,748.00 -1,192.00 7,152.00 -1,788.00 7,152.00 -1,788.00
15.0000
8,940.00

13.0000
50 PSIPE RED-OSIER DOGWOOD, 12 IN. HT., #1 CONT.

267.0000 EACH -13.33 % 12.0000 -20.00 % 12.0000 -20.00 %

3,471.00 -534.00 3,204.00 -801.00 3,204.00 -801.00
15.0000
4,005.00

19.0000
51 PSIPE SWEET GALE, 12 IN. HT., #1 CONT.

1005.0000 EACH 26.67 % 17.0000 13.33 % 16.0000 6.67 %

19,095.00 4,020.00 17,085.00 2,010.00 16,080.00 1,005.00
15.0000

15,075.00

16.0000
52 PSIPE SWAMP ROSE, 12 IN. HT., #1 CONT.

1302.0000 EACH 6.67 % 15.0000 0.00 % 12.0000 -20.00 %

20,832.00 1,302.00 19,530.00 0.00 15,624.00 -3,906.00
15.0000

19,530.00

13.0000
53 PSIPE DOUGLAS SPIREA, 12 IN. HT., #1 CONT.

112.0000 EACH -13.33 % 12.0000 -20.00 % 12.0000 -20.00 %

1,456.00 -224.00 1,344.00 -336.00 1,344.00 -336.00
15.0000
1,680.00

13.0000
54 PSIPE TWINBERRY, 12 IN. HT., #1 CONT.

1162.0000 EACH -13.33 % 12.0000 -20.00 % 12.0000 -20.00 %

15,106.00 -2,324.00 13,944.00 -3,486.00 13,944.00 -3,486.00
15.0000

17,430.00

22.0000
55 PSIPE BIGLEAF MAPLE, 18 IN. HT., #2 CONT.

81.0000 EACH -12.00 % 20.0000 -20.00 % 18.0000 -28.00 %

1,782.00 -243.00 1,620.00 -405.00 1,458.00 -567.00
25.0000
2,025.00

18.0000
56 PSIPE BITTER CHERRY, 12 IN. HT., #1 CONT.

334.0000 EACH 20.00 % 16.0000 6.67 % 12.0000 -20.00 %

6,012.00 1,002.00 5,344.00 334.00 4,008.00 -1,002.00
15.0000
5,010.00

18.0000
57 PSIPE INDIAN PLUM, 12 IN. HT., #1 CONT.

164.0000 EACH 20.00 % 15.0000 0.00 % 12.0000 -20.00 %

2,952.00 492.00 2,460.00 0.00 1,968.00 -492.00
15.0000
2,460.00

18.0000
58 PSIPE RED ELDERBERRY, 12 IN. HT., #1 CONT.

122.0000 EACH 20.00 % 15.0000 0.00 % 12.0000 -20.00 %

2,196.00 366.00 1,830.00 0.00 1,464.00 -366.00
15.0000
1,830.00

13.0000
59 PSIPE SNOWBERRY, 12 IN. HT., #1 CONT.

611.0000 EACH -13.33 % 12.0000 -20.00 % 12.0000 -20.00 %

7,943.00 -1,222.00 7,332.00 -1,833.00 7,332.00 -1,833.00
15.0000
9,165.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23A012 REVISION NO : BIDS OPENED ON : Jan 10 2024 
CONTRACT NO :XE3422 REGION NO : 1 AWARDED ON : Jan 23 2024 
VERSION NO :6 WORK ORDER# : XL6178
HWY :SR 202
TITLE :SR 202

SAMMAMISH CREEK
FISH PASSAGE
23A012

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/20/2023
09:43

DOT_RGGB01

ARPA001, STATE

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

GRANITE CONSTRUCTION COMPANY A-1 LANDSCAPING AND CONSTRUCTI
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EROSION CONTROL AND ROADSIDE PLANTING

18.0000
60 PSIPE NOOTKA ROSE, 12 IN. HT., #1 CONT.

214.0000 EACH 20.00 % 15.0000 0.00 % 12.0000 -20.00 %

3,852.00 642.00 3,210.00 0.00 2,568.00 -642.00
15.0000
3,210.00

18.0000
61 PSIPE CREEPING OREGON GRAPE, 6 IN. HT., #1 CONT.

37.0000 EACH 20.00 % 15.0000 0.00 % 14.0000 -6.67 %

666.00 111.00 555.00 0.00 518.00 -37.00
15.0000
555.00

13.0000
62 PSIPE WESTERN SWORD FERN, 6 IN. HT., #1 CONT.

37.0000 EACH -13.33 % 12.0000 -20.00 % 12.0000 -20.00 %

481.00 -74.00 444.00 -111.00 444.00 -111.00
15.0000
555.00

3.0000
63 PSIPE SITKA WILLOW STAKE, 3 FT.

1038.0000 EACH -80.00 % 3.0000 -80.00 % 6.0000 -60.00 %

3,114.00 -12,456.00 3,114.00 -12,456.00 6,228.00 -9,342.00
15.0000

15,570.00

3.0000
64 PSIPE PACIFIC WILLOW STAKE, 3 FT.

1038.0000 EACH -80.00 % 3.0000 -80.00 % 6.0000 -60.00 %

3,114.00 -12,456.00 3,114.00 -12,456.00 6,228.00 -9,342.00
15.0000

15,570.00

4.0000
65 PSIPE SLOUGH SEDGE, 3-4 IN. HT., 4 IN. CONT.

1562.0000 EACH -42.86 % 4.0000 -42.86 % 8.0000 14.29 %

6,248.00 -4,686.00 6,248.00 -4,686.00 12,496.00 1,562.00
7.0000

10,934.00

4.0000
66 PSIPE SMALL-FRUITED BULRUSH, 3-4 IN. HT., 4 IN. CONT.

1562.0000 EACH -42.86 % 4.0000 -42.86 % 8.0000 14.29 %

6,248.00 -4,686.00 6,248.00 -4,686.00 12,496.00 1,562.00
7.0000

10,934.00

235.0000
67 PSIPE LIVE BRUSH MATTRESS 

116.0000 S.Y. 291.67 % 220.0000 266.67 % 6.0000 -90.00 %

27,260.00 20,300.00 25,520.00 18,560.00 696.00 -6,264.00
60.0000
6,960.00

25.0000
68 PSIPE LIVE FASCINE 

3280.0000 L.F. -66.67 % 17.0000 -77.33 % 45.0000 -40.00 %

82,000.00 -164,000.00 55,760.00 -190,240.00 147,600.00 -98,400.00
75.0000

246,000.00
69 PROJECT AREA WEED AND PEST CONTROL 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

4.5000
70 BARK OR WOOD CHIP MULCH 

13416.0000 S.Y. -10.00 % 4.0000 -20.00 % 19.0000 280.00 %

60,372.00 -6,708.00 53,664.00 -13,416.00 254,904.00 187,824.00
5.0000

67,080.00
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EROSION CONTROL AND ROADSIDE PLANTING

10.0000
71 BARK OR WOOD CHIP MULCH RINGS 

817.0000 EACH 100.00 % 9.0000 80.00 % 28.0000 460.00 %

8,170.00 4,085.00 7,353.00 3,268.00 22,876.00 18,791.00
5.0000

4,085.00

7.3000
72 HIGH VISIBILITY SILT FENCE 

3270.0000 L.F. 46.00 % 11.0000 120.00 % 18.0000 260.00 %

23,871.00 7,521.00 35,970.00 19,620.00 58,860.00 42,510.00
5.0000

16,350.00
73 FORCE ACCOUNT FIELD TREE PRESERVATION ASSESSMENT AND PROT

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

0.0000
74 DELETED ITEM 

0.0200 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

2.5000
75 SOIL DECOMPACTION

213.0000 S.Y. -75.00 % 5.0000 -50.00 % 6.0000 -40.00 %

532.50 -1,597.50 1,065.00 -1,065.00 1,278.00 -852.00
10.0000
2,130.00

2.2500
76 HIGH VISIBILITY STAKING 

415.0000 L.F. -55.00 % 4.0000 -20.00 % 16.0000 220.00 %

933.75 -1,141.25 1,660.00 -415.00 6,640.00 4,565.00
5.0000

2,075.00

TRAFFIC

65.0000
77 BEAM GUARDRAIL TYPE 1 

120.0000 L.F. -27.78 % 56.0000 -37.78 % 66.0000 -26.67 %

7,800.00 -3,000.00 6,720.00 -4,080.00 7,920.00 -2,880.00
90.0000

10,800.00

6,500.0000
78 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

1.0000 EACH 44.44 % 7,390.0000 64.22 % 6,100.0000 35.56 %

6,500.00 2,000.00 7,390.00 2,890.00 6,100.00 1,600.00
4,500.0000
4,500.00

67.0000
79 BEAM GUARDRAIL TYPE 31 

50.0000 L.F. -55.33 % 56.0000 -62.67 % 70.0000 -53.33 %

3,350.00 -4,150.00 2,800.00 -4,700.00 3,500.00 -4,000.00
150.0000
7,500.00

8.0000
80 RAISING EXISTING BEAM GUARDRAIL 

385.0000 L.F. -46.67 % 26.0000 73.33 % 10.0000 -33.33 %

3,080.00 -2,695.00 10,010.00 4,235.00 3,850.00 -1,925.00
15.0000
5,775.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23A012 REVISION NO : BIDS OPENED ON : Jan 10 2024 
CONTRACT NO :XE3422 REGION NO : 1 AWARDED ON : Jan 23 2024 
VERSION NO :6 WORK ORDER# : XL6178
HWY :SR 202
TITLE :SR 202

SAMMAMISH CREEK
FISH PASSAGE
23A012

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/20/2023
09:43

DOT_RGGB01

ARPA001, STATE

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

GRANITE CONSTRUCTION COMPANY A-1 LANDSCAPING AND CONSTRUCTI
1525 E. MARINE VIEW DRIVE 20607 STATE ROUTE 9 SE

EVERETT   WA  982011927 SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100388

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1,700.0000
81 BEAM GUARDRAIL ANCHOR TYPE 11 

2.0000 EACH -15.00 % 2,260.0000 13.00 % 1,600.0000 -20.00 %

3,400.00 -600.00 4,520.00 520.00 3,200.00 -800.00
2,000.0000
4,000.00

225.0000
82 PRECAST CONC. BARRIER TYPE SINGLE SLOPE

40.0000 L.F. -77.50 % 710.0000 -29.00 % 250.0000 -75.00 %

9,000.00 -31,000.00 28,400.00 -11,600.00 10,000.00 -30,000.00
1,000.0000
40,000.00

650.0000
83 SINGLE SLOPE CONCRETE BARRIER 

50.0000 L.F. 116.67 % 510.0000 70.00 % 750.0000 150.00 %

32,500.00 17,500.00 25,500.00 10,500.00 37,500.00 22,500.00
300.0000
15,000.00

33.5000
84 TEMPORARY BARRIER 

650.0000 L.F. 34.00 % 42.0000 68.00 % 33.0000 32.00 %

21,775.00 5,525.00 27,300.00 11,050.00 21,450.00 5,200.00
25.0000

16,250.00

6,000.0000
85 TEMPORARY IMPACT ATTENUATOR 

1.0000 EACH -40.00 % 5,960.0000 -40.40 % 5,500.0000 -45.00 %

6,000.00 -4,000.00 5,960.00 -4,040.00 5,500.00 -4,500.00
10,000.0000
10,000.00

35,000.0000
86 PERMANENT IMPACT ATTENUATOR 

1.0000 EACH -22.22 % 47,200.0000 4.89 % 35,000.0000 -22.22 %

35,000.00 -10,000.00 47,200.00 2,200.00 35,000.00 -10,000.00
45,000.0000
45,000.00

40.0000
87 BARRIER DELINEATOR 

4.0000 EACH -20.00 % 51.0000 2.00 % 40.0000 -20.00 %

160.00 -40.00 204.00 4.00 160.00 -40.00
50.0000
200.00

22.0000
88 PLASTIC LINE 

586.0000 L.F. -12.00 % 17.0000 -32.00 % 20.0000 -20.00 %

12,892.00 -1,758.00 9,962.00 -4,688.00 11,720.00 -2,930.00
25.0000

14,650.00

45.0000
89 PLASTIC STOP LINE 

41.0000 L.F. 80.00 % 35.0000 40.00 % 44.0000 76.00 %

1,845.00 820.00 1,435.00 410.00 1,804.00 779.00
25.0000
1,025.00

750.0000
90 PLASTIC TRAFFIC ARROW 

4.0000 EACH 66.67 % 560.0000 24.44 % 700.0000 55.56 %

3,000.00 1,200.00 2,240.00 440.00 2,800.00 1,000.00
450.0000
1,800.00

4,500.0000
91 RAISED PAVEMENT MARKER TYPE 1 

0.9000 HUND 275.00 % 3,460.0000 188.33 % 4,200.0000 250.00 %

4,050.00 2,970.00 3,114.00 2,034.00 3,780.00 2,700.00
1,200.0000
1,080.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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HWY :SR 202
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DOT_RGGB01
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TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

GRANITE CONSTRUCTION COMPANY A-1 LANDSCAPING AND CONSTRUCTI
1525 E. MARINE VIEW DRIVE 20607 STATE ROUTE 9 SE

EVERETT   WA  982011927 SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100388

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

5,500.0000
92 RAISED PAVEMENT MARKER TYPE 2 

0.3600 HUND 358.33 % 4,320.0000 260.00 % 5,200.0000 333.33 %

1,980.00 1,548.00 1,555.20 1,123.20 1,872.00 1,440.00
1,200.0000

432.00
93 PERMANENT SIGNING 

L.S. 120.00 % -89.80 % 549.08 %

11,000.00 6,000.00 510.00 -4,490.00 32,454.00 27,454.005,000.00

1.0000
94 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

500.0000 L.F. -71.43 % 5.0000 42.86 % 2.0000 -42.86 %

500.00 -1,250.00 2,500.00 750.00 1,000.00 -750.00
3.5000

1,750.00
95 TRAFFIC SIGNAL AND ILLUMINATION SYSTEM 1

L.S. 90.00 % 90.00 % 476.00 %

47,500.00 22,500.00 47,500.00 22,500.00 144,000.00 119,000.0025,000.00
96 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 17.65 % 63.53 % -6.65 %

200,000.00 30,000.00 278,000.00 108,000.00 158,700.00 -11,300.00170,000.00

165.0000
97 CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER

140.0000 HR  37.50 % 130.0000 8.33 % 135.0000 12.50 %

23,100.00 6,300.00 18,200.00 1,400.00 18,900.00 2,100.00
120.0000
16,800.00

98 WORK ZONE SAFETY CONTINGENCY 
EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

41.0000
99 CONSTRUCTION SIGNS CLASS A 

1060.5000 S.F. 2.50 % 110.0000 175.00 % 54.0000 35.00 %

43,480.50 1,060.50 116,655.00 74,235.00 57,267.00 14,847.00
40.0000

42,420.00

OTHER ITEMS

10.0000
100 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

350.0000 S.Y. 100.00 % 6.0000 20.00 % 4.0000 -20.00 %

3,500.00 1,750.00 2,100.00 350.00 1,400.00 -350.00
5.0000

1,750.00

68.0000
101 GRAVEL BACKFILL FOR PIPE ZONE BEDDING 

250.0000 C.Y. 126.67 % 57.0000 90.00 % 75.0000 150.00 %

17,000.00 9,500.00 14,250.00 6,750.00 18,750.00 11,250.00
30.0000
7,500.00
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OTHER ITEMS
102 STRUCTURE SURVEYING 

L.S. 30.00 % 260.00 % 730.00 %

1,950.00 450.00 5,400.00 3,900.00 12,450.00 10,950.001,500.00
103 ROADWAY SURVEYING 

L.S. 100.00 % 432.00 % -16.00 %

10,000.00 5,000.00 26,600.00 21,600.00 4,200.00 -800.005,000.00

300.0000
104 CABLE FENCE 

97.0000 L.F. 0.00 % 460.0000 53.33 % 680.0000 126.67 %

29,100.00 0.00 44,620.00 15,520.00 65,960.00 36,860.00
300.0000
29,100.00

38.0000
105 CHAIN LINK FENCE TYPE 3 

20.0000 L.F. -24.00 % 35.0000 -30.00 % 40.0000 -20.00 %

760.00 -240.00 700.00 -300.00 800.00 -200.00
50.0000
1,000.00

300.0000
106 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

4.0000 EACH -25.00 % 260.0000 -35.00 % 350.0000 -12.50 %

1,200.00 -400.00 1,040.00 -560.00 1,400.00 -200.00
400.0000
1,600.00

107 FORCE ACCOUNT ADDITIONAL STREAMBED GRADING
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
108 FORCE ACCOUNT ADDITIONAL STREAM CHANNEL RESTORATION

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
109 FORCE ACCOUNT POTHOLING UTILITIES

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
110 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00
111 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
112 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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OTHER ITEMS
113 SPCC PLAN 

L.S. -97.00 % -70.00 % 12.00 %

150.00 -4,850.00 1,500.00 -3,500.00 5,600.00 600.005,000.00

$5,414,414.00 48.08% $5,728,825.90 56.68% $5,956,584.00 62.91%$3,656,341.00CONTRACT TOTAL

$5,956,584.00$5,414,414.00 $5,728,825.90BASE TOTAL 48.08% 56.68% 62.91%$3,656,341.00


