
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :24C507 REVISION NO : BIDS OPENED ON : Jun 26 2024 
CONTRACT NO :XE3551 REGION NO : 3 AWARDED ON :             
VERSION NO :3 WORK ORDER# : XL6834

HWY :SR 005
TITLE :I-5 

54TH AVE TO N OF 20TH ST E
HMA REPLACEMENT AND PAVING
24C507

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/29/2024
09:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983722516

400 VALLEY AVE NE
MILES RESOURCES, LLC 

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

904000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TUCCI & SONS, INC. PUGET PAVING AND CONSTRUCTION, INC.
4224 WALLER RD E 10910 26TH AVE S

TACOMA   WA  984431099 LAKEWOOD   WA  984998854
CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 101068

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. -35.97 % -41.82 % 122.20 %

79,250.00 -44,512.00 72,000.00 -51,762.00 275,000.00 151,238.00123,762.00

2 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. 123.60 % 152.60 % 108.02 %

15,048.00 8,318.00 17,000.00 10,270.00 14,000.00 7,270.006,730.00

GRADING

36.7000

3 ROADWAY EXCAVATION INCL. HAUL 

1627.0000 C.Y. -16.59 % 79.0000 79.55 % 110.0000 150.00 %

59,710.90 -11,877.10 128,533.00 56,945.00 178,970.00 107,382.00

44.0000

71,588.00

18.1500

4 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

273.3000 S.Y. -84.35 % 51.0000 -56.03 % 65.0000 -43.97 %

4,960.40 -26,742.41 13,938.30 -17,764.50 17,764.50 -13,938.30

116.0000

31,702.80

SURFACING

24.7500

5 CRUSHED SURFACING BASE COURSE 

1110.0000 TON -54.17 % 86.0000 59.26 % 60.0000 11.11 %

27,472.50 -32,467.50 95,460.00 35,520.00 66,600.00 6,660.00

54.0000

59,940.00

HOT MIX ASPHALT

117.6000

6 HMA JOINT SEAL AT BRIDGE END 

54.0000 L.F. 75.52 % 76.0000 13.43 % 125.0000 86.57 %

6,350.40 2,732.40 4,104.00 486.00 6,750.00 3,132.00

67.0000

3,618.00

4.4000

7 PLANING BITUMINOUS PAVEMENT 

9688.0000 S.Y. -56.00 % 10.0000 0.00 % 9.0000 -10.00 %

42,627.20 -54,252.80 96,880.00 0.00 87,192.00 -9,688.00

10.0000

96,880.00

140.1500

8 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22

87.1000 TON -56.48 % 240.0000 -25.47 % 265.0000 -17.70 %

12,207.07 -15,839.14 20,904.00 -7,142.20 23,081.50 -4,964.70

322.0000

28,046.20
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HOT MIX ASPHALT

107.3500

9 HMA CL. 1/2 IN. PG 58H-22

1712.0000 TON -24.40 % 131.0000 -7.75 % 145.0000 2.11 %

183,783.20 -59,320.80 224,272.00 -18,832.00 248,240.00 5,136.00

142.0000

243,104.00

126.0000

10 HMA CL. 1/2 IN. PG 58V-22

1326.8000 TON -11.27 % 165.0000 16.20 % 160.0000 12.68 %

167,176.80 -21,228.80 218,922.00 30,516.40 212,288.00 23,882.40

142.0000

188,405.60

11 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

12,946.00 12,946.00 12,946.0012,946.00

12 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

21,576.00 21,576.00 21,576.0021,576.00

13 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,689.00 1,689.00 1,689.001,689.00

11,500.0000

14 SAND SLURRY FOR CRACK SEALING

1.0000 L.M. 27.78 % 13,500.0000 50.00 % 11,200.0000 24.44 %

11,500.00 2,500.00 13,500.00 4,500.00 11,200.00 2,200.00

9,000.0000

9,000.00

EROSION CONTROL AND ROADSIDE PLANTING

120.0000

15 INLET PROTECTION 

9.0000 EACH -18.92 % 175.0000 18.24 % 200.0000 35.14 %

1,080.00 -252.00 1,575.00 243.00 1,800.00 468.00

148.0000

1,332.00

16 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

8.4000

17 HIGH VISIBILITY FENCE 

5330.0000 L.F. 68.00 % 11.0000 120.00 % 5.0000 0.00 %

44,772.00 18,122.00 58,630.00 31,980.00 26,650.00 0.00

5.0000

26,650.00
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30.0000

18 EXTRUDED CURB 

528.0000 L.F. 3.45 % 29.0000 0.00 % 28.0000 -3.45 %

15,840.00 528.00 15,312.00 0.00 14,784.00 -528.00

29.0000

15,312.00

60.0000

19 BEAM GUARDRAIL BLOCK 

5.0000 EACH 3.45 % 80.0000 37.93 % 100.0000 72.41 %

300.00 10.00 400.00 110.00 500.00 210.00

58.0000

290.00

72.0000

20 REMOVING AND RESETTING BEAM GUARDRAIL 

130.0000 L.F. 60.00 % 63.0000 40.00 % 58.0000 28.89 %

9,360.00 3,510.00 8,190.00 2,340.00 7,540.00 1,690.00

45.0000

5,850.00

8.1000

21 PROFILED PLASTIC LINE 

1305.0000 L.F. -32.50 % 8.0000 -33.33 % 7.5500 -37.08 %

10,570.50 -5,089.50 10,440.00 -5,220.00 9,852.75 -5,807.25

12.0000

15,660.00

9.6000

22 GROOVED PLASTIC LINE 

7720.0000 L.F. 6.67 % 9.0000 0.00 % 9.0000 0.00 %

74,112.00 4,632.00 69,480.00 0.00 69,480.00 0.00

9.0000

69,480.00

8.1000

23 PROFILED PLASTIC WIDE LINE 

2997.0000 L.F. 35.00 % 8.0000 33.33 % 7.5500 25.83 %

24,275.70 6,293.70 23,976.00 5,994.00 22,627.35 4,645.35

6.0000

17,982.00

30.0000

24 PLASTIC STOP LINE 

36.0000 L.F. -25.00 % 29.0000 -27.50 % 28.0000 -30.00 %

1,080.00 -360.00 1,044.00 -396.00 1,008.00 -432.00

40.0000

1,440.00

450.0000

25 PLASTIC TRAFFIC ARROW 

8.0000 EACH 23.29 % 450.0000 23.29 % 420.0000 15.07 %

3,600.00 680.00 3,600.00 680.00 3,360.00 440.00

365.0000

2,920.00

78.0000

26 PLASTIC DRAINAGE MARKING 

24.0000 EACH -3.70 % 75.0000 -7.41 % 73.0000 -9.88 %

1,872.00 -72.00 1,800.00 -144.00 1,752.00 -192.00

81.0000

1,944.00

78.0000

27 PLASTIC JUNCTION BOX MARKING 

11.0000 EACH -22.77 % 75.0000 -25.74 % 73.0000 -27.72 %

858.00 -253.00 825.00 -286.00 803.00 -308.00

101.0000

1,111.00

1,170.0000

28 RAISED PAVEMENT MARKER TYPE 1 

1.1000 HUND -56.26 % 1,100.0000 -58.88 % 1,100.0000 -58.88 %

1,287.00 -1,655.50 1,210.00 -1,732.50 1,210.00 -1,732.50

2,675.0000

2,942.50
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1,800.0000

29 RAISED PAVEMENT MARKER TYPE 2 

1.3000 HUND 7.14 % 1,700.0000 1.19 % 1,700.0000 1.19 %

2,340.00 156.00 2,210.00 26.00 2,210.00 26.00

1,680.0000

2,184.00

0.2000

30 TEMPORARY PAVEMENT MARKING-LONG DURATION 

12612.0000 L.F. -71.43 % 0.9500 35.71 % 2.2500 221.43 %

2,522.40 -6,306.00 11,981.40 3,153.00 28,377.00 19,548.60

0.7000

8,828.40

60.0000

31 TEMPORARY MISC. PAVEMENT MARKINGS - LONG DURATION 

38.0000 EACH -63.86 % 250.0000 50.60 % 56.0000 -66.27 %

2,280.00 -4,028.00 9,500.00 3,192.00 2,128.00 -4,180.00

166.0000

6,308.00

18.0000

32 TEMPORARY STOP LINE - LONG DURATION 

36.0000 L.F. 38.46 % 30.0000 130.77 % 17.0000 30.77 %

648.00 180.00 1,080.00 612.00 612.00 144.00

13.0000

468.00

33 ITS 

L.S. -44.57 % -45.73 % -48.04 %

48,000.00 -38,600.00 47,000.00 -39,600.00 45,000.00 -41,600.0086,600.00

34 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -40.14 % -12.21 % -39.35 %

75,000.00 -50,300.00 110,000.00 -15,300.00 76,000.00 -49,300.00125,300.00

35 WORK ZONE SAFETY CONTINGENCY 

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

600.0000

36 PLASTIC HOV LANE SYMBOL 

3.0000 EACH 44.93 % 600.0000 44.93 % 560.0000 35.27 %

1,800.00 558.00 1,800.00 558.00 1,680.00 438.00

414.0000

1,242.00

12.0000

37 PLASTIC CROSSHATCH MARKING 

600.0000 L.F. 20.00 % 12.0000 20.00 % 11.2500 12.50 %

7,200.00 1,200.00 7,200.00 1,200.00 6,750.00 750.00

10.0000

6,000.00

OTHER ITEMS

38 ROADWAY SURVEYING 

L.S. -8.80 % -25.00 % -49.50 %

18,240.00 -1,760.00 15,000.00 -5,000.00 10,100.00 -9,900.0020,000.00
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OTHER ITEMS

1,200.0000

39 ADJUST CATCH BASIN 

2.0000 EACH 35.14 % 2,000.0000 125.23 % 1,000.0000 12.61 %

2,400.00 624.00 4,000.00 2,224.00 2,000.00 224.00

888.0000

1,776.00

40 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

41 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

42 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00

43 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

4.00 4.00 4.004.00

44 SPCC PLAN 

L.S. -85.00 % -85.00 % -50.00 %

300.00 -1,700.00 300.00 -1,700.00 1,000.00 -1,000.002,000.00

69.6000

45 FLEXIBLE GUIDE POST 

65.0000 EACH -35.56 % 155.0000 43.52 % 120.0000 11.11 %

4,524.00 -2,496.00 10,075.00 3,055.00 7,800.00 780.00

108.0000

7,020.00

$1,040,564.06 -24.03% $1,398,357.70 2.10% $1,562,326.10 14.07%$1,369,632.50CONTRACT TOTAL

$1,562,326.10$1,040,564.06 $1,398,357.70BASE TOTAL -24.03% 2.10% 14.07%$1,369,632.50


