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RECORD NO  : BI DEVL- 0000001 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/10/2025
* * * B D CHECK REPORT * * * TIME: 01:26 PM
PS&E JOB NO @ 257004 REVI SI ON NO : 2 BI DS OPENED ON : OCT 29 2025
CONTRACT NO : XE3662 REG ON NO :ER AWARDED ON : NOV 10 2025
VERSION NO 1 WORK ORDER# : XL6880
HWY PSR 194 e LOVBIDDER ------- -=----- 2ND BIDDER -------  ---- 3RD BIDDER -------
TI TLE ! SR 194 HAM LTON CONSTRUCTI ON CO. COVBI NED CONSTRUCTI ON, | NC. GRANI TE CONSTRUCTI ON' COVPANY
; SPRI NGFI ELD, OR 97477-0121 MUKI LTEO, WA 98275-5723 Yaki ma, WA 98901- 9354
Begin MP 0.00 End MPO. 03
257004
PRQJECT ! F19400L
COUNTY( S) " VH TMAN CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 101079 CONTRACTOR NUMBER : 100102
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MVEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 2.15% 20. 65% 20. 65%
$124, 328. 00 $127, 000. 00 $2, 672. 00 $150, 000. 00  $25, 672. 00 $150, 000. 00  $25, 672. 00
2 REMOVI NG PORTI ON OF EXI STI NG BRI DGE Bridge No. 194/1
L.S. -59. 65% -61. 68% -54. 48%
$500, 000. 00 $201, 750. 00 - $298, 250. 00 $191, 600. 00 -$308, 400. 00 $227,589. 00 -$272,411.00
3 REMOVI NG GUARDRAI L
200. 0000 L. F. $15. 00 $16. 50 10. 00% $35. 00 133.33% $28. 00 86. 67%
$3, 000. 00 $3, 300. 00 $300. 00 $7, 000. 00 $4, 000. 00 $5, 600. 00 $2, 600. 00
GRADI NG
4  ROADWAY EXCAVATI ON | NCL. HAUL
35. 0000 cCY. $75. 00 $250. 00 233.33% $206. 00 174. 67% $110. 00 46.67%
$2, 625. 00 $8, 750. 00 $6, 125. 00 $7, 210. 00 $4, 585. 00 $3, 850. 00 $1, 225. 00
STRUCTURE
5 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
35. 0000 cC. $500. 00 $115. 00 -77.00% $335. 00 - 33. 00% $140. 00 -72.00%
$17, 500. 00 $4,025.00 -$13,475.00 $11,725.00  -$5,775.00 $4,900.00 -$12,600.00
6 SHORING OR EXTRA EXCAVATION CL. A 194/1
L.S. -100. 00% -73.86% -84.16%
$45, 000. 00 $1.00 -$44,999. 00 $11, 765.00 -$33, 235.00 $7,130.00 -$37,870.00
7 DEFI CI ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC 0. 00%
($1. 00) -$1. 00 $0. 00 -$1. 00 -$1. 00
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RECORD NO : Bl DEVL- 0000001 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/10/ 2025
* * * Bl D CHECK REPORT * * * TIME: 01:26 PM
PS&E JOB NO : 257004 REVI SION NO : 2 Bl DS OPENED ON : OCT 29 2025
CONTRACT NO ' XE3662 REG ON NO :ER AWARDED ON : NOV 10 2025
VERSION NO 1 WORK ORDER# : XL6880
HWY DSR 194 LONBIDDER -------  ------- 2ND BI DDER -------  ------- 3RD BIDDER -------
TI TLE © SR 194 HAM LTON CONSTRUCTI ON CO. COVBI NED CONSTRUCTI ON, | NC. GRANI TE CONSTRUCTI ON  COMPANY
SR 194/1 Busch Bridge at the Port of Al npta 2213 SQUTH F ST - 97477-5207 3701 SOUTH RD 80 Pond Rd
. SPRI NGFI ELD, OR 97477-0121 MUKI LTEOQ, WA 98275-5723 Yaki ma, WA 98901- 9354
Begin MP 0.00 End MPO. 03
257004
PRQIECT © F19400L
COUNTY( S) © WH TMAN CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 101079 CONTRACTOR NUMBER : 100102
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AM. DI FF.
STRUCTURE
8 STRUCTURAL LOW ALLOY STEEL
L.S. 50. 00% 95. 85% 80. 54%
$230, 000. 00 $345, 000. 00  $115, 000. 00 $450, 450. 00  $220, 450. 00 $415, 235. 00  $185, 235. 00
9 BRI DGE DECK 194/1
L.S. 5.41% 23.82% 92. 70%
$370, 000. 00 $390, 000. 00 $20, 000. 00 $458, 127. 00 $88, 127. 00 $713,000. 00 $343, 000. 00
10 BRI DGE RAILING TYPE 194/1
120. 0000 L. F. $490. 00 $550. 00 12. 24% $600. 00 22.45% $339. 00 -30. 82%
$58, 800. 00 $66, 000. 00 $7, 200. 00 $72, 000. 00 $13, 200. 00 $40, 680. 00 -$18, 120.00
SURFACI NG
11 CRUSHED SURFACI NG BASE COURSE
65. 0000 TON $100. 00 $350. 00 250. 00% $222. 00 122. 00% $120. 00 20. 00%
$6, 500. 00 $22, 750. 00 $16, 250. 00 $14, 430. 00 $7, 930. 00 $7, 800. 00 $1, 300. 00
12 CRUSHED SURFACI NG TOP COURSE
3. 0000 TON $100. 00 $350. 00 250. 00% $500. 00 400. 00% $1, 710. 00 1610. 00%
$300. 00 $1, 050. 00 $750. 00 $1, 500. 00 $1, 200. 00 $5, 130. 00 $4, 830. 00
HOT M X ASPHALT
13 HVA JO NT SEAL AT BRI DGE END
60. 0000 L. F. $35. 00 $40. 00 14. 29% $85. 00 142. 86% $41. 00 17. 14%
$2, 100. 00 $2, 400. 00 $300. 00 $5, 100. 00 $3, 000. 00 $2, 460. 00 $360. 00
14 HWVA CL. 3/8 IN PG 64H 28
60. 0000 TON $300. 00 $400. 00 33.33% $500. 00 66. 67% $320. 00 6.67%
$18, 000. 00 $24, 000. 00 $6, 000. 00 $30, 000. 00 $12, 000. 00 $19, 200. 00 $1, 200. 00



RECORD NO : BI DEVL- 0000001

PS&E JOB NO : 257004

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * BID CHECK REPORT * * *

REVI SI ON NO : 2

PAGE: 3 of 13
DATE: 11/ 10/ 2025
TIME: 01:26 PM

BI DS OPENED ON : OCT 29 2025

CONTRACT NO ' XE3662 REG ON NO :ER AWARDED ON : NOV 10 2025
VERSION NO 1 WORK ORDER# : XL6880
HWY SR 194 LONBIDDER -------  ------- 2ND BIDDER ------- === 3RD BIDDER -------
TI TLE © SR 194 HAM LTON CONSTRUCTI ON CO. COVBI NED CONSTRUCTI ON, | NC. GRANI TE CONSTRUCTI ON  COMPANY
SR 194/1 Busch Bridge at the Port of Al npta 2213 SQUTH F ST - 97477-5207 3701 SOUTH RD 80 Pond Rd
. SPRI NGFI ELD, OR 97477-0121 MUKI LTEOQ, WA 98275-5723 Yaki ma, WA 98901- 9354
Begin MP 0.00 End MPO. 03
257004
PRQIECT © F19400L
COUNTY( S) © WH TMAN CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 101079 CONTRACTOR NUMBER : 100102
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AM. DI FF.
HOT M X ASPHALT
15 JOB M X COVPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0. 00% 0. 00%
$540. 00 $540. 00 $0. 00 $540. 00 $0. 00 $540. 00 $0. 00
16 COWPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0. 00% 0. 00%
$900. 00 $900. 00 $0. 00 $900. 00 $0. 00 $900. 00 $0. 00
ERCSI ON CONTROL AND ROADSI DE PLANTI NG
17 SILT FENCE
289. 0000 L. F. $15. 00 $7.00 -53.33% $10. 00 -33.33% $14. 00 -6.67%
$4, 335. 00 $2,023. 00 -$2,312.00 $2, 890. 00 -$1, 445. 00 $4, 046. 00 -$289. 00
18 COWPOST SOCK
289. 0000 L. F. $15. 00 $15. 00 0. 00% $30. 00 100. 00% $15. 00 0. 00%
$4, 335. 00 $4, 335. 00 $0. 00 $8, 670. 00 $4, 335. 00 $4, 335. 00 $0. 00
19 EROCSI OV WATER PCLLUTI ON CONTRCL
EST. 0. 00% 0. 00% 0. 00%
$5, 000. 00 $5, 000. 00 $0. 00 $5, 000. 00 $0. 00 $5, 000. 00 $0. 00
20 SEEDI NG AND MULCHI NG
0. 2000 ACRE $4, 000. 00 $7, 500. 00 87.50% $12, 150. 00 203. 75% $7, 650. 00 91. 25%
$800. 00 $1, 500. 00 $700. 00 $2, 430. 00 $1, 630. 00 $1, 530. 00 $730. 00
21 MEDI UM COVPCST
0. 2000 ACRE $6, 000. 00 $6, 900. 00 15. 00% $11, 250. 00 87.50% $7, 030. 00 17.17%
$1, 200. 00 $1, 380. 00 $180. 00 $2, 250. 00 $1, 050. 00 $1, 406. 00 $206. 00
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RECORD NO : Bl DEVL- 0000001 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/10/ 2025
* * * BID CHECK REPORT * * * TIME: 01:26 PM
PS&E JOB NO : 257004 REVI SION NO : 2 Bl DS OPENED ON : OCT 29 2025
CONTRACT NO : XE3662 REG ON NO :ER AWARDED ON : NOV 10 2025
VERSION NO 1 WORK ORDER# : XL6880
HWY SR 194 LONBIDDER -------  ------- 2ND BIDDER -------  ---o--- 3RD BIDDER -------
TI TLE © SR 194 HAM LTON CONSTRUCTI ON CO. COVBI NED CONSTRUCTI ON, | NC. GRANI TE CONSTRUCTI ON  COMPANY
SR 194/1 Busch Bridge at the Port of Al npta 2213 SQUTH F ST - 97477-5207 3701 SOUTH RD 80 Pond Rd
. SPRI NGFI ELD, OR 97477-0121 MUKI LTEOQ, WA 98275-5723 Yaki ma, WA 98901- 9354
Begin MP 0.00 End MPO. 03
257004
PRQIECT © F19400L
COUNTY( S) © WH TMAN CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 101079 CONTRACTOR NUMBER : 100102
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AM. DI FF.
EROCSI ON CONTROL AND ROADSI DE PLANTI NG
22 ENVI RONMENTAL COWPLI ANCE LEAD
L.S. -93.83% -69. 14% -96.91%
$16, 200. 00 $1,000.00 -$15, 200.00 $5,000. 00 -$11, 200. 00 $500. 00 - $15, 700. 00
TRAFFI C
23 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 24
4. 0000 EACH $7, 000. 00 $4, 200. 00 -40. 00% $4, 095. 00 -41. 50% $3, 200. 00 -54.29%
$28, 000. 00 $16,800.00 -$11, 200. 00 $16, 380.00 -$11, 620.00 $12,800.00 -$15, 200.00
24 PERMANENT SI GNI NG
L.S. 361. 54% 188. 46% 369. 23%
$2, 600. 00 $12, 000. 00 $9, 400. 00 $7, 500. 00 $4, 900. 00 $12, 200. 00 $9, 600. 00
25 PRQIECT TEMPORARY TRAFFI C CONTROL
L.S. -90. 23% -46. 71% -39.61%
$56, 300. 00 $5,500. 00 -$50, 800. 00 $30, 000. 00 - $26, 300. 00 $34, 000. 00 -$22, 300.00
26 WORK ZONE SAFETY CONTI NGENCY
EST. 0. 00% 0. 00% 0. 00%
$1, 500. 00 $1, 500. 00 $0. 00 $1, 500. 00 $0. 00 $1, 500. 00 $0. 00
27 CONSTRUCTI ON SI GNS CLASS A
134. 0000 S. F. $30. 00 $30. 00 0. 00% $40. 00 33.33% $31. 00 3.33%
$4, 020. 00 $4, 020. 00 $0. 00 $5, 360. 00 $1, 340. 00 $4, 154. 00 $134. 00
OTHER | TEMS
28 PROIECT PARTNERI NG
CALC 0. 00% 0. 00% 0. 00%

$1, 000. 00 $1, 000. 00 $0. 00 $1, 000. 00 $0. 00 $1, 000. 00 $0. 00
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RECORD NO : Bl DEVL- 0000001 WASHI NGTON STATE DEPARTMVENT OF TRANSPORTATI ON DATE: 11/10/ 2025
* * * Bl D CHECK REPORT * * * TIME 01:26 PM
PS&E JOB NO : 25Z004 REVI SION NO : 2 BI DS OPENED ON : CCT 29 2025
CONTRACT NO : XE3662 REG ON NO :ER AWARDED ON : NOV 10 2025
VERSION NO 1 WORK ORDER# : XL6880
HWY ©SR194 e LONBIDDER -------  ------- 2ND BIDDER  -------  ------- 3RD BIDDER -------
TI TLE © SR 194 HAM LTON CONSTRUCTI ON CO. COMBI NED CONSTRUCTI ON, | NC. GRANI TE CONSTRUCTI ON COMPANY
SR 194/ 1 Busch Bridge at the Port of Al nota 2213 SQUTH F ST - 97477-5207 3701 SOUTH RD 80 Pond Rd
. SPRI NGFI ELD, OR 97477-0121 MUKI LTEO, WA 98275-5723 Yaki ma, WA 98901- 9354
Begin MP 0.00 End MPO. 03
257004
PROJECT - F19400L
COUNTY( S) © VHI TMAN CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 101079 CONTRACTOR NUMBER : 100102
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI'T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
29 FORCE ACCOUNT Abut ment Bearing Surface
EST. 0. 00% 0. 00% 0. 00%
$15, 000. 00 $15, 000. 00 $0. 00 $15, 000. 00 $0. 00 $15, 000. 00 $0. 00
30 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0. 00% 0. 00%
$5. 00 $5. 00 $0. 00 $5. 00 $0. 00 $5. 00 $0. 00
31 M NOR CHANGE
CALC 0. 00%
($1.00) -$1.00 $0. 00 -$1.00 -$1.00
32 FUEL COST ADJUSTMENT
CALC 0. 00% 0. 00% 0. 00%
$1. 00 $1. 00 $0. 00 $1. 00 $0. 00 $1. 00 $0. 00
33 STEEL COST ADJUSTMENT
CALC 0. 00% 0. 00% 0. 00%
$1. 00 $1. 00 $0. 00 $1. 00 $0. 00 $1. 00 $0. 00
34 AGGREGATE COVPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00%
($1.00) -$1.00 $0. 00 -$1.00 -$1.00
35 SPCC PLAN
L.S. 25. 00% 150. 00% -75.00%
$2, 000. 00 $2, 500. 00 $500. 00 $5, 000. 00 $3, 000. 00 $500. 00 -$1, 500. 00
CONTRACT TOTAL $1, 521, 887. 00 $1, 271, 028. 00 -16. 48% $1, 520, 331. 00 -0.10% $1, 701, 989. 00 11.83%




PAGE: 7 of 13

RECORD NO  : Bl DEVL- 0000001 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 10/ 2025
* % % BID CHECK REPORT * * * TIME: 01:26 PM
PSGE JOB NO : 257004 REVI SI ON NO : 2 BI DS OPENED ON : OCT 29 2025
CONTRACT NO : XE3662 REG ON NO :ER AWARDED ON : NOV 10 2025
VERSION NO 1 WORK ORDER¥# : XL6880
HWY DSR 194 ATH BIDDER ------n  —enenn- 5TH BIDDER -------  ---- 6TH BI DDER - ------
TITLE : SR 194 HALMVE CONSTRUCTI ON, | NC. KNI FE RI VER CORPORATI ON - MASSANA CONSTRUCTI ON, | NC.
SR 194/1 Busch Bridge at the Port of Almota 8727 W HI GHWAY 2 #100 MOUNTAI N VEST 4810 PT FOSDI CK DR #237
) SPOKANE, WA 99224- 9424 2751 W ma Dr G G HARBOR, WA 98335- 1711
Begin MP 0.00 End MPO. 03 O arkston, WA 99403-9771
257004
PRQJECT : F19400L
COUNTY(S)  © WH TMAN CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : 101155 CONTRACTOR NUMBER : 100064
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNN'T/ PRICE PERUNIT/  %DIFF./ PRICE PERUNT/  %DIFF./ PRI CE PER UNIT/ % DI FF. /
NO. EST. QUANTI TY NEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBILI ZATI ON
L.S. 32. 71% 221.73% 60. 86%
$124, 328. 00 $165, 000. 00  $40, 672. 00 $400, 000. 00  $275, 672. 00 $200, 000.00  $75, 672. 00
2 REMOVI NG PORTI ON OF EXI STI NG BRI DGE Bridge No. 194/1
L.S. -36. 00% -54.00% -8.70%
$500, 000. 00 $320, 000. 00 - $180, 000. 00 $230, 000. 00 - $270, 000. 00 $456, 500. 00 - $43, 500. 00
3 REMOVI NG GUARDRAI L
200. 0000 L.F. $15. 00 $33. 00 120. 00% $16. 00 6. 67% $30. 00 100. 00%
$3, 000. 00 $6, 600. 00 $3, 600. 00 $3, 200. 00 $200. 00 $6, 000. 00 $3, 000. 00
GRADI NG
4 ROADWAY EXCAVATI ON I NCL. HAUL
35. 0000 cv. $75. 00 $105. 00 40. 00% $211. 00 181. 33% $90. 00 20. 00%
$2, 625. 00 $3, 675. 00 $1, 050. 00 $7, 385. 00 $4, 760. 00 $3, 150. 00 $525. 00
STRUCTURE
5 STRUCTURE EXCAVATI ON CLASS A I NCL. HAUL
35. 0000 cv. $500. 00 $95. 00 -81. 00% $211. 00 -57.80% $250. 00 -50. 00%
$17, 500. 00 $3,325.00 -$14, 175. 00 $7,385.00 -$10, 115. 00 $8, 750.00 - $8, 750. 00
6 SHORI NG OR EXTRA EXCAVATION CL. A 194/1
L.S. -88. 89% -83.56% -94. 44%
$45, 000. 00 $5,000.00 - $40, 000. 00 $7,400.00 -$37, 600. 00 $2,500.00 -$42, 500. 00
7 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC 0. 00%
($1. 00) -$1.00 $0. 00 -$1. 00 -$1. 00
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RECORD NO  : Bl DEVL- 0000001 VASHI NGTON STATE DEPARTVENT GF TRANSPORTATI ON DATE: 11/10/ 2025
* * * BID CHECK REPCRT * * * TIME 01:26 PM
PSGE JOB NO © 257004 REVI SI ON NO : 2 BI DS OPENED ON : OCT 29 2025
CONTRACT NO © XE3662 REG ON NO  :ER AWARDED ON : NOV 10 2025
VERSION NO  © 1 WORK CRDER¥ : XL6880
HWY PSR194 ATH BIDDER ------- ------- STH BIDDER -------  ------- 6TH BI DDER -------
TITLE ! SR 194 HALME CONSTRUCTI ON, | NC. KNI FE RI VER CORPCRATI ON - MASSANA CONSTRUCTI ON, | NC,
SR 194/1 Busch Bridge at the Port of Almota 8727 W H GHMAY 2 #100 MOUNTAI N WEST 4810 PT FOSDI OK DR #237
. SPOKANE, VWA 99224- 9424 2751 Wl nma Dr G G HARBOR, WA 98335- 1711
Begin WP 0.00 End MPO. 03 O arkston, WA 99403-9771
252004
PRQJECT : F19400L
COUNTY(S) Wl TMAN CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : 101155 CONTRACTOR NUMBER : 100064
ENGR S, EST.
| TEM | TEM DESCR! PTI ON UNI T PRICE PER UNIT/ PRICE PERUNIT/  %DIFF./ PRICEPERUNIT/  %DIFF./  PRICE PER UNIT/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT ~ TOTAL AVMDUNT  AMT. DI FF. TOTAL AVOUNT ~ AMT. DI FF. TOTAL AVOUNT AMT. DI FF.
STRUCTURE
8 STRUCTURAL LOW ALLOY STEEL
L.S. 52. 17% 123. 91% 63. 04%
$230, 000. 00 $350, 000. 00  $120, 000. 00 $515,000. 00  $285, 000. 00 $375,000. 00  $145, 000. 00
9  BRIDGE DECK 194/1
L.S. 55. 41% 46. 22% 102. 70%
$370, 000. 00 $575,000.00  $205, 000. 00 $541,000.00  $171, 000. 00 $750, 000. 00  $380, 000. 00
10 BRI DGE RAILING TYPE 194/1
120. 0000 L.F. $490. 00 $400. 00 -18.37% $475. 00 -3.06% $440. 00 -10. 20%
$58, 800. 00 $48,000.00 - $10, 800. 00 $57,000.00  -$1, 800. 00 $52,800.00 - $6, 000. 00
SURFACI NG
11 CRUSHED SURFACI NG BASE COURSE
65. 0000 TON $100. 00 $140. 00 40. 00% $90. 00 -10. 00% $150. 00 50. 00%
$6, 500. 00 $9,100.00  $2, 600. 00 $5, 850. 00 -$650. 00 $9,750.00  $3, 250. 00
12 CRUSHED SURFACI NG TOP COURSE
3.0000 TON $100. 00 $395. 00 295. 00% $275. 00 175. 00% $150. 00 50. 00%
$300. 00 $1, 185. 00 $885. 00 $825. 00 $525. 00 $450. 00 $150. 00
HOT M X ASPHALT
13 HVA JOINT SEAL AT BRI DGE END
60. 0000 L.F. $35. 00 $48. 00 37.14% $60. 00 71.43% $35. 00 0. 00%
$2, 100. 00 $2, 880. 00 $780. 00 $3,600.00  $1,500.00 $2, 100. 00 $0. 00

14 HVA CL. 3/8 IN PG 64H 28
60. 0000 TON $300. 00 $713. 00 137.67% $450. 00 50. 00% $750. 00 150. 00%
$18, 000. 00 $42, 780. 00 $24, 780. 00 $27, 000. 00 $9, 000. 00 $45, 000. 00 $27, 000. 00



RECORD NO : BI DEVL- 0000001

PS&E JOB NO : 257004

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * BID CHECK REPORT * * *

REVI SI ON NO : 2

PAGE: 9 of 13
DATE: 11/ 10/ 2025
TIME: 01:26 PM

BI DS OPENED ON : OCT 29 2025

CONTRACT NO © XE3662 REG ON NO  :ER AWARDED ON : NOV 10 2025
VERSION NO  © 1 WORK CRDER¥ : XL6880
HWY PSR194 ATH BIDDER ------- ------- STH BIDDER -------  ------- 6TH BI DDER -------
TITLE ! SR 194 HALME CONSTRUCTI ON, | NC. KNI FE RI VER CORPCRATI ON - MASSANA CONSTRUCTI ON, | NC,
SR 194/1 Busch Bridge at the Port of Almota 8727 W H GHMAY 2 #100 MOUNTAI N WEST 4810 PT FOSDI OK DR #237
. SPOKANE, VWA 99224- 9424 2751 Wl nma Dr G G HARBOR, WA 98335- 1711
Begin WP 0.00 End MPO. 03 O arkston, WA 99403-9771
252004
PRQJECT : F19400L
COUNTY(S) Wl TMAN CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : 101155 CONTRACTOR NUMBER : 100064
ENGR S, EST.
| TEM | TEM DESCR! PTI ON UNI T PRICE PER UNIT/ PRICE PERUNIT/  %DIFF./ PRICEPERUNIT/  %DIFF./  PRICE PER UNIT/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT ~ TOTAL AVMDUNT  AMT. DI FF. TOTAL AVOUNT ~ AMT. DI FF. TOTAL AVOUNT AMT. DI FF.
HOT M X ASPHALT
15 JOB M X COVPLI ANCE PRI CE ADJUSTNVENT
cALC 0. 00% 0. 00% 0. 00%
$540. 00 $540. 00 $0. 00 $540. 00 $0. 00 $540. 00 $0. 00
16 COVPACTI ON PRI CE ADJUSTNVENT
cALC 0. 00% 0. 00% 0. 00%
$900. 00 $900. 00 $0. 00 $900. 00 $0. 00 $900. 00 $0. 00
EROSI ON CONTROL AND ROADS! DE PLANTI NG
17 SILT FENCE
289. 0000 L.F. $15. 00 $5. 00 -66. 67% $6. 00 -60. 00% $10. 00 -33.33%
$4, 335. 00 $1,445.00  -$2, 890. 00 $1,734.00  -$2, 601. 00 $2,890.00  -$1, 445.00
18 COWPOST SOCK
289. 0000 L.F. $15. 00 $4. 00 -73.33% $13. 00 -13.33% $15. 00 0. 00%
$4, 335. 00 $1,156.00  -$3,179. 00 $3, 757. 00 -$578. 00 $4, 335. 00 $0. 00
19 EROSI OV WATER POLLUTI ON CONTROL
EST. 0. 00% 0. 00% 0. 00%
$5, 000. 00 $5, 000. 00 $0. 00 $5, 000. 00 $0. 00 $5, 000. 00 $0. 00
20 SEEDI NG AND MULCHI NG
0. 2000 ACRE $4, 000. 00 $9, 000. 00 125. 00% $21, 000. 00 425. 00% $12, 500. 00 212. 50%
$800. 00 $1,800.00  $1,000. 00 $4,200.00  $3, 400. 00 $2,500.00  $1,700. 00
21 NMEDI UM COVPCST
0. 2000 ACRE $6, 000. 00 $14, 000. 00 133. 33% $40, 000. 00 566. 67% $10, 000. 00 66. 67%
$1, 200. 00 $2,800.00  $1,600. 00 $8,000.00  $6, 800. 00 $2, 000. 00 $800. 00
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RECORD NO  : Bl DEVL- 0000001 VASHI NGTON STATE DEPARTVENT GF TRANSPORTATI ON DATE: 11/10/ 2025
* * * BID CHECK REPCRT * * * TIME 01:26 PM
PSGE JOB NO © 257004 REVI SI ON NO : 2 BI DS OPENED ON : OCT 29 2025
CONTRACT NO © XE3662 REG ON NO  :ER AWARDED ON : NOV 10 2025
VERSION NO  © 1 WORK CRDER¥ : XL6880
HWY PSR194 ATH BIDDER ------- ---- 5TH BIDDER ------- ----- 6TH BI DDER -------
TITLE ! SR 194 HALME CONSTRUCTI ON, | NC. KNI FE RI VER CORPCRATI ON - MASSANA CONSTRUCTI ON, | NC,
SR 194/1 Busch Bridge at the Port of Almota 8727 W H GHMAY 2 #100 MOUNTAI N WEST 4810 PT FOSDI OK DR #237
. SPOKANE, VWA 99224- 9424 2751 Wl nma Dr G G HARBOR, WA 98335- 1711
Begin WP 0.00 End MPO. 03 O arkston, WA 99403-9771
252004
PRQJECT : F19400L
COUNTY(S) Wl TMAN CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : 101155 CONTRACTOR NUMBER : 100064
ENGR S, EST.
| TEM | TEM DESCR! PTI ON UNI T PRICE PER UNIT/ PRICE PERUNIT/  %DIFF./ PRICEPERUNIT/  %DIFF./  PRICE PER UNIT/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT ~ TOTAL AVMDUNT  AMT. DI FF. TOTAL AVOUNT ~ AMT. DI FF. TOTAL AVOUNT AMT. DI FF.
EROSI ON CONTROL AND ROADS! DE PLANTI NG
22 ENVI RONVENTAL COMPLI ANCE LEAD
L.S. 332. 10% -91. 98% -84.57%
$16, 200. 00 $70,000.00  $53, 800. 00 $1,300.00 -$14, 900. 00 $2,500.00 - $13, 700. 00
TRAFFI C
23 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 24
4.0000 EACH $7, 000. 00 $3, 800. 00 -45.71% $4, 200. 00 - 40. 00% $3, 500. 00 -50. 00%
$28, 000. 00 $15,200.00  -$12, 800. 00 $16,800.00 - $11, 200. 00 $14,000.00 - $14, 000. 00
24 PERVANENT SI GNI NG
L.S. 438. 46% 400. 00% 476.92%
$2, 600. 00 $14,000.00  $11, 400. 00 $13,000.00  $10, 400. 00 $15,000.00  $12, 400. 00
25 PRQJECT TEMPCRARY TRAFFI C CONTROL
L.S. - 28. 95% 33.21% -46.71%
$56, 300. 00 $40,000.00 - $16, 300. 00 $75,000.00  $18, 700. 00 $30, 000. 00 - $26, 300. 00
26 WORK ZONE SAFETY CONTI NGENCY
EST. 0. 00% 0. 00% 0. 00%
$1, 500. 00 $1, 500. 00 $0. 00 $1, 500. 00 $0. 00 $1, 500. 00 $0. 00
27 CONSTRUCTI ON SI GNS CLASS A
134. 0000 S.F. $30. 00 $36. 00 20. 00% $35. 00 16. 67% $50. 00 66. 67%
$4, 020. 00 $4, 824. 00 $804. 00 $4, 690. 00 $670. 00 $6,700.00  $2, 680. 00
OTHER | TEMS
28 PROJECT PARTNERI NG
cALC 0. 00% 0. 00% 0. 00%
$1, 000. 00 $1, 000. 00 $0. 00 $1, 000. 00 $0. 00 $1, 000. 00 $0. 00
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RECORD NO : BI DEVL- 0000001 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/10/ 2025
* * * BID CHECK REPORT * * * TIME: 01:26 PM
PS&E JOB NO : 257004 REVI SI ON NO : 2 BI DS OPENED ON : OCT 29 2025
CONTRACT NO ‘ XE3662 REG ON NO :ER AWARDED ON : NOV 10 2025
VERSION NO 1 WORK ORDER# : XL6880
HWY SSR194 ATH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 194 HALME CONSTRUCTI ON, | NC. KNI FE Rl VER CORPORATI ON - MASSANA CONSTRUCTI ON, | NC.
SR 194/ 1 Busch Bridge at the Port of Al nota 8727 WH G-MAY 2 #100 MOUNTAI N VEST 4810 PT FOSDI CK DR #237
; SPOKANE, WA 99224- 9424 2751 Wl ma Dr Gl G HARBOR, WA 98335-1711
Begin WP 0.00 End MPO. 03 O arkston, WA 99403-9771
257004
PRQIECT © F19400L
COUNTY( S) © WH TMAN CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : 101155 CONTRACTOR NUMBER : 100064
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
29 FORCE ACCOUNT Abut ment Bearing Surface
EST. 0. 00% 0. 00% 0. 00%
$15, 000. 00 $15, 000. 00 $0. 00 $15, 000. 00 $0. 00 $15, 000. 00 $0. 00
30 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0. 00% 0. 00%
$5. 00 $5. 00 $0. 00 $5. 00 $0. 00 $5. 00 $0. 00
31 M NOR CHANGE
CALC 0. 00%
($1.00) -$1.00 $0. 00 -$1.00 -$1.00
32 FUEL COST ADJUSTMENT
CALC 0. 00% 0. 00% 0. 00%
$1.00 $1.00 $0. 00 $1.00 $0. 00 $1.00 $0. 00
33 STEEL COST ADJUSTMENT
CALC 0. 00% 0. 00% 0. 00%
$1.00 $1.00 $0. 00 $1.00 $0. 00 $1.00 $0. 00
34 AGGREGATE COWPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00%
($1.00) -$1.00 $0. 00 -$1.00 -$1.00
35 SPCC PLAN
L.S. -50. 00% 150. 00% -50. 00%
$2, 000. 00 $1, 000. 00 - $1, 000. 00 $5, 000. 00 $3, 000. 00 $1, 000. 00 - $1, 000. 00
CONTRACT TOTAL $1, 521, 887. 00 $1, 708, 714. 00 12.28% $1, 963, 070. 00 28. 99% $2, 016, 869. 00 32.52%





