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RECORD NO  : BI DEVL- 0000027 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 04/2026
* * * B D CHECK REPORT * * * TIME: 07:34 PM
PS&E JOB NO @ 24C509 REVI SION NO : 3 BI DS OPENED ON : FEB 25 2026
CONTRACT NO © XE3689 REGON NO : R AWARDED ON : MAR 03 2026
VERSION NO 5 WORK ORDER# : XL6712
HWY ® SR 507, 510, 702 LOWBIDDER ------- ------- 2ND BIDDER -------  ------- 3RD BIDDER -------
TI TLE ! SR 510, SR 702 & SR 507 TUCCI & SONS, LLC ACTI VE CONSTRUCTI ON, | NC. GRANI TE CONSTRUCTI ON' COVPANY
CRAB BUNDLE 1A 4224 WALLER RD E 5110 RI VER ROAD EAST 1525 E MARI NE VI EW DRI VE
COVPACT ROUNDABOUTS TACOMA, WA 98443- 1099 TACOMA, WA 98443- 2638 EVERETT, WA 98201- 1927
24C509
PRQJECT ! C50742R
COUNTY( S) ! PI ERCE, THURSTON CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100102
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -38. 43% -9.60% -1.29%
$409, 300. 00 $252, 000. 00 - $157, 300. 00 $370, 000. 00 - $39, 300. 00 $404, 000. 00 - $5, 300. 00
2 CLEARI NG AND GRUBBI NG
1. 7000 ACRE $37, 667. 86 $30, 000. 00 -20.36% $34, 000. 00 -9.74% $12, 000. 00 -68. 14%
$64, 035. 36 $51, 000. 00 -$13, 035. 36 $57,800.00  -$6, 235. 36 $20, 400. 00 - $43, 635. 36
3 ARCHAEOLOG CAL AND HI STORI CAL SALVAGE
EST. 0. 00% 0. 00% 0. 00%
$3, 000. 00 $3, 000. 00 $0. 00 $3, 000. 00 $0. 00 $3, 000. 00 $0. 00
4  DELETED | TEM
0. 0100 EACH $0. 01 NaN
$0. 00 $0. 00 $0. 00 $0. 00 $0. 00
GRADI NG
5 ROADWAY EXCAVATI ON I NCL. HAUL
3, 130. 0000 CY. $40. 00 $85. 00 112. 50% $58. 00 45.00% $90. 00 125. 00%
$125, 200. 00 $266, 050. 00  $140, 850. 00 $181,540.00  $56, 340. 00 $281, 700. 00  $156, 500. 00
6 SHOULDER FI NI SH NG
0. 3000 M. $13, 000. 00 $20, 000. 00 53. 85% $17, 800. 00 36.92% $13, 080. 37 0.62%
$3, 900. 00 $6, 000. 00 $2, 100. 00 $5, 340. 00 $1, 440. 00 $3, 924. 11 $24. 11
7  SELECT BORROW I NCL. HAUL
607. 0000 CY $46. 93 $100. 00 113. 08% $47. 00 0. 15% $25. 00 -46.73%
$28, 486. 51 $60, 700. 00 $32, 213. 49 $28, 529. 00 $42. 49 $15,175.00 -$13,311.51



RECORD NO : BI DEVL- 0000027

PS&E JOB NO : 24C509
CONTRACT NO : XE3689
VERSION NO 5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * BID CHECK REPORT * * *

REVI SION NO : 3
REG ON NO :OR
WORK ORDER# : XL6712

PAGE: 2 of 14
DATE: 03/ 04/ 2026
TIME: 07:34 PM

BI DS OPENED ON : FEB 25 2026
AWARDED ON : MAR 03 2026

HWY ! SR 507, 510, 702 .. LONBIDDER ------- -=c-=-- 2ND BIDDER -------  ---n--- 3RD BIDDER -------
TITLE ! SR 510, SR 702 & SR 507 TUCCI & SONS, LLC ACTI VE CONSTRUCTI ON, | NC, GRANI TE CONSTRUCTI ON' COMPANY
CRAB BUNDLE 1A 4224 WALLER RD E 5110 RIVER ROAD EAST 1525 E MARI NE VI EW DRI VE
COVPACT ROUNDABOUTS TACOVA, WA 98443- 1099 TACOVA, WA 98443- 2638 EVERETT, WA 98201- 1927
24C509
PRQJECT : C50742R
COUNTY( S) ! PI ERCE, THURSTON CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100047  CONTRACTOR NUMBER : 100102
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
8 ABANDON EXI STI NG DRAI NAGE STRUCTURE
2. 0000 EACH $2, 500. 00 $1, 000. 00 -60. 00% $848. 00 -66. 08% $1, 200. 00 -52.00%
$5, 000. 00 $2,000.00  -$3,000. 00 $1,696.00  -$3,304.00 $2,400.00  -$2, 600. 00
9 ASPHALT CONC. GUTTER
77.0000 L.F. $40. 00 $6. 00 -85. 00% $55. 00 37.50% $50. 00 25. 00%
$3, 080. 00 $462.00  -$2,618.00 $4, 235. 00 $1, 155. 00 $3, 850. 00 $770. 00
10 QUARRY SPALLS
88. 0000 TON $89. 37 $90. 00 0.70% $106. 00 18. 61% $135. 00 51. 06%
$7, 864. 56 $7, 920. 00 $55. 44 $9, 328. 00 $1, 463. 44 $11, 880. 00 $4, 015. 44
11 UNDERDRAIN PIPE 6 IN. DI AM
150. 0000 L.F. $30. 00 $60. 00 100. 00% $13. 00 -56.67% $15. 03 -49. 90%
$4, 500. 00 $9, 000. 00 $4, 500. 00 $1,950.00  -$2,550.00 $2,254.50  -$2,245.50
STORM SEVER
12 CATCH BASI N TYPE 1L
2. 0000 EACH $4, 615. 77 $2,175. 00 -52.88% $1, 500. 00 -67.50% $3, 200. 00 -30.67%
$9, 231. 54 $4,350.00  -$4,881.54 $3,000.00 - $6, 231. 54 $6,400.00  -$2, 831. 54
13 CATCH BASI N TYPE 1
11. 0000 EACH $2, 540. 00 $2, 100. 00 -17.32% $1, 582. 00 -37.72% $3, 200. 00 25.98%
$27, 940. 00 $23,100.00 - $4, 840. 00 $17,402.00 -$10, 538. 00 $35, 200. 00 $7, 260. 00
14 CATCH BASIN TYPE 2 48 IN. DI AM
3. 0000 EACH $5, 400. 00 $5, 200. 00 -3.70% $4, 405. 00 -18. 43% $6, 000. 00 11.11%
$16, 200. 00 $15, 600. 00 - $600. 00 $13,215.00  -$2, 985. 00 $18, 000. 00 $1, 800. 00
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RECORD NO  : BI DEVL- 0000027 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 04/ 2026
* * % BID CHECK REPORT * * * TIME: 07:34 PM
PS&E JOB NO : 24C509 REVI SION NO : 3 Bl DS OPENED ON : FEB 25 2026
CONTRACT NO : XE3689 REG ON NO :CR AWARDED ON : MAR 03 2026
VERSION NO 5 WORK ORDER# : XL6712
HWY ! SR 507, 510, 702 .. LONBIDDER ------- -=c-=-- 2ND BIDDER -------  ---- 3RD BIDDER -------
TITLE ! SR 510, SR 702 & SR 507 TUCCI & SONS, LLC ACTI VE CONSTRUCTI ON, | NC, GRANI TE CONSTRUCTI ON' COMPANY
CRAB BUNDLE 1A 4224 WALLER RD E 5110 RIVER ROAD EAST 1525 E MARI NE VI EW DRI VE
COVPACT ROUNDABOUTS TACOVA, WA 98443- 1099 TACOVA, WA 98443- 2638 EVERETT, WA 98201- 1927
24C509
PRQJECT : C50742R
COUNTY( S) ! PI ERCE, THURSTON CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100047  CONTRACTOR NUMBER : 100102
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STORM SEVER
15 SCHEDULE A STORM SEWER Pl PE 12 IN. DI AM
828. 0000 L.F. $60. 71 $76. 00 25.19% $65. 00 7.07% $100. 00 64. 72%
$50, 267. 88 $62,928.00  $12, 660. 12 $53, 820. 00 $3, 552. 12 $82,800.00  $32,532. 12
SANI TARY SEVER
16 DUCTILE | RON SEVER Pl PE 12 IN. DI AM
348. 0000 L.F. $165. 00 $132. 00 -20.00% $121. 00 -26.67% $145. 00 -12.12%
$57, 420. 00 $45,936.00 -$11, 484.00 $42,108.00 - $15, 312. 00 $50, 460.00 - $6, 960. 00
STRUCTURE
17 STRUCTURE EXCAVATI ON CLASS A
20. 0000 C.v. $150. 00 $100. 00 -33.33% $92. 50 -38.33% $60. 00 -60. 00%
$3, 000. 00 $2,000.00  -$1,000. 00 $1,850.00  -$1,150.00 $1,200.00  -$1,800. 00
18 SHORING OR EXTRA EXCAVATION CL. A .
L.S. 50. 00% -82.18% 700. 00%
$1, 000. 00 $1, 500. 00 $500. 00 $178. 25 -$821. 75 $8, 000. 00 $7, 000. 00
19 BRI DGE RAILING TYPE CHAI N LI NK PI PE RAI L
109. 0000 L.F. $150. 00 $130. 00 -13.33% $189. 00 26. 00% $140. 00 -6.67%
$16, 350. 00 $14,170.00  -$2,180. 00 $20, 601. 00 $4, 251. 00 $15,260.00  -$1, 090. 00
20 STRUCTURAL EARTH WALL
677. 0000 S.F $75. 00 $60. 00 -20.00% $53. 00 -29.33% $75. 00 0.00%
$50, 775. 00 $40, 620.00  -$10, 155. 00 $35,881.00 -$14, 894.00 $50, 775. 00 $0. 00
SURFACI NG
21 CRUSHED SURFACI NG BASE COURSE
3, 205. 0000 TON $35. 27 $65. 00 84. 29% $45. 50 29. 00% $85. 00 141. 00%
$113, 040. 35 $208,325.00  $95, 284. 65 $145,827.50  $32,787. 15 $272,425.00 $159, 384. 65
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RECORD NO  : BI DEVL- 0000027 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 04/ 2026
* * % BID CHECK REPORT * * * TIME: 07:34 PM
PS&E JOB NO : 24C509 REVI SION NO : 3 Bl DS OPENED ON : FEB 25 2026
CONTRACT NO : XE3689 REG ON NO :CR AWARDED ON : MAR 03 2026
VERSION NO 5 WORK ORDER# : XL6712
HWY ! SR 507, 510, 702 .. LONBIDDER ------- -=c-=-- 2ND BIDDER -------  ---n--- 3RD BIDDER -------
TI TLE : SR 510, SR 702 & SR 507 TUCCI & SONS, LLC ACTI VE CONSTRUCTI ON, | NC. GRANI TE CONSTRUCTI ON' COVPANY
CRAB BUNDLE 1A 4224 WALLER RD E 5110 RIVER ROAD EAST 1525 E MARI NE VI EW DRI VE
COVPACT ROUNDABOUTS TACOMA, WA 98443- 1099 TACOMA, WA 98443- 2638 EVERETT, WA 98201- 1927
24C509
PROJECT : C50742R
COUNTY( S) © PI ERCE, THURSTON CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100047  CONTRACTOR NUMBER : 100102
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNI'T/ PRI CE PER UNIT/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMDUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
CEMENT CONCRETE PAVEMENT
22 CORROSI ON RESI STANT DOVEL BAR
316. 0000 EACH $60. 56 $45. 00 -25.69% $77.00 27.15% $34. 37 -43.25%
$19, 136. 96 $14,220.00  -$4,916. 96 $24, 332. 00 $5, 195. 04 $10,860.92  -$8, 276. 04
23 TEXTURED AND Pl GVENTED CEMENT CONCRETE PAVEMENT
1, 503. 0000 S. V. $88. 21 $145. 00 64. 38% $121. 50 37.74% $216. 07 144. 95%
$132, 579. 63 $217,935.00  $85, 355. 37 $182,614.50  $50, 034. 87 $324,753.21 $192, 173. 58
HOT M X ASPHALT
24 PLANI NG Bl TUM NOUS PAVENMENT
3, 740. 0000 S. V. $12. 00 $12. 50 4.17% $7.50 -37.50% $9. 00 -25.00%
$44, 880. 00 $46, 750. 00 $1, 870. 00 $28,050.00 - $16, 830. 00 $33, 660. 00 - $11, 220. 00
25 HVA CL. 1/2 IN PG 58H 22
4, 416. 0000 TON $175. 00 $115. 00 -34.29% $136. 50 -22.00% $160. 00 -8.57%
$772, 800. 00 $507, 840. 00 - $264, 960. 00 $602, 784. 00 -$170, 016. 00 $706, 560. 00 - $66, 240. 00
26 JOB M X COVPLI ANCE PRI CE ADJUSTMENT
CALC 0.00% 0. 00% 0.00%
$23, 190. 00 $23, 190. 00 $0. 00 $23, 190. 00 $0. 00 $23, 190. 00 $0. 00
27 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0. 00% 0.00%
$2, 520. 00 $2, 520. 00 $0. 00 $2, 520. 00 $0. 00 $2, 520. 00 $0. 00

28 ASPHALT COST PRI CE ADJUSTMENT
CALC 0. 00% 0. 00% 0. 00%
$1.00 $1.00 $0. 00 $1.00 $0. 00 $1.00 $0. 00
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RECORD NO  : BI DEVL- 0000027 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 04/ 2026
* * % BID CHECK REPORT * * * TIME: 07:34 PM
PS&E JOB NO : 24C509 REVI SION NO : 3 Bl DS OPENED ON : FEB 25 2026
CONTRACT NO : XE3689 REG ON NO :CR AWARDED ON : MAR 03 2026
VERSION NO 5 WORK ORDER# : XL6712
HWY ! SR 507, 510, 702 .. LONBIDDER ------- -=c-=-- 2ND BIDDER -------  ---n--- 3RD BIDDER -------
TITLE ! SR 510, SR 702 & SR 507 TUCCI & SONS, LLC ACTI VE CONSTRUCTI ON, | NC, GRANI TE CONSTRUCTI ON' COMPANY
CRAB BUNDLE 1A 4224 WALLER RD E 5110 RIVER ROAD EAST 1525 E MARI NE VI EW DRI VE
COVPACT ROUNDABOUTS TACOVA, WA 98443- 1099 TACOVA, WA 98443- 2638 EVERETT, WA 98201- 1927
24C509
PRQJECT : C50742R
COUNTY( S) ! PI ERCE, THURSTON CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100047  CONTRACTOR NUMBER : 100102
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
HOT M X ASPHALT
29 CYCLIC DENSI TY PRI CE ADJUSTMENT
CALC 0.00%
($1.00) -$1. 00 $0. 00 -$1. 00 -$1. 00
EROSI ON CONTROL AND ROADS| DE PLANTI NG
30 ESC LEAD
32. 0000 DAY $132. 00 $30. 00 -77.27% $50. 00 -62.12% $10. 00 -92.42%
$4, 224. 00 $960.00 - $3, 264. 00 $1,600.00 -$2, 624.00 $320.00  -$3,904. 00
31 | NLET PROTECTI ON
16. 0000 EACH $113. 00 $95. 00 -15.93% $62. 00 -45.13% $150. 00 32. 74%
$1, 808. 00 $1, 520. 00 - $288. 00 $992. 00 -$816. 00 $2, 400. 00 $592. 00
32 STABI LI ZED CONSTRUCTI ON ENTRANCE
2, 500. 0000 S. V. $23.15 $5. 00 -78. 40% $20. 00 -13.61% $1.00 -95. 68%
$57, 875. 00 $12,500.00 - $45, 375. 00 $50,000.00 - $7, 875. 00 $2,500.00 - $55, 375. 00
33 EROSI ON WATER POLLUTI ON CONTROL
EST. 0.00% 0. 00% 0.00%
$15, 000. 00 $15, 000. 00 $0. 00 $15, 000. 00 $0. 00 $15, 000. 00 $0. 00
34 SEEDING FERTILIZING AND MULCH NG
1. 3700 ACRE $10, 602. 00 $8, 600. 00 -18.88% $8, 850. 00 -16.53% $8, 565. 58 -19.21%
$14, 524. 74 $11,782.00  -$2,742.74 $12,124.50  -$2, 400. 24 $11,734.84  -$2,789. 90
35 FINE COVPCST
1. 3700 ACRE $7, 250. 00 $38, 000. 00 424. 14% $24, 700. 00 240. 69% $8, 254. 67 13. 86%
$9, 932. 50 $52,060.00  $42,127.50 $33,839.00  $23, 906. 50 $11, 308. 90 $1, 376. 40
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RECORD NO  : BI DEVL- 0000027 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 04/ 2026
* * % BID CHECK REPORT * * * TIME: 07:34 PM
PS&E JOB NO : 24C509 REVI SION NO : 3 Bl DS OPENED ON : FEB 25 2026
CONTRACT NO : XE3689 REG ON NO :CR AWARDED ON : MAR 03 2026
VERSION NO 5 WORK ORDER# : XL6712
HWY ! SR 507, 510, 702 .. LONBIDDER ------- -=c-=-- 2ND BIDDER -------  ---n--- 3RD BIDDER -------
TI TLE : SR 510, SR 702 & SR 507 TUCCI & SONS, LLC ACTI VE CONSTRUCTI ON, | NC. GRANI TE CONSTRUCTI ON' COVPANY
CRAB BUNDLE 1A 4224 WALLER RD E 5110 RIVER ROAD EAST 1525 E MARI NE VI EW DRI VE
COVPACT ROUNDABOUTS TACOMA, WA 98443- 1099 TACOMA, WA 98443- 2638 EVERETT, WA 98201- 1927
24C509
PROJECT : C50742R
COUNTY( S) © PI ERCE, THURSTON CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100047  CONTRACTOR NUMBER : 100102
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNI'T/ PRI CE PER UNIT/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMDUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND ROADSI DE PLANTI NG
36 ENVI RONVENTAL COMPLI ANCE LEAD
L.S. -76.00% 636. 00% -60. 00%
$2, 500. 00 $600.00  -$1, 900. 00 $18,400.00  $15, 900. 00 $1,000.00  -$1,500. 00
TRAFFI C
37 ROUNDABOUT SPLI TTER | SLAND NOSI NG CURB
10. 0000 EACH $2,433.75 $1, 250. 00 -48.64% $1, 890. 00 -22.34% $915. 72 -62.37%
$24, 337. 50 $12,500.00 -$11, 837.50 $18,900.00 - $5, 437.50 $9,157.20 -$15, 180. 30
38 ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER
4, 347. 0000 L.F. $50. 18 $55. 00 9.61% $35. 25 -29.75% $40. 18 -19.93%
$218, 132. 46 $239,085.00  $20, 952. 54 $153,231.75 -$64, 900. 71 $174,662.46 - $43, 470. 00
39 CEMENT CONC. TRAFFIC CURB AND GUTTER
189. 0000 L.F. $51. 72 $60. 00 16. 01% $46. 00 -11. 06% $53. 19 2.84%
$9, 775. 08 $11, 340. 00 $1, 564. 92 $8,694.00  -$1,081.08 $10, 052. 91 $277.83
40 ROUNDABOUT TRUCK APRON CEM CONC. CURB AND GUTTER
583. 0000 L. F. $70. 29 $60. 00 -14. 64% $46. 00 -34.56% $57. 98 -17.51%
$40, 979. 07 $34,980.00  -$5, 999. 07 $26,818.00 -$14, 161.07 $33,802.34  -$7,176.73
41 EXTRUDED CURB
108. 0000 L.F. $47. 40 $49. 50 4.43% $49. 00 3. 38% $65. 13 37. 41%
$5,119. 20 $5, 346. 00 $226. 80 $5, 292. 00 $172. 80 $7, 034. 04 $1, 914. 84
42 BEAM GUARDRAI L TYPE 31
262. 5000 L.F. $49. 21 $93. 00 88. 99% $60. 50 22.94% $43. 33 -11. 95%
$12, 917. 63 $24,412.50  $11, 494. 87 $15, 881. 25 $2, 963. 62 $11,374.13  -$1, 543. 50
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RECORD NO  : BI DEVL- 0000027 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 04/ 2026
* * % BID CHECK REPORT * * * TIME: 07:34 PM
PS&E JOB NO : 24C509 REVI SION NO : 3 Bl DS OPENED ON : FEB 25 2026
CONTRACT NO : XE3689 REG ON NO :CR AWARDED ON : MAR 03 2026
VERSION NO 5 WORK ORDER# : XL6712
HWY ! SR 507, 510, 702 .. LONBIDDER ------- -=c-=-- 2ND BIDDER -------  ---n--- 3RD BIDDER -------
TITLE ! SR 510, SR 702 & SR 507 TUCCI & SONS, LLC ACTI VE CONSTRUCTI ON, | NC, GRANI TE CONSTRUCTI ON' COMPANY
CRAB BUNDLE 1A 4224 WALLER RD E 5110 RIVER ROAD EAST 1525 E MARI NE VI EW DRI VE
COVPACT ROUNDABOUTS TACOVA, WA 98443- 1099 TACOVA, WA 98443- 2638 EVERETT, WA 98201- 1927
24C509
PRQJECT : C50742R
COUNTY( S) ! PI ERCE, THURSTON CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100047  CONTRACTOR NUMBER : 100102
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
43 BEAM GUARDRAI L TYPE 31 NON-FLARED TERM NAL
2. 0000 EACH $5, 400. 00 $5, 825. 00 7.87% $6, 400. 00 18.52% $4, 058. 89 -24.84%
$10, 800. 00 $11, 650. 00 $850. 00 $12, 800. 00 $2, 000. 00 $8,117.78  -$2, 682. 22
44 TUBULAR MARKER
30. 0000 EACH $94. 44 $136. 00 44.01% $165. 00 74.71% $165. 09 74.81%
$2, 833. 20 $4, 080. 00 $1, 246. 80 $4, 950. 00 $2, 116. 80 $4, 952. 70 $2, 119. 50
45 BEAM GUARDRAI L ANCHOR TYPE 11
2. 0000 EACH $2, 000. 00 $1, 900. 00 -5.00% $2, 500. 00 25. 00% $2, 304. 86 15. 24%
$4, 000. 00 $3, 800. 00 - $200. 00 $5, 000. 00 $1, 000. 00 $4, 609. 72 $609. 72
46 TEMPORARY BARRI ER
314. 0000 L.F. $35. 00 $65. 00 85. 71% $68. 00 94. 29% $36. 43 4.09%
$10, 990. 00 $20, 410. 00 $9, 420. 00 $21,352.00  $10, 362. 00 $11, 439. 02 $449. 02
47 TEMPORARY | MPACT ATTENUATOR
2. 0000 EACH $5, 231. 54 $5, 300. 00 1.31% $5, 500. 00 5.13% $9, 000. 00 72.03%
$10, 463. 08 $10, 600. 00 $136. 92 $11, 000. 00 $536. 92 $18, 000. 00 $7, 536. 92
48 FLEXI BLE GUI DE POST
78. 0000 EACH $95. 35 $110. 00 15. 36% $111. 00 16. 41% $85. 85 -9.96%
$7, 437. 30 $8, 580. 00 $1,142. 70 $8, 658. 00 $1, 220. 70 $6, 696. 30 -$741. 00
49 PLASTIC LINE
6, 353. 0000 L.F. $5. 00 $3. 25 -35. 00% $3.00 -40. 00% $4.34 -13.20%
$31, 765. 00 $20,647.25 -$11,117.75 $19,059.00 -$12, 706. 00 $27,572.02  -$4,192.98
50 PLASTIC 12-1NCH W DE LI NE
212. 0000 L. F. $13. 30 $8. 25 -37.97% $8. 25 -37.97% $10. 85 -18. 42%
$2, 819. 60 $1,749.00  -$1,070. 60 $1,749.00  -$1,070. 60 $2, 300. 20 -$519. 40
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RECORD NO  : BI DEVL- 0000027 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 04/ 2026
* * % BID CHECK REPORT * * * TIME: 07:34 PM
PS&E JOB NO : 24C509 REVI SION NO : 3 Bl DS OPENED ON : FEB 25 2026
CONTRACT NO : XE3689 REG ON NO :CR AWARDED ON : MAR 03 2026
VERSION NO 5 WORK ORDER# : XL6712
HWY ! SR 507, 510, 702 .. LONBIDDER ------- -=c-=-- 2ND BIDDER -------  ---- 3RD BIDDER -------
TI TLE : SR 510, SR 702 & SR 507 TUCCI & SONS, LLC ACTI VE CONSTRUCTI ON, | NC. GRANI TE CONSTRUCTI ON' COVPANY
CRAB BUNDLE 1A 4224 WALLER RD E 5110 RIVER ROAD EAST 1525 E MARI NE VI EW DRI VE
COVPACT ROUNDABOUTS TACOMA, WA 98443- 1099 TACOMA, WA 98443- 2638 EVERETT, WA 98201- 1927
24C509
PROJECT : C50742R
COUNTY( S) © PI ERCE, THURSTON CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100047  CONTRACTOR NUMBER : 100102
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNI'T/ PRI CE PER UNIT/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMDUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
51 PROFI LED PLASTIC LI NE
6, 379. 0000 L.F. $5. 00 $4. 50 -10. 00% $4. 40 -12.00% $5.79 15. 80%
$31, 895. 00 $28,705.50  -$3,189. 50 $28,067.60 - $3,827. 40 $36, 934. 41 $5, 039. 41
52 PLASTI C CROSSWALK LI NE
64. 0000 S.F $20. 00 $22. 00 10. 00% $22. 00 10. 00% $28. 94 44. 70%
$1, 280. 00 $1, 408. 00 $128. 00 $1, 408. 00 $128. 00 $1, 852. 16 $572. 16
53 PLASTI C DRAI NAGE MARKI NG
16. 0000 EACH $173. 00 $165. 00 -4.62% $165. 00 -4.62% $217. 07 25. 47%
$2, 768. 00 $2, 640. 00 -$128. 00 $2, 640. 00 -$128. 00 $3,473. 12 $705. 12
54 PLASTI C JUNCTI ON BOX MARKI NG
24. 0000 EACH $130. 27 $165. 00 26. 66% $165. 00 26. 66% $217. 07 66. 63%
$3,126. 48 $3, 960. 00 $833. 52 $3, 960. 00 $833. 52 $5, 209. 68 $2, 083. 20
55 CENTERLI NE RUMBLE STRI P
0. 1100 M. $36, 173. 00 $50, 000. 00 38. 22% $49, 500. 00 36. 84% $65, 120. 36 80. 02%
$3, 979. 03 $5, 500. 00 $1, 520. 97 $5, 445. 00 $1, 465. 97 $7, 163. 24 $3,184. 21
56 TEMPORARY ADHESI VE TRANSVERSE RUMBLE STRI PS
384. 0000 L.F. $100. 00 $20. 50 -79.50% $16. 50 -83.50% $35. 28 -64.72%
$38, 400. 00 $7,872.00 -$30,528. 00 $6,336.00 - $32, 064. 00 $13,547.52 -$24, 852. 48
57 RAI SED PAVEMENT MARKER TYPE 2
1. 2100 HUND $1, 600. 00 $1, 325. 00 -17.19% $1, 320. 00 -17.50% $1, 736. 55 8. 53%
$1, 936. 00 $1, 603. 25 -$332.75 $1, 597. 20 -$338. 80 $2,101. 23 $165. 23
58 PERMANENT S| GNI NG
L.S. -10. 71% -38.00% 4.67%
$140, 000. 00 $125,000. 00 - $15, 000. 00 $86, 800. 00 - $53, 200. 00 $146, 542. 40 $6, 542. 40
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RECORD NO  : BI DEVL- 0000027 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 04/ 2026
* * % BID CHECK REPORT * * * TIME: 07:34 PM
PS&E JOB NO : 24C509 REVI SION NO : 3 Bl DS OPENED ON : FEB 25 2026
CONTRACT NO : XE3689 REG ON NO :CR AWARDED ON : MAR 03 2026
VERSION NO 5 WORK ORDER# : XL6712
HWY ! SR 507, 510, 702 .. LONBIDDER ------- -=c-=-- 2ND BIDDER -------  ---- 3RD BIDDER -------
TI TLE : SR 510, SR 702 & SR 507 TUCCI & SONS, LLC ACTI VE CONSTRUCTI ON, | NC. GRANI TE CONSTRUCTI ON' COVPANY
CRAB BUNDLE 1A 4224 WALLER RD E 5110 RIVER ROAD EAST 1525 E MARI NE VI EW DRI VE
COVPACT ROUNDABOUTS TACOMA, WA 98443- 1099 TACOMA, WA 98443- 2638 EVERETT, WA 98201- 1927
24C509
PROJECT : C50742R
COUNTY( S) © PI ERCE, THURSTON CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100047  CONTRACTOR NUMBER : 100102
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNI'T/ PRI CE PER UNIT/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMDUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
59 TEMPORARY PAVEMENT MARKI NG SHORT DURATI ON
16, 573. 0000 L.F. $3. 00 $0. 25 -91.67% $0. 75 -75.00% $1.25 -58.33%
$49, 719. 00 $4,143.25 -$45,575.75 $12,429.75 -$37,289. 25 $20,716.25 - $29, 002. 75
60 TEMPORARY STOP LINE - SHORT DURATI ON
100. 0000 L.F. $3. 00 $5. 00 66. 67% $5. 50 83.33% $35. 00 1066. 67%
$300. 00 $500. 00 $200. 00 $550. 00 $250. 00 $3, 500. 00 $3, 200. 00
61 TEMPORARY | LLUM NATI ON SYSTEM .
L.S. $1. 00 283. 72% 240.70% 146. 42%
$8, 600. 00 $33,000.00  $24, 400. 00 $29,300.00  $20, 700. 00 $21,192.00  $12, 592. 00
62 | LLUM NATI ON SYSTEM .
L.S. 5. 26% -27.37% -35.59%
$380, 000. 00 $400, 000. 00  $20, 000. 00 $276, 000. 00 - $104, 000. 00 $244, 750. 59 - $135, 249. 41
63 PRQJIECT TEMPORARY TRAFFI C CONTROL
L.S. -68. 10% -30.67% -47.41%
$1, 097, 090. 00 $350, 000. 00 - $747, 090. 00 $760, 663. 55 - $336, 426. 45 $577,000. 00 - $520, 090. 00
64 WORK ZONE SAFETY CONTI NGENCY
EST. 0. 00% 0. 00% 0. 00%
$25, 000. 00 $25, 000. 00 $0. 00 $25, 000. 00 $0. 00 $25, 000. 00 $0. 00
65 WSP REI MBURSEMENT
CALC 0. 00%
($1.00) -$1. 00 $0. 00 -$1. 00 -$1. 00
66 PLASTI C CROSSHATCH MARKI NG
125. 0000 L. F. $21. 33 $13. 25 -37.88% $13. 00 -39.05% $17. 37 -18.57%
$2, 666. 25 $1,656.25  -$1,010. 00 $1,625.00  -$1,041.25 $2,171.25 -$495. 00



RECORD NO : BI DEVL- 0000027

PS&E JOB NO : 24C509
CONTRACT NO : XE3689
VERSION NO 5

REVI SION NO : 3
REG ON NO :OR
WORK ORDER# : XL6712

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * BID CHECK REPORT * * *

Bl DS OPENED ON :
AWARDED ON : MAR 03 2026

PAGE: 10 of 14
DATE: 03/ 04/ 2026
TIME 07:34 PM

FEB 25 2026

HWY ! SR 507, 510, 702 .. LONBIDDER ------- -=c-=-- 2ND BIDDER -------  ----- 3RD BIDDER -------
TI TLE : SR 510, SR 702 & SR 507 TUCCI & SONS, LLC ACTI VE CONSTRUCTI ON, | NC. GRANI TE CONSTRUCTI ON' COVPANY
CRAB BUNDLE 1A 4224 WALLER RD E 5110 RIVER ROAD EAST 1525 E MARI NE VI EW DRI VE
COVPACT ROUNDABOUTS TACOMA, WA 98443- 1099 TACOMA, WA 98443- 2638 EVERETT, WA 98201- 1927
24C509
PROJECT : C50742R
COUNTY( S) © PI ERCE, THURSTON CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100047  CONTRACTOR NUMBER : 100102
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNI'T/ PRI CE PER UNIT/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMDUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
67 PLASTI C W DE LI NE
220. 0000 L.F. $10. 03 $9. 00 -10.27% $8. 80 -12.26% $11. 58 15. 45%
$2, 206. 60 $1, 980. 00 -$226. 60 $1, 936. 00 -$270. 60 $2, 547. 60 $341. 00
OTHER | TEMB
68 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
516. 0000 C.v. $25.76 $20. 00 -22.36% $41. 00 59. 16% $33. 33 29. 39%
$13, 292. 16 $10,320.00  -$2,972.16 $21, 156. 00 $7, 863. 84 $17, 198. 28 $3, 906. 12
69 SHORI NG OR EXTRA EXCAVATI ON CLASS B
368. 0000 S.F. $6. 00 $5. 00 -16.67% $0. 50 -91.67% $16. 46 174.33%
$2, 208. 00 $1, 840. 00 -$368. 00 $184.00  -$2, 024. 00 $6, 057. 28 $3, 849. 28
70 GRAVEL BACKFILL FOR DRAI N
9. 0200 cY $60. 00 $60. 00 0.00% $171. 50 185. 83% $75. 30 25.50%
$541. 20 $541. 20 $0. 00 $1, 546. 93 $1, 005. 73 $679. 21 $138. 01
71 PLUGGE NG EXI STI NG PI PE
2. 0000 EACH $650. 00 $500. 00 -23.08% $150. 00 -76.92% $1, 045. 87 60. 90%
$1, 300. 00 $1, 000. 00 -$300. 00 $300.00 - $1,000.00 $2, 091. 74 $791. 74
72 STRUCTURE SURVEYI NG
L.S. $1. 00 -75. 00% -87.20% 8. 96%
$10, 000. 00 $2,500.00  -$7,500. 00 $1,280.00  -$8,720.00 $10, 896. 16 $896. 16
73 ROADWAY SURVEYI NG
L.S. 55. 56% 20. 89% 44. 44%
$45, 000. 00 $70,000.00  $25, 000. 00 $54, 400. 00 $9, 400. 00 $65,000.00  $20, 000. 00
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RECORD NO  : BI DEVL- 0000027 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 04/ 2026
* * % BID CHECK REPORT * * * TIME: 07:34 PM
PS&E JOB NO : 24C509 REVI SION NO : 3 Bl DS OPENED ON : FEB 25 2026
CONTRACT NO : XE3689 REG ON NO :CR AWARDED ON : MAR 03 2026
VERSION NO 5 WORK ORDER# : XL6712
HWY ! SR 507, 510, 702 .. LONBIDDER ------- -=c-=-- 2ND BIDDER -------  ---- 3RD BIDDER -------
TITLE ! SR 510, SR 702 & SR 507 TUCCI & SONS, LLC ACTI VE CONSTRUCTI ON, | NC, GRANI TE CONSTRUCTI ON' COMPANY
CRAB BUNDLE 1A 4224 WALLER RD E 5110 RIVER ROAD EAST 1525 E MARI NE VI EW DRI VE
COVPACT ROUNDABOUTS TACOVA, WA 98443- 1099 TACOVA, WA 98443- 2638 EVERETT, WA 98201- 1927
24C509
PRQJECT : C50742R
COUNTY( S) ! PI ERCE, THURSTON CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100047  CONTRACTOR NUMBER : 100102
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMB
74 ADA FEATURES SURVEYI NG
L.S. -33.82% -10.29% -85.29%
$6, 800. 00 $4,500.00  -$2,300. 00 $6, 100. 00 -$700. 00 $1,000.00 - $5, 800. 00
75 CEMENT CONC. S| DEWALK
168. 0900 S. V. $142. 52 $85. 00 -40. 36% $88. 00 -38.25% $111. 12 -22.03%
$23, 956. 19 $14,287.65  -$9, 668. 54 $14,791.92  -$9,164. 27 $18,678.16  -$5, 278. 03
76 CEMENT CONC. DRI VEWAY ENTRANCE TYPE 1
22. 2000 S. V. $190. 00 $115. 00 -39. 47% $114. 00 -40. 00% $195. 49 2.89%
$4, 218. 00 $2,553.00  -$1, 665. 00 $2,530.80  -$1,687.20 $4, 339. 88 $121. 88
77 CEMENT CONC. CURB RAVP TYPE COVBI NATI ON
1. 0000 EACH $3, 800. 00 $2, 300. 00 -39. 47% $3, 150. 00 -17.11% $4, 835. 82 27.26%
$3, 800. 00 $2,300.00  -$1,500. 00 $3, 150. 00 - $650. 00 $4, 835. 82 $1, 035. 82
78 CEMENT CONC. CURB RAMP TYPE PARALLEL A
3. 0000 EACH $3, 800. 00 $2, 300. 00 -39. 47% $3, 150. 00 -17.11% $4, 835. 82 27.26%
$11, 400. 00 $6,900.00  -$4,500. 00 $9,450.00  -$1, 950. 00 $14, 507. 46 $3, 107. 46
79 DETECTABLE WARNI NG SURFACE
36. 0000 S.F. $300. 00 $80. 00 -73.33% $60. 00 -80.00% $49. 23 -83.59%
$10, 800. 00 $2,880.00  -$7,920.00 $2,160.00 - $8, 640. 00 $1,772.28  -$9,027.72
80 ADJUST MANHOLE
16. 0000 EACH $1, 500. 00 $1, 500. 00 0. 00% $556. 00 -62.93% $400. 00 -73.33%
$24, 000. 00 $24, 000. 00 $0. 00 $8,896.00 -$15, 104. 00 $6,400.00 -$17, 600. 00
81 ROADSI DE CLEANUP
EST. 0. 00% 0. 00% 0. 00%
$1, 000. 00 $1, 000. 00 $0. 00 $1, 000. 00 $0. 00 $1, 000. 00 $0. 00



RECORD NO : BI DEVL- 0000027

PS&E JOB NO : 24C509
CONTRACT NO : XE3689
VERSION NO - 5

REVI SION NO : 3
REG ON NO :OR
WORK ORDER# : XL6712

* * * BID CHECK REPORT * * *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl DS OPENED ON :

PAGE: 12 of 14
DATE: 03/ 04/ 2026
TIME 07:34 PM

FEB 25 2026
AWARDED ON : MAR 03 2026

HWY ! SR 507, 510, 702 . aeao.. LONBIDDER ------- -=c-=-- 2ND BIDDER -------  ---n--- 3RD BIDDER -------
TI TLE : SR 510, SR 702 & SR 507 TUCCI & SONS, LLC ACTI VE CONSTRUCTI ON, | NC. GRANI TE CONSTRUCTI ON' COVPANY
CRAB BUNDLE 1A 4224 WALLER RD E 5110 RIVER ROAD EAST 1525 E MARI NE VI EW DRI VE
COVPACT ROUNDABOUTS TACOMA, WA 98443- 1099 TACOMA, WA 98443- 2638 EVERETT, WA 98201- 1927
24C509
PROJECT : C50742R
COUNTY( S) © PI ERCE, THURSTON CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100047  CONTRACTOR NUMBER : 100102
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNI'T/ PRI CE PER UNIT/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMDUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMB
82 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00% 0. 00% 0.00%
$5. 00 $5. 00 $0. 00 $5. 00 $0. 00 $5. 00 $0. 00
83 M NOR CHANGE
CALC 0.00%
($1.00) -$1. 00 $0. 00 -$1. 00 -$1. 00
84 AGGREGATE COMPLI ANCE PRI CE ADJUSTMENT
CALC 0.00%
($1.00) -$1. 00 $0. 00 -$1. 00 -$1. 00
85 SPCC PLAN
L.S. -95. 00% -90. 00% -70.00%
$5, 000. 00 $250.00  -$4, 750. 00 $500.00 - $4, 500. 00 $1,500.00 - $3,500. 00
86 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
98. 0000 S. V. $5. 00 $3. 00 -40. 00% $7.50 50. 00% $1.00 -80. 00%
$490. 00 $294. 00 -$196. 00 $735. 00 $245. 00 $98. 00 -$392. 00
87 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT ERGCSI ON CONTROL
105. 0000 S. V. $4. 68 $3.00 -35.90% $7.50 60. 26% $1.00 -78.63%
$491. 40 $315. 00 -$176. 40 $787. 50 $296. 10 $105. 00 -$386. 40
88 GRAVEL BORROW FOR STRUCTURAL EARTH WALL | NCL. HAUL
230. 0000 Cv. $80. 00 $80. 00 0. 00% $46. 00 -42.50% $53. 41 -33.24%
$18, 400. 00 $18, 400. 00 $0. 00 $10,580.00 - $7, 820. 00 $12,284.30  -$6, 115. 70
89 JUST IN TIME TRAI NI NG
L.S. $1. 00 0. 00% 103. 33% 2. 72%
$3, 000. 00 $3, 000. 00 $0. 00 $6, 100. 00 $3, 100. 00 $3, 081. 74 $81. 74
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RECORD NO  : BI DEVL- 0000027 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 04/ 2026
* * * Bl D CHECK REPORT * * * TIME: 07:34 PM
PS&E JOB NO : 24C509 REVI SION NO : 3 Bl DS OPENED ON : FEB 25 2026
CONTRACT NO : XE3689 REG ON NO :OR AWARDED ON : MAR 03 2026
VERSION NO : 5 WORK ORDER# : XL6712
HWY ! SR 507, 510, 702 o LONVBIDDER -------  ---=--- 2ND BIDDER -------  ------- 3RD BIDDER -------
TI TLE ® SR 510, SR 702 & SR 507 TUCCI & SONS, LLC ACTI VE CONSTRUCTI ON, | NC. GRANI TE CONSTRUCTI ON COVMPANY
CRAB BUNDLE 1A 4224 WALLER RD E 5110 RI VER ROAD EAST 1525 E MARI NE VI EW DRI VE
COMPACT ROUNDABOUTS TACOMA, WA 98443-1099 TACOMA, WA 98443- 2638 EVERETT, WA 98201- 1927
24C509
PRQJECT © C50742R
COUNTY( S) © PI ERCE, THURSTON CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100102
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMB
90 Pot Holing
L.S. - 40. 00% 102. 00% 100. 00%
$10, 000. 00 $6, 000. 00 -$4, 000. 00 $20, 200. 00 $10, 200. 00 $20, 000. 00 $10, 000. 00
91 FORCE ACCOUNT POTENTI AL ASBESTCS REMOVAL
EST. 0. 00% 0. 00% 0. 00%
$25, 000. 00 $25, 000. 00 $0. 00 $25, 000. 00 $0. 00 $25, 000. 00 $0. 00
CONTRACT TOTAL $4, 502, 596. 46 $3, 583, 568. 85 -20.41%  $3, 740, 740. 00 -16.92%  $4,094,911. 06 -9.05%
BASE TOTAL $4, 502, 596. 46 $3, 583, 568. 85 -20.41% $3, 740, 740. 00 -16. 92% $4, 094, 911. 06 -9.05%






