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RECORD NO  : BI DEVL- 0000026 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/03/2026
* * * B D CHECK REPORT * * * TIME: 04:33 PM
PS&E JOB NO @ 25X323 REVI SI ON NO : 2 BI DS OPENED ON : FEB 19 2026
CONTRACT NO © XE3695 REG ON NO :SWR AWARDED ON : MAR 03 2026
VERSION NO 3 WORK ORDER# : M59030
HWY “SR504 e LOVBIDDER ------- -=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TI TLE ! SR 504 FARLI NE BRI DGE, | NCORPORATED STELLAR J. CORPORATI ON OREGON STATE BRI DGE CONSTRUCTI ON,
SPIRI T LAKE 1455 M LLER DR 1363 DOWN RI VER DR I NC.
STAYTON, OR 97383-9431 WOODLAND, WA 98674- 9546 38848 S HW 226
BRI DGE REPLACENENT SCl O, OR 97374- 9515
25X323
PRQJECT ! D50424F
COUNTY( S) ! SKAMANI A CONTRACTOR NUMBER : 101153 CONTRACTOR NUMBER : 101038 CONTRACTOR NUMBER : 100610
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MVEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -24.15% -13. 42% -2.17%
$346, 510. 00 $262, 826. 52 - $83, 683. 48 $300, 000. 00 - $46, 510. 00 $339, 000. 00  -$7,510.00
2 WORK ACCESS - TEMPORARY STREAM CROSSI NG
L.S. 275. 00% 25. 00% 75. 00%
$40, 000. 00 $150, 000. 00  $110, 000. 00 $50, 000. 00  $10, 000. 00 $70,000.00  $30, 000. 00
3 REMOVI NG PORTI ON OF EXI STI NG BRI DGE No. 504/107
L.S. -65.67% -91. 04% -77.61%
$335, 000. 00 $115, 000. 00 -$220, 000. 00 $30, 000. 00 -$305, 000. 00 $75, 000. 00 -$260, 000. 00
4  REMOVI NG GUARDRAI L
400. 0000 L. F. $22. 00 $10. 00 -54.55% $10. 00 -54.55% $10. 00 -54.55%
$8, 800. 00 $4, 000. 00 - $4, 800. 00 $4,000.00  -$4, 800. 00 $4,000.00 - $4, 800. 00
5 REMOVI NG PAINT LINE
5, 390. 0000 L.F. $1.78 $1. 50 -15.73% $1. 50 -15.73% $1.50 -15. 73%
$9, 594. 20 $8, 085. 00 -$1, 509. 20 $8,085.00  -$1,509. 20 $8,085.00  -$1,509.20
6 REMOVI NG M SCELLANEQUS TRAFFI C | TEM
L.S. -79.59% -72.78% -72.78%
$7, 348. 00 $1, 500. 00 - $5, 848. 00 $2,000.00  -$5,348.00 $2,000.00  -$5,348.00
GRADI NG
7 ROADWAY EXCAVATI ON | NCL. HAUL
560. 0000 cY. $80. 00 $40. 00 -50. 00% $100. 00 25. 00% $100. 00 25. 00%
$44, 800. 00 $22,400.00 -$22, 400. 00 $56,000.00  $11, 200. 00 $56, 000. 00  $11, 200. 00
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RECORD NO  : BI DEVL- 0000026 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % BID CHECK REPORT * * * TIME: 04:33 PM
PS&E JOB NO : 25X323 REVI SION NO : 2 BI DS OPENED ON : FEB 19 2026
CONTRACT NO : XE3695 REG ON NO :SWR AWARDED ON : MAR 03 2026
VERSION NO  : 3 WORK ORDER# : M59030
HWY DSR504 LONBIDDER ------- -=c-=-- 2ND BIDDER -------  ---n--- 3RD BIDDER -------
TI TLE : SR 504 FARLI NE BRI DGE, | NCORPORATED STELLAR J. CORPORATI ON OREGON STATE BRI DGE CONSTRUCTI ON,
SPIRI T LAKE 1455 M LLER DR 1363 DO Rl VER DR I NC.
STAYTON, OR 97383-9431 WOODLAND, WA 98674- 9546 38848 S HW 226
BRI DGE REPLACENENT SCIO, OR 97374- 9515
25X323
PRQJECT © D50424F
COUNTY( S) . SKAMANI A CONTRACTOR NUMBER : 101153  CONTRACTOR NUMBER : 101038  CONTRACTOR NUMBER : 100610
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UN'T/ PRICE PER UN'T/ % DI FF./ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
GRADI NG
8 ROADWAY EXCAVATI ON | NCL. HAUL - AREA STOCKPI LED MATERI AL
1, 075. 0000 C.v. $80. 00 $50. 00 -37.50% $60. 00 -25.00% $60. 00 -25. 00%
$86, 000. 00 $53,750.00 - $32, 250. 00 $64,500.00 - $21, 500. 00 $64, 500. 00 - $21, 500. 00
DRAI NAGE
9 QUARRY SPALLS
3. 0000 cY $200. 00 $375. 00 87.50% $500. 00 150. 00% $300. 00 50. 00%
$600. 00 $1, 125. 00 $525. 00 $1, 500. 00 $900. 00 $900. 00 $300. 00
10 UNDERDRAIN PIPE 6 IN. DI AM
120. 0000 L.F. $31. 33 $30. 00 -4.25% $10. 00 -68. 08% $15. 00 -52.12%
$3, 759. 60 $3, 600. 00 -$159. 60 $1,200.00  -$2, 559. 60 $1,800.00  -$1, 959. 60
11 SCHEDULE A CULV. PIPE 12 IN. DI AM
9. 0000 L.F. $101. 65 $200. 00 96. 75% $130. 00 27.89% $130. 00 27.89%
$914. 85 $1, 800. 00 $885. 15 $1, 170. 00 $255. 15 $1, 170. 00 $255. 15
STORM SEVER
12 CATCH BASI N TYPE 1
1. 0000 EACH $3, 350. 00 $4, 500. 00 34. 33% $2, 000. 00 - 40. 30% $2, 000. 00 -40. 30%
$3, 350. 00 $4, 500. 00 $1, 150. 00 $2,000.00 - $1, 350. 00 $2,000.00 - $1,350. 00
STRUCTURE
13 STRUCTURE EXCAVATI ON CLASS A I NCL. HAUL
1, 100. 0000 C.v. $62. 00 $47.00 -24.19% $80. 00 29. 03% $76. 00 22.58%
$68, 200. 00 $51,700.00 -$16, 500. 00 $88,000.00  $19, 800. 00 $83,600.00  $15, 400. 00
14 SHORING OR EXTRA EXCAVATION CL. A BR NO. 504/107
L.S. -95.88% -87.65% -89.71%
$243, 000. 00 $10, 000. 00 - $233, 000. 00 $30, 000. 00 -$213, 000. 00 $25, 000. 00 - $218, 000. 00
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RECORD NO  : BI DEVL- 0000026 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % BID CHECK REPORT * * * TIME: 04:33 PM
PS&E JOB NO : 25X323 REVI SION NO : 2 BI DS OPENED ON : FEB 19 2026
CONTRACT NO : XE3695 REG ON NO :SWR AWARDED ON : MAR 03 2026
VERSION NO  : 3 WORK ORDER# : M59030
HWY DSR504 LONBIDDER ------- -=c-=-- 2ND BIDDER -------  ---n--- 3RD BIDDER -------
TI TLE : SR 504 FARLI NE BRI DGE, | NCORPORATED STELLAR J. CORPORATI ON OREGON STATE BRI DGE CONSTRUCTI ON,
SPIRI T LAKE 1455 M LLER DR 1363 DO Rl VER DR I NC.
STAYTON, OR 97383-9431 WOODLAND, WA 98674- 9546 38848 S HW 226
BRI DGE REPLACENENT SCIO, OR 97374- 9515
25X323
PRQJECT © D50424F
COUNTY( S) . SKAMANI A CONTRACTOR NUMBER : 101153  CONTRACTOR NUMBER : 101038  CONTRACTOR NUMBER : 100610
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UN'T/ PRICE PER UN'T/ % DI FF./ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
15 GRAVEL BACKFILL FOR WALL
650. 0000 (oY% $76.90 $65. 00 -15. 47% $90. 00 17. 04% $100. 00 30. 04%
$49, 985. 00 $42,250.00  -$7,735.00 $58, 500. 00 $8, 515. 00 $65,000.00  $15, 015. 00
16 ST. REINF. BAR FOR BRI DGE
34, 500. 0000 LB. $2. 00 $1. 40 -30. 00% $1. 80 -10. 00% $1. 80 -10. 00%
$69, 000. 00 $48,300.00 - $20, 700. 00 $62,100.00 - $6, 900. 00 $62,100.00 - $6, 900. 00
17 CONC. CLASS 4000 FOR BRI DGE
200. 0000 C.v. $1, 100. 00 $825. 00 -25. 00% $1, 200. 00 9. 09% $1, 550. 00 40. 91%
$220, 000. 00 $165, 000. 00 - $55, 000. 00 $240,000. 00  $20, 000. 00 $310,000. 00  $90, 000. 00
18 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTNENT
CALC 0.00%
($1.00) -$1. 00 $0. 00 -$1.00 -$1.00
19 STRUCTURAL LOW ALLOY STEEL
L.S. -27.33% -20.70% -17. 44%
$860, 000. 00 $625, 000. 00 - $235, 000. 00 $682, 000. 00 - $178, 000. 00 $710, 000. 00 - $150, 000. 00
20 BRI DGE DECK - BRI DGE No. 504/ 107
L.S. -56. 96% -13.92% -20.59%
$697, 000. 00 $300, 000. 00 - $397, 000. 00 $600, 000. 00 - $97, 000. 00 $553, 500. 00 - $143, 500. 00
21 BRI DGE RAILING TYPE CREGON 3- TUBE
356. 0000 L.F. $500. 00 $265. 00 -47.00% $240. 00 -52.00% $375. 00 -25.00%
$178, 000. 00 $94,340.00 - $83, 660. 00 $85, 440.00 - $92, 560. 00 $133,500. 00 - $44, 500. 00
22 BRI DGE APPROACH SLAB
290. 0000 S.Y. $400. 00 $450. 00 12.50% $500. 00 25. 00% $500. 00 25. 00%
$116, 000. 00 $130,500.00  $14, 500. 00 $145,000. 00  $29, 000. 00 $145,000. 00  $29, 000. 00
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RECORD NO  : BI DEVL- 0000026 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % BID CHECK REPORT * * * TIME: 04:33 PM
PS&E JOB NO : 25X323 REVI SION NO : 2 BI DS OPENED ON : FEB 19 2026
CONTRACT NO : XE3695 REG ON NO :SWR AWARDED ON : MAR 03 2026
VERSION NO  : 3 WORK ORDER# : M59030
HWY DSR504 LONBIDDER ------- -=c-=-- 2ND BIDDER -------  ---n--- 3RD BIDDER -------
TI TLE : SR 504 FARLI NE BRI DGE, | NCORPORATED STELLAR J. CORPORATI ON OREGON STATE BRI DGE CONSTRUCTI ON,
SPIRI T LAKE 1455 M LLER DR 1363 DO Rl VER DR I NC.
STAYTON, OR 97383-9431 WOODLAND, WA 98674- 9546 38848 S HW 226
BRI DGE REPLACENENT SCIO, OR 97374- 9515
25X323
PRQJECT © D50424F
COUNTY( S) . SKAMANI A CONTRACTOR NUMBER : 101153  CONTRACTOR NUMBER : 101038  CONTRACTOR NUMBER : 100610
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UN'T/ PRICE PER UN'T/ % DI FF./ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
SURFAC! NG
23 CRUSHED SURFACI NG BASE COURSE
953. 0000 TON $60. 00 $67. 25 12. 08% $60. 00 0. 00% $55. 00 -8.33%
$57, 180. 00 $64, 089. 25 $6, 909. 25 $57, 180. 00 $0. 00 $52,415.00 - $4, 765. 00
HOT M X ASPHALT
24 HVA JO NT SEAL AT BRI DGE END
72. 0000 L.F. $69. 00 $34. 00 -50.72% $100. 00 44.93% $50. 00 -27.54%
$4, 968. 00 $2,448.00  -$2,520. 00 $7, 200. 00 $2, 232. 00 $3,600.00 - $1,368.00
25 HVA CL. 1/2 IN PG 64H 28
211. 0000 TON $250. 00 $615. 00 146. 00% $800. 00 220. 00% $615. 00 146. 00%
$52, 750. 00 $129,765.00  $77, 015. 00 $168, 800. 00 $116, 050. 00 $129,765.00  $77,015. 00
26 JOB M X COVPLI ANCE PRI CE ADJUSTMENT
CALC 0.00% 0. 00% 0.00%
$2, 170. 00 $2, 170. 00 $0. 00 $2, 170. 00 $0. 00 $2, 170. 00 $0. 00
27 COVPACTI ON PRI CE ADJUSTMENT
CALC 0.00% 0. 00% 0.00%
$3, 620. 00 $3, 620. 00 $0. 00 $3, 620. 00 $0. 00 $3, 620. 00 $0. 00
28 ASPHALT COST PRI CE ADJUSTMENT
CALC 0. 00% 0. 00% 0.00%
$11, 094. 00 $11, 094. 00 $0. 00 $11, 094. 00 $0. 00 $11, 094. 00 $0. 00
29 HVA CORE- ROADVWAY
3. 0000 EACH $627. 00 $447. 42 -28.64% $400. 00 -36.20% $365. 00 -41.79%
$1, 881. 00 $1, 342. 26 -$538. 74 $1, 200. 00 -$681. 00 $1, 095. 00 -$786. 00
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RECORD NO  : BI DEVL- 0000026 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % BID CHECK REPORT * * * TIME: 04:33 PM
PS&E JOB NO : 25X323 REVI SION NO : 2 BI DS OPENED ON : FEB 19 2026
CONTRACT NO : XE3695 REG ON NO :SWR AWARDED ON : MAR 03 2026
VERSION NO  : 3 WORK ORDER# : M59030
HWY DSR504 LONBIDDER ------- -=c-=-- 2ND BIDDER -------  ---n--- 3RD BIDDER -------
TI TLE : SR 504 FARLI NE BRI DGE, | NCORPORATED STELLAR J. CORPORATI ON OREGON STATE BRI DGE CONSTRUCTI ON,
SPIRI T LAKE 1455 M LLER DR 1363 DO Rl VER DR I NC.
STAYTON, OR 97383- 9431 WOODLAND, WA 98674- 9546 38848 S HW 226
BRI DGE REPLACENENT SCIO, OR 97374- 9515
25X323
PROJECT : D50424F
COUNTY( S) © SKAMANI A CONTRACTOR NUMBER 101153  CONTRACTOR NUMBER : 101038  CONTRACTOR NUMBER : 100610
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNI'T/ PRI CE PER UNIT/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMDUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND ROADSI DE PLANTI NG
30 ESC LEAD
33. 0000 DAY $500. 00 $500. 00 0.00% $250. 00 -50. 00% $1, 000. 00 100. 00%
$16, 500. 00 $16, 500. 00 $0. 00 $8,250.00  -$8, 250. 00 $33,000.00  $16, 500. 00
31 COR LOG
1, 091. 0000 L.F. $17.00 $6. 00 -64.71% $18. 00 5. 88% $17.00 0.00%
$18, 547. 00 $6,546.00 -$12, 001. 00 $19, 638. 00 $1, 091. 00 $18, 547. 00 $0. 00
32 TOPSOL TYPE A
250. 0000 S. V. $100. 00 $80. 00 -20.00% $50. 00 -50. 00% $200. 00 100. 00%
$25, 000. 00 $20,000.00 - $5, 000. 00 $12,500.00 - $12, 500. 00 $50, 000. 00  $25, 000. 00
33 H GH VISIBILITY FENCE
1, 761. 0000 L.F. $3. 50 $9. 00 157. 14% $5. 00 42. 86% $4. 50 28.57%
$6, 163. 50 $15, 849. 00 $9, 685. 50 $8, 805. 00 $2, 641. 50 $7, 924. 50 $1, 761. 00
34 HGH VISIBILITY SILT FENCE
385. 0000 L. F. $7.17 $6. 00 -16.32% $7.00 -2.37% $6. 00 -16.32%
$2, 760. 45 $2, 310. 00 -$450. 45 $2, 695. 00 - $65. 45 $2, 310. 00 -$450. 45
35 GENERAL WEED CONTROL - CHEM CAL APPLI CATI ON
60. 0000 HR $150. 00 $287. 00 91. 33% $210. 00 40. 00% $287. 00 91. 33%
$9, 000. 00 $17, 220. 00 $8, 220. 00 $12, 600. 00 $3, 600. 00 $17, 220. 00 $8, 220. 00
36 TRENCH EXCAVATI ON FOR PLANTI NG
1, 000. 0000 L.F. $10. 00 $7. 50 -25. 00% $10. 00 0. 00% $31. 00 210. 00%
$10, 000. 00 $7,500.00  -$2,500. 00 $10, 000. 00 $0. 00 $31,000.00  $21, 000. 00
37 GENERAL WEED CONTROL - HAND OR MECHANI CAL
60. 0000 HR $150. 00 $125. 00 -16.67% $210. 00 40. 00% $125. 00 -16.67%
$9, 000. 00 $7,500.00  -$1,500. 00 $12, 600. 00 $3, 600. 00 $7,500.00  -$1,500. 00
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RECORD NO  : BI DEVL- 0000026 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % BID CHECK REPORT * * * TIME: 04:33 PM
PS&E JOB NO : 25X323 REVI SION NO : 2 BI DS OPENED ON : FEB 19 2026
CONTRACT NO : XE3695 REG ON NO :SWR AWARDED ON : MAR 03 2026
VERSION NO  : 3 WORK ORDER# : M59030
HWY DSR504 LONBIDDER ------- -=c-=-- 2ND BIDDER -------  ---n--- 3RD BIDDER -------
TI TLE : SR 504 FARLI NE BRI DGE, | NCORPORATED STELLAR J. CORPORATI ON OREGON STATE BRI DGE CONSTRUCTI ON,
SPIRI T LAKE 1455 M LLER DR 1363 DO Rl VER DR I NC.
STAYTON, OR 97383-9431 WOODLAND, WA 98674- 9546 38848 S HW 226
BRI DGE REPLACENENT SCIO, OR 97374- 9515
25X323
PRQJECT © D50424F
COUNTY( S) . SKAMANI A CONTRACTOR NUMBER : 101153  CONTRACTOR NUMBER : 101038  CONTRACTOR NUMBER : 100610
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UN'T/ PRICE PER UN'T/ % DI FF./ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND ROADSI DE PLANTI NG
38 CO R LOG 12- 1 NCH DI AVETER
2, 100. 0000 L.F. $25. 00 $16. 00 -36. 00% $18. 00 -28.00% $17.00 -32.00%
$52, 500. 00 $33,600.00 -$18, 900. 00 $37,800.00 - $14, 700. 00 $35,700.00 - $16, 800. 00
TRAFFI C
39 EXTRUDED CURB
16. 0000 L.F. $200. 00 $118. 00 -41.00% $225. 00 12.50% $1.00 -99.50%
$3, 200. 00 $1,888.00  -$1,312.00 $3, 600. 00 $400. 00 $16.00  -$3,184.00
40 BEAM GUARDRAI L TYPE 31 - 8 FT. LONG PCST
88. 0000 L.F. $50. 00 $37. 22 -25.56% $38. 00 -24.00% $73. 50 47.00%
$4, 400. 00 $3,275.36  -$1,124.64 $3,344.00  -$1, 056. 00 $6, 468. 00 $2, 068. 00
41 AES. TR BEAM GUARDRAI L TYPE 31
37. 5000 L.F. $57. 00 $70. 03 22.86% $70. 00 22.81% $133. 00 133.33%
$2, 137. 50 $2, 626. 13 $488. 63 $2, 625. 00 $487. 50 $4, 987. 50 $2, 850. 00
42 AES. TR BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 24
4.0000 EACH $4, 500. 00 $3, 895. 80 -13. 43% $3, 900. 00 -13. 33% $3, 970. 00 -11.78%
$18, 000. 00 $15,583.20  -$2,416. 80 $15, 600.00 - $2, 400. 00 $15,880.00  -$2,120. 00
43 AES. TR BEAM GUARDRAI L ANCHOR TYPE 11
2. 0000 EACH $2, 100. 00 $2, 692. 10 28.20% $5, 400. 00 157. 14% $2, 830. 00 34.76%
$4, 200. 00 $5, 384. 20 $1,184. 20 $10, 800. 00 $6, 600. 00 $5, 660. 00 $1, 460. 00
44 AES. TR BEAM GUARDRAI L TYPE 31 NON- FLARED TERM NAL
1. 0000 EACH $4, 100. 00 $5, 908. 48 44.11% $6, 000. 00 46. 34% $6, 335. 00 54.51%
$4, 100. 00 $5, 908. 48 $1, 808. 48 $6, 000. 00 $1, 900. 00 $6, 335. 00 $2, 235. 00
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RECORD NO  : BI DEVL- 0000026 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % BID CHECK REPORT * * * TIME: 04:33 PM
PS&E JOB NO : 25X323 REVI SION NO : 2 BI DS OPENED ON : FEB 19 2026
CONTRACT NO : XE3695 REG ON NO :SWR AWARDED ON : MAR 03 2026
VERSION NO  : 3 WORK ORDER# : M59030
HWY DSR504 LONBIDDER ------- -=c-=-- 2ND BIDDER -------  ---n--- 3RD BIDDER -------
TI TLE : SR 504 FARLI NE BRI DGE, | NCORPORATED STELLAR J. CORPORATI ON OREGON STATE BRI DGE CONSTRUCTI ON,
SPIRI T LAKE 1455 M LLER DR 1363 DO Rl VER DR I NC.
STAYTON, OR 97383-9431 WOODLAND, WA 98674- 9546 38848 S HW 226
BRI DGE REPLACENENT SCIO, OR 97374- 9515
25X323
PRQJECT © D50424F
COUNTY( S) . SKAMANI A CONTRACTOR NUMBER : 101153  CONTRACTOR NUMBER : 101038  CONTRACTOR NUMBER : 100610
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UN'T/ PRICE PER UN'T/ % DI FF./ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
45 BEAM GUARDRAI L TYPE 31
37.5000 L.F. $71.00 $0. 10 -99. 86% $31. 00 -56. 34% $20. 00 -71.83%
$2, 662. 50 $3.75  -$2,658.75 $1,162.50  -$1,500. 00 $750.00  -$1,912.50
46 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 24
4.0000 EACH $5, 000. 00 $0. 10 -100. 00% $2, 000. 00 - 60. 00% $1, 000. 00 -80. 00%
$20, 000. 00 $0.40 -$19, 999. 60 $8,000.00 -$12, 000. 00 $4,000.00 -$16, 000. 00
47 BEAM GUARDRAI L TYPE 31 NON- FLARED TERM NAL
1. 0000 EACH $4, 640. 00 $0. 10 -100. 00% $3, 100. 00 -33.19% $1, 000. 00 -78. 45%
$4, 640. 00 $0.10  -$4, 639. 90 $3,100.00  -$1,540. 00 $1,000.00 - $3, 640. 00
48 BEAM GUARDRAI L ANCHOR TYPE 11
2. 0000 EACH $2, 732. 00 $0. 10 -100. 00% $1, 700. 00 -37.77% $500. 00 -81.70%
$5, 464. 00 $0.20 - $5, 463. 80 $3,400.00  -$2, 064. 00 $1,000.00 - $4, 464.00
49 FLEXI BLE GUI DE POST
12. 0000 EACH $200. 00 $77.56 -61.22% $100. 00 -50. 00% $110. 00 -45.00%
$2, 400. 00 $930.72  -$1,469. 28 $1,200.00  -$1,200. 00 $1,320.00 - $1,080.00
50 PAINT LINE
6, 160. 0000 L.F. $5. 00 $1.25 -75.00% $1.25 -75.00% $1.25 -75.00%
$30, 800. 00 $7,700.00 - $23,100. 00 $7,700.00 -$23,100. 00 $7,700.00 -$23, 100. 00
51 PLASTI C DRAI NAGE MARKI NG
3. 0000 EACH $250. 00 $100. 00 -60. 00% $100. 00 - 60. 00% $100. 00 -60. 00%
$750. 00 $300. 00 - $450. 00 $300. 00 -$450. 00 $300. 00 - $450. 00
52 RECESSED PAVEMENT MARKER
0. 3400 HUND $2, 150. 69 $10, 500. 00 388. 22% $10, 500. 00 388. 22% $10, 500. 00 388. 22%
$731. 23 $3, 570. 00 $2, 838. 77 $3, 570. 00 $2, 838. 77 $3, 570. 00 $2, 838. 77
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RECORD NO  : BI DEVL- 0000026 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % BID CHECK REPORT * * * TIME: 04:33 PM
PS&E JOB NO : 25X323 REVI SION NO : 2 BI DS OPENED ON : FEB 19 2026
CONTRACT NO © XE3695 REG ON NO :SWR AWARDED ON : MAR 03 2026
VERSION NO  : 3 WORK ORDER# : M59030
HWY DSR504 LONBIDDER ------- -=c-=-- 2ND BIDDER -------  ---n--- 3RD BIDDER -------
TI TLE : SR 504 FARLI NE BRI DGE, | NCORPORATED STELLAR J. CORPORATI ON OREGON STATE BRI DGE CONSTRUCTI ON,
SPIRI T LAKE 1455 M LLER DR 1363 DO Rl VER DR I NC.
STAYTON, OR 97383-9431 WOODLAND, WA 98674- 9546 38848 S HW 226
BRI DGE REPLACENENT SCIO, OR 97374- 9515
25X323
PRQJECT © D50424F
COUNTY( S) . SKAMANI A CONTRACTOR NUMBER : 101153  CONTRACTOR NUMBER : 101038  CONTRACTOR NUMBER : 100610
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UN'T/ PRICE PER UN'T/ % DI FF./ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
53 PERMANENT S| GNI NG
L.S. -27.98% 148. 14% 21.59%
$10, 075. 00 $7,255.55  -$2,819.45 $25,000.00  $14, 925. 00 $12, 250. 00 $2,175. 00
54 WORK ZONE SAFETY CONTI NGENCY
EST. 0.00% 0. 00% 0.00%
$25, 000. 00 $25, 000. 00 $0. 00 $25, 000. 00 $0. 00 $25, 000. 00 $0. 00
55 CONSTRUCTI ON SI GNS CLASS A
32. 0000 S.F. $54. 93 $100. 00 82. 05% $40. 00 -27.18% $48. 00 -12.62%
$1, 757. 76 $3, 200. 00 $1, 442. 24 $1, 280. 00 -$477.76 $1, 536. 00 -$221. 76
OTHER | TEMB
56 PRQJECT PARTNERI NG
CALC 0.00% 0. 00% 0.00%
$5, 000. 00 $5, 000. 00 $0. 00 $5, 000. 00 $0. 00 $5, 000. 00 $0. 00
57 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
1. 0000 C.v. $100. 00 $175. 00 75. 00% $250. 00 150. 00% $175. 00 75. 00%
$100. 00 $175. 00 $75. 00 $250. 00 $150. 00 $175. 00 $75. 00
58 GRAVEL BACKFILL FOR DRAI N
0. 3000 cY $400. 00 $3, 000. 00 650. 00% $500. 00 25. 00% $3, 000. 00 650. 00%
$120. 00 $900. 00 $780. 00 $150. 00 $30. 00 $900. 00 $780. 00
59 STRUCTURE SURVEY! NG
L.S. 25.91% -1.02% 8. 88%
$25, 257. 00 $31, 800. 00 $6, 543. 00 $25, 000. 00 -$257. 00 $27, 500. 00 $2, 243. 00
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RECORD NO  : BI DEVL- 0000026 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026

* * % BID CHECK REPORT * * * TIME: 04:33 PM
PS&E JOB NO : 25X323 REVI SION NO : 2 BI DS OPENED ON : FEB 19 2026
CONTRACT NO © XE3695 REG ON NO :SWR AWARDED ON : MAR 03 2026
VERSION NO  : 3 WORK ORDER# : M59030
HWY DSR504 LONBIDDER ------- -=c-=-- 2ND BIDDER -------  ---n--- 3RD BIDDER -------
TI TLE : SR 504 FARLI NE BRI DGE, | NCORPORATED STELLAR J. CORPORATI ON OREGON STATE BRI DGE CONSTRUCTI ON,

SPIRI T LAKE 1455 M LLER DR 1363 DO Rl VER DR I NC.
STAYTON, OR 97383- 9431 WOODLAND, WA 98674- 9546 38848 S HW 226

BRI DGE REPLACEMENT SCI O, OR 97374-9515

25X323
PRQJECT . D50424F
COUNTY( S) © SKAMANI A CONTRACTOR NUMBER : 101153 (CONTRACTOR NUMBER : 101038 CONTRACTOR NUMBER 100610
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNT/ PRICE PER UN'T/ % DI FF./ PRICE PER UN'T/ %D FF./ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY NEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMB
60 FORCE ACCOUNT - PAVEMENT REPAIR
EST. 0. 00% 0. 00% 0. 00%
$17, 700. 00 $17, 700. 00 $0. 00 $17, 700. 00 $0. 00 $17, 700. 00 $0. 00
61 ROADSI DE CLEANUP
EST. 0. 00% 0. 00% 0. 00%
$5, 000. 00 $5, 000. 00 $0. 00 $5, 000. 00 $0. 00 $5, 000. 00 $0. 00
62 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0. 00% 0. 00%
$5. 00 $5. 00 $0. 00 $5. 00 $0. 00 $5. 00 $0. 00
63 M NOR CHANGE
CALC 0. 00%
($1. 00) -$1.00 $0. 00 -$1.00 -$1.00
64 AGGREGATE COVPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00%
($1. 00) -$1. 00 $0. 00 -$1.00 -$1.00
65 SPCC PLAN
L.S. 233. 33% 33.33% -33.33%
$1, 500. 00 $5, 000. 00 $3, 500. 00 $2, 000. 00 $500. 00 $1, 000. 00 - $500. 00
66 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT ERCSI ON CONTROL
6. 0000 S.Y. $16. 67 $60. 00 259. 93% $50. 00 199. 94% $50. 00 199. 94%
$100. 02 $360. 00 $259. 98 $300. 00 $199. 98 $300. 00 $199. 98
67 HEALTH AND SAFETY PLAN
L.S. 150. 00% 0. 00% 50. 00%

$1, 000. 00 $2, 500. 00 $1, 500. 00 $1, 000. 00 $0. 00 $1, 500. 00 $500. 00
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RECORD NO  : BI DEVL- 0000026 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % B D CHECK REPORT * * * TIME: 04:33 PM
PS&E JOB NO '@ 25X323 REVI SI ON NO : 2 Bl DS OPENED ON : FEB 19 2026
CONTRACT NO : XE3695 REG ON NO :SWR AWARDED ON : MAR 03 2026
VERSION NO ' 3 WORK ORDER# : M59030
HWY SSR504 e LONBIDDER -------  -=----- 2ND BIDDER -------  ----=-- 3RD BIDDER -------
TI TLE * SR 504 FARLI NE BRI DGE, | NCORPORATED STELLAR J. CORPORATI ON OREGON STATE BRI DGE CONSTRUCTI ON,
SPIRI T LAKE 1455 M LLER DR 1363 DOWN RI VER DR I NC.
STAYTON, OR 97383-9431 WOODLAND, WA 98674- 9546 38848 S HW 226
BRI DGE REPLACEMENT SCI O, OR 97374- 9515
25X323
PRQJECT : D50424F
COUNTY( S) © SKAMANI A CONTRACTOR NUMBER : 101153 CONTRACTOR NUMBER : 101038 CONTRACTOR NUMBER : 100610
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
68 UTI LI TY CONNECTI ON
L.S. 49.67% 12. 25% 105. 80%
$26, 725. 00 $40, 000. 00 $13, 275. 00 $30, 000. 00 $3, 275. 00 $55, 000. 00 $28, 275. 00
CONTRACT TOTAL $3, 893, 817. 61 $2, 628, 293. 12 -32.50%  $3, 095, 730. 50 -20.50%  $3, 330, 965. 00 -14. 46%
BASE TOTAL $3, 893, 817. 61 $2, 628, 293. 12 -32.50% $3, 095, 730. 50 -20.50% $3, 330, 965. 00 -14. 46%




PAGE: 11 of 41

RECORD NO  : BI DEVL- 0000026 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % BID CHECK REPORT * * * TIME: 04:33 PM
PS&E JOB NO @ 25X323 REVI SION NO : 2 Bl DS OPENED ON : FEB 19 2026
CONTRACT NO © XE3695 REG ON NO :SWR AWARDED ON : MAR 03 2026
VERSION NO  : 3 WORK ORDER¥ : M59030
HWY ©SR504 ATH BIDDER -------  --=c-n- 5TH BIDDER -------  --==--- 6TH BIDDER -------
TI TLE ! SR 504 QUI GG BROS., INC. M J. HUGHES CONSTRUCTION, |NC. SB STRUCTURES, LLC
SPIRI T LAKE 819 W STATE ST 11510 NE 87TH AVE 8404 S 196TH ST
BRI DGE REPLACENENT ABERDEEN, WA 98520- 5934 VANCOUVER, WA 98662- 1345 KENT, WA 98031- 1884
25X323
PRQJECT © D50424F
COUNTY( S) . SKAMANI A CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100214  CONTRACTOR NUMBER : 100718
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBILI ZATI ON
L.S. -1.88% -2.17% -1.88%
$346, 510. 00 $340,000.00  -$6, 510. 00 $339,000.00  -$7,510. 00 $340,000. 00 - $6, 510. 00
2 WORK ACCESS - TEMPORARY STREAM CROSSI NG
L.S. 150. 00% 200. 00% -12.50%
$40, 000. 00 $100, 000. 00  $60, 000. 00 $120, 000. 00  $80, 000. 00 $35,000.00 - $5, 000. 00
3 REMOVI NG PORTI ON OF EXI STI NG BRI DGE No. 504/ 107
L.S. -62.69% -86.57% -94.03%
$335, 000. 00 $125, 000. 00 -$210, 000. 00 $45, 000. 00 - $290, 000. 00 $20, 000. 00 - $315, 000. 00
4 REMOVI NG GUARDRAI L
400. 0000 L.F. $22.00 $5. 00 -77.27% $5. 60 -74.55% $9. 75 -55. 68%
$8, 800. 00 $2,000.00  -$6, 800. 00 $2,240.00 - $6,560. 00 $3,900.00 - $4, 900. 00
5 REMOVI NG PAI NT LI NE
5, 390. 0000 L.F. $1.78 $2. 00 12.36% $1.70 - 4. 49% $1.55 -12.92%
$9, 594. 20 $10, 780. 00 $1, 185. 80 $9, 163. 00 -$431. 20 $8,354.50  -$1,239.70
6 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S. -31.95% -99. 99% -65. 98%
$7, 348. 00 $5,000.00  -$2,348.00 $1.00  -$7,347.00 $2,500.00 - $4,848.00
GRADI NG
7 ROADWAY EXCAVATI ON I NCL. HAUL
560. 0000 Cv. $80. 00 $65. 00 -18.75% $80. 00 0. 00% $35. 00 -56. 25%
$44, 800. 00 $36,400.00 - $8, 400. 00 $44, 800. 00 $0. 00 $19, 600. 00 - $25, 200. 00
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RECORD NO  : BI DEVL- 0000026 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % BID CHECK REPORT * * * TIME: 04:33 PM
PS&E JOB NO : 25X323 REVI SION NO : 2 BI DS OPENED ON : FEB 19 2026
CONTRACT NO : XE3695 REG ON NO :SWR AWARDED ON : MAR 03 2026
VERSION NO  : 3 WORK ORDER# : M59030
HWY DSR504 ATH BIDDER -------  --ecm-- 5TH BIDDER -------  ----- 6TH BIDDER -------
TI TLE ! SR 504 QUI GG BROS., |INC. M J. HUGHES CONSTRUCTION, |NC. SB STRUCTURES, LLC
SPIRI T LAKE 819 W STATE ST 11510 NE 87TH AVE 8404 S 196TH ST
BRI DGE REPLACENENT ABERDEEN, WA 98520- 5934 VANCOUVER, WA 98662- 1345 KENT, WA 98031- 1884
25X323
PRQJECT © D50424F
COUNTY( S) . SKAMANI A CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100214  CONTRACTOR NUMBER : 100718
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
GRADI NG
8 ROADWAY EXCAVATI ON | NCL. HAUL - AREA STOCKPI LED MATERI AL
1, 075. 0000 C.v. $80. 00 $10. 00 -87.50% $34. 00 -57.50% $35. 00 -56. 25%
$86, 000. 00 $10, 750.00 - $75, 250. 00 $36,550. 00 - $49, 450. 00 $37,625.00 - $48, 375. 00
DRAI NAGE
9 QUARRY SPALLS
3. 0000 cY $200. 00 $200. 00 0.00% $300. 00 50. 00% $200. 00 0.00%
$600. 00 $600. 00 $0. 00 $900. 00 $300. 00 $600. 00 $0. 00
10 UNDERDRAIN PIPE 6 IN. DI AM
120. 0000 L.F. $31. 33 $60. 00 91.51% $20. 00 -36. 16% $25. 00 -20.20%
$3, 759. 60 $7, 200. 00 $3, 440. 40 $2,400.00  -$1, 359. 60 $3, 000. 00 -$759. 60
11 SCHEDULE A CULV. PIPE 12 IN. DI AM
9. 0000 L.F. $101. 65 $200. 00 96. 75% $380. 00 273.83% $80. 00 -21.30%
$914. 85 $1, 800. 00 $885. 15 $3, 420. 00 $2, 505. 15 $720. 00 -$194. 85
STORM SEVER
12 CATCH BASI N TYPE 1
1. 0000 EACH $3, 350. 00 $2, 500. 00 -25.37% $2, 500. 00 -25.37% $2, 500. 00 -25.37%
$3, 350. 00 $2, 500. 00 - $850. 00 $2, 500. 00 - $850. 00 $2, 500. 00 - $850. 00
STRUCTURE
13 STRUCTURE EXCAVATI ON CLASS A I NCL. HAUL
1, 100. 0000 C.v. $62. 00 $65. 00 4.84% $90. 00 45. 16% $35. 00 -43.55%
$68, 200. 00 $71, 500. 00 $3, 300. 00 $99,000.00  $30, 800. 00 $38,500. 00 - $29, 700. 00
14 SHORING OR EXTRA EXCAVATION CL. A BR NO. 504/107
L.S. -58.85% -79. 42% -93.87%
$243, 000. 00 $100, 000. 00 - $143, 000. 00 $50, 000. 00 - $193, 000. 00 $14,883. 85 -$228, 116. 15
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RECORD NO  : BI DEVL- 0000026 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % BID CHECK REPORT * * * TIME: 04:33 PM
PS&E JOB NO : 25X323 REVI SION NO : 2 BI DS OPENED ON : FEB 19 2026
CONTRACT NO : XE3695 REG ON NO :SWR AWARDED ON : MAR 03 2026
VERSION NO  : 3 WORK ORDER# : M59030
HWY DSR504 ATH BIDDER -------  --ecm-- 5TH BIDDER -------  ---=--- 6TH BIDDER -------
TI TLE : SR 504 QUI GG BRCS., | NC. M J. HUGHES CONSTRUCTI ON, | NC. SB STRUCTURES, LLC
SPIRI T LAKE 819 W STATE ST 11510 NE 87TH AVE 8404 S 196TH ST
BRI DGE REPLACENENT ABERDEEN, WA 98520- 5934 VANCOUVER, WA 98662- 1345 KENT, WA 98031- 1884
25X323
PROJECT : D50424F
COUNTY( S) © SKAMANI A CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100718
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNI'T/ PRI CE PER UNIT/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMDUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
15 GRAVEL BACKFILL FOR WALL
650. 0000 (oY% $76.90 $80. 00 4.03% $70. 00 -8.97% $73.50 -4, 42%
$49, 985. 00 $52, 000. 00 $2, 015. 00 $45,500.00 - $4, 485. 00 $47,775.00  -$2, 210. 00
16 ST. REINF. BAR FOR BRI DGE
34, 500. 0000 LB. $2. 00 $2. 00 0.00% $2. 00 0. 00% $1.96 -2.00%
$69, 000. 00 $69, 000. 00 $0. 00 $69, 000. 00 $0. 00 $67,620.00  -$1,380.00
17 CONC. CLASS 4000 FOR BRI DGE
200. 0000 C.v. $1, 100. 00 $1, 200. 00 9. 09% $1, 600. 00 45. 45% $1, 850. 00 68. 18%
$220, 000. 00 $240,000. 00  $20, 000. 00 $320, 000. 00  $100, 000. 00 $370, 000. 00  $150, 000. 00
18 DEFI Gl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC 0.00%
($1.00) -$1. 00 $0. 00 -$1. 00 -$1. 00
19 STRUCTURAL LOW ALLOY STEEL
L.S. -17. 44% -6.98% -6.98%
$860, 000. 00 $710, 000. 00 - $150, 000. 00 $800, 000. 00 - $60, 000. 00 $800, 000. 00 - $60, 000. 00
20 BRI DGE DECK - BRI DGE No. 504/ 107
L.S. 1.87% -28.26% 7. 60%
$697, 000. 00 $710,000.00  $13, 000. 00 $500, 000. 00 - $197, 000. 00 $750, 000. 00  $53, 000. 00
21 BRI DGE RAILING TYPE CREGON 3- TUBE
356. 0000 L.F. $500. 00 $275. 00 -45.00% $400. 00 -20. 00% $355. 00 -29. 00%
$178, 000. 00 $97,900.00  -$80, 100. 00 $142, 400. 00 - $35, 600. 00 $126,380. 00 - $51, 620. 00
22 BRI DGE APPROACH SLAB
290. 0000 S. V. $400. 00 $600. 00 50. 00% $570. 00 42.50% $560. 00 40. 00%
$116, 000. 00 $174,000.00  $58, 000. 00 $165,300. 00  $49, 300. 00 $162,400. 00  $46, 400. 00
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RECORD NO  : BI DEVL- 0000026 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % BID CHECK REPORT * * * TIME: 04:33 PM
PS&E JOB NO : 25X323 REVI SION NO : 2 BI DS OPENED ON : FEB 19 2026
CONTRACT NO : XE3695 REG ON NO :SWR AWARDED ON : MAR 03 2026
VERSION NO  : 3 WORK ORDER# : M59030
HWY DSR504 ATH BIDDER -------  --ecm-- 5TH BIDDER -------  ---=--- 6TH BIDDER -------
TI TLE ! SR 504 QUI GG BROS., |INC. M J. HUGHES CONSTRUCTION, |NC. SB STRUCTURES, LLC
SPIRI T LAKE 819 W STATE ST 11510 NE 87TH AVE 8404 S 196TH ST
BRI DGE REPLACENENT ABERDEEN, WA 98520- 5934 VANCOUVER, WA 98662- 1345 KENT, WA 98031- 1884
25X323
PRQJECT © D50424F
COUNTY( S) . SKAMANI A CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100214  CONTRACTOR NUMBER : 100718
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
SURFAC! NG
23 CRUSHED SURFACI NG BASE COURSE
953. 0000 TON $60. 00 $50. 00 -16.67% $61. 00 1.67% $45. 15 -24.75%
$57, 180. 00 $47,650.00  -$9,530. 00 $58, 133. 00 $953. 00 $43,027.95 -$14, 152. 05
HOT M X ASPHALT
24 HVA JO NT SEAL AT BRI DGE END
72. 0000 L.F. $69. 00 $50. 00 -27.54% $35. 00 -49. 28% $36. 00 -47.83%
$4, 968. 00 $3,600.00  -$1,368. 00 $2,520.00 - $2,448.00 $2,592.00 - $2,376.00
25 HVA CL. 1/2 IN PG 64H 28
211. 0000 TON $250. 00 $480. 00 92. 00% $685. 00 174. 00% $615. 00 146. 00%
$52, 750. 00 $101,280.00  $48, 530. 00 $144,535.00  $91, 785. 00 $129,765.00  $77, 015. 00
26 JOB M X COVPLI ANCE PRI CE ADJUSTMENT
CALC 0.00% 0. 00% 0.00%
$2, 170. 00 $2,170. 00 $0. 00 $2, 170. 00 $0. 00 $2,170. 00 $0. 00
27 COVPACTI ON PRI CE ADJUSTMENT
CALC 0.00% 0. 00% 0.00%
$3, 620. 00 $3, 620. 00 $0. 00 $3, 620. 00 $0. 00 $3, 620. 00 $0. 00
28 ASPHALT COST PRI CE ADJUSTMENT
CALC 0. 00% 0. 00% 0.00%
$11, 094. 00 $11, 094. 00 $0. 00 $11, 094. 00 $0. 00 $11, 094. 00 $0. 00
29 HVA CORE- ROADVWAY
3. 0000 EACH $627. 00 $400. 00 -36.20% $410. 00 -34.61% $365. 00 -41.79%
$1, 881. 00 $1, 200. 00 -$681. 00 $1, 230. 00 -$651. 00 $1, 095. 00 -$786. 00
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RECORD NO  : BI DEVL- 0000026 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % BID CHECK REPORT * * * TIME: 04:33 PM
PS&E JOB NO : 25X323 REVI SION NO : 2 BI DS OPENED ON : FEB 19 2026
CONTRACT NO : XE3695 REG ON NO :SWR AWARDED ON : MAR 03 2026
VERSION NO  : 3 WORK ORDER# : M59030
HWY DSR504 ATH BIDDER -------  --ecm-- 5TH BIDDER -------  ---=--- 6TH BIDDER -------
TI TLE : SR 504 QUI GG BRCS., | NC. M J. HUGHES CONSTRUCTI ON, | NC. SB STRUCTURES, LLC
SPIRI T LAKE 819 W STATE ST 11510 NE 87TH AVE 8404 S 196TH ST
BRI DGE REPLACENENT ABERDEEN, WA 98520- 5934 VANCOUVER, WA 98662- 1345 KENT, WA 98031- 1884
25X323
PROJECT : D50424F
COUNTY( S) © SKAMANI A CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100718
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNI'T/ PRI CE PER UNIT/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMDUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND ROADSI DE PLANTI NG
30 ESC LEAD
33. 0000 DAY $500. 00 $250. 00 -50. 00% $150. 00 -70.00% $1, 050. 00 110. 00%
$16, 500. 00 $8,250.00  -$8, 250. 00 $4,950.00 -$11,550.00 $34,650.00  $18, 150. 00
31 COR LOG
1, 091. 0000 L.F. $17.00 $18. 00 5. 88% $19. 00 11.76% $18. 00 5. 88%
$18, 547. 00 $19, 638. 00 $1, 091. 00 $20, 729. 00 $2, 182. 00 $19, 638. 00 $1, 091. 00
32 TOPSOL TYPE A
250. 0000 S. V. $100. 00 $100. 00 0.00% $200. 00 100. 00% $185. 00 85. 00%
$25, 000. 00 $25, 000. 00 $0. 00 $50, 000. 00  $25, 000. 00 $46,250.00  $21, 250. 00
33 H GH VISIBILITY FENCE
1, 761. 0000 L.F. $3. 50 $4. 00 14. 29% $5. 05 44. 29% $5. 00 42. 86%
$6, 163. 50 $7, 044. 00 $880. 50 $8, 893. 05 $2, 729. 55 $8, 805. 00 $2, 641. 50
34 HGH VISIBILITY SILT FENCE
385. 0000 L. F. $7.17 $8. 00 11.58% $6. 70 -6.56% $6. 50 -9.34%
$2, 760. 45 $3, 080. 00 $319. 55 $2, 579. 50 -$180. 95 $2, 502. 50 -$257.95
35 GENERAL WEED CONTROL - CHEM CAL APPLI CATI ON
60. 0000 HR $150. 00 $220. 00 46. 67% $320. 00 113. 33% $300. 00 100. 00%
$9, 000. 00 $13, 200. 00 $4, 200. 00 $19,200.00  $10, 200. 00 $18, 000. 00 $9, 000. 00
36 TRENCH EXCAVATI ON FOR PLANTI NG
1, 000. 0000 L.F. $10. 00 $15. 00 50. 00% $1.90 -81. 00% $32. 00 220. 00%
$10, 000. 00 $15, 000. 00 $5, 000. 00 $1,900.00  -$8,100. 00 $32,000.00  $22, 000. 00
37 GENERAL WEED CONTROL - HAND OR MECHANI CAL
60. 0000 HR $150. 00 $220. 00 46. 67% $140. 00 -6.67% $135. 00 -10. 00%
$9, 000. 00 $13, 200. 00 $4, 200. 00 $8, 400. 00 - $600. 00 $8, 100. 00 -$900. 00
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RECORD NO  : BI DEVL- 0000026 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % BID CHECK REPORT * * * TIME: 04:33 PM
PS&E JOB NO : 25X323 REVI SION NO : 2 BI DS OPENED ON : FEB 19 2026
CONTRACT NO : XE3695 REG ON NO :SWR AWARDED ON : MAR 03 2026
VERSION NO  : 3 WORK ORDER# : M59030
HWY DSR504 ATH BIDDER -------  --ecm-- 5TH BIDDER -------  ---=--- 6TH BIDDER -------
TI TLE ! SR 504 QUI GG BROS., |INC. M J. HUGHES CONSTRUCTION, |NC. SB STRUCTURES, LLC
SPIRI T LAKE 819 W STATE ST 11510 NE 87TH AVE 8404 S 196TH ST
BRI DGE REPLACENENT ABERDEEN, WA 98520- 5934 VANCOUVER, WA 98662- 1345 KENT, WA 98031- 1884
25X323
PRQJECT © D50424F
COUNTY( S) . SKAMANI A CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100214  CONTRACTOR NUMBER : 100718
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND ROADSI DE PLANTI NG
38 CO R LOG 12- 1 NCH DI AVETER
2, 100. 0000 L.F. $25. 00 $18. 00 -28.00% $19. 00 -24.00% $18. 00 -28.00%
$52, 500. 00 $37,800.00 -$14, 700. 00 $39,900.00 -$12, 600. 00 $37,800.00 - $14, 700. 00
TRAFFI C
39 EXTRUDED CURB
16. 0000 L.F. $200. 00 $250. 00 25. 00% $280. 00 40. 00% $240. 00 20. 00%
$3, 200. 00 $4, 000. 00 $800. 00 $4, 480. 00 $1, 280. 00 $3, 840. 00 $640. 00
40 BEAM GUARDRAI L TYPE 31 - 8 FT. LONG PCST
88. 0000 L.F. $50. 00 $45. 00 -10. 00% $41. 65 -16.70% $53. 00 6. 00%
$4, 400. 00 $3, 960. 00 -$440. 00 $3, 665. 20 -$734. 80 $4, 664. 00 $264. 00
41 AES. TR BEAM GUARDRAI L TYPE 31
37. 5000 L.F. $57. 00 $90. 00 57.89% $78. 00 36. 84% $24. 00 -57.89%
$2, 137. 50 $3, 375. 00 $1, 237. 50 $2, 925. 00 $787. 50 $900.00  -$1,237.50
42 AES. TR BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 24
4.0000 EACH $4, 500. 00 $4, 000. 00 -11.11% $4, 400. 00 -2.22% $2, 330. 00 -48.22%
$18, 000. 00 $16,000.00 - $2,000. 00 $17, 600. 00 -$400. 00 $9,320.00 - $8, 680.00
43 AES. TR BEAM GUARDRAI L ANCHOR TYPE 11
2. 0000 EACH $2, 100. 00 $3, 000. 00 42.86% $3, 000. 00 42. 86% $955. 00 -54.52%
$4, 200. 00 $6, 000. 00 $1, 800. 00 $6, 000. 00 $1, 800. 00 $1,910.00  -$2,290.00
44 AES. TR BEAM GUARDRAI L TYPE 31 NON- FLARED TERM NAL
1. 0000 EACH $4, 100. 00 $6, 000. 00 46. 34% $6, 600. 00 60. 98% $2, 550. 00 -37.80%
$4, 100. 00 $6, 000. 00 $1, 900. 00 $6, 600. 00 $2, 500. 00 $2,550.00 - $1, 550. 00
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RECORD NO  : BI DEVL- 0000026 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % BID CHECK REPORT * * * TIME: 04:33 PM
PS&E JOB NO : 25X323 REVI SION NO : 2 BI DS OPENED ON : FEB 19 2026
CONTRACT NO : XE3695 REG ON NO :SWR AWARDED ON : MAR 03 2026
VERSION NO  : 3 WORK ORDER# : M59030
HWY DSR504 ATH BIDDER -------  --ecm-- 5TH BIDDER -------  ---=--- 6TH BIDDER -------
TI TLE : SR 504 QUI GG BRCS., | NC. M J. HUGHES CONSTRUCTI ON, | NC. SB STRUCTURES, LLC
SPIRI T LAKE 819 W STATE ST 11510 NE 87TH AVE 8404 S 196TH ST
BRI DGE REPLACENENT ABERDEEN, WA 98520- 5934 VANCOUVER, WA 98662- 1345 KENT, WA 98031- 1884
25X323
PROJECT : D50424F
COUNTY( S) © SKAMANI A CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100718
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNI'T/ PRI CE PER UNIT/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMDUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
45 BEAM GUARDRAI L TYPE 31
37.5000 L.F. $71.00 $35. 00 -50. 70% $34. 55 -51.34% $48. 00 -32.39%
$2, 662. 50 $1,312.50  -$1, 350. 00 $1,295.63 - $1, 366. 87 $1, 800. 00 -$862. 50
46 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 24
4.0000 EACH $5, 000. 00 $2, 000. 00 -60. 00% $2, 200. 00 -56. 00% $3, 000. 00 -40. 00%
$20, 000. 00 $8,000.00 -$12, 000. 00 $8,800.00 -$11, 200. 00 $12,000.00 - $8, 000. 00
47 BEAM GUARDRAI L TYPE 31 NON- FLARED TERM NAL
1. 0000 EACH $4, 640. 00 $3, 500. 00 -24.57% $3, 500. 00 -24.57% $4, 800. 00 3. 45%
$4, 640. 00 $3,500.00  -$1,140. 00 $3,500.00  -$1, 140. 00 $4, 800. 00 $160. 00
48 BEAM GUARDRAI L ANCHOR TYPE 11
2. 0000 EACH $2, 732. 00 $2, 000. 00 -26.79% $1, 900. 00 -30. 45% $2, 225. 00 -18.56%
$5, 464. 00 $4,000.00  -$1,464.00 $3,800.00  -$1, 664.00 $4,450.00  -$1,014.00
49 FLEXI BLE GUI DE POST
12. 0000 EACH $200. 00 $200. 00 0.00% $170. 00 -15. 00% $75. 00 -62.50%
$2, 400. 00 $2, 400. 00 $0. 00 $2, 040. 00 -$360. 00 $900.00 - $1,500. 00
50 PAINT LINE
6, 160. 0000 L.F. $5. 00 $1.50 -70.00% $1. 40 -72.00% $1. 32 -73.60%
$30, 800. 00 $9,240.00 - $21, 560. 00 $8,624.00 -$22,176.00 $8,131.20 -$22, 668. 80
51 PLASTI C DRAI NAGE MARKI NG
3. 0000 EACH $250. 00 $100. 00 -60. 00% $110. 00 -56. 00% $105. 00 -58. 00%
$750. 00 $300. 00 - $450. 00 $330. 00 -$420. 00 $315. 00 -$435. 00
52 RECESSED PAVEMENT MARKER
0. 3400 HUND $2, 150. 69 $12, 000. 00 457. 96% $11, 700. 00 444. 01% $11, 000. 00 411. 47%
$731. 23 $4, 080. 00 $3, 348. 77 $3, 978. 00 $3, 246. 77 $3, 740. 00 $3, 008. 77
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RECORD NO  : BI DEVL- 0000026 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % BID CHECK REPORT * * * TIME: 04:33 PM
PS&E JOB NO : 25X323 REVI SION NO : 2 BI DS OPENED ON : FEB 19 2026
CONTRACT NO © XE3695 REG ON NO :SWR AWARDED ON : MAR 03 2026
VERSION NO  : 3 WORK ORDER# : M59030
HWY DSR504 ATH BIDDER -------  --ecm-- 5TH BIDDER -------  ---=--- 6TH BIDDER -------
TI TLE : SR 504 QUI GG BRCS., | NC. M J. HUGHES CONSTRUCTI ON, | NC. SB STRUCTURES, LLC
SPIRI T LAKE 819 W STATE ST 11510 NE 87TH AVE 8404 S 196TH ST
BRI DGE REPLACENENT ABERDEEN, WA 98520- 5934 VANCOUVER, WA 98662- 1345 KENT, WA 98031- 1884
25X323
PROJECT : D50424F
COUNTY( S) © SKAMANI A CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100718
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNI'T/ PRI CE PER UNIT/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMDUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
53 PERMANENT S| GNI NG
L.S. 48. 88% 108. 44% 108. 44%
$10, 075. 00 $15, 000. 00 $4, 925. 00 $21,000.00  $10, 925. 00 $21,000.00  $10, 925. 00
54 WORK ZONE SAFETY CONTI NGENCY
EST. 0.00% 0. 00% 0.00%
$25, 000. 00 $25, 000. 00 $0. 00 $25, 000. 00 $0. 00 $25, 000. 00 $0. 00
55 CONSTRUCTI ON SI GNS CLASS A
32. 0000 S.F. $54. 93 $50. 00 -8.98% $27. 60 -49.75% $30. 00 -45.39%
$1, 757. 76 $1, 600. 00 -$157.76 $883. 20 -$874. 56 $960. 00 -$797.76
OTHER | TEMB
56 PRQJECT PARTNERI NG
CALC 0.00% 0. 00% 0.00%
$5, 000. 00 $5, 000. 00 $0. 00 $5, 000. 00 $0. 00 $5, 000. 00 $0. 00
57 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
1. 0000 C.v. $100. 00 $50. 00 -50. 00% $240. 00 140. 00% $100. 00 0.00%
$100. 00 $50. 00 -$50. 00 $240. 00 $140. 00 $100. 00 $0. 00
58 GRAVEL BACKFILL FOR DRAI N
0. 3000 cY $400. 00 $200. 00 -50. 00% $440. 00 10. 00% $250. 00 -37.50%
$120. 00 $60. 00 - $60. 00 $132. 00 $12. 00 $75. 00 -$45. 00
59 STRUCTURE SURVEYI NG
L.S. -1.02% -10.52% -14.88%
$25, 257. 00 $25, 000. 00 -$257. 00 $22,600.00  -$2, 657.00 $21,500.00  -$3, 757. 00
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RECORD NO  : BI DEVL- 0000026 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % BID CHECK REPORT * * * TIME: 04:33 PM
PS&E JOB NO : 25X323 REVI SION NO : 2 BI DS OPENED ON : FEB 19 2026
CONTRACT NO © XE3695 REG ON NO :SWR AWARDED ON : MAR 03 2026
VERSION NO  : 3 WORK ORDER# : M59030
HWY DSR504 ATH BIDDER -------  --ecm-- 5TH BIDDER -------  ---=--- 6TH BIDDER -------
TI TLE : SR 504 QUI GG BRCS., | NC. M J. HUGHES CONSTRUCTI ON, | NC. SB STRUCTURES, LLC
SPIRI T LAKE 819 W STATE ST 11510 NE 87TH AVE 8404 S 196TH ST
BRI DGE REPLACENENT ABERDEEN, WA 98520- 5934 VANCOUVER, WA 98662- 1345 KENT, WA 98031- 1884
25X323
PROJECT : D50424F
COUNTY( S) © SKAMANI A CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100718
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNI'T/ PRI CE PER UNIT/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMDUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMB
60 FORCE ACCOUNT - PAVEMENT REPAI R
EST. 0.00% 0. 00% 0.00%
$17, 700. 00 $17, 700. 00 $0. 00 $17, 700. 00 $0. 00 $17, 700. 00 $0. 00
61 ROADSI DE CLEANUP
EST. 0.00% 0. 00% 0.00%
$5, 000. 00 $5, 000. 00 $0. 00 $5, 000. 00 $0. 00 $5, 000. 00 $0. 00
62 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00% 0. 00% 0.00%
$5. 00 $5. 00 $0. 00 $5. 00 $0. 00 $5. 00 $0. 00
63 M NOR CHANGE
CALC 0.00%
($1.00) -$1. 00 $0. 00 -$1. 00 -$1. 00
64 AGGREGATE COMPLI ANCE PRI CE ADJUSTMENT
CALC 0.00%
($1.00) -$1. 00 $0. 00 -$1. 00 -$1. 00
65 SPCC PLAN
L.S. -33.33% -52.00% -30.00%
$1, 500. 00 $1, 000. 00 - $500. 00 $720. 00 -$780. 00 $1, 050. 00 -$450. 00
66 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT ERGCSI ON CONTROL
6. 0000 S. V. $16. 67 $20. 00 19. 98% $20. 65 23.88% $15. 00 -10.02%
$100. 02 $120. 00 $19. 98 $123. 90 $23. 88 $90. 00 -$10. 02
67 HEALTH AND SAFETY PLAN
L.S. 200. 00% 110. 00% 20. 00%
$1, 000. 00 $3, 000. 00 $2, 000. 00 $2, 100. 00 $1, 100. 00 $1, 200. 00 $200. 00
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RECORD NO  : BI DEVL- 0000026 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % B D CHECK REPORT * * * TIME: 04:33 PM

PS&E JOB NO '@ 25X323 REVI SI ON NO : 2 Bl DS OPENED ON : FEB 19 2026
CONTRACT NO : XE3695 REG ON NO :SWR AWARDED ON : MAR 03 2026
VERSION NO ' 3 WORK ORDER# : M59030
HWY SSR504 e 4TH BIDDER -------  =-=---- 5TH BIDDER -------  ----=--- 6TH BIDDER -------
TI TLE * SR 504 QUI GG BRCS., |NC. M J. HUGHES CONSTRUCTI ON, I NC. SB STRUCTURES, LLC

SPIRI T LAKE 819 W STATE ST 11510 NE 87TH AVE 8404 S 196TH ST

BRI DGE REPLACEMENT ABERDEEN, WA 98520- 5934 VANCOUVER, WA 98662- 1345 KENT, WA 98031- 1884

25X323
PRQJECT : D50424F
COUNTY( S) © SKAMANI A CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100718

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
68 UTI LI TY CONNECTI ON
L.S. 30. 96% 60. 90% 105. 80%
$26, 725. 00 $35, 000. 00 $8, 275. 00 $43, 000. 00 $16, 275. 00 $55, 000. 00 $28, 275. 00
CONTRACT TOTAL $3, 893, 817. 61 $3, 384, 955. 50 -13.07%  $3, 394, 166. 48 -12.83%  $3, 465, 465. 00 -11. 00%
BASE TOTAL $3, 893, 817. 61 $3, 384, 955. 50 -13.07% $3, 394, 166. 48 -12.83% $3, 465, 465. 00 -11. 00%
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RECORD NO  : BI DEVL- 0000026 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % BID CHECK REPORT * * * TIME: 04:33 PM
PS&E JOB NO @ 25X323 REVI SION NO : 2 Bl DS OPENED ON : FEB 19 2026
CONTRACT NO © XE3695 REG ON NO :SWR AWARDED ON : MAR 03 2026
VERSION NO  : 3 WORK ORDER¥ : M59030
HWY ©SR504 7TH BIDDER -------  --ec-n- 8TH BIDDER -------  --=n--- 9TH BIDDER -------
TI TLE ! SR 504 LEGACY CONTRACTI NG, | NC. HAM LTON CONSTRUCTI ON CQ SELBY BRI DGE COMPANY, | NC.
SPIRI T LAKE 41850 KI NGSTON JORDAN RD 2213 SOUTH F ST 600 SE ASSEMBLY AVE STE 230
BRI DGE REPLACENENT STAYTON, OR 97383- 9704 SPRI NGFI ELD, OR 97477- 5207 VANCOUVER, WA 98661- 5583
25X323
PRQJECT © D50424F
COUNTY( S) . SKAMANI A CONTRACTOR NUMBER : 100873  CONTRACTOR NUMBER 340000 CONTRACTOR NUMBER : 755800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBILI ZATI ON
L.S. 15. 35% 23.81% 21.21%
$346, 510. 00 $399,700.00  $53, 190. 00 $429,000.00  $82, 490. 00 $420,000. 00  $73, 490. 00
2 WORK ACCESS - TEMPORARY STREAM CROSSI NG
L.S. 405. 00% -12.50% 150. 00%
$40, 000. 00 $202,000. 00  $162, 000. 00 $35,000.00  -$5, 000. 00 $100, 000. 00  $60, 000. 00
3 REMOVI NG PORTI ON OF EXI STI NG BRI DGE No. 504/ 107
L.S. -79.64% -92.54% -85.07%
$335, 000. 00 $68, 220. 00 - $266, 780. 00 $25, 000. 00 -$310, 000. 00 $50, 000. 00 - $285, 000. 00
4 REMOVI NG GUARDRAI L
400. 0000 L.F. $22.00 $15. 00 -31.82% $8. 75 -60.23% $10. 00 -54. 55%
$8, 800. 00 $6,000.00  -$2,800. 00 $3,500.00 - $5, 300. 00 $4,000.00 - $4, 800. 00
5 REMOVI NG PAI NT LI NE
5, 390. 0000 L.F. $1.78 $1.00 -43.82% $1.50 -15.73% $1.50 -15.73%
$9, 594. 20 $5,390.00  -$4,204.20 $8,085.00  -$1,509. 20 $8,085.00  -$1,509. 20
6 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S. -35.36% -59.17% -31.95%
$7, 348. 00 $4,750.00  -$2,598.00 $3,000.00 - $4,348.00 $5,000.00 - $2, 348.00
GRADI NG
7 ROADWAY EXCAVATI ON I NCL. HAUL
560. 0000 Cv. $80. 00 $64. 00 -20.00% $67. 00 -16. 25% $60. 00 -25. 00%
$44, 800. 00 $35,840.00 - $8, 960. 00 $37,520.00  -$7, 280. 00 $33,600. 00 -$11, 200. 00
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RECORD NO  : BI DEVL- 0000026 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % BID CHECK REPORT * * * TIME: 04:33 PM
PS&E JOB NO : 25X323 REVI SION NO : 2 BI DS OPENED ON : FEB 19 2026
CONTRACT NO : XE3695 REG ON NO :SWR AWARDED ON : MAR 03 2026
VERSION NO  : 3 WORK ORDER# : M59030
HWY DSR504 7TH BIDDER -------  --ec--- 8TH BIDDER -------  --=n--- 9TH BIDDER -------
TI TLE : SR 504 LEGACY CONTRACTI NG, | NC. HAM LTON CONSTRUCTI ON CO. SELBY BRI DGE COVPANY, | NC.
SPIRI T LAKE 41850 KI NGSTON JORDAN RD 2213 SOUTH F ST 600 SE ASSEMBLY AVE STE 230
BRI DGE REPLACENENT STAYTON, OR 97383- 9704 SPRI NGFI ELD, OR 97477-5207 VANCOUVER, WA 98661- 5583
25X323
PROJECT : D50424F
COUNTY( S) © SKAMANI A CONTRACTOR NUMBER 100873  CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 755800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNI'T/ PRI CE PER UNIT/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMDUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
GRADI NG
8 ROADWAY EXCAVATI ON | NCL. HAUL - AREA STOCKPI LED MATERI AL
1, 075. 0000 C.v. $80. 00 $45. 00 -43.75% $18. 00 -77.50% $60. 00 -25. 00%
$86, 000. 00 $48,375.00 -$37, 625. 00 $19,350.00 - $66, 650. 00 $64, 500. 00 - $21, 500. 00
DRAI NAGE
9 QUARRY SPALLS
3. 0000 cY $200. 00 $252. 00 26.00% $333. 00 66. 50% $200. 00 0.00%
$600. 00 $756. 00 $156. 00 $999. 00 $399. 00 $600. 00 $0. 00
10 UNDERDRAIN PIPE 6 IN. DI AM
120. 0000 L.F. $31. 33 $21. 00 -32.97% $20. 80 -33.61% $75. 00 139. 39%
$3, 759. 60 $2,520.00  -$1,239.60 $2,496.00  -$1, 263. 60 $9, 000. 00 $5, 240. 40
11 SCHEDULE A CULV. PIPE 12 IN. DI AM
9. 0000 L.F. $101. 65 $87. 00 -14. 41% $35. 00 -65.57% $1, 800. 00 1670. 78%
$914. 85 $783. 00 -$131. 85 $315. 00 -$599. 85 $16,200.00  $15, 285. 15
STORM SEWER
12 CATCH BASI N TYPE 1
1. 0000 EACH $3, 350. 00 $2, 900. 00 -13.43% $1, 500. 00 -55.22% $4, 000. 00 19. 40%
$3, 350. 00 $2, 900. 00 - $450. 00 $1,500.00  -$1, 850.00 $4, 000. 00 $650. 00
STRUCTURE
13 STRUCTURE EXCAVATI ON CLASS A I NCL. HAUL
1, 100. 0000 C.v. $62. 00 $54. 00 -12.90% $95. 45 53. 95% $65. 00 4.84%
$68, 200. 00 $59,400.00 - $8, 800. 00 $104,995.00  $36, 795. 00 $71, 500. 00 $3, 300. 00
14 SHORING OR EXTRA EXCAVATION CL. A BR. NO. 504/ 107
L.S. -86.85% -86.21% -93.83%
$243, 000. 00 $31, 950. 00 -$211, 050. 00 $33, 500. 00 - $209, 500. 00 $15, 000. 00 - $228, 000. 00



PAGE: 23 of 41

RECORD NO  : BI DEVL- 0000026 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % BID CHECK REPORT * * * TIME: 04:33 PM
PS&E JOB NO : 25X323 REVI SION NO : 2 BI DS OPENED ON : FEB 19 2026
CONTRACT NO : XE3695 REG ON NO :SWR AWARDED ON : MAR 03 2026
VERSION NO  : 3 WORK ORDER# : M59030
HWY DSR504 7TH BIDDER -------  --ec--- 8TH BIDDER -------  --=n--- 9TH BIDDER -------
TITLE ! SR 504 LEGACY CONTRACTI NG, | NC. HAM LTON CONSTRUCTI ON CQ SELBY BRI DGE COMPANY, | NC.
SPIRI T LAKE 41850 KI NGSTON JORDAN RD 2213 SOUTH F ST 600 SE ASSEMBLY AVE STE 230
BRI DGE REPLACENENT STAYTON, OR 97383- 9704 SPRI NGFI ELD, OR 97477- 5207 VANCOUVER, WA 98661- 5583
25X323
PRQJECT : D50424F
COUNTY( S) . SKAMANI A CONTRACTOR NUMBER : 100873  CONTRACTOR NUMBER 340000 CONTRACTOR NUMBER : 755800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
15 GRAVEL BACKFILL FOR WALL
650. 0000 (oY% $76.90 $135. 00 75. 55% $73.00 -5.07% $170. 00 121.07%
$49, 985. 00 $87,750.00  $37, 765.00 $47,450.00  -$2, 535. 00 $110,500. 00  $60, 515. 00
16 ST. REINF. BAR FOR BRI DGE
34, 500. 0000 LB. $2. 00 $2. 00 0.00% $1.75 -12.50% $2. 00 0.00%
$69, 000. 00 $69, 000. 00 $0. 00 $60, 375.00 - $8, 625. 00 $69, 000. 00 $0. 00
17 CONC. CLASS 4000 FOR BRI DGE
200. 0000 C.v. $1, 100. 00 $1, 490. 00 35. 45% $2, 000. 00 81. 82% $3, 000. 00 172.73%
$220, 000. 00 $298,000.00  $78, 000. 00 $400, 000. 00  $180, 000. 00 $600, 000. 00  $380, 000. 00
18 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTNENT
CALC 0.00%
($1.00) -$1. 00 $0. 00 -$1. 00 -$1.00
19 STRUCTURAL LOW ALLOY STEEL
L.S. 62. 84% 77.67% 33.72%
$860, 000. 00 $1, 400, 429.00  $540, 429. 00 $1, 528, 000. 00  $668, 000. 00 $1, 150, 000. 00  $290, 000. 00
20 BRI DGE DECK - BRI DGE No. 504/ 107
L.S. -28.04% 6. 89% 0.43%
$697, 000. 00 $501, 553. 00 - $195, 447. 00 $745,000. 00  $48, 000. 00 $700, 000. 00 $3, 000. 00
21 BRI DGE RAILING TYPE CREGON 3- TUBE
356. 0000 L.F. $500. 00 $231. 00 -53. 80% $275. 00 -45.00% $350. 00 -30. 00%
$178, 000. 00 $82,236.00 - $95, 764. 00 $97,900.00 - $80, 100. 00 $124, 600. 00 - $53, 400. 00
22 BRI DGE APPROACH SLAB
290. 0000 S. V. $400. 00 $528. 00 32. 00% $600. 00 50. 00% $500. 00 25. 00%
$116, 000. 00 $153,120.00  $37,120. 00 $174,000.00  $58, 000. 00 $145,000. 00  $29, 000. 00
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RECORD NO  : BI DEVL- 0000026 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % BID CHECK REPORT * * * TIME: 04:33 PM
PS&E JOB NO : 25X323 REVI SION NO : 2 BI DS OPENED ON : FEB 19 2026
CONTRACT NO : XE3695 REG ON NO :SWR AWARDED ON : MAR 03 2026
VERSION NO  : 3 WORK ORDER# : M59030
HWY DSR504 7TH BIDDER -------  --ec--- 8TH BIDDER -------  --=n--- 9TH BIDDER -------
TITLE ! SR 504 LEGACY CONTRACTI NG, | NC. HAM LTON CONSTRUCTI ON CQ SELBY BRI DGE COMPANY, | NC.
SPIRI T LAKE 41850 KI NGSTON JORDAN RD 2213 SOUTH F ST 600 SE ASSEMBLY AVE STE 230
BRI DGE REPLACENENT STAYTON, OR 97383- 9704 SPRI NGFI ELD, OR 97477- 5207 VANCOUVER, WA 98661- 5583
25X323
PRQJECT : D50424F
COUNTY( S) . SKAMANI A CONTRACTOR NUMBER : 100873  CONTRACTOR NUMBER 340000 CONTRACTOR NUMBER : 755800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
SURFAC! NG
23 CRUSHED SURFACI NG BASE COURSE
953. 0000 TON $60. 00 $62. 00 3.33% $90. 00 50. 00% $82. 00 36.67%
$57, 180. 00 $59, 086. 00 $1, 906. 00 $85,770.00  $28,590. 00 $78,146.00  $20, 966. 00
HOT M X ASPHALT
24 HVA JO NT SEAL AT BRI DGE END
72. 0000 L.F. $69. 00 $50. 00 -27.54% $34. 00 -50.72% $50. 00 -27.54%
$4, 968. 00 $3,600.00  -$1,368. 00 $2,448.00  -$2,520. 00 $3,600.00  -$1, 368. 00
25 HVA CL. 1/2 IN PG 64H 28
211. 0000 TON $250. 00 $560. 00 124. 00% $615. 00 146. 00% $620. 00 148. 00%
$52, 750. 00 $118,160.00  $65, 410. 00 $129,765.00  $77,015. 00 $130,820.00  $78,070. 00
26 JOB M X COVPLI ANCE PRI CE ADJUSTMENT
CALC 0.00% 0. 00% 0.00%
$2, 170. 00 $2,170. 00 $0. 00 $2, 170. 00 $0. 00 $2,170. 00 $0. 00
27 COVPACTI ON PRI CE ADJUSTMENT
CALC 0.00% 0. 00% 0.00%
$3, 620. 00 $3, 620. 00 $0. 00 $3, 620. 00 $0. 00 $3, 620. 00 $0. 00
28 ASPHALT COST PRI CE ADJUSTMENT
CALC 0. 00% 0. 00% 0.00%
$11, 094. 00 $11, 094. 00 $0. 00 $11, 094. 00 $0. 00 $11, 094. 00 $0. 00
29 HVA CORE- ROADVWAY
3. 0000 EACH $627. 00 $365. 00 -41.79% $365. 00 -41.79% $450. 00 -28.23%
$1, 881. 00 $1, 095. 00 -$786. 00 $1, 095. 00 -$786. 00 $1, 350. 00 -$531. 00
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RECORD NO  : BI DEVL- 0000026 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % BID CHECK REPORT * * * TIME: 04:33 PM
PS&E JOB NO : 25X323 REVI SION NO : 2 BI DS OPENED ON : FEB 19 2026
CONTRACT NO : XE3695 REG ON NO :SWR AWARDED ON : MAR 03 2026
VERSION NO  : 3 WORK ORDER# : M59030
HWY DSR504 7TH BIDDER -------  --ec--- 8TH BIDDER -------  --=n--- 9TH BIDDER -------
TITLE ! SR 504 LEGACY CONTRACTI NG, | NC. HAM LTON CONSTRUCTI ON CQ SELBY BRI DGE COMPANY, | NC.
SPIRI T LAKE 41850 KI NGSTON JORDAN RD 2213 SOUTH F ST 600 SE ASSEMBLY AVE STE 230
BRI DGE REPLACENENT STAYTON, OR 97383- 9704 SPRI NGFI ELD, OR 97477- 5207 VANCOUVER, WA 98661- 5583
25X323
PRQJECT : D50424F
COUNTY( S) . SKAMANI A CONTRACTOR NUMBER : 100873  CONTRACTOR NUMBER 340000 CONTRACTOR NUMBER : 755800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND ROADSI DE PLANTI NG
30 ESC LEAD
33. 0000 DAY $500. 00 $950. 00 90. 00% $1.00 -99. 80% $700. 00 40. 00%
$16, 500. 00 $31,350.00  $14, 850. 00 $33.00 -$16, 467. 00 $23, 100. 00 $6, 600. 00
31 COR LOG
1, 091. 0000 L.F. $17.00 $6. 00 -64.71% $8. 95 -47.35% $17.00 0.00%
$18, 547. 00 $6,546. 00 - $12, 001. 00 $9,764.45  -$8,782.55 $18, 547. 00 $0. 00
32 TOPSOL TYPE A
250. 0000 S. V. $100. 00 $39. 00 -61. 00% $42. 40 -57.60% $175. 00 75. 00%
$25, 000. 00 $9, 750.00 - $15, 250. 00 $10, 600. 00 - $14, 400. 00 $43,750.00  $18, 750. 00
33 H GH VISIBILITY FENCE
1, 761. 0000 L.F. $3. 50 $6. 00 71. 43% $10. 00 185. 71% $5. 00 42. 86%
$6, 163. 50 $10, 566. 00 $4, 402. 50 $17,610.00  $11, 446.50 $8, 805. 00 $2, 641. 50
34 HGH VISIBILITY SILT FENCE
385. 0000 L. F. $7.17 $6. 00 -16.32% $14. 00 95. 26% $6. 00 -16.32%
$2, 760. 45 $2, 310. 00 -$450. 45 $5, 390. 00 $2, 629. 55 $2, 310. 00 -$450. 45
35 GENERAL WEED CONTROL - CHEM CAL APPLI CATI ON
60. 0000 HR $150. 00 $204. 00 36. 00% $425. 00 183. 33% $300. 00 100. 00%
$9, 000. 00 $12, 240. 00 $3, 240. 00 $25,500.00  $16, 500. 00 $18, 000. 00 $9, 000. 00
36 TRENCH EXCAVATI ON FOR PLANTI NG
1, 000. 0000 L.F. $10. 00 $33. 00 230. 00% $2. 50 -75. 00% $30. 00 200. 00%
$10, 000. 00 $33,000.00  $23, 000. 00 $2,500.00  -$7,500. 00 $30,000.00  $20, 000. 00
37 GENERAL WEED CONTROL - HAND OR MECHANI CAL
60. 0000 HR $150. 00 $205. 00 36.67% $250. 00 66. 67% $125. 00 -16. 67%
$9, 000. 00 $12, 300. 00 $3, 300. 00 $15, 000. 00 $6, 000. 00 $7,500.00 - $1, 500. 00
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RECORD NO  : BI DEVL- 0000026 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % BID CHECK REPORT * * * TIME: 04:33 PM
PS&E JOB NO : 25X323 REVI SION NO : 2 BI DS OPENED ON : FEB 19 2026
CONTRACT NO : XE3695 REG ON NO :SWR AWARDED ON : MAR 03 2026
VERSION NO  : 3 WORK ORDER# : M59030
HWY DSR504 7TH BIDDER -------  --ec--- 8TH BIDDER -------  --=n--- 9TH BIDDER -------
TITLE ! SR 504 LEGACY CONTRACTI NG, | NC. HAM LTON CONSTRUCTI ON CQ SELBY BRI DGE COMPANY, | NC.
SPIRI T LAKE 41850 KI NGSTON JORDAN RD 2213 SOUTH F ST 600 SE ASSEMBLY AVE STE 230
BRI DGE REPLACENENT STAYTON, OR 97383- 9704 SPRI NGFI ELD, OR 97477- 5207 VANCOUVER, WA 98661- 5583
25X323
PRQJECT : D50424F
COUNTY( S) . SKAMANI A CONTRACTOR NUMBER : 100873  CONTRACTOR NUMBER 340000 CONTRACTOR NUMBER : 755800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND ROADSI DE PLANTI NG
38 CO R LOG 12- 1 NCH DI AVETER
2, 100. 0000 L.F. $25. 00 $17.00 -32.00% $8. 95 -64. 20% $17.00 -32.00%
$52, 500. 00 $35,700.00 -$16, 800. 00 $18,795.00 - $33, 705. 00 $35,700.00 - $16, 800. 00
TRAFFI C
39 EXTRUDED CURB
16. 0000 L.F. $200. 00 $351. 00 75. 50% $125. 00 -37.50% $70. 00 -65. 00%
$3, 200. 00 $5, 616. 00 $2, 416. 00 $2,000.00  -$1, 200. 00 $1,120.00 - $2, 080. 00
40 BEAM GUARDRAI L TYPE 31 - 8 FT. LONG PCST
88. 0000 L.F. $50. 00 $60. 00 20. 00% $37. 22 -25.56% $50. 00 0.00%
$4, 400. 00 $5, 280. 00 $880. 00 $3,275.36  -$1, 124. 64 $4, 400. 00 $0. 00
41 AES. TR BEAM GUARDRAI L TYPE 31
37. 5000 L.F. $57. 00 $71. 00 24.56% $70. 03 22.86% $22. 00 -61. 40%
$2, 137. 50 $2, 662. 50 $525. 00 $2, 626. 13 $488. 63 $825.00  -$1,312.50
42 AES. TR BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 24
4.0000 EACH $4, 500. 00 $3, 900. 00 -13.33% $3, 895. 80 -13.43% $2, 200. 00 -51.11%
$18, 000. 00 $15,600.00 - $2, 400. 00 $15,583.20  -$2, 416. 80 $8,800.00  -$9, 200. 00
43 AES. TR BEAM GUARDRAI L ANCHOR TYPE 11
2. 0000 EACH $2, 100. 00 $2, 693. 00 28. 24% $2, 692. 10 28.20% $1, 000. 00 -52.38%
$4, 200. 00 $5, 386. 00 $1, 186. 00 $5, 384. 20 $1,184. 20 $2,000.00  -$2, 200. 00
44 AES. TR BEAM GUARDRAI L TYPE 31 NON- FLARED TERM NAL
1. 0000 EACH $4, 100. 00 $6, 000. 00 46. 34% $5, 908. 48 44.11% $2, 400. 00 -41. 46%
$4, 100. 00 $6, 000. 00 $1, 900. 00 $5, 908. 48 $1, 808. 48 $2,400.00  -$1, 700. 00
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RECORD NO  : BI DEVL- 0000026 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % BID CHECK REPORT * * * TIME: 04:33 PM
PS&E JOB NO : 25X323 REVI SION NO : 2 BI DS OPENED ON : FEB 19 2026
CONTRACT NO : XE3695 REG ON NO :SWR AWARDED ON : MAR 03 2026
VERSION NO  : 3 WORK ORDER# : M59030
HWY DSR504 7TH BIDDER -------  --ec--- 8TH BIDDER -------  --=n--- 9TH BIDDER -------
TI TLE : SR 504 LEGACY CONTRACTI NG, | NC. HAM LTON CONSTRUCTI ON CO. SELBY BRI DGE COVPANY, | NC.
SPIRI T LAKE 41850 KI NGSTON JORDAN RD 2213 SOUTH F ST 600 SE ASSEMBLY AVE STE 230
BRI DGE REPLACENENT STAYTON, OR 97383- 9704 SPRI NGFI ELD, OR 97477-5207 VANCOUVER, WA 98661- 5583
25X323
PROJECT : D50424F
COUNTY( S) © SKAMANI A CONTRACTOR NUMBER 100873  CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 755800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNI'T/ PRI CE PER UNIT/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMDUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
45 BEAM GUARDRAI L TYPE 31
37.5000 L.F. $71.00 $31. 00 -56. 34% $30. 87 -56.52% $45. 00 -36.62%
$2, 662. 50 $1,162.50  -$1,500. 00 $1,157.63 - $1,504. 87 $1, 687. 50 -$975. 00
46 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 24
4.0000 EACH $5, 000. 00 $1, 951. 00 -60. 98% $1, 950. 67 -60. 99% $2, 900. 00 -42.00%
$20, 000. 00 $7,804.00 -$12,196. 00 $7,802.68 -$12,197.32 $11,600.00 - $8, 400. 00
47 BEAM GUARDRAI L TYPE 31 NON- FLARED TERM NAL
1. 0000 EACH $4, 640. 00 $3, 090. 00 -33.41% $3, 088. 89 -33.43% $4, 600. 00 -0.86%
$4, 640. 00 $3,090.00  -$1,550. 00 $3,088.89  -$1,551.11 $4, 600. 00 -$40. 00
48 BEAM GUARDRAI L ANCHOR TYPE 11
2. 0000 EACH $2, 732. 00 $1, 686. 00 -38.29% $1, 685. 78 -38.30% $4, 200. 00 53. 73%
$5, 464. 00 $3,372.00  -$2,092.00 $3,371.56  -$2,092. 44 $8, 400. 00 $2, 936. 00
49 FLEXI BLE GUI DE POST
12. 0000 EACH $200. 00 $368. 00 84. 00% $200. 00 0. 00% $70. 00 -65. 00%
$2, 400. 00 $4, 416. 00 $2, 016. 00 $2, 400. 00 $0. 00 $840.00 - $1, 560. 00
50 PAINT LINE
6, 160. 0000 L.F. $5. 00 $2. 00 -60. 00% $1.25 -75.00% $1.25 -75.00%
$30, 800. 00 $12,320.00 -$18, 480. 00 $7,700.00 -$23,100. 00 $7,700.00 -$23, 100. 00
51 PLASTI C DRAI NAGE MARKI NG
3. 0000 EACH $250. 00 $830. 00 232.00% $100. 00 -60. 00% $100. 00 -60. 00%
$750. 00 $2, 490. 00 $1, 740. 00 $300. 00 -$450. 00 $300. 00 - $450. 00
52 RECESSED PAVEMENT MARKER
0. 3400 HUND $2, 150. 69 $17, 000. 00 690. 45% $10, 500. 00 388.22% $10, 000. 00 364. 97%
$731. 23 $5, 780. 00 $5, 048. 77 $3, 570. 00 $2, 838. 77 $3, 400. 00 $2, 668. 77
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RECORD NO  : BI DEVL- 0000026 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % BID CHECK REPORT * * * TIME: 04:33 PM
PS&E JOB NO : 25X323 REVI SION NO : 2 BI DS OPENED ON : FEB 19 2026
CONTRACT NO © XE3695 REG ON NO :SWR AWARDED ON : MAR 03 2026
VERSION NO  : 3 WORK ORDER# : M59030
HWY DSR504 7TH BIDDER -------  --ec--- 8TH BIDDER -------  --=n--- 9TH BIDDER -------
TI TLE : SR 504 LEGACY CONTRACTI NG, | NC. HAM LTON CONSTRUCTI ON CO. SELBY BRI DGE COVPANY, | NC.
SPIRI T LAKE 41850 KI NGSTON JORDAN RD 2213 SOUTH F ST 600 SE ASSEMBLY AVE STE 230
BRI DGE REPLACENENT STAYTON, OR 97383- 9704 SPRI NGFI ELD, OR 97477-5207 VANCOUVER, WA 98661- 5583
25X323
PROJECT : D50424F
COUNTY( S) © SKAMANI A CONTRACTOR NUMBER 100873  CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 755800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNI'T/ PRI CE PER UNIT/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMDUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
53 PERMANENT S| GNI NG
L.S. -29.53% -65. 26% 9.18%
$10, 075. 00 $7,100.00  -$2,975. 00 $3,500.00  -$6,575.00 $11, 000. 00 $925. 00
54 WORK ZONE SAFETY CONTI NGENCY
EST. 0.00% 0. 00% 0.00%
$25, 000. 00 $25, 000. 00 $0. 00 $25, 000. 00 $0. 00 $25, 000. 00 $0. 00
55 CONSTRUCTI ON SI GNS CLASS A
32. 0000 S.F. $54. 93 $92. 00 67. 49% $90. 00 63. 84% $100. 00 82. 05%
$1, 757. 76 $2, 944. 00 $1, 186. 24 $2, 880. 00 $1, 122. 24 $3, 200. 00 $1, 442. 24
OTHER | TEMB
56 PRQJECT PARTNERI NG
CALC 0.00% 0. 00% 0.00%
$5, 000. 00 $5, 000. 00 $0. 00 $5, 000. 00 $0. 00 $5, 000. 00 $0. 00
57 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
1. 0000 C.v. $100. 00 $190. 00 90. 00% $500. 00 400. 00% $300. 00 200. 00%
$100. 00 $190. 00 $90. 00 $500. 00 $400. 00 $300. 00 $200. 00
58 GRAVEL BACKFILL FOR DRAI N
0. 3000 cY $400. 00 $610. 00 52. 50% $500. 00 25. 00% $1, 000. 00 150. 00%
$120. 00 $183. 00 $63. 00 $150. 00 $30. 00 $300. 00 $180. 00
59 STRUCTURE SURVEYI NG
L.S. -16. 85% -19. 86% 78.17%
$25, 257. 00 $21,000.00 - $4, 257.00 $20,240.00  -$5,017. 00 $45,000.00  $19, 743. 00



RECORD NO : BI DEVL- 0000026

PS&E JOB NO - 25X323

REVI SI ON NO : 2

* * * BID CHECK REPORT * * *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl DS OPENED ON :

PAGE: 29 of 41
DATE: 03/03/2026
TIME: 04:33 PM

FEB 19 2026

CONTRACT NO © XE3695 REG ON NO :SWR AWARDED ON : MAR 03 2026
VERSION NO  : 3 WORK ORDER# : M59030
HWY DSR504 7TH BIDDER -------  --ec--- 8TH BIDDER -------  --=n--- 9TH BIDDER -------
TI TLE : SR 504 LEGACY CONTRACTI NG, | NC. HAM LTON CONSTRUCTI ON CO. SELBY BRI DGE COVPANY, | NC.
SPIRI T LAKE 41850 KI NGSTON JORDAN RD 2213 SOUTH F ST 600 SE ASSEMBLY AVE STE 230
BRI DGE REPLACENENT STAYTON, OR 97383- 9704 SPRI NGFI ELD, OR 97477-5207 VANCOUVER, WA 98661- 5583
25X323
PROJECT : D50424F
COUNTY( S) © SKAMANI A CONTRACTOR NUMBER 100873  CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 755800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNI'T/ PRI CE PER UNIT/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMDUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMB
60 FORCE ACCOUNT - PAVEMENT REPAI R
EST. 0.00% 0. 00% 0.00%
$17, 700. 00 $17, 700. 00 $0. 00 $17, 700. 00 $0. 00 $17, 700. 00 $0. 00
61 ROADSI DE CLEANUP
EST. 0.00% 0. 00% 0.00%
$5, 000. 00 $5, 000. 00 $0. 00 $5, 000. 00 $0. 00 $5, 000. 00 $0. 00
62 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00% 0. 00% 0.00%
$5. 00 $5. 00 $0. 00 $5. 00 $0. 00 $5. 00 $0. 00
63 M NOR CHANGE
CALC 0.00%
($1.00) -$1. 00 $0. 00 -$1. 00 -$1. 00
64 AGGREGATE COMPLI ANCE PRI CE ADJUSTMENT
CALC 0.00%
($1.00) -$1. 00 $0. 00 -$1. 00 -$1. 00
65 SPCC PLAN
L.S. -20.00% -46.67% -33.33%
$1, 500. 00 $1, 200. 00 -$300. 00 $800. 00 -$700. 00 $1, 000. 00 - $500. 00
66 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT ERGCSI ON CONTROL
6. 0000 S. V. $16. 67 $70. 00 319. 92% $500. 00 2899. 40% $200. 00 1099. 76%
$100. 02 $420. 00 $319. 98 $3, 000. 00 $2, 899. 98 $1, 200. 00 $1, 099. 98
67 HEALTH AND SAFETY PLAN
L.S. 300. 00% -50. 00% -50. 00%
$1, 000. 00 $4, 000. 00 $3, 000. 00 $500. 00 - $500. 00 $500. 00 - $500. 00
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RECORD NO  : BI DEVL- 0000026 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % B D CHECK REPORT * * * TIME: 04:33 PM

PS&E JOB NO '@ 25X323 REVI SI ON NO : 2 Bl DS OPENED ON : FEB 19 2026
CONTRACT NO : XE3695 REG ON NO :SWR AWARDED ON : MAR 03 2026
VERSION NO ' 3 WORK ORDER# : M59030
HWY SSR504 e 7TH BIDDER - ------  ------- 8TH BIDDER -------  ----=--- 9TH BIDDER -------
TI TLE * SR 504 LEGACY CONTRACTI NG, | NC. HAM LTON CONSTRUCTI ON CO. SELBY BRI DGE COMPANY, | NC.

SPIRI T LAKE 41850 KI NGSTON JORDAN RD 2213 SOUTH F ST 600 SE ASSEMBLY AVE STE 230

BRI DGE REPLACEMENT STAYTON, OR 97383-9704 SPRI NGFI ELD, OR 97477- 5207 VANCOUVER, WA 98661- 5583

25X323
PRQJECT : D50424F
COUNTY( S) © SKAMANI A CONTRACTOR NUMBER : 100873 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 755800

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
68 UTI LI TY CONNECTI ON
L.S. 6. 64% 65. 94% 68. 38%
$26, 725. 00 $28, 500. 00 $1, 775. 00 $44, 347. 00 $17, 622. 00 $45, 000. 00 $18, 275. 00
CONTRACT TOTAL $3, 893, 817. 61 $4, 012, 477. 00 3.05%  $4, 290, 926. 58 10.20%  $4, 337,371.50 11. 39%
BASE TOTAL $3, 893, 817. 61 $4, 012, 477. 00 3. 05% $4, 290, 926. 58 10. 20% $4, 337, 371. 50 11. 39%




RECORD NO : BI DEVL- 0000026

PS&E JOB NO - 25X323
CONTRACT NO ‘ XE3695
VERSION NO * 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

REVI SION NO : 2
REG ON NO
WORK ORDER¥# : MS9030

: SR

* * * BID CHECK REPORT * * *

PAGE: 31 of 41
DATE: 03/ 03/ 2026
TIME: 04:33 PM

BI DS OPENED ON : FEB 19 2026
AWARDED ON : MAR 03 2026

HVY DSR504 10TH BIDDER -------
TITLE ! SR 504 JOHANSEN CONSTRUCTI ON
SPIRI T LAKE COVPANY,  LLC
2003 136TH AVE E SUI TE 200
BRI DGE REPLACENENT SUMNER, WA 98390- 9639
25X323
PRQJECT © D50424F
COUNTY( S) . SKAMANI A CONTRACTOR NUMBER : 100589
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UN'T/ PRICE PER UN'T/ % DI FF./
NO. EST. QUANTI TY NEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 48. 42%
$346, 510. 00 $514,290.60 $167, 780. 60
2 WORK ACCESS - TEMPORARY STREAM CROSSI NG
L.S. 112. 50%
$40, 000. 00 $85,000.00  $45, 000. 00
3 REMOVI NG PORTI ON OF EXI STING BRI DGE No. 504/ 107
L.S. -83.58%
$335, 000. 00 $55, 000. 00 - $280, 000. 00
4 REMOVI NG GUARDRAI L
400. 0000 L. F. $22. 00 $11. 50 -47.73%
$8, 800. 00 $4,600.00  -$4, 200. 00
5 REMOVI NG PAINT LI NE
5, 390. 0000 L. F. $1.78 $2. 00 12. 36%
$9, 594. 20 $10, 780. 00 $1, 185. 80
6 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S. 2.07%
$7, 348. 00 $7, 500. 00 $152. 00
GRADI NG
7 ROADWAY EXCAVATI ON I NCL. HAUL
560. 0000 CY. $80. 00 $63. 00 -21. 25%
$44, 800. 00 $35,280.00 - $9,520. 00



RECORD NO : BI DEVL- 0000026 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * BID CHECK REPORT * * *

PAGE: 32 of 41
DATE: 03/03/2026
TIME: 04:33 PM

PS&E JOB NO @ 25X323 REVI SION NO : 2 BI DS OPENED ON : FEB 19 2026
CONTRACT NO © XE3695 REG ON NO : SWR AWARDED ON : MAR 03 2026
VERSION NO  : 3 VORK ORDER# : M59030
HWY ©SR504 10TH BIDDER -------
TI TLE : SR 504 JOHANSEN CONSTRUCTI ON
SPIRI T LAKE COWPANY, LLC
2003 136TH AVE E SUI TE 200
BRI DGE REPLACEVENT SUMNER, WA 98390- 9639
25X323
PROJECT : D50424F
COUNTY( S) © SKAMANI A CONTRACTOR NUMBER 100589
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNI'T/ PRI CE PER UNIT/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
GRADI NG
8 ROADWAY EXCAVATI ON | NCL. HAUL - AREA STOCKPI LED MATERI AL
1, 075. 0000 C.v. $80. 00 $22. 50 -71.88%
$86, 000. 00 $24,187.50 -$61, 812. 50
DRAI NAGE
9 QUARRY SPALLS
3. 0000 C.v. $200. 00 $199. 00 -0.50%
$600. 00 $597. 00 -$3. 00
10 UNDERDRAIN PIPE 6 IN. DI AM
120. 0000 L. F. $31. 33 $37. 00 18. 10%
$3, 759. 60 $4, 440. 00 $680. 40
11 SCHEDULE A CULV. PIPE 12 IN. DI AM
9. 0000 L. F. $101. 65 $247. 50 143. 48%
$914. 85 $2, 227.50 $1, 312. 65
STORM SEWER
12 CATCH BASIN TYPE 1
1. 0000 EACH $3, 350. 00 $3, 450. 00 2. 99%
$3, 350. 00 $3, 450. 00 $100. 00
STRUCTURE
13 STRUCTURE EXCAVATI ON CLASS A I NCL. HAUL
1, 100. 0000 c.v. $62. 00 $64. 00 3.23%
$68, 200. 00 $70, 400. 00 $2, 200. 00

14 SHORI NG OR EXTRA EXCAVATION CL. A BR NO 504/107
L.S. -21.81%
$243, 000. 00 $190, 000. 00 - $53, 000. 00



RECORD NO

PS&E JOB NO - 25X323
CONTRACT NO ‘ XE3695
VERSION NO - 3

: BI DEVL- 0000026

REVI SI ON NO : 2
REG ON NO :SWR
WORK ORDER# : M59030

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * BID CHECK REPORT * * *

PAGE: 33 of 41
DATE: 03/03/2026
TIME: 04:33 PM

BI DS OPENED ON : FEB 19 2026
AWARDED ON : MAR 03 2026

HWY ©SR504 10TH BIDDER -------
TI TLE : SR 504 JOHANSEN CONSTRUCTI ON
SPIRI T LAKE COWPANY, LLC
2003 136TH AVE E SUI TE 200
BRI DGE REPLACEVENT SUMNER, WA 98390- 9639
25X323
PROJECT : D50424F
COUNTY( S) © SKAMANI A CONTRACTOR NUMBER 100589
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNI'T/ PRI CE PER UNIT/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
STRUCTURE
15 GRAVEL BACKFILL FOR WALL
650. 0000 C.v. $76. 90 $87. 25 13. 46%
$49, 985. 00 $56, 712. 50 $6, 727. 50
16 ST. REINF. BAR FOR BRI DGE
34, 500. 0000 LB. $2. 00 $2. 00 0. 00%
$69, 000. 00 $69, 000. 00 $0. 00
17 CONC. CLASS 4000 FOR BRI DGE
200. 0000 c.v. $1, 100. 00 $3, 500. 00 218. 18%
$220, 000. 00 $700, 000. 00  $480, 000. 00
18 DEFI Gl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC 0. 00%
($1.00) -$1. 00 $0. 00
19 STRUCTURAL LOW ALLOY STEEL
L.S. 32.97%
$860, 000. 00 $1,143,560.00 $283, 560. 00
20 BRI DGE DECK - BRI DGE No. 504/ 107
L.S. 57. 82%
$697, 000. 00 $1, 100, 000. 00  $403, 000. 00
21 BRI DGE RAI LI NG TYPE CREGON 3- TUBE
356. 0000 L. F. $500. 00 $567. 50 13. 50%
$178, 000. 00 $202,030.00  $24, 030. 00
22 BRI DGE APPROACH SLAB
290. 0000 S. V. $400. 00 $750. 50 87.62%
$116, 000. 00 $217,645.00 $101, 645. 00



RECORD NO : BI DEVL- 0000026

PS&E JOB NO - 25X323
CONTRACT NO ‘ XE3695
VERSION NO - 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

REVI SI ON NO : 2
REG ON NO
WORK ORDER# : M59030

: SR

* * * BID CHECK REPORT * * *

PAGE: 34 of 41
DATE: 03/03/2026
TIME: 04:33 PM

BI DS OPENED ON : FEB 19 2026
AWARDED ON : MAR 03 2026

HVWY DSR504 10TH BIDDER -------
TITLE ! SR 504 JOHANSEN CONSTRUCTI ON
SPIRI T LAKE COVPANY,  LLC
2003 136TH AVE E SUI TE 200
BRI DGE REPLACENENT SUMNER, WA 98390- 9639
25X323
PRQJECT © D50424F
COUNTY( S) . SKAMANI A CONTRACTOR NUMBER : 100589
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UN'T/ PRICE PER UN'T/ % DI FF./
NO. EST. QUANTI TY NEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
SURFACI NG
23 CRUSHED SURFACI NG BASE COURSE
953. 0000 TON $60. 00 $60. 00 0. 00%
$57, 180. 00 $57, 180. 00 $0. 00
HOT M X ASPHALT
24 HVA JONT SEAL AT BRI DGE END
72.0000 L.F. $69. 00 $56. 25 -18. 48%
$4, 968. 00 $4, 050. 00 -$918. 00
25 HVA CL. 1/2 IN. PG 64H 28
211. 0000 TON $250. 00 $733. 25 193. 30%
$52, 750. 00 $154,715.75 $101, 965. 75
26 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00%
$2, 170. 00 $2, 170. 00 $0. 00
27 COVPACTI ON PRI CE ADJUSTMENT
CALC 0. 00%
$3, 620. 00 $3, 620. 00 $0. 00
28 ASPHALT COST PRI CE ADJUSTMENT
CALC 0. 00%
$11, 094. 00 $11, 094. 00 $0. 00
29 HVA CORE- ROADVWAY
3. 0000 EACH $627. 00 $435. 00 -30. 62%
$1, 881. 00 $1, 305. 00 -$576. 00



RECORD NO

PS&E JOB NO - 25X323
CONTRACT NO ‘ XE3695
VERSION NO - 3

: BI DEVL- 0000026

REVI SI ON NO : 2

REG ON NO :SWR
WORK ORDER# : M59030

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * BID CHECK REPORT * * *

PAGE: 35 of 41
DATE: 03/03/2026
TIME: 04:33 PM

BI DS OPENED ON : FEB 19 2026
AWARDED ON : MAR 03 2026

HWY ©SR504 10TH BIDDER -------
TI TLE : SR 504 JOHANSEN CONSTRUCTI ON
SPIRI T LAKE COWPANY, LLC
2003 136TH AVE E SUI TE 200
BRI DGE REPLACEVENT SUMNER, WA 98390- 9639
25X323
PROJECT : D50424F
COUNTY( S) © SKAMANI A CONTRACTOR NUMBER 100589
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNI'T/ PRI CE PER UNIT/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND ROADSI DE PLANTI NG
30 ESC LEAD
33. 0000 DAY $500. 00 $100. 00 -80. 00%
$16, 500. 00 $3,300.00 -$13, 200. 00
31 COR LOG
1, 091. 0000 L. F. $17. 00 $23. 15 36. 18%
$18, 547. 00 $25, 256. 65 $6, 709. 65
32 TOPSO L TYPE A
250. 0000 S. . $100. 00 $66. 00 -34. 00%
$25, 000. 00 $16,500.00 - $8, 500. 00
33 H GH VISIBILITY FENCE
1, 761. 0000 L. F. $3. 50 $5. 50 57. 14%
$6, 163. 50 $9, 685. 50 $3, 522. 00
34 HGH VISIBILITY SILT FENCE
385, 0000 L. F. $7.17 $9. 00 25.52%
$2, 760. 45 $3, 465. 00 $704. 55
35 GENERAL WEED CONTROL - CHEM CAL APPLI CATI ON
60. 0000 HR $150. 00 $300. 00 100. 00%
$9, 000. 00 $18, 000. 00 $9, 000. 00
36 TRENCH EXCAVATI ON FOR PLANTI NG
1, 000. 0000 L. F. $10. 00 $15. 75 57.50%
$10, 000. 00 $15, 750. 00 $5, 750. 00
37 GENERAL WEED CONTROL - HAND OR MECHANI CAL
60. 0000 HR $150. 00 $220. 00 46. 67%
$9, 000. 00 $13, 200. 00 $4, 200. 00



PAGE: 36 of 41

RECORD NO  : BI DEVL- 0000026 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % BID CHECK REPORT * * * TIME: 04:33 PM
PS&E JOB NO @ 25X323 REVI SION NO : 2 BI DS OPENED ON : FEB 19 2026
CONTRACT NO © XE3695 REG ON NO : SWR AWARDED ON : MAR 03 2026
VERSION NO  : 3 VORK ORDER# : M59030
HWY ©SR504 10TH BIDDER -------
TI TLE : SR 504 JOHANSEN CONSTRUCTI ON
SPIRI T LAKE COWPANY, LLC
2003 136TH AVE E SUI TE 200
BRI DGE REPLACEVENT SUMNER, WA 98390- 9639
25X323
PROJECT : D50424F
COUNTY( S) © SKAMANI A CONTRACTOR NUMBER 100589
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNI'T/ PRI CE PER UNIT/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND ROADSI DE PLANTI NG
38 COR LOG 12- 1 NCH DI AVETER
2, 100. 0000 L. F. $25. 00 $23. 15 7. 40%
$52, 500. 00 $48,615.00  -$3, 885.00
TRAFFI C
39 EXTRUDED CURB
16. 0000 L. F. $200. 00 $268. 25 34.12%
$3, 200. 00 $4, 292. 00 $1, 092. 00
40 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG PCST
88. 0000 L. F. $50. 00 $59. 60 19. 20%
$4, 400. 00 $5, 244. 80 $844. 80
41 AES. TR BEAM GUARDRAI L TYPE 31
37.5000 L. F. $57. 00 $26. 20 -54. 04%
$2, 137. 50 $982.50  -$1, 155.00
42 AES. TR BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 24
4. 0000 EACH $4, 500. 00 $2, 620. 00 -41.78%
$18, 000. 00 $10,480.00  -$7,520.00
43 AES. TR BEAM GUARDRAI L ANCHOR TYPE 11
2. 0000 EACH $2, 100. 00 $1, 070. 00 -49. 05%
$4, 200. 00 $2,140.00  -$2, 060. 00
44 AES. TR BEAM GUARDRAI L TYPE 31 NON- FLARED TERM NAL
1. 0000 EACH $4, 100. 00 $2, 860. 00 -30. 24%
$4, 100. 00 $2,860.00  -$1,240. 00



PAGE: 37 of 41

RECORD NO  : BI DEVL- 0000026 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % BID CHECK REPORT * * * TIME: 04:33 PM
PS&E JOB NO @ 25X323 REVI SION NO : 2 BI DS OPENED ON : FEB 19 2026
CONTRACT NO © XE3695 REG ON NO : SWR AWARDED ON : MAR 03 2026
VERSION NO  : 3 VORK ORDER# : M59030
HWY ©SR504 10TH BIDDER -------
TI TLE : SR 504 JOHANSEN CONSTRUCTI ON
SPIRI T LAKE COWPANY, LLC
2003 136TH AVE E SUI TE 200
BRI DGE REPLACEVENT SUMNER, WA 98390- 9639
25X323
PROJECT : D50424F
COUNTY( S) © SKAMANI A CONTRACTOR NUMBER 100589
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNI'T/ PRI CE PER UNIT/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
45 BEAM GUARDRAI L TYPE 31
37. 5000 L. F. $71. 00 $53. 60 -24.51%
$2, 662. 50 $2, 010. 00 -$652. 50
46 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 24
4. 0000 EACH $5, 000. 00 $3, 455. 00 -30. 90%
$20, 000. 00 $13,820.00  -$6, 180. 00
47 BEAM GUARDRAI L TYPE 31 NON- FLARED TERM NAL
1. 0000 EACH $4, 640. 00 $5, 480. 00 18. 10%
$4, 640. 00 $5, 480. 00 $840. 00
48 BEAM GUARDRAI L ANCHOR TYPE 11
2. 0000 EACH $2, 732. 00 $2, 500. 00 -8. 49%
$5, 464. 00 $5, 000. 00 - $464. 00
49 FLEXI BLE GUI DE POST
12. 0000 EACH $200. 00 $87. 00 -56.50%
$2, 400. 00 $1,044.00  -$1,356. 00
50 PAINT LINE
6, 160. 0000 L. F. $5. 00 $1.50 -70. 00%
$30, 800. 00 $9,240.00 - $21, 560. 00
51 PLASTI C DRAI NAGE MARKI NG
3. 0000 EACH $250. 00 $119. 20 -52.32%
$750. 00 $357. 60 -$392. 40
52 RECESSED PAVEMENT MARKER
0. 3400 HUND $2, 150. 69 $12, 515. 00 481.91%
$731. 23 $4, 255. 10 $3, 523. 87



RECORD NO : BI DEVL- 0000026

PS&E JOB NO - 25X323
CONTRACT NO ‘ XE3695
VERSION NO - 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

REVI SI ON NO : 2
REG ON NO
WORK ORDER# : M59030

: SR

* * * BID CHECK REPORT * * *

PAGE: 38 of 41
DATE: 03/03/2026
TIME: 04:33 PM

BI DS OPENED ON : FEB 19 2026
AWARDED ON : MAR 03 2026

HVWY DSR504 10TH BIDDER -------
TITLE ! SR 504 JOHANSEN CONSTRUCTI ON
SPIRI T LAKE COVPANY,  LLC
2003 136TH AVE E SUI TE 200
BRI DGE REPLACENENT SUMNER, WA 98390- 9639
25X323
PRQJECT © D50424F
COUNTY( S) . SKAMANI A CONTRACTOR NUMBER : 100589
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UN'T/ PRICE PER UN'T/ % DI FF./
NO. EST. QUANTI TY NEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
53 PERMANENT SI GNI NG
L.S. -16. 13%
$10, 075. 00 $8,450.00  -$1, 625. 00
54 \WORK ZONE SAFETY CONTI NGENCY
EST. 0. 00%
$25, 000. 00 $25, 000. 00 $0. 00
55 CONSTRUCTI ON SI GNS CLASS A
32. 0000 S.F. $54. 93 $27. 50 -49. 94%
$1, 757. 76 $880. 00 -$877. 76
OTHER | TEMB
56 PROJECT PARTNERI NG
CALC 0. 00%
$5, 000. 00 $5, 000. 00 $0. 00
57 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
1. 0000 CY. $100. 00 $50. 00 -50. 00%
$100. 00 $50. 00 - $50. 00
58 GRAVEL BACKFILL FOR DRAI N
0. 3000 CY. $400. 00 $245. 00 -38. 75%
$120. 00 $73. 50 - $46. 50
59 STRUCTURE SURVEY! NG
L.S. 20. 76%
$25, 257. 00 $30, 500. 00 $5, 243. 00



RECORD NO : BI DEVL- 0000026 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * BID CHECK REPORT * * *

PAGE: 39 of 41
DATE: 03/03/2026
TIME: 04:33 PM

PS&E JOB NO @ 25X323 REVI SION NO : 2 BI DS OPENED ON : FEB 19 2026
CONTRACT NO © XE3695 REG ON NO : SWR AWARDED ON : MAR 03 2026
VERSION NO  : 3 VORK ORDER# : M59030
HWY ©SR504 10TH BIDDER -------
TITLE : SR 504 JOHANSEN CONSTRUCTI ON
SPIRI T LAKE COMPANY, LLC
2003 136TH AVE E SUI TE 200
BRI DGE REPLACEVENT SUMNER, WA 98390- 9639
25X323
PROJECT . D50424F
COUNTY( S) © SKAMANI A CONTRACTOR NUMBER 100589
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMB
60 FORCE ACCOUNT - PAVEMENT REPAI R
EST. 0. 00%
$17, 700. 00 $17, 700. 00 $0. 00
61 ROADSI DE CLEANUP
EST. 0. 00%
$5, 000. 00 $5, 000. 00 $0. 00
62 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00%
$5. 00 $5. 00 $0. 00
63 M NOR CHANGE
CALC 0. 00%
($1. 00) -$1. 00 $0. 00
64 AGGREGATE COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00%
($1. 00) -$1. 00 $0. 00
65 SPCC PLAN
L.S. 66. 67%
$1, 500. 00 $2, 500. 00 $1, 000. 00
66 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT ERGSI ON CONTROL

67

6. 0000 S.Y. $16. 67
$100. 02

HEALTH AND SAFETY PLAN

$1, 000. 00

$5. 25 -68. 51%
$31. 50 -$68. 52
150. 00%

$2, 500. 00 $1, 500. 00



PAGE: 40 of 41

RECORD NO  : BI DEVL- 0000026 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* % x B D CHECK REPORT * * * TI ME: 04:33 PM

PS&E JOB NO @ 25X323 REVI SI ON NO : 2 BI DS OPENED ON : FEB 19 2026
CONTRACT NO : XE3695 REG ON NO : SWR AWARDED ON : MAR 03 2026
VERSION NO 3 WORK ORDERY# : M59030
HWY SSR504 i 10TH BIDDER -------
TI TLE © SR 504 JOHANSEN CONSTRUCTI ON

SPIRI T LAKE COWPANY, LLC

o DCE FEPLACENEAT EONRek oI 6. SEATE 200

25X323
PROJECT : D50424F
COUNTY( S) © SKAMANI A CONTRACTOR NUMBER : 100589

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
68 UTI LI TY CONNECTI ON
L.S. 244, 25%

BASE TOTAL

$92, 000. 00 $65, 275. 00

CONTRACT TOTAL

$3, 893, 817. 61

$5, 141, 500. 00 32.04%

$3, 893, 817. 61

$5, 141, 500. 00 32. 04%





