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RECORD NO : BIDEVL-0000021 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/03/2026

* * * BID CHECK REPORT * * * TIME: 04:51 PM

PS&E JOB NO : 26B001 REVISION NO :2 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3692 REGION NO :NCR AWARDED ON : MAR 03 2026

VERSION NO : 3 WORK ORDER# :XL6183

HWY : SR 017 -------  LOW BIDDER  ------- -------  2ND BIDDER  ------- -------  3RD BIDDER  ------- 

TITLE : SR 17

CUNNINGHAM RD

ROUNDABOUT

26B001 

SHAMROCK PAVING, INC.
110 N HAYFORD RD
SPOKANE, WA 99224-9555

CULBERT CONSTRUCTION, INC.
3905 E. A STREET
PASCO, WA 99301 - 6412

APOLLO, INC.
1133 W COLUMBIA DR
KENNEWICK, WA 99336-3472

PROJECT : B01701Y

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 553750 CONTRACTOR NUMBER : 101238 CONTRACTOR NUMBER : 100265

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PREPARATION

1 MOBILIZATION
L.S. 0

$280,401.04
0

$192,049.27
-31.51%

-$88,351.77
0

$272,471.02
-2.83%

-$7,930.02
0

$230,000.00
-17.97%

-$50,401.04

2 CLEARING AND GRUBBING
0.8400 ACRE $32,000.00

$26,880.00
$5,000.00
$4,200.00

-84.38%
-$22,680.00

$31,879.31
$26,778.62

-0.38%
-$101.38

$12,000.00
$10,080.00

-62.50%
-$16,800.00

3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS
L.S. 0

$6,510.00
0

$2,500.00
-61.60%

-$4,010.00
0

$15,354.80
135.86%

$8,844.80
0

$10,000.00
53.61%

$3,490.00

4 REMOVING ASPHALT CONC. PAVEMENT
8,939.2000 S.Y. $11.00

$98,331.20
$6.00

$53,635.20
-45.45%

-$44,696.00
$5.85

$52,294.32
-46.82%

-$46,036.88
$5.75

$51,400.40
-47.73%

-$46,930.80

5 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 0

$4,553.00
0

$3,500.00
-23.13%

-$1,053.00
0

$5,961.58
30.94%

$1,408.58
0

$7,000.00
53.74%

$2,447.00

6 REMOVE MONUMENT, CASE, COVER, AND PIPE
1.0000 EACH $800.00

$800.00
$150.00
$150.00

-81.25%
-$650.00

$317.23
$317.23

-60.35%
-$482.77

$210.00
$210.00

-73.75%
-$590.00

GRADING

7 ROADWAY EXCAVATION INCL. HAUL
1,805.0000 C.Y. $50.00

$90,250.00
$25.00

$45,125.00
-50.00%

-$45,125.00
$16.48

$29,746.40
-67.04%

-$60,503.60
$48.00

$86,640.00
-4.00%

-$3,610.00
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* * * BID CHECK REPORT * * * TIME: 04:51 PM

PS&E JOB NO : 26B001 REVISION NO :2 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3692 REGION NO :NCR AWARDED ON : MAR 03 2026
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CUNNINGHAM RD

ROUNDABOUT
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SHAMROCK PAVING, INC.
110 N HAYFORD RD
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CULBERT CONSTRUCTION, INC.
3905 E. A STREET
PASCO, WA 99301 - 6412

APOLLO, INC.
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KENNEWICK, WA 99336-3472

PROJECT : B01701Y

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 553750 CONTRACTOR NUMBER : 101238 CONTRACTOR NUMBER : 100265

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

GRADING

8 PAVEMENT REPAIR EXCAVATION INCL. HAUL
267.0000 S.Y. $60.00

$16,020.00
$15.00

$4,005.00
-75.00%

-$12,015.00
$35.90

$9,585.30
-40.17%

-$6,434.70
$11.00

$2,937.00
-81.67%

-$13,083.00
 

9 COMMON BORROW INCL. HAUL
2,870.0000 C.Y. $30.00

$86,100.00
$20.00

$57,400.00
-33.33%

-$28,700.00
$29.31

$84,119.70
-2.30%

-$1,980.30
$25.50

$73,185.00
-15.00%

-$12,915.00
 

10 EMBANKMENT COMPACTION
2,870.0000 C.Y. $15.00

$43,050.00
$9.00

$25,830.00
-40.00%

-$17,220.00
$9.98

$28,642.60
-33.47%

-$14,407.40
$21.00

$60,270.00
40.00%

$17,220.00
 

DRAINAGE

11 QUARRY SPALLS
129.0000 C.Y. $128.00

$16,512.00
$150.00

$19,350.00
17.19%

$2,838.00
$128.71

$16,603.59
0.55%
$91.59

$153.00
$19,737.00

19.53%
$3,225.00

 

12 DUCTILE IRON CULV. PIPE 12 IN. DIAM.
84.0000 L.F. $150.00

$12,600.00
$125.00

$10,500.00
-16.67%

-$2,100.00
$146.45

$12,301.80
-2.37%

-$298.20
$147.00

$12,348.00
-2.00%

-$252.00
 

13 CL. III REINF. CONC. CULV. PIPE 18 IN. DIAM.
223.0000 L.F. $137.00

$30,551.00
$110.00

$24,530.00
-19.71%

-$6,021.00
$147.46

$32,883.58
7.64%

$2,332.58
$178.00

$39,694.00
29.93%

$9,143.00
 

14 DUCTILE IRON CULV. PIPE 18 IN. DIAM.
174.0000 L.F. $288.00

$50,112.00
$150.00

$26,100.00
-47.92%

-$24,012.00
$188.10

$32,729.40
-34.69%

-$17,382.60
$196.00

$34,104.00
-31.94%

-$16,008.00
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NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

STORM SEWER

15 CATCH BASIN TYPE 1
3.0000 EACH $3,700.00

$11,100.00
$2,250.00
$6,750.00

-39.19%
-$4,350.00

$1,856.25
$5,568.75

-49.83%
-$5,531.25

$1,130.00
$3,390.00

-69.46%
-$7,710.00

 

SURFACING

16 CRUSHED SURFACING BASE COURSE
8,050.0000 TON $35.00

$281,750.00
$30.00

$241,500.00
-14.29%

-$40,250.00
$31.34

$252,287.00
-10.46%

-$29,463.00
$31.25

$251,562.50
-10.71%

-$30,187.50
 

LIQUID ASPHALT

17 ASPHALT FOR FOG SEAL
0.5500 TON $8,200.00

$4,510.00
$4,250.00
$2,337.50

-48.17%
-$2,172.50

$4,100.05
$2,255.03

-50.00%
-$2,254.97

$4,200.00
$2,310.00

-48.78%
-$2,200.00

 

CEMENT CONCRETE PAVEMENT

18 PIGMENTED CEMENT CONCRETE PAVEMENT
555.4000 S.Y. $250.00

$138,850.00
$175.00

$97,195.00
-30.00%

-$41,655.00
$203.55

$113,051.67
-18.58%

-$25,798.33
$183.00

$101,638.20
-26.80%

-$37,211.80
 

19 CORROSION RESISTANT DOWEL BAR
500.0000 EACH $49.00

$24,500.00
$35.00

$17,500.00
-28.57%

-$7,000.00
$33.62

$16,810.00
-31.39%

-$7,690.00
$35.00

$17,500.00
-28.57%

-$7,000.00
 

HOT MIX ASPHALT

20 PLANING BITUMINOUS PAVEMENT
3,830.0000 S.Y. $15.00

$57,450.00
$2.50

$9,575.00
-83.33%

-$47,875.00
$2.50

$9,575.00
-83.33%

-$47,875.00
$5.25

$20,107.50
-65.00%

-$37,342.50
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NO.
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PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

HOT MIX ASPHALT

21 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64H-28
27.0000 TON $418.00

$11,286.00
$265.00

$7,155.00
-36.60%

-$4,131.00
$256.25

$6,918.75
-38.70%

-$4,367.25
$267.00

$7,209.00
-36.12%

-$4,077.00
 

22 HMA CL. 3/8 IN. PG 64H-28
4,730.0000 TON $145.00

$685,850.00
$110.00

$520,300.00
-24.14%

-$165,550.00
$107.63

$509,089.90
-25.77%

-$176,760.10
$112.50

$532,125.00
-22.41%

-$153,725.00
 

23 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0

$20,575.50
0

$20,575.50
0.00%
$0.00

0
$20,575.50

0.00%
$0.00

0
$20,575.50

0.00%
$0.00

 

24 COMPACTION PRICE ADJUSTMENT
CALC 0

$34,292.50
0

$34,292.50
0.00%
$0.00

0
$34,292.50

0.00%
$0.00

0
$34,292.50

0.00%
$0.00

 

25 ASPHALT COST PRICE ADJUSTMENT
CALC 0

$9,556.13
0

$9,556.13
0.00%
$0.00

0
$9,556.13

0.00%
$0.00

0
$9,556.13

0.00%
$0.00

 

26 COMMERCIAL HMA
80.0000 TON $300.00

$24,000.00
$205.00

$16,400.00
-31.67%

-$7,600.00
$205.00

$16,400.00
-31.67%

-$7,600.00
$214.00

$17,120.00
-28.67%

-$6,880.00
 

27 JOINT ADHESIVE FOR BITUMINOUS PAVEMENT
16,990.0000 L.F. $0.90

$15,291.00
$0.85

$14,441.50
-5.56%

-$849.50
$0.18

$3,058.20
-80.00%

-$12,232.80
$1.00

$16,990.00
11.11%

$1,699.00
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NO.
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UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

28 ESC LEAD
15.0000 DAY $343.00

$5,145.00
$300.00

$4,500.00
-12.54%

-$645.00
$73.40

$1,101.00
-78.60%

-$4,044.00
$50.00
$750.00

-85.42%
-$4,395.00

 

29 INLET PROTECTION
3.0000 EACH $356.00

$1,068.00
$125.00
$375.00

-64.89%
-$693.00

$141.08
$423.24

-60.37%
-$644.76

$100.00
$300.00

-71.91%
-$768.00

 

30 EROSION/WATER POLLUTION CONTROL
EST. 0

$1,500.00
0

$1,500.00
0.00%
$0.00

0
$1,500.00

0.00%
$0.00

0
$1,500.00

0.00%
$0.00

 

31 TACKIFIER
1.0300 ACRE $1,800.00

$1,854.00
$95.00
$97.85

-94.72%
-$1,756.15

$1,549.46
$1,595.94

-13.92%
-$258.06

$100.00
$103.00

-94.44%
-$1,751.00

 

32 SEEDING AND MULCHING
1.0300 ACRE $16,000.00

$16,480.00
$3,000.00
$3,090.00

-81.25%
-$13,390.00

$5,340.01
$5,500.21

-66.62%
-$10,979.79

$3,040.00
$3,131.20

-81.00%
-$13,348.80

 

33 MEDIUM COMPOST
1.0300 ACRE $46,000.00

$47,380.00
$16,000.00
$16,480.00

-65.22%
-$30,900.00

$6,284.42
$6,472.95

-86.34%
-$40,907.05

$16,600.00
$17,098.00

-63.91%
-$30,282.00

 

34 PROJECT AREA WEED AND PEST CONTROL
EST. 0

$5,000.00
0

$5,000.00
0.00%
$0.00

0
$5,000.00

0.00%
$0.00

0
$5,000.00

0.00%
$0.00

 

35 HIGH VISIBILITY FENCE
2,670.0000 L.F. $5.70

$15,219.00
$3.50

$9,345.00
-38.60%

-$5,874.00
$5.16

$13,777.20
-9.47%

-$1,441.80
$5.00

$13,350.00
-12.28%

-$1,869.00
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NO.
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% DIFF./
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PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

36 SOIL DECOMPACTION
767.0000 S.Y. $8.30

$6,366.10
$2.00

$1,534.00
-75.90%

-$4,832.10
$4.28

$3,282.76
-48.43%

-$3,083.34
$3.50

$2,684.50
-57.83%

-$3,681.60
 

TRAFFIC

37 ROUNDABOUT SPLITTER ISLAND NOSING CURB
4.0000 EACH $1,970.00

$7,880.00
$675.00

$2,700.00
-65.74%

-$5,180.00
$1,085.75
$4,343.00

-44.89%
-$3,537.00

$696.00
$2,784.00

-64.67%
-$5,096.00

 

38 ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER
1,443.0000 L.F. $50.00

$72,150.00
$40.00

$57,720.00
-20.00%

-$14,430.00
$47.87

$69,076.41
-4.26%

-$3,073.59
$50.00

$72,150.00
0.00%
$0.00

 

39 MODIFIED ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER
556.0000 L.F. $57.00

$31,692.00
$38.00

$21,128.00
-33.33%

-$10,564.00
$52.22

$29,034.32
-8.39%

-$2,657.68
$48.00

$26,688.00
-15.79%

-$5,004.00
 

40 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB
150.3000 L.F. $127.00

$19,088.10
$185.00

$27,805.50
45.67%

$8,717.40
$200.90

$30,195.27
58.19%

$11,107.17
$205.00

$30,811.50
61.42%

$11,723.40
 

41 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER
305.0000 L.F. $75.00

$22,875.00
$50.00

$15,250.00
-33.33%

-$7,625.00
$62.95

$19,199.75
-16.07%

-$3,675.25
$61.00

$18,605.00
-18.67%

-$4,270.00
 

42 FLEXIBLE GUIDE POST
28.0000 EACH $124.00

$3,472.00
$85.00

$2,380.00
-31.45%

-$1,092.00
$88.57

$2,479.96
-28.57%
-$992.04

$59.00
$1,652.00

-52.42%
-$1,820.00
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TOTAL AMOUNT

% DIFF./
AMT.DIFF.

TRAFFIC

43 PAINT LINE
6,350.0000 L.F. $1.40

$8,890.00
$0.90

$5,715.00
-35.71%

-$3,175.00
$0.97

$6,159.50
-30.71%

-$2,730.50
$0.80

$5,080.00
-42.86%

-$3,810.00

44 GROOVED PLASTIC 12 INCH WIDE DOTTED ENTRY LINE
118.0000 L.F. $14.00

$1,652.00
$30.00

$3,540.00
114.29%

$1,888.00
$27.37

$3,229.66
95.50%

$1,577.66
$27.00

$3,186.00
92.86%

$1,534.00

45 GROOVED PLASTIC LINE
4,280.0000 L.F. $6.70

$28,676.00
$11.00

$47,080.00
64.18%

$18,404.00
$10.56

$45,196.80
57.61%

$16,520.80
$8.00

$34,240.00
19.40%

$5,564.00

46 PLASTIC DRAINAGE MARKING
4.0000 EACH $113.00

$452.00
$85.00
$340.00

-24.78%
-$112.00

$102.46
$409.84

-9.33%
-$42.16

$59.00
$236.00

-47.79%
-$216.00

47 CENTERLINE RUMBLE STRIP
0.1700 MI. $47,700.00

$8,109.00
$14,000.00
$2,380.00

-70.65%
-$5,729.00

$16,337.92
$2,777.45

-65.75%
-$5,331.55

$21,000.00
$3,570.00

-55.97%
-$4,539.00

48 SHOULDER RUMBLE STRIP TYPE 2
0.6000 MI. $19,000.00

$11,400.00
$14,000.00
$8,400.00

-26.32%
-$3,000.00

$7,720.64
$4,632.38

-59.37%
-$6,767.62

$7,500.00
$4,500.00

-60.53%
-$6,900.00

49 TUBULAR MARKER
20.0000 EACH $150.00

$3,000.00
$225.00

$4,500.00
50.00%

$1,500.00
$209.09

$4,181.80
39.39%

$1,181.80
$187.00

$3,740.00
24.67%
$740.00

50 RECESSED PAVEMENT MARKER
0.1400 HUND $37,500.00

$5,250.00
$23,500.00
$3,290.00

-37.33%
-$1,960.00

$27,963.38
$3,914.87

-25.43%
-$1,335.13

$28,900.00
$4,046.00

-22.93%
-$1,204.00



PAGE: 8 of 34   
RECORD NO : BIDEVL-0000021 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/03/2026

* * * BID CHECK REPORT * * * TIME: 04:51 PM

PS&E JOB NO : 26B001 REVISION NO :2 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3692 REGION NO :NCR AWARDED ON : MAR 03 2026

VERSION NO : 3 WORK ORDER# :XL6183

HWY : SR 017 -------  LOW BIDDER  ------- -------  2ND BIDDER  ------- -------  3RD BIDDER  ------- 

TITLE : SR 17

CUNNINGHAM RD

ROUNDABOUT

26B001 

SHAMROCK PAVING, INC.
110 N HAYFORD RD
SPOKANE, WA 99224-9555

CULBERT CONSTRUCTION, INC.
3905 E. A STREET
PASCO, WA 99301 - 6412

APOLLO, INC.
1133 W COLUMBIA DR
KENNEWICK, WA 99336-3472

PROJECT : B01701Y

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 553750 CONTRACTOR NUMBER : 101238 CONTRACTOR NUMBER : 100265

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

TRAFFIC

51 PERMANENT SIGNING
L.S. 0

$80,326.00
0

$82,500.00
2.71%

$2,174.00
0

$46,011.45
-42.72%

-$34,314.55
0

$70,000.00
-12.86%

-$10,326.00
 

52 TEMPORARY PAVEMENT MARKING-SHORT DURATION
6,710.0000 L.F. $1.12

$7,515.20
$1.05

$7,045.50
-6.25%

-$469.70
$0.36

$2,415.60
-67.86%

-$5,099.60
$1.00

$6,710.00
-10.71%

-$805.20
 

53 ILLUMINATION SYSTEM NO. 1
L.S. 0

$155,300.00
0

$95,000.00
-38.83%

-$60,300.00
0

$94,955.78
-38.86%

-$60,344.22
0

$98,570.00
-36.53%

-$56,730.00
 

54 ITS NO. 1
L.S. 0

$24,100.00
0

$9,250.00
-61.62%

-$14,850.00
0

$9,388.77
-61.04%

-$14,711.23
0

$9,650.00
-59.96%

-$14,450.00
 

55 PORTABLE CHANGEABLE MESSAGE SIGN
6,100.0000 HR $10.00

$61,000.00
$3.25

$19,825.00
-67.50%

-$41,175.00
$3.50

$21,350.00
-65.00%

-$39,650.00
$4.82

$29,402.00
-51.80%

-$31,598.00
 

56 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. 0

$524,104.00
0

$205,000.00
-60.89%

-$319,104.00
0

$60,158.15
-88.52%

-$463,945.85
0

$181,000.00
-65.46%

-$343,104.00
 

57 WORK ZONE SAFETY CONTINGENCY
EST. 0

$25,000.00
0

$25,000.00
0.00%
$0.00

0
$25,000.00

0.00%
$0.00

0
$25,000.00

0.00%
$0.00

 

58 CONSTRUCTION SIGNS CLASS A
685.0000 S.F. $23.00

$15,755.00
$25.00

$17,125.00
8.70%

$1,370.00
$31.23

$21,392.55
35.78%

$5,637.55
$34.00

$23,290.00
47.83%

$7,535.00
 



PAGE: 9 of 34   
RECORD NO : BIDEVL-0000021 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/03/2026

* * * BID CHECK REPORT * * * TIME: 04:51 PM

PS&E JOB NO : 26B001 REVISION NO :2 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3692 REGION NO :NCR AWARDED ON : MAR 03 2026

VERSION NO : 3 WORK ORDER# :XL6183

HWY : SR 017 -------  LOW BIDDER  ------- -------  2ND BIDDER  ------- -------  3RD BIDDER  ------- 

TITLE : SR 17

CUNNINGHAM RD

ROUNDABOUT

26B001 

SHAMROCK PAVING, INC.
110 N HAYFORD RD
SPOKANE, WA 99224-9555

CULBERT CONSTRUCTION, INC.
3905 E. A STREET
PASCO, WA 99301 - 6412

APOLLO, INC.
1133 W COLUMBIA DR
KENNEWICK, WA 99336-3472

PROJECT : B01701Y

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 553750 CONTRACTOR NUMBER : 101238 CONTRACTOR NUMBER : 100265

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

TRAFFIC

59 PLASTIC WIDE LINE
125.0000 L.F. $9.00

$1,125.00
$12.00

$1,500.00
33.33%
$375.00

$10.90
$1,362.50

21.11%
$237.50

$6.40
$800.00

-28.89%
-$325.00

 

OTHER ITEMS

60 INCENTIVE EARLY COMPL. No Description
EST. 0

$97,500.00
0

$97,500.00
0.00%
$0.00

0
$97,500.00

0.00%
$0.00

0
$97,500.00

0.00%
$0.00

 

61 SHORING OR EXTRA EXCAVATION CLASS B
403.0000 S.F. $11.00

$4,433.00
$1.35

$544.05
-87.73%

-$3,888.95
$6.19

$2,494.57
-43.73%

-$1,938.43
$1.00

$403.00
-90.91%

-$4,030.00
 

62 ROADWAY SURVEYING
L.S. 0

$56,000.00
0

$28,000.00
-50.00%

-$28,000.00
0

$22,106.97
-60.52%

-$33,893.03
0

$29,000.00
-48.21%

-$27,000.00
 

63 ADA FEATURES SURVEYING
L.S. 0

$5,000.00
0

$1,750.00
-65.00%

-$3,250.00
0

$1,963.98
-60.72%

-$3,036.02
0

$1,800.00
-64.00%

-$3,200.00
 

64 MONUMENT BASE
1.0000 EACH $1,400.00

$1,400.00
$500.00
$500.00

-64.29%
-$900.00

$1,683.96
$1,683.96

20.28%
$283.96

$982.00
$982.00

-29.86%
-$418.00

 

65 CEMENT CONC. SIDEWALK
234.6000 S.Y. $134.00

$31,436.40
$55.00

$12,903.00
-58.96%

-$18,533.40
$82.58

$19,373.27
-38.37%

-$12,063.13
$74.00

$17,360.40
-44.78%

-$14,076.00
 



PAGE: 10 of 34   
RECORD NO : BIDEVL-0000021 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/03/2026

* * * BID CHECK REPORT * * * TIME: 04:51 PM

PS&E JOB NO : 26B001 REVISION NO :2 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3692 REGION NO :NCR AWARDED ON : MAR 03 2026

VERSION NO : 3 WORK ORDER# :XL6183

HWY : SR 017 -------  LOW BIDDER  ------- -------  2ND BIDDER  ------- -------  3RD BIDDER  ------- 

TITLE : SR 17

CUNNINGHAM RD

ROUNDABOUT

26B001 

SHAMROCK PAVING, INC.
110 N HAYFORD RD
SPOKANE, WA 99224-9555

CULBERT CONSTRUCTION, INC.
3905 E. A STREET
PASCO, WA 99301 - 6412

APOLLO, INC.
1133 W COLUMBIA DR
KENNEWICK, WA 99336-3472

PROJECT : B01701Y

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 553750 CONTRACTOR NUMBER : 101238 CONTRACTOR NUMBER : 100265

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

OTHER ITEMS

66 CEMENT CONC.CURB RAMP TYPE COMBINATION
44.0000 S.Y. $295.00

$12,980.00
$75.00

$3,300.00
-74.58%

-$9,680.00
$220.56

$9,704.64
-25.23%

-$3,275.36
$95.00

$4,180.00
-67.80%

-$8,800.00
 

67 CEMENT CONC. CURB RAMP TYPE PARALLEL B
48.8000 S.Y. $367.00

$17,909.60
$75.00

$3,660.00
-79.56%

-$14,249.60
$205.42

$10,024.50
-44.03%

-$7,885.10
$93.00

$4,538.40
-74.66%

-$13,371.20
 

68 ASPHALT CURB RAMP
3.0000 EACH $1,163.00

$3,489.00
$1,550.00
$4,650.00

33.28%
$1,161.00

$2,614.85
$7,844.55

124.84%
$4,355.55

$1,600.00
$4,800.00

37.58%
$1,311.00

 

69 DETECTABLE WARNING SURFACE
160.0000 S.F. $86.00

$13,760.00
$45.00

$7,200.00
-47.67%

-$6,560.00
$42.03

$6,724.80
-51.13%

-$7,035.20
$42.00

$6,720.00
-51.16%

-$7,040.00
 

70 REINF. PIGMENTED CEMENT CONCRETE BUFFER
717.9000 S.Y. $258.00

$185,218.20
$115.00

$82,558.50
-55.43%

-$102,659.70
$144.32

$103,607.33
-44.06%

-$81,610.87
$123.00

$88,301.70
-52.33%

-$96,916.50
 

71 TEX. REINF. PIGMENTED CEMENT CONCRETE BUFFER
165.8000 S.Y. $285.00

$47,253.00
$125.00

$20,725.00
-56.14%

-$26,528.00
$159.22

$26,398.68
-44.13%

-$20,854.32
$142.00

$23,543.60
-50.18%

-$23,709.40
 

72 ADJUST VALVE BOX
3.0000 EACH $798.00

$2,394.00
$1,200.00
$3,600.00

50.38%
$1,206.00

$708.70
$2,126.10

-11.19%
-$267.90

$467.00
$1,401.00

-41.48%
-$993.00

 

73 FORCE ACCOUNT BIRD NEST MITIGATION
EST. 0

$2,000.00
0

$2,000.00
0.00%
$0.00

0
$2,000.00

0.00%
$0.00

0
$2,000.00

0.00%
$0.00
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RECORD NO : BIDEVL-0000021 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/03/2026

* * * BID CHECK REPORT * * * TIME: 04:51 PM

PS&E JOB NO : 26B001 REVISION NO :2 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3692 REGION NO :NCR AWARDED ON : MAR 03 2026

VERSION NO : 3 WORK ORDER# :XL6183

HWY : SR 017 -------  LOW BIDDER  ------- -------  2ND BIDDER  ------- -------  3RD BIDDER  ------- 

TITLE : SR 17

CUNNINGHAM RD

ROUNDABOUT

26B001 

SHAMROCK PAVING, INC.
110 N HAYFORD RD
SPOKANE, WA 99224-9555

CULBERT CONSTRUCTION, INC.
3905 E. A STREET
PASCO, WA 99301 - 6412

APOLLO, INC.
1133 W COLUMBIA DR
KENNEWICK, WA 99336-3472

PROJECT : B01701Y

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 553750 CONTRACTOR NUMBER : 101238 CONTRACTOR NUMBER : 100265

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

OTHER ITEMS

74 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0

$5.00
0

$5.00
0.00%
$0.00

0
$5.00

0.00%
$0.00

0
$5.00

0.00%
$0.00

 

75 MINOR CHANGE
CALC 0

($2.00)
0

-$2.00
0.00%
$0.00

0
-$2.00

0
-$2.00

 

76 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0

($2.00)
0

-$2.00
0.00%
$0.00

0
-$2.00

0
-$2.00

 

77 SPCC PLAN
L.S. 0

$1,500.00
0

$1,000.00
-33.33%

-$500.00
0

$334.77
-77.68%

-$1,165.23
0

$1,000.00
-33.33%

-$500.00
 

78 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL
240.0000 S.Y. $11.00

$2,640.00
$5.25

$1,260.00
-52.27%

-$1,380.00
$19.21

$4,610.40
74.64%

$1,970.40
$6.00

$1,440.00
-45.45%

-$1,200.00
 

CONTRACT TOTAL $3,785,418.97 $2,444,000.00 -35.44% $2,483,247.00 -34.40% $2,656,580.03 -29.82%

BASE TOTAL $3,785,418.97 $2,444,000.00 -35.44% $2,483,247.00 -34.40% $2,656,580.03 -29.82%



PAGE: 12 of 34   
RECORD NO : BIDEVL-0000021 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/03/2026

* * * BID CHECK REPORT * * * TIME: 04:51 PM

PS&E JOB NO : 26B001 REVISION NO :2 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3692 REGION NO :NCR AWARDED ON : MAR 03 2026

VERSION NO : 3 WORK ORDER# :XL6183

HWY : SR 017 -------  4TH BIDDER  ------- -------  5TH BIDDER  ------- -------  6TH BIDDER  ------- 

TITLE : SR 17

CUNNINGHAM RD

ROUNDABOUT

26B001 

ACTIVE CONSTRUCTION, INC.
5110 RIVER ROAD EAST
TACOMA, WA 98443-2638

CAMERON-REILLY LLC
309 N PARK RD
SPOKANE VALLEY, WA 99212-1128

GRANITE CONSTRUCTION COMPANY
7131 N RAILROAD AVE
PASCO, WA 99301-5923

PROJECT : B01701Y

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100332 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PREPARATION

1 MOBILIZATION
L.S. 0

$280,401.04
0

$270,000.00
-3.71%

-$10,401.04
0

$275,000.00
-1.93%

-$5,401.04
0

$294,100.00
4.89%

$13,698.96
 

2 CLEARING AND GRUBBING
0.8400 ACRE $32,000.00

$26,880.00
$15,000.00
$12,600.00

-53.12%
-$14,280.00

$30,000.00
$25,200.00

-6.25%
-$1,680.00

$10,700.00
$8,988.00

-66.56%
-$17,892.00

 

3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS
L.S. 0

$6,510.00
0

$7,500.00
15.21%
$990.00

0
$15,000.00

130.41%
$8,490.00

0
$19,000.00

191.86%
$12,490.00

 

4 REMOVING ASPHALT CONC. PAVEMENT
8,939.2000 S.Y. $11.00

$98,331.20
$17.00

$151,966.40
54.55%

$53,635.20
$9.00

$80,452.80
-18.18%

-$17,878.40
$14.00

$125,148.80
27.27%

$26,817.60
 

5 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 0

$4,553.00
0

$5,500.00
20.80%
$947.00

0
$5,200.00

14.21%
$647.00

0
$4,000.00

-12.15%
-$553.00

 

6 REMOVE MONUMENT, CASE, COVER, AND PIPE
1.0000 EACH $800.00

$800.00
$150.00
$150.00

-81.25%
-$650.00

$3,500.00
$3,500.00

337.50%
$2,700.00

$500.00
$500.00

-37.50%
-$300.00

 

GRADING

7 ROADWAY EXCAVATION INCL. HAUL
1,805.0000 C.Y. $50.00

$90,250.00
$25.00

$45,125.00
-50.00%

-$45,125.00
$42.00

$75,810.00
-16.00%

-$14,440.00
$21.00

$37,905.00
-58.00%

-$52,345.00
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RECORD NO : BIDEVL-0000021 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/03/2026

* * * BID CHECK REPORT * * * TIME: 04:51 PM

PS&E JOB NO : 26B001 REVISION NO :2 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3692 REGION NO :NCR AWARDED ON : MAR 03 2026

VERSION NO : 3 WORK ORDER# :XL6183

HWY : SR 017 -------  4TH BIDDER  ------- -------  5TH BIDDER  ------- -------  6TH BIDDER  ------- 

TITLE : SR 17

CUNNINGHAM RD

ROUNDABOUT

26B001 

ACTIVE CONSTRUCTION, INC.
5110 RIVER ROAD EAST
TACOMA, WA 98443-2638

CAMERON-REILLY LLC
309 N PARK RD
SPOKANE VALLEY, WA 99212-1128

GRANITE CONSTRUCTION COMPANY
7131 N RAILROAD AVE
PASCO, WA 99301-5923

PROJECT : B01701Y

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100332 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

GRADING

8 PAVEMENT REPAIR EXCAVATION INCL. HAUL
267.0000 S.Y. $60.00

$16,020.00
$34.00

$9,078.00
-43.33%

-$6,942.00
$18.00

$4,806.00
-70.00%

-$11,214.00
$9.00

$2,403.00
-85.00%

-$13,617.00
 

9 COMMON BORROW INCL. HAUL
2,870.0000 C.Y. $30.00

$86,100.00
$29.00

$83,230.00
-3.33%

-$2,870.00
$25.00

$71,750.00
-16.67%

-$14,350.00
$3.00

$8,610.00
-90.00%

-$77,490.00
 

10 EMBANKMENT COMPACTION
2,870.0000 C.Y. $15.00

$43,050.00
$6.00

$17,220.00
-60.00%

-$25,830.00
$10.00

$28,700.00
-33.33%

-$14,350.00
$31.00

$88,970.00
106.67%

$45,920.00
 

DRAINAGE

11 QUARRY SPALLS
129.0000 C.Y. $128.00

$16,512.00
$230.00

$29,670.00
79.69%

$13,158.00
$76.00

$9,804.00
-40.62%

-$6,708.00
$195.00

$25,155.00
52.34%

$8,643.00
 

12 DUCTILE IRON CULV. PIPE 12 IN. DIAM.
84.0000 L.F. $150.00

$12,600.00
$129.00

$10,836.00
-14.00%

-$1,764.00
$180.00

$15,120.00
20.00%

$2,520.00
$135.00

$11,340.00
-10.00%

-$1,260.00
 

13 CL. III REINF. CONC. CULV. PIPE 18 IN. DIAM.
223.0000 L.F. $137.00

$30,551.00
$116.00

$25,868.00
-15.33%

-$4,683.00
$180.00

$40,140.00
31.39%

$9,589.00
$178.00

$39,694.00
29.93%

$9,143.00
 

14 DUCTILE IRON CULV. PIPE 18 IN. DIAM.
174.0000 L.F. $288.00

$50,112.00
$177.50

$30,885.00
-38.37%

-$19,227.00
$200.00

$34,800.00
-30.56%

-$15,312.00
$194.00

$33,756.00
-32.64%

-$16,356.00
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RECORD NO : BIDEVL-0000021 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/03/2026

* * * BID CHECK REPORT * * * TIME: 04:51 PM

PS&E JOB NO : 26B001 REVISION NO :2 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3692 REGION NO :NCR AWARDED ON : MAR 03 2026

VERSION NO : 3 WORK ORDER# :XL6183

HWY : SR 017 -------  4TH BIDDER  ------- -------  5TH BIDDER  ------- -------  6TH BIDDER  ------- 

TITLE : SR 17

CUNNINGHAM RD

ROUNDABOUT

26B001 

ACTIVE CONSTRUCTION, INC.
5110 RIVER ROAD EAST
TACOMA, WA 98443-2638

CAMERON-REILLY LLC
309 N PARK RD
SPOKANE VALLEY, WA 99212-1128

GRANITE CONSTRUCTION COMPANY
7131 N RAILROAD AVE
PASCO, WA 99301-5923

PROJECT : B01701Y

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100332 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

STORM SEWER

15 CATCH BASIN TYPE 1
3.0000 EACH $3,700.00

$11,100.00
$1,930.00
$5,790.00

-47.84%
-$5,310.00

$4,000.00
$12,000.00

8.11%
$900.00

$2,200.00
$6,600.00

-40.54%
-$4,500.00

 

SURFACING

16 CRUSHED SURFACING BASE COURSE
8,050.0000 TON $35.00

$281,750.00
$27.00

$217,350.00
-22.86%

-$64,400.00
$32.25

$259,612.50
-7.86%

-$22,137.50
$40.50

$326,025.00
15.71%

$44,275.00
 

LIQUID ASPHALT

17 ASPHALT FOR FOG SEAL
0.5500 TON $8,200.00

$4,510.00
$3,750.00
$2,062.50

-54.27%
-$2,447.50

$9,000.00
$4,950.00

9.76%
$440.00

$7,200.00
$3,960.00

-12.20%
-$550.00

 

CEMENT CONCRETE PAVEMENT

18 PIGMENTED CEMENT CONCRETE PAVEMENT
555.4000 S.Y. $250.00

$138,850.00
$186.00

$103,304.40
-25.60%

-$35,545.60
$200.00

$111,080.00
-20.00%

-$27,770.00
$166.00

$92,196.40
-33.60%

-$46,653.60
 

19 CORROSION RESISTANT DOWEL BAR
500.0000 EACH $49.00

$24,500.00
$35.00

$17,500.00
-28.57%

-$7,000.00
$35.00

$17,500.00
-28.57%

-$7,000.00
$33.00

$16,500.00
-32.65%

-$8,000.00
 

HOT MIX ASPHALT

20 PLANING BITUMINOUS PAVEMENT
3,830.0000 S.Y. $15.00

$57,450.00
$7.25

$27,767.50
-51.67%

-$29,682.50
$6.00

$22,980.00
-60.00%

-$34,470.00
$5.00

$19,150.00
-66.67%

-$38,300.00
 



PAGE: 15 of 34   
RECORD NO : BIDEVL-0000021 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/03/2026

* * * BID CHECK REPORT * * * TIME: 04:51 PM

PS&E JOB NO : 26B001 REVISION NO :2 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3692 REGION NO :NCR AWARDED ON : MAR 03 2026

VERSION NO : 3 WORK ORDER# :XL6183

HWY : SR 017 -------  4TH BIDDER  ------- -------  5TH BIDDER  ------- -------  6TH BIDDER  ------- 

TITLE : SR 17

CUNNINGHAM RD

ROUNDABOUT

26B001 

ACTIVE CONSTRUCTION, INC.
5110 RIVER ROAD EAST
TACOMA, WA 98443-2638

CAMERON-REILLY LLC
309 N PARK RD
SPOKANE VALLEY, WA 99212-1128

GRANITE CONSTRUCTION COMPANY
7131 N RAILROAD AVE
PASCO, WA 99301-5923

PROJECT : B01701Y

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100332 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

HOT MIX ASPHALT

21 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64H-28
27.0000 TON $418.00

$11,286.00
$330.00

$8,910.00
-21.05%

-$2,376.00
$325.00

$8,775.00
-22.25%

-$2,511.00
$275.00

$7,425.00
-34.21%

-$3,861.00
 

22 HMA CL. 3/8 IN. PG 64H-28
4,730.0000 TON $145.00

$685,850.00
$128.00

$605,440.00
-11.72%

-$80,410.00
$115.00

$543,950.00
-20.69%

-$141,900.00
$158.00

$747,340.00
8.97%

$61,490.00
 

23 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0

$20,575.50
0

$20,575.50
0.00%
$0.00

0
$20,575.50

0.00%
$0.00

0
$20,575.50

0.00%
$0.00

 

24 COMPACTION PRICE ADJUSTMENT
CALC 0

$34,292.50
0

$34,292.50
0.00%
$0.00

0
$34,292.50

0.00%
$0.00

0
$34,292.50

0.00%
$0.00

 

25 ASPHALT COST PRICE ADJUSTMENT
CALC 0

$9,556.13
0

$9,556.13
0.00%
$0.00

0
$9,556.13

0.00%
$0.00

0
$9,556.13

0.00%
$0.00

 

26 COMMERCIAL HMA
80.0000 TON $300.00

$24,000.00
$205.00

$16,400.00
-31.67%

-$7,600.00
$240.00

$19,200.00
-20.00%

-$4,800.00
$220.00

$17,600.00
-26.67%

-$6,400.00
 

27 JOINT ADHESIVE FOR BITUMINOUS PAVEMENT
16,990.0000 L.F. $0.90

$15,291.00
$1.00

$16,990.00
11.11%

$1,699.00
$0.90

$15,291.00
0.00%
$0.00

$0.75
$12,742.50

-16.67%
-$2,548.50
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RECORD NO : BIDEVL-0000021 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/03/2026

* * * BID CHECK REPORT * * * TIME: 04:51 PM

PS&E JOB NO : 26B001 REVISION NO :2 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3692 REGION NO :NCR AWARDED ON : MAR 03 2026

VERSION NO : 3 WORK ORDER# :XL6183

HWY : SR 017 -------  4TH BIDDER  ------- -------  5TH BIDDER  ------- -------  6TH BIDDER  ------- 

TITLE : SR 17

CUNNINGHAM RD

ROUNDABOUT

26B001 

ACTIVE CONSTRUCTION, INC.
5110 RIVER ROAD EAST
TACOMA, WA 98443-2638

CAMERON-REILLY LLC
309 N PARK RD
SPOKANE VALLEY, WA 99212-1128

GRANITE CONSTRUCTION COMPANY
7131 N RAILROAD AVE
PASCO, WA 99301-5923

PROJECT : B01701Y

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100332 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

28 ESC LEAD
15.0000 DAY $343.00

$5,145.00
$1.00
$15.00

-99.71%
-$5,130.00

$300.00
$4,500.00

-12.54%
-$645.00

$50.00
$750.00

-85.42%
-$4,395.00

 

29 INLET PROTECTION
3.0000 EACH $356.00

$1,068.00
$53.00
$159.00

-85.11%
-$909.00

$200.00
$600.00

-43.82%
-$468.00

$68.00
$204.00

-80.90%
-$864.00

 

30 EROSION/WATER POLLUTION CONTROL
EST. 0

$1,500.00
0

$1,500.00
0.00%
$0.00

0
$1,500.00

0.00%
$0.00

0
$1,500.00

0.00%
$0.00

 

31 TACKIFIER
1.0300 ACRE $1,800.00

$1,854.00
$975.00

$1,004.25
-45.83%

-$849.75
$2,000.00
$2,060.00

11.11%
$206.00

$910.00
$937.30

-49.44%
-$916.70

 

32 SEEDING AND MULCHING
1.0300 ACRE $16,000.00

$16,480.00
$5,600.00
$5,768.00

-65.00%
-$10,712.00

$4,000.00
$4,120.00

-75.00%
-$12,360.00

$5,700.00
$5,871.00

-64.38%
-$10,609.00

 

33 MEDIUM COMPOST
1.0300 ACRE $46,000.00

$47,380.00
$5,900.00
$6,077.00

-87.17%
-$41,303.00

$10,000.00
$10,300.00

-78.26%
-$37,080.00

$6,100.00
$6,283.00

-86.74%
-$41,097.00

 

34 PROJECT AREA WEED AND PEST CONTROL
EST. 0

$5,000.00
0

$5,000.00
0.00%
$0.00

0
$5,000.00

0.00%
$0.00

0
$5,000.00

0.00%
$0.00

 

35 HIGH VISIBILITY FENCE
2,670.0000 L.F. $5.70

$15,219.00
$5.75

$15,352.50
0.88%

$133.50
$5.00

$13,350.00
-12.28%

-$1,869.00
$6.00

$16,020.00
5.26%

$801.00
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RECORD NO : BIDEVL-0000021 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/03/2026

* * * BID CHECK REPORT * * * TIME: 04:51 PM

PS&E JOB NO : 26B001 REVISION NO :2 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3692 REGION NO :NCR AWARDED ON : MAR 03 2026

VERSION NO : 3 WORK ORDER# :XL6183

HWY : SR 017 -------  4TH BIDDER  ------- -------  5TH BIDDER  ------- -------  6TH BIDDER  ------- 

TITLE : SR 17

CUNNINGHAM RD

ROUNDABOUT

26B001 

ACTIVE CONSTRUCTION, INC.
5110 RIVER ROAD EAST
TACOMA, WA 98443-2638

CAMERON-REILLY LLC
309 N PARK RD
SPOKANE VALLEY, WA 99212-1128

GRANITE CONSTRUCTION COMPANY
7131 N RAILROAD AVE
PASCO, WA 99301-5923

PROJECT : B01701Y

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100332 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

36 SOIL DECOMPACTION
767.0000 S.Y. $8.30

$6,366.10
$5.00

$3,835.00
-39.76%

-$2,531.10
$12.00

$9,204.00
44.58%

$2,837.90
$15.00

$11,505.00
80.72%

$5,138.90
 

TRAFFIC

37 ROUNDABOUT SPLITTER ISLAND NOSING CURB
4.0000 EACH $1,970.00

$7,880.00
$960.00

$3,840.00
-51.27%

-$4,040.00
$1,500.00
$6,000.00

-23.86%
-$1,880.00

$655.00
$2,620.00

-66.75%
-$5,260.00

 

38 ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER
1,443.0000 L.F. $50.00

$72,150.00
$47.00

$67,821.00
-6.00%

-$4,329.00
$40.00

$57,720.00
-20.00%

-$14,430.00
$39.00

$56,277.00
-22.00%

-$15,873.00
 

39 MODIFIED ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER
556.0000 L.F. $57.00

$31,692.00
$45.50

$25,298.00
-20.18%

-$6,394.00
$45.00

$25,020.00
-21.05%

-$6,672.00
$37.00

$20,572.00
-35.09%

-$11,120.00
 

40 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB
150.3000 L.F. $127.00

$19,088.10
$200.00

$30,060.00
57.48%

$10,971.90
$135.00

$20,290.50
6.30%

$1,202.40
$180.00

$27,054.00
41.73%

$7,965.90
 

41 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER
305.0000 L.F. $75.00

$22,875.00
$59.00

$17,995.00
-21.33%

-$4,880.00
$65.00

$19,825.00
-13.33%

-$3,050.00
$49.00

$14,945.00
-34.67%

-$7,930.00
 

42 FLEXIBLE GUIDE POST
28.0000 EACH $124.00

$3,472.00
$86.00

$2,408.00
-30.65%

-$1,064.00
$125.00

$3,500.00
0.81%
$28.00

$77.00
$2,156.00

-37.90%
-$1,316.00
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RECORD NO : BIDEVL-0000021 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/03/2026

* * * BID CHECK REPORT * * * TIME: 04:51 PM

PS&E JOB NO : 26B001 REVISION NO :2 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3692 REGION NO :NCR AWARDED ON : MAR 03 2026

VERSION NO : 3 WORK ORDER# :XL6183

HWY : SR 017 -------  4TH BIDDER  ------- -------  5TH BIDDER  ------- -------  6TH BIDDER  ------- 

TITLE : SR 17

CUNNINGHAM RD

ROUNDABOUT

26B001 

ACTIVE CONSTRUCTION, INC.
5110 RIVER ROAD EAST
TACOMA, WA 98443-2638

CAMERON-REILLY LLC
309 N PARK RD
SPOKANE VALLEY, WA 99212-1128

GRANITE CONSTRUCTION COMPANY
7131 N RAILROAD AVE
PASCO, WA 99301-5923

PROJECT : B01701Y

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100332 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

TRAFFIC

43 PAINT LINE
6,350.0000 L.F. $1.40

$8,890.00
$0.75

$4,762.50
-46.43%

-$4,127.50
$1.10

$6,985.00
-21.43%

-$1,905.00
$0.87

$5,524.50
-37.86%

-$3,365.50
 

44 GROOVED PLASTIC 12 INCH WIDE DOTTED ENTRY LINE
118.0000 L.F. $14.00

$1,652.00
$20.50

$2,419.00
46.43%
$767.00

$40.00
$4,720.00

185.71%
$3,068.00

$24.50
$2,891.00

75.00%
$1,239.00

 

45 GROOVED PLASTIC LINE
4,280.0000 L.F. $6.70

$28,676.00
$13.00

$55,640.00
94.03%

$26,964.00
$8.50

$36,380.00
26.87%

$7,704.00
$11.20

$47,936.00
67.16%

$19,260.00
 

46 PLASTIC DRAINAGE MARKING
4.0000 EACH $113.00

$452.00
$140.00
$560.00

23.89%
$108.00

$250.00
$1,000.00

121.24%
$548.00

$82.22
$328.88

-27.24%
-$123.12

 

47 CENTERLINE RUMBLE STRIP
0.1700 MI. $47,700.00

$8,109.00
$21,500.00
$3,655.00

-54.93%
-$4,454.00

$15,000.00
$2,550.00

-68.55%
-$5,559.00

$10,000.00
$1,700.00

-79.04%
-$6,409.00

 

48 SHOULDER RUMBLE STRIP TYPE 2
0.6000 MI. $19,000.00

$11,400.00
$7,500.00
$4,500.00

-60.53%
-$6,900.00

$15,000.00
$9,000.00

-21.05%
-$2,400.00

$10,000.00
$6,000.00

-47.37%
-$5,400.00

 

49 TUBULAR MARKER
20.0000 EACH $150.00

$3,000.00
$150.00

$3,000.00
0.00%
$0.00

$300.00
$6,000.00

100.00%
$3,000.00

$204.00
$4,080.00

36.00%
$1,080.00

 

50 RECESSED PAVEMENT MARKER
0.1400 HUND $37,500.00

$5,250.00
$29,000.00
$4,060.00

-22.67%
-$1,190.00

$28,000.00
$3,920.00

-25.33%
-$1,330.00

$15,000.00
$2,100.00

-60.00%
-$3,150.00
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RECORD NO : BIDEVL-0000021 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/03/2026

* * * BID CHECK REPORT * * * TIME: 04:51 PM

PS&E JOB NO : 26B001 REVISION NO :2 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3692 REGION NO :NCR AWARDED ON : MAR 03 2026

VERSION NO : 3 WORK ORDER# :XL6183

HWY : SR 017 -------  4TH BIDDER  ------- -------  5TH BIDDER  ------- -------  6TH BIDDER  ------- 

TITLE : SR 17

CUNNINGHAM RD

ROUNDABOUT

26B001 

ACTIVE CONSTRUCTION, INC.
5110 RIVER ROAD EAST
TACOMA, WA 98443-2638

CAMERON-REILLY LLC
309 N PARK RD
SPOKANE VALLEY, WA 99212-1128

GRANITE CONSTRUCTION COMPANY
7131 N RAILROAD AVE
PASCO, WA 99301-5923

PROJECT : B01701Y

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100332 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

TRAFFIC

51 PERMANENT SIGNING
L.S. 0

$80,326.00
0

$70,000.00
-12.86%

-$10,326.00
0

$74,500.00
-7.25%

-$5,826.00
0

$81,000.00
0.84%

$674.00
 

52 TEMPORARY PAVEMENT MARKING-SHORT DURATION
6,710.0000 L.F. $1.12

$7,515.20
$0.75

$5,032.50
-33.04%

-$2,482.70
$1.10

$7,381.00
-1.79%

-$134.20
$3.00

$20,130.00
167.86%

$12,614.80
 

53 ILLUMINATION SYSTEM NO. 1
L.S. 0

$155,300.00
0

$110,000.00
-29.17%

-$45,300.00
0

$98,000.00
-36.90%

-$57,300.00
0

$110,000.00
-29.17%

-$45,300.00
 

54 ITS NO. 1
L.S. 0

$24,100.00
0

$9,600.00
-60.17%

-$14,500.00
0

$11,000.00
-54.36%

-$13,100.00
0

$27,000.00
12.03%

$2,900.00
 

55 PORTABLE CHANGEABLE MESSAGE SIGN
6,100.0000 HR $10.00

$61,000.00
$5.00

$30,500.00
-50.00%

-$30,500.00
$4.80

$29,280.00
-52.00%

-$31,720.00
$4.00

$24,400.00
-60.00%

-$36,600.00
 

56 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. 0

$524,104.00
0

$175,319.82
-66.55%

-$348,784.18
0

$172,000.00
-67.18%

-$352,104.00
0

$193,000.00
-63.18%

-$331,104.00
 

57 WORK ZONE SAFETY CONTINGENCY
EST. 0

$25,000.00
0

$25,000.00
0.00%
$0.00

0
$25,000.00

0.00%
$0.00

0
$25,000.00

0.00%
$0.00

 

58 CONSTRUCTION SIGNS CLASS A
685.0000 S.F. $23.00

$15,755.00
$34.00

$23,290.00
47.83%

$7,535.00
$35.00

$23,975.00
52.17%

$8,220.00
$30.00

$20,550.00
30.43%

$4,795.00
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RECORD NO : BIDEVL-0000021 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/03/2026

* * * BID CHECK REPORT * * * TIME: 04:51 PM

PS&E JOB NO : 26B001 REVISION NO :2 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3692 REGION NO :NCR AWARDED ON : MAR 03 2026

VERSION NO : 3 WORK ORDER# :XL6183

HWY : SR 017 -------  4TH BIDDER  ------- -------  5TH BIDDER  ------- -------  6TH BIDDER  ------- 

TITLE : SR 17

CUNNINGHAM RD

ROUNDABOUT

26B001 

ACTIVE CONSTRUCTION, INC.
5110 RIVER ROAD EAST
TACOMA, WA 98443-2638

CAMERON-REILLY LLC
309 N PARK RD
SPOKANE VALLEY, WA 99212-1128

GRANITE CONSTRUCTION COMPANY
7131 N RAILROAD AVE
PASCO, WA 99301-5923

PROJECT : B01701Y

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100332 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

TRAFFIC

59 PLASTIC WIDE LINE
125.0000 L.F. $9.00

$1,125.00
$6.00

$750.00
-33.33%

-$375.00
$20.00

$2,500.00
122.22%

$1,375.00
$10.16

$1,270.00
12.89%
$145.00

 

OTHER ITEMS

60 INCENTIVE EARLY COMPL. No Description
EST. 0

$97,500.00
0

$97,500.00
0.00%
$0.00

0
$97,500.00

0.00%
$0.00

0
$97,500.00

0.00%
$0.00

 

61 SHORING OR EXTRA EXCAVATION CLASS B
403.0000 S.F. $11.00

$4,433.00
$1.00

$403.00
-90.91%

-$4,030.00
$30.00

$12,090.00
172.73%

$7,657.00
$4.00

$1,612.00
-63.64%

-$2,821.00
 

62 ROADWAY SURVEYING
L.S. 0

$56,000.00
0

$29,000.00
-48.21%

-$27,000.00
0

$30,000.00
-46.43%

-$26,000.00
0

$28,000.00
-50.00%

-$28,000.00
 

63 ADA FEATURES SURVEYING
L.S. 0

$5,000.00
0

$1,800.00
-64.00%

-$3,200.00
0

$2,850.00
-43.00%

-$2,150.00
0

$1,800.00
-64.00%

-$3,200.00
 

64 MONUMENT BASE
1.0000 EACH $1,400.00

$1,400.00
$850.00
$850.00

-39.29%
-$550.00

$2,800.00
$2,800.00

100.00%
$1,400.00

$1,410.00
$1,410.00

0.71%
$10.00

 

65 CEMENT CONC. SIDEWALK
234.6000 S.Y. $134.00

$31,436.40
$67.00

$15,718.20
-50.00%

-$15,718.20
$98.00

$22,990.80
-26.87%

-$8,445.60
$53.00

$12,433.80
-60.45%

-$19,002.60
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RECORD NO : BIDEVL-0000021 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/03/2026

* * * BID CHECK REPORT * * * TIME: 04:51 PM

PS&E JOB NO : 26B001 REVISION NO :2 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3692 REGION NO :NCR AWARDED ON : MAR 03 2026

VERSION NO : 3 WORK ORDER# :XL6183

HWY : SR 017 -------  4TH BIDDER  ------- -------  5TH BIDDER  ------- -------  6TH BIDDER  ------- 

TITLE : SR 17

CUNNINGHAM RD

ROUNDABOUT

26B001 

ACTIVE CONSTRUCTION, INC.
5110 RIVER ROAD EAST
TACOMA, WA 98443-2638

CAMERON-REILLY LLC
309 N PARK RD
SPOKANE VALLEY, WA 99212-1128

GRANITE CONSTRUCTION COMPANY
7131 N RAILROAD AVE
PASCO, WA 99301-5923

PROJECT : B01701Y

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100332 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

OTHER ITEMS

66 CEMENT CONC.CURB RAMP TYPE COMBINATION
44.0000 S.Y. $295.00

$12,980.00
$107.00

$4,708.00
-63.73%

-$8,272.00
$250.00

$11,000.00
-15.25%

-$1,980.00
$65.00

$2,860.00
-77.97%

-$10,120.00
 

67 CEMENT CONC. CURB RAMP TYPE PARALLEL B
48.8000 S.Y. $367.00

$17,909.60
$103.00

$5,026.40
-71.93%

-$12,883.20
$250.00

$12,200.00
-31.88%

-$5,709.60
$65.00

$3,172.00
-82.29%

-$14,737.60
 

68 ASPHALT CURB RAMP
3.0000 EACH $1,163.00

$3,489.00
$1,600.00
$4,800.00

37.58%
$1,311.00

$2,000.00
$6,000.00

71.97%
$2,511.00

$700.00
$2,100.00

-39.81%
-$1,389.00

 

69 DETECTABLE WARNING SURFACE
160.0000 S.F. $86.00

$13,760.00
$43.00

$6,880.00
-50.00%

-$6,880.00
$38.00

$6,080.00
-55.81%

-$7,680.00
$40.00

$6,400.00
-53.49%

-$7,360.00
 

70 REINF. PIGMENTED CEMENT CONCRETE BUFFER
717.9000 S.Y. $258.00

$185,218.20
$128.00

$91,891.20
-50.39%

-$93,327.00
$125.00

$89,737.50
-51.55%

-$95,480.70
$110.00

$78,969.00
-57.36%

-$106,249.20
 

71 TEX. REINF. PIGMENTED CEMENT CONCRETE BUFFER
165.8000 S.Y. $285.00

$47,253.00
$141.50

$23,460.70
-50.35%

-$23,792.30
$165.00

$27,357.00
-42.11%

-$19,896.00
$122.00

$20,227.60
-57.19%

-$27,025.40
 

72 ADJUST VALVE BOX
3.0000 EACH $798.00

$2,394.00
$950.00

$2,850.00
19.05%
$456.00

$1,000.00
$3,000.00

25.31%
$606.00

$1,000.00
$3,000.00

25.31%
$606.00

 

73 FORCE ACCOUNT BIRD NEST MITIGATION
EST. 0

$2,000.00
0

$2,000.00
0.00%
$0.00

0
$2,000.00

0.00%
$0.00

0
$2,000.00

0.00%
$0.00
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RECORD NO : BIDEVL-0000021 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/03/2026

* * * BID CHECK REPORT * * * TIME: 04:51 PM

PS&E JOB NO : 26B001 REVISION NO :2 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3692 REGION NO :NCR AWARDED ON : MAR 03 2026

VERSION NO : 3 WORK ORDER# :XL6183

HWY : SR 017 -------  4TH BIDDER  ------- -------  5TH BIDDER  ------- -------  6TH BIDDER  ------- 

TITLE : SR 17

CUNNINGHAM RD

ROUNDABOUT

26B001 

ACTIVE CONSTRUCTION, INC.
5110 RIVER ROAD EAST
TACOMA, WA 98443-2638

CAMERON-REILLY LLC
309 N PARK RD
SPOKANE VALLEY, WA 99212-1128

GRANITE CONSTRUCTION COMPANY
7131 N RAILROAD AVE
PASCO, WA 99301-5923

PROJECT : B01701Y

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100332 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

OTHER ITEMS

74 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0

$5.00
0

$5.00
0.00%
$0.00

0
$5.00

0.00%
$0.00

0
$5.00

0.00%
$0.00

 

75 MINOR CHANGE
CALC 0

($2.00)
0

-$2.00
0.00%
$0.00

0
-$2.00

0
-$2.00

 

76 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0

($2.00)
0

-$2.00
0.00%
$0.00

0
-$2.00

0
-$2.00

 

77 SPCC PLAN
L.S. 0

$1,500.00
0

$150.00
-90.00%

-$1,350.00
0

$3,000.00
100.00%

$1,500.00
0

$500.00
-66.67%

-$1,000.00
 

78 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL
240.0000 S.Y. $11.00

$2,640.00
$4.00

$960.00
-63.64%

-$1,680.00
$12.00

$2,880.00
9.09%

$240.00
$5.00

$1,200.00
-54.55%

-$1,440.00
 

CONTRACT TOTAL $3,785,418.97 $2,787,787.00 -26.35% $2,793,712.23 -26.20% $3,021,322.91 -20.19%

BASE TOTAL $3,785,418.97 $2,787,787.00 -26.35% $2,793,712.23 -26.20% $3,021,322.91 -20.19%
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* * * BID CHECK REPORT * * * TIME: 04:51 PM

PS&E JOB NO : 26B001 REVISION NO :2 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3692 REGION NO :NCR AWARDED ON : MAR 03 2026

VERSION NO : 3 WORK ORDER# :XL6183

HWY : SR 017 -------  7TH BIDDER  -------

TITLE : SR 17

CUNNINGHAM RD

ROUNDABOUT

26B001 

SELLAND CONSTRUCTION, INC.
1285 S WENATCHEE AVE
WENATCHEE, WA 98801-3754

PROJECT : B01701Y

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 756705

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PREPARATION

1 MOBILIZATION
L.S. 0

$280,401.04
0

$303,000.12
8.06%

$22,599.08
 

2 CLEARING AND GRUBBING
0.8400 ACRE $32,000.00

$26,880.00
$15,000.00
$12,600.00

-53.12%
-$14,280.00

 

3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS
L.S. 0

$6,510.00
0

$20,000.00
207.22%

$13,490.00
 

4 REMOVING ASPHALT CONC. PAVEMENT
8,939.2000 S.Y. $11.00

$98,331.20
$12.50

$111,740.00
13.64%

$13,408.80
 

5 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 0

$4,553.00
0

$20,000.00
339.27%

$15,447.00
 

6 REMOVE MONUMENT, CASE, COVER, AND PIPE
1.0000 EACH $800.00

$800.00
$400.00
$400.00

-50.00%
-$400.00

 

GRADING

7 ROADWAY EXCAVATION INCL. HAUL
1,805.0000 C.Y. $50.00

$90,250.00
$33.00

$59,565.00
-34.00%

-$30,685.00
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RECORD NO : BIDEVL-0000021 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/03/2026

* * * BID CHECK REPORT * * * TIME: 04:51 PM

PS&E JOB NO : 26B001 REVISION NO :2 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3692 REGION NO :NCR AWARDED ON : MAR 03 2026

VERSION NO : 3 WORK ORDER# :XL6183

HWY : SR 017 -------  7TH BIDDER  -------

TITLE : SR 17

CUNNINGHAM RD

ROUNDABOUT

26B001 

SELLAND CONSTRUCTION, INC.
1285 S WENATCHEE AVE
WENATCHEE, WA 98801-3754

PROJECT : B01701Y

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 756705

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

GRADING

8 PAVEMENT REPAIR EXCAVATION INCL. HAUL
267.0000 S.Y. $60.00

$16,020.00
$27.00

$7,209.00
-55.00%

-$8,811.00
 

9 COMMON BORROW INCL. HAUL
2,870.0000 C.Y. $30.00

$86,100.00
$28.00

$80,360.00
-6.67%

-$5,740.00
 

10 EMBANKMENT COMPACTION
2,870.0000 C.Y. $15.00

$43,050.00
$25.00

$71,750.00
66.67%

$28,700.00
 

DRAINAGE

11 QUARRY SPALLS
129.0000 C.Y. $128.00

$16,512.00
$120.00

$15,480.00
-6.25%

-$1,032.00
 

12 DUCTILE IRON CULV. PIPE 12 IN. DIAM.
84.0000 L.F. $150.00

$12,600.00
$165.00

$13,860.00
10.00%

$1,260.00
 

13 CL. III REINF. CONC. CULV. PIPE 18 IN. DIAM.
223.0000 L.F. $137.00

$30,551.00
$175.00

$39,025.00
27.74%

$8,474.00
 

14 DUCTILE IRON CULV. PIPE 18 IN. DIAM.
174.0000 L.F. $288.00

$50,112.00
$200.00

$34,800.00
-30.56%

-$15,312.00
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* * * BID CHECK REPORT * * * TIME: 04:51 PM

PS&E JOB NO : 26B001 REVISION NO :2 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3692 REGION NO :NCR AWARDED ON : MAR 03 2026

VERSION NO : 3 WORK ORDER# :XL6183

HWY : SR 017 -------  7TH BIDDER  -------

TITLE : SR 17

CUNNINGHAM RD

ROUNDABOUT

26B001 

SELLAND CONSTRUCTION, INC.
1285 S WENATCHEE AVE
WENATCHEE, WA 98801-3754

PROJECT : B01701Y

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 756705

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

STORM SEWER

15 CATCH BASIN TYPE 1
3.0000 EACH $3,700.00

$11,100.00
$2,300.00
$6,900.00

-37.84%
-$4,200.00

 

SURFACING

16 CRUSHED SURFACING BASE COURSE
8,050.0000 TON $35.00

$281,750.00
$37.00

$297,850.00
5.71%

$16,100.00
 

LIQUID ASPHALT

17 ASPHALT FOR FOG SEAL
0.5500 TON $8,200.00

$4,510.00
$4,000.00
$2,200.00

-51.22%
-$2,310.00

 

CEMENT CONCRETE PAVEMENT

18 PIGMENTED CEMENT CONCRETE PAVEMENT
555.4000 S.Y. $250.00

$138,850.00
$270.00

$149,958.00
8.00%

$11,108.00
 

19 CORROSION RESISTANT DOWEL BAR
500.0000 EACH $49.00

$24,500.00
$65.00

$32,500.00
32.65%

$8,000.00
 

HOT MIX ASPHALT

20 PLANING BITUMINOUS PAVEMENT
3,830.0000 S.Y. $15.00

$57,450.00
$7.00

$26,810.00
-53.33%

-$30,640.00
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* * * BID CHECK REPORT * * * TIME: 04:51 PM

PS&E JOB NO : 26B001 REVISION NO :2 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3692 REGION NO :NCR AWARDED ON : MAR 03 2026

VERSION NO : 3 WORK ORDER# :XL6183

HWY : SR 017 -------  7TH BIDDER  -------

TITLE : SR 17

CUNNINGHAM RD

ROUNDABOUT

26B001 

SELLAND CONSTRUCTION, INC.
1285 S WENATCHEE AVE
WENATCHEE, WA 98801-3754

PROJECT : B01701Y

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 756705

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

HOT MIX ASPHALT

21 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64H-28
27.0000 TON $418.00

$11,286.00
$270.00

$7,290.00
-35.41%

-$3,996.00
 

22 HMA CL. 3/8 IN. PG 64H-28
4,730.0000 TON $145.00

$685,850.00
$118.00

$558,140.00
-18.62%

-$127,710.00
 

23 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0

$20,575.50
0

$20,575.50
0.00%
$0.00

 

24 COMPACTION PRICE ADJUSTMENT
CALC 0

$34,292.50
0

$34,292.50
0.00%
$0.00

 

25 ASPHALT COST PRICE ADJUSTMENT
CALC 0

$9,556.13
0

$9,556.13
0.00%
$0.00

 

26 COMMERCIAL HMA
80.0000 TON $300.00

$24,000.00
$225.00

$18,000.00
-25.00%

-$6,000.00
 

27 JOINT ADHESIVE FOR BITUMINOUS PAVEMENT
16,990.0000 L.F. $0.90

$15,291.00
$1.00

$16,990.00
11.11%

$1,699.00
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* * * BID CHECK REPORT * * * TIME: 04:51 PM

PS&E JOB NO : 26B001 REVISION NO :2 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3692 REGION NO :NCR AWARDED ON : MAR 03 2026

VERSION NO : 3 WORK ORDER# :XL6183

HWY : SR 017 -------  7TH BIDDER  -------

TITLE : SR 17

CUNNINGHAM RD

ROUNDABOUT

26B001 

SELLAND CONSTRUCTION, INC.
1285 S WENATCHEE AVE
WENATCHEE, WA 98801-3754

PROJECT : B01701Y

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 756705

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

28 ESC LEAD
15.0000 DAY $343.00

$5,145.00
$1,000.00

$15,000.00
191.55%

$9,855.00
 

29 INLET PROTECTION
3.0000 EACH $356.00

$1,068.00
$120.00
$360.00

-66.29%
-$708.00

 

30 EROSION/WATER POLLUTION CONTROL
EST. 0

$1,500.00
0

$1,500.00
0.00%
$0.00

 

31 TACKIFIER
1.0300 ACRE $1,800.00

$1,854.00
$1,000.00
$1,030.00

-44.44%
-$824.00

 

32 SEEDING AND MULCHING
1.0300 ACRE $16,000.00

$16,480.00
$5,200.00
$5,356.00

-67.50%
-$11,124.00

 

33 MEDIUM COMPOST
1.0300 ACRE $46,000.00

$47,380.00
$16,000.00
$16,480.00

-65.22%
-$30,900.00

 

34 PROJECT AREA WEED AND PEST CONTROL
EST. 0

$5,000.00
0

$5,000.00
0.00%
$0.00

 

35 HIGH VISIBILITY FENCE
2,670.0000 L.F. $5.70

$15,219.00
$7.50

$20,025.00
31.58%

$4,806.00
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* * * BID CHECK REPORT * * * TIME: 04:51 PM

PS&E JOB NO : 26B001 REVISION NO :2 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3692 REGION NO :NCR AWARDED ON : MAR 03 2026

VERSION NO : 3 WORK ORDER# :XL6183

HWY : SR 017 -------  7TH BIDDER  -------

TITLE : SR 17

CUNNINGHAM RD

ROUNDABOUT

26B001 

SELLAND CONSTRUCTION, INC.
1285 S WENATCHEE AVE
WENATCHEE, WA 98801-3754

PROJECT : B01701Y

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 756705

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

36 SOIL DECOMPACTION
767.0000 S.Y. $8.30

$6,366.10
$3.00

$2,301.00
-63.86%

-$4,065.10
 

TRAFFIC

37 ROUNDABOUT SPLITTER ISLAND NOSING CURB
4.0000 EACH $1,970.00

$7,880.00
$1,000.00
$4,000.00

-49.24%
-$3,880.00

 

38 ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER
1,443.0000 L.F. $50.00

$72,150.00
$52.00

$75,036.00
4.00%

$2,886.00
 

39 MODIFIED ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER
556.0000 L.F. $57.00

$31,692.00
$65.00

$36,140.00
14.04%

$4,448.00
 

40 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB
150.3000 L.F. $127.00

$19,088.10
$165.00

$24,799.50
29.92%

$5,711.40
 

41 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER
305.0000 L.F. $75.00

$22,875.00
$82.00

$25,010.00
9.33%

$2,135.00
 

42 FLEXIBLE GUIDE POST
28.0000 EACH $124.00

$3,472.00
$80.00

$2,240.00
-35.48%

-$1,232.00
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* * * BID CHECK REPORT * * * TIME: 04:51 PM

PS&E JOB NO : 26B001 REVISION NO :2 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3692 REGION NO :NCR AWARDED ON : MAR 03 2026

VERSION NO : 3 WORK ORDER# :XL6183

HWY : SR 017 -------  7TH BIDDER  -------

TITLE : SR 17

CUNNINGHAM RD

ROUNDABOUT

26B001 

SELLAND CONSTRUCTION, INC.
1285 S WENATCHEE AVE
WENATCHEE, WA 98801-3754

PROJECT : B01701Y

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 756705

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

TRAFFIC

43 PAINT LINE
6,350.0000 L.F. $1.40

$8,890.00
$0.50

$3,175.00
-64.29%

-$5,715.00
 

44 GROOVED PLASTIC 12 INCH WIDE DOTTED ENTRY LINE
118.0000 L.F. $14.00

$1,652.00
$19.25

$2,271.50
37.50%
$619.50

 

45 GROOVED PLASTIC LINE
4,280.0000 L.F. $6.70

$28,676.00
$12.20

$52,216.00
82.09%

$23,540.00
 

46 PLASTIC DRAINAGE MARKING
4.0000 EACH $113.00

$452.00
$140.00
$560.00

23.89%
$108.00

 

47 CENTERLINE RUMBLE STRIP
0.1700 MI. $47,700.00

$8,109.00
$45,000.00
$7,650.00

-5.66%
-$459.00

 

48 SHOULDER RUMBLE STRIP TYPE 2
0.6000 MI. $19,000.00

$11,400.00
$31,000.00
$18,600.00

63.16%
$7,200.00

 

49 TUBULAR MARKER
20.0000 EACH $150.00

$3,000.00
$150.00

$3,000.00
0.00%
$0.00

 

50 RECESSED PAVEMENT MARKER
0.1400 HUND $37,500.00

$5,250.00
$28,000.00
$3,920.00

-25.33%
-$1,330.00
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* * * BID CHECK REPORT * * * TIME: 04:51 PM

PS&E JOB NO : 26B001 REVISION NO :2 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3692 REGION NO :NCR AWARDED ON : MAR 03 2026

VERSION NO : 3 WORK ORDER# :XL6183

HWY : SR 017 -------  7TH BIDDER  -------

TITLE : SR 17

CUNNINGHAM RD

ROUNDABOUT

26B001 

SELLAND CONSTRUCTION, INC.
1285 S WENATCHEE AVE
WENATCHEE, WA 98801-3754

PROJECT : B01701Y

COUNTY(S) : ADAMS CONTRACTOR NUMBER : 756705

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

TRAFFIC

51 PERMANENT SIGNING
L.S. 0

$80,326.00
0

$70,000.00
-12.86%

-$10,326.00
 

52 TEMPORARY PAVEMENT MARKING-SHORT DURATION
6,710.0000 L.F. $1.12

$7,515.20
$0.70

$4,697.00
-37.50%

-$2,818.20
 

53 ILLUMINATION SYSTEM NO. 1
L.S. 0

$155,300.00
0

$100,000.00
-35.61%

-$55,300.00
 

54 ITS NO. 1
L.S. 0

$24,100.00
0

$9,500.00
-60.58%

-$14,600.00
 

55 PORTABLE CHANGEABLE MESSAGE SIGN
6,100.0000 HR $10.00

$61,000.00
$4.25

$25,925.00
-57.50%

-$35,075.00
 

56 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. 0

$524,104.00
0

$225,000.00
-57.07%

-$299,104.00
 

57 WORK ZONE SAFETY CONTINGENCY
EST. 0

$25,000.00
0

$25,000.00
0.00%
$0.00

 

58 CONSTRUCTION SIGNS CLASS A
685.0000 S.F. $23.00

$15,755.00
$35.00

$23,975.00
52.17%

$8,220.00
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NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

TRAFFIC

59 PLASTIC WIDE LINE
125.0000 L.F. $9.00

$1,125.00
$5.75

$718.75
-36.11%

-$406.25
 

OTHER ITEMS

60 INCENTIVE EARLY COMPL. No Description
EST. 0

$97,500.00
0

$97,500.00
0.00%
$0.00

 

61 SHORING OR EXTRA EXCAVATION CLASS B
403.0000 S.F. $11.00

$4,433.00
$1.00

$403.00
-90.91%

-$4,030.00
 

62 ROADWAY SURVEYING
L.S. 0

$56,000.00
0

$25,000.00
-55.36%

-$31,000.00
 

63 ADA FEATURES SURVEYING
L.S. 0

$5,000.00
0

$3,000.00
-40.00%

-$2,000.00
 

64 MONUMENT BASE
1.0000 EACH $1,400.00

$1,400.00
$2,000.00
$2,000.00

42.86%
$600.00

 

65 CEMENT CONC. SIDEWALK
234.6000 S.Y. $134.00

$31,436.40
$165.00

$38,709.00
23.13%

$7,272.60
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COUNTY(S) : ADAMS CONTRACTOR NUMBER : 756705

ITEM
NO.
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MEAS
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PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

OTHER ITEMS

66 CEMENT CONC.CURB RAMP TYPE COMBINATION
44.0000 S.Y. $295.00

$12,980.00
$260.00

$11,440.00
-11.86%

-$1,540.00
 

67 CEMENT CONC. CURB RAMP TYPE PARALLEL B
48.8000 S.Y. $367.00

$17,909.60
$300.00

$14,640.00
-18.26%

-$3,269.60
 

68 ASPHALT CURB RAMP
3.0000 EACH $1,163.00

$3,489.00
$2,400.00
$7,200.00

106.36%
$3,711.00

 

69 DETECTABLE WARNING SURFACE
160.0000 S.F. $86.00

$13,760.00
$35.00

$5,600.00
-59.30%

-$8,160.00
 

70 REINF. PIGMENTED CEMENT CONCRETE BUFFER
717.9000 S.Y. $258.00

$185,218.20
$150.00

$107,685.00
-41.86%

-$77,533.20
 

71 TEX. REINF. PIGMENTED CEMENT CONCRETE BUFFER
165.8000 S.Y. $285.00

$47,253.00
$255.00

$42,279.00
-10.53%

-$4,974.00
 

72 ADJUST VALVE BOX
3.0000 EACH $798.00

$2,394.00
$1,200.00
$3,600.00

50.38%
$1,206.00

 

73 FORCE ACCOUNT BIRD NEST MITIGATION
EST. 0

$2,000.00
0

$2,000.00
0.00%
$0.00
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OTHER ITEMS

74 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0

$5.00
0

$5.00
0.00%
$0.00

 

75 MINOR CHANGE
CALC 0

($2.00)
0

-$2.00
0.00%
$0.00

 

76 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0

($2.00)
0

-$2.00
0.00%
$0.00

 

77 SPCC PLAN
L.S. 0

$1,500.00
0

$1,000.00
-33.33%

-$500.00
 

78 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL
240.0000 S.Y. $11.00

$2,640.00
$10.00

$2,400.00
-9.09%

-$240.00
 

CONTRACT TOTAL $3,785,418.97 $3,145,794.00 -16.90%

BASE TOTAL $3,785,418.97 $3,145,794.00 -16.90%




