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RECORD NO  : BI DEVL- 0000037 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 14/ 2026
* * * B D CHECK REPORT * * * TIME: 12:11 PM
PS&E JOB NO ' 24W201 REVI SION NO: 1 BI DS OPENED ON : APR 01 2026
CONTRACT NO : XE3703 REG ON NO :W8F AWARDED ON : APR 14 2026
VERSION NO 2 WORK ORDER# : XL6878
HWY SR 020, 104 LOWBIDDER ------- ------- 2ND BIDDER -------  ------- 3RD BIDDER -------
TI TLE D | MCO GENERAL CONSTRUCTI ON, MANSON CONSTRUCTI ON' CO. PACI FIC PILE & MARINE, L.P.
Systemni de Type 3 VTS Upgrades I NC. 5209 E MARG NAL WAY S 700 S RIVERSI DE DR
20700 44th Ave Vst SEATTLE, WA 98134- 2409 SEATTLE, WA 98108- 4364
Suite 110
24201 Lynnwood, WA 98036- 7742
PRQJECT : MD4530B
COUNTY( S) " I SLAND, SAN JUAN, SKAG T, SNOHOM SH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 518000 CONTRACTOR NUMBER : 100609
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI'T PRICE PER UNN'T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 65. 98% 71.77% 137.39%
$518, 128. 00 $860, 000. 00  $341, 872. 00 $890, 000. 00  $371, 872. 00 $1, 230,000. 00 $711, 872.00
2 REMOVAL OF STRUCTURES AND OBSTRUCTI ONS
L.S. 104. 71% 164. 71% 338. 24%
$170, 000. 00 $348, 000. 00  $178, 000. 00 $450, 000. 00  $280, 000. 00 $745, 000. 00 $575, 000. 00
STRUCTURE
3 STRUCTURAL STEEL - ANACORTES
L.S. 60. 81% 18. 49% 16. 80%
$590, 770. 00 $950, 000. 00  $359, 230. 00 $700, 000. 00  $109, 230. 00 $690, 000. 00  $99, 230. 00
4 STRUCTURAL STEEL - COUPEVI LLE
L.S. 64. 06% 20. 89% 10. 52%
$579, 060. 00 $950, 000. 00  $370, 940. 00 $700, 000. 00  $120, 940. 00 $640, 000. 00  $60, 940. 00
5 STRUCTURAL STEEL - LOPEZ
L.S. 57.88% 16. 33% 6. 36%
$601, 730. 00 $950, 000. 00  $348, 270. 00 $700, 000. 00  $98, 270. 00 $640, 000. 00  $38, 270. 00
6 STRUCTURAL STEEL - ORCAS
L.S. 63. 85% 20.73% 10. 38%
$579, 810. 00 $950, 000. 00  $370, 190. 00 $700, 000. 00  $120, 190. 00 $640, 000. 00  $60, 190. 00
7 LEAD BALANCE BLOCK - LARGE
354, 278. 0000 LB. $2. 30 $2. 50 8. 70% $1. 80 -21.74% $2. 20 -4.35%
$814, 839. 40 $885, 695. 00 $70, 855. 60 $637, 700. 40 -$177, 139. 00 $779,411.60 -$35, 427. 80
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RECORD NO  : BI DEVL- 0000037 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 14/ 2026
* * * B D CHECK REPORT * * * TIME: 12:11 PM
PS&E JOB NO @ 24W201 REVI SION NO : 1 BI DS OPENED ON : APR 01 2026
CONTRACT NO : XE3703 REG ON NO : W&F AWARDED ON : APR 14 2026
VERSION NO 2 WORK ORDER¥# : XL6878
HWY SR 020, 104 e LOVBIDDER -------  ==--=--- 2ND BIDDER -------  ---- 3RD BIDDER -------
TI TLE S | MCO GENERAL CONSTRUCTI ON, MANSON CONSTRUCTI ON CO. PACIFIC PILE & MARINE, L.P.
20700 44th Ave Wést SEATTLE, WA 98134- 2409 SEATTLE, WA 98108- 4364
Suite 110
24201 Lynnwood, WA 98036- 7742
PROQJECT  MD4530B
COUNTY( S) © I SLAND, SAN JUAN, SKAG T, SNOHOM SH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 518000 CONTRACTOR NUMBER : 100609
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
8 LEAD BALANCE BLOCK - SMALL
24, 600. 0000 LB. $2. 30 $2.75 19.57% $1. 80 -21. 74% $1. 80 -21. 74%
$56, 580. 00 $67, 650. 00 $11, 070. 00 $44,280.00 -$12,300. 00 $44,280.00 -$12, 300. 00
OTHER | TEMS
9 VTS HYDRAULI C SYSTEM - ANACORTES
L.S. 270.57% 335.97% 335.97%
$36, 700. 00 $136, 000. 00 $99, 300. 00 $160, 000. 00  $123, 300. 00 $160, 000. 00  $123, 300. 00
10 VTS HYDRAULI C SYSTEM - COUPEVI LLE
L.S. 283. 10% 350. 70% 364. 79%
$35, 500. 00 $136, 000. 00  $100, 500. 00 $160, 000. 00  $124, 500. 00 $165, 000. 00  $129, 500. 00
11 VTS HYDRAULI C SYSTEM - LOPEZ
L.S. 283. 10% 350. 70% 364. 79%
$35, 500. 00 $136, 000. 00  $100, 500. 00 $160, 000. 00  $124, 500. 00 $165, 000. 00  $129, 500. 00
12 VTS HYDRAULI C SYSTEM - ORCAS
L.S. 240. 43% 127. 96% 325.53%
$32, 900. 00 $112, 000. 00 $79, 100. 00 $75,000.00  $42, 100. 00 $140, 000. 00  $107, 100. 00
13 VTS ELECTRI CAL SYSTEMS - ANACORTES
L.S. 18.81% 20. 53% 31. 30%
$232, 300. 00 $276, 000. 00 $43, 700. 00 $280, 000. 00  $47, 700. 00 $305, 000. 00  $72, 700. 00
14 VTS ELECTRI CAL SYSTEMS - COUPEVI LLE
L.S. 5. 47% 20. 53% 29. 14%
$232, 300. 00 $245, 000. 00 $12, 700. 00 $280, 000. 00  $47, 700. 00 $300, 000. 00  $67, 700. 00
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RECORD NO  : BI DEVL- 0000037 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 14/ 2026
* * * B D CHECK REPORT * * * TIME: 12:11 PM
PS&E JOB NO @ 24W201 REVI SION NO : 1 BI DS OPENED ON : APR 01 2026
CONTRACT NO : XE3703 REG ON NO : W&F AWARDED ON : APR 14 2026
VERSION NO 2 WORK ORDER¥# : XL6878
HWY SR 020, 104 e LOVBIDDER -------  ==--=--- 2ND BIDDER ------- =-=---- 3RD BIDDER -------
TI TLE S | MCO GENERAL CONSTRUCTI ON, MANSON CONSTRUCTI ON CO. PACIFIC PILE & MARINE, L.P.
20700 44th Ave Wést SEATTLE, WA 98134- 2409 SEATTLE, WA 98108- 4364
Suite 110
24\201 Lynnwood, WA 98036- 7742
PROQJECT : MD4530B
COUNTY( S) © I SLAND, SAN JUAN, SKAG T, SNOHOM SH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 518000 CONTRACTOR NUMBER : 100609
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
15 VTS ELECTRI CAL SYSTEMS - LOPEZ
L.S. 6.33% 20. 53% 29. 14%
$232, 300. 00 $247, 000. 00 $14, 700. 00 $280, 000. 00  $47, 700. 00 $300, 000. 00  $67, 700. 00
16 VTS ELECTRI CAL SYSTEMS - CORCAS
L.S. 6.76% 20. 53% 29. 14%
$232, 300. 00 $248, 000. 00 $15, 700. 00 $280, 000. 00  $47, 700. 00 $300, 000. 00  $67, 700. 00
17 VTS MECHANI CAL AND CONTROLS | NTEGRATI ON - ANACORTES
L.S. 106. 96% 486. 08% 174. 73%
$27, 300. 00 $56, 500. 00 $29, 200. 00 $160, 000. 00  $132, 700. 00 $75,000.00  $47, 700. 00
18 VTS MECHANI CAL AND CONTROLS | NTEGRATI ON - COUPEVI LLE
L.S. 106. 96% 486. 08% 174. 73%
$27, 300. 00 $56, 500. 00 $29, 200. 00 $160, 000. 00  $132, 700. 00 $75,000.00  $47, 700. 00
19 VTS MECHANI CAL AND CONTROLS | NTEGRATI ON - LOPEZ
L.S. 106. 96% 486. 08% 174. 73%
$27, 300. 00 $56, 500. 00 $29, 200. 00 $160, 000. 00  $132, 700. 00 $75,000.00  $47, 700. 00
20 VTS MECHANI CAL AND CONTRCLS | NTEGRATI ON - CRCAS
L.S. 106. 96% 486. 08% 174. 73%
$27, 300. 00 $56, 500. 00 $29, 200. 00 $160, 000. 00  $132, 700. 00 $75,000.00  $47, 700. 00
21 COUNTERVEI GHT SYSTEM - ANACCRTES
L.S. 19. 83% 17.10% 117. 86%
$183, 600. 00 $220, 000. 00 $36, 400. 00 $215, 000. 00  $31, 400. 00 $400, 000. 00  $216, 400. 00
22 COUNTERWEI GHT SYSTEM - COUPEVI LLE
L.S. -12.85% 17.10% 98. 80%
$183, 600. 00 $160, 000. 00 - $23, 600. 00 $215, 000. 00  $31, 400. 00 $365, 000. 00  $181, 400. 00
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RECORD NO  : BI DEVL- 0000037 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 14/ 2026
* * * B D CHECK REPORT * * * TIME: 12:11 PM
PS&E JOB NO @ 24W201 REVI SION NO : 1 BI DS OPENED ON : APR 01 2026
CONTRACT NO : XE3703 REG ON NO : W&F AWARDED ON : APR 14 2026
VERSION NO 2 WORK ORDER¥# : XL6878
HWY SR 020, 104 e LOVBIDDER -------  ==--=--- 2ND BIDDER ------- =-=---- 3RD BIDDER -------
TI TLE S | MCO GENERAL CONSTRUCTI ON, MANSON CONSTRUCTI ON CO. PACIFIC PILE & MARINE, L.P.
20700 44th Ave Wést SEATTLE, WA 98134- 2409 SEATTLE, WA 98108- 4364
Suite 110
24201 Lynnwood, WA 98036- 7742
PROQJECT  MD4530B
COUNTY( S) © I SLAND, SAN JUAN, SKAG T, SNOHOM SH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 518000 CONTRACTOR NUMBER : 100609
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
23 COUNTERVEI GHT SYSTEM - LOPEZ
L.S. -12.85% 17.10% 98. 80%
$183, 600. 00 $160, 000. 00 - $23, 600. 00 $215, 000. 00  $31, 400. 00 $365, 000. 00  $181, 400. 00
24 COUNTERVEI GHT SYSTEM - ORCAS
L.S. -12.85% 17.10% 106. 97%
$183, 600. 00 $160, 000. 00 - $23, 600. 00 $215, 000. 00  $31, 400. 00 $380, 000. 00  $196, 400. 00
25 HO ST SYSTEM
L.S. 6. 84% 434.19% 129. 70%
$93, 600. 00 $100, 000. 00 $6, 400. 00 $500, 000. 00  $406, 400. 00 $215, 000. 00  $121, 400. 00
26 CONCRETE LANE PATH - ORCAS
5. 0000 (oY% $7, 000. 00 $9, 000. 00 28.57% $40, 000. 00 471. 43% $12, 000. 00 71.43%
$35, 000. 00 $45, 000. 00 $10, 000. 00 $200, 000. 00  $165, 000. 00 $60, 000. 00  $25, 000. 00
27 PRQIECT PARTNERI NG
L.S. NaN
$0. 00 $0. 00 $0. 00 $0. 00 $0. 00
28 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0. 00% 0. 00%
$5. 00 $5. 00 $0. 00 $5. 00 $0. 00 $5. 00 $0. 00
29 M NOR CHANGE
CALC 0. 00%
($4. 00) -$4. 00 $0. 00 -$4. 00 -$4. 00
30 STEEL COST ADJUSTMENT
CALC 0. 00% 0. 00% 0. 00%
$28, 218. 00 $28, 218. 00 $0. 00 $28, 218. 00 $0. 00 $28, 218. 00 $0. 00
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RECORD NO  : BI DEVL- 0000037 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 14/ 2026
* * * B D CHECK REPORT * * * TIME: 12:11 PM
PS&E JOB NO @ 24W201 REVI SION NO : 1 BI DS OPENED ON : APR 01 2026
CONTRACT NO : XE3703 REG ON NO : W&F AWARDED ON : APR 14 2026
VERSION NO 2 WORK ORDER¥# : XL6878
HWY SR 020, 104 e LOVBIDDER -------  ==--=--- 2ND BIDDER ------- =-=---- 3RD BIDDER -------
TI TLE S | MCO GENERAL CONSTRUCTI ON, MANSON CONSTRUCTI ON CO. PACIFIC PILE & MARINE, L.P.
20700 44th Ave Wést SEATTLE, WA 98134- 2409 SEATTLE, WA 98108- 4364
Suite 110
24\201 Lynnwood, WA 98036- 7742
PROQJECT : MD4530B
COUNTY( S) © I SLAND, SAN JUAN, SKAG T, SNOHOM SH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 518000 CONTRACTOR NUMBER : 100609
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
31 SPCC PLAN
L.S. 0. 00% 0. 00% 68. 40%
$5, 000. 00 $5, 000. 00 $0. 00 $5, 000. 00 $0. 00 $8, 420. 00 $3, 420. 00
32 PRQIECT PARTNERI NG
CALC 0. 00% 0. 00% 0. 00%
$7, 500. 00 $7, 500. 00 $0. 00 $7, 500. 00 $0. 00 $7, 500. 00 $0. 00
BASE TOTAL $5, 993, 636. 40 $8, 609, 064. 00 43.64%  $8, 737, 699. 40 45.78%  $9, 372, 830. 60 56. 38%
ALTERNATE- Al
33 MOBI LI ZATI ON
L.S. 64. 04% -21. 14% 578. 23%
$31, 700. 00 $52,000.00  $20, 300. 00 $25,000.00  -$6, 700. 00 $215, 000. 00  $183, 300. 00
34 REMOVAL OF STRUCTURES AND OBSTRUCTI ONS
L.S. -10. 00% 100. 00% 1250. 00%
$5, 000. 00 $4, 500. 00 - $500. 00 $10, 000. 00 $5, 000. 00 $67,500.00  $62, 500. 00
35 STRUCTURAL STEEL - EDMONDS
L.S. 392.61% 361.82% 269. 46%
$16, 240. 00 $80, 000. 00  $63, 760. 00 $75,000.00  $58, 760. 00 $60, 000. 00  $43, 760. 00
36 VTS HYDRAULI C SYSTEM - EDMONDS
L.S. 254. 22% 199. 73% 240. 60%
$36, 700. 00 $130, 000. 00  $93, 300. 00 $110, 000. 00  $73, 300. 00 $125,000. 00  $88, 300. 00
37 VTS ELECTRI CAL SYSTEMS - EDMONDS
L.S. -12.13% -22.85% -13.20%
$233, 300. 00 $205, 000. 00 - $28, 300. 00 $180, 000. 00 - $53, 300. 00 $202, 500. 00 - $30, 800. 00
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DATE: 04/ 14/ 2026

RECORD NO  : BI DEVL- 0000037 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * B D CHECK REPORT * * * TIME: 12:11 PM
PSGE JOB NO @ 24W201 REVI SION NO: 1 BI DS OPENED ON : APR 01 2026
CONTRACT NO @ XE3703 REG ON NO : W&F AWARDED ON : APR 14 2026
VERSION NO 2 WORK ORDER# : XL6878
HWY D SR 020, 104 LOWBIDDER -------  ------- 2ND BIDDER -------  ------- 3RD BIDDER -------
TI TLE S | MCO GENERAL CONSTRUCTI ON, MANSON CONSTRUCTI ON CO. PACIFIC PILE & MARINE, L.P.
20700 44th Ave Weést SEATTLE, WA 98134- 2409 SEATTLE, WA 98108- 4364
Suite 110
24\201 Lynnwood, WA 98036- 7742
PROQJECT : MD4530B
COUNTY( S) © I SLAND, SAN JUAN, SKAG T, SNOHOM SH CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 518000 CONTRACTOR NUMBER : 100609
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ALTERNATE- Al
38 VIS MECHANI CAL AND CONTROLS | NTEGRATI ON - EDMONDS
L.S. 366. 67% 400. 00% 400. 00%
$12, 000. 00 $56, 000. 00  $44, 000. 00 $60, 000. 00  $48, 000. 00 $60, 000. 00  $48, 000. 00
39 M NOR CHANGE
CALC 0. 00%
-$1. 00 -$1. 00 $0. 00 -$1. 00 -$1. 00
40 STEEL COST ADJUSTMENT
CALC 0. 00% 0. 00% 0. 00%
$195. 00 $195. 00 $0. 00 $195. 00 $0. 00 $195. 00 $0. 00
ALTERNATE- A1 TOTAL $335, 134. 00 $527, 694. 00 57. 46% $460, 194. 00 37.32% $730, 194. 00 117. 88%
BASE TOTAL $5, 993, 636. 40 $8, 609, 064. 00 43.64%  $8, 737, 699. 40 45.78%  $9, 372, 830. 60 56. 38%
BASE + Al CONTRACT TOTAL $6, 328, 770. 40 $9, 136, 758. 00 44.37%  $9, 197, 893. 40 45.33% $10, 103, 024. 60 59. 64%
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RECORD NO  : BI DEVL- 0000037 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 14/ 2026
* * * B D CHECK REPORT * * * TIME: 12:11 PM
PS&E JOB NO @ 24W201 REVI SION NO : 1 BI DS OPENED ON : APR 01 2026
CONTRACT NO : XE3703 REG ON NO  : W&F AWARDED ON : APR 14 2026
VERSION NO 2 WORK ORDER# : XL6878
HWY SR 020, 104 e 4TH BIDDER -------
TI TLE S COMBI NED CONSTRUCTI ON, | NC.
Syst emwi de Type 3 VTS Upgrades 3701 SQUTH RD
MUKI LTEO, WA 98275-5723
24W201
PRQJECT : MD4530B
COUNTY( S) © I SLAND, SAN JUAN, SKAG T, SNOHOM SH CONTRACTOR NUMBER : 101079
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 286. 01%
$518, 128. 00 $2, 000, 000. 00  $1, 481, 872.00
2 REMOVAL OF STRUCTURES AND OBSTRUCTI ONS
L.S. 370. 59%
$170, 000. 00 $800, 000. 00  $630, 000. 00
STRUCTURE
3 STRUCTURAL STEEL - ANACCRTES
L.S. 192. 84%
$590, 770. 00 $1, 730, 000. 00  $1, 139, 230. 00
4  STRUCTURAL STEEL - COUPEVILLE
L.S. 198. 76%
$579, 060. 00 $1, 730, 000. 00  $1, 150, 940. 00
5 STRUCTURAL STEEL - LOPEZ
L.S. 192. 49%
$601, 730. 00 $1, 760, 000. 00  $1, 158, 270. 00
6 STRUCTURAL STEEL - ORCAS
L.S. 200. 10%
$579, 810. 00 $1, 740, 000. 00 $1, 160, 190. 00
7 LEAD BALANCE BLOCK - LARGE
354, 278. 0000 LB. $2. 30 $4. 00 73.91%
$814, 839. 40 $1,417,112.00 $602, 272. 60



RECORD NO : BI DEVL- 0000037 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * BID CHECK REPORT * * *

PAGE: 8 of 13
DATE: 04/ 14/ 2026
TIME: 12:11 PM

PSGE JOB NO @ 24W201 REVI SION NO: 1 BI DS OPENED ON : APR 01 2026
CONTRACT NO @ XE3703 REG ON NO : W&F AWARDED ON : APR 14 2026
VERSION NO 2 WORK ORDER# : XL6878
HWY D SR 020, 104 ATH BIDDER -------
TI TLE S COVBI NED CONSTRUCTI ON, | NC.
Syst emwi de Type 3 VTS Upgrades 3701 SQUTH RD
MUKI LTEO, WA 98275-5723
24W201
PROQJECT  MD4530B
COUNTY( S) © I SLAND, SAN JUAN, SKAG T, SNOHOM SH CONTRACTOR NUMBER : 101079
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AM. DI FF.
STRUCTURE
8 LEAD BALANCE BLOCK - SMALL
24, 600. 0000 LB. $2. 30 $4. 00 73.91%
$56, 580. 00 $98, 400. 00 $41, 820. 00
OTHER | TEMS
9 VTS HYDRAULI C SYSTEM - ANACORTES
L.S. 1262. 40%
$36, 700. 00 $500, 000. 00  $463, 300. 00
10 VTS HYDRAULI C SYSTEM - COUPEVI LLE
L.S. 1308. 45%
$35, 500. 00 $500, 000. 00  $464, 500. 00
11 VTS HYDRAULI C SYSTEM - LOPEZ
L.S. 1308. 45%
$35, 500. 00 $500, 000. 00  $464, 500. 00
12 VTS HYDRAULI C SYSTEM - ORCAS
L.S. 1115. 81%
$32, 900. 00 $400, 000. 00  $367, 100. 00
13 VTS ELECTRI CAL SYSTEMS - ANACORTES
L.S. 85.11%
$232, 300. 00 $430, 000. 00  $197, 700. 00
14 VTS ELECTRI CAL SYSTEMS - COUPEVI LLE
L.S. 80. 80%
$232, 300. 00 $420, 000. 00  $187, 700. 00



RECORD NO : BI DEVL- 0000037 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * BID CHECK REPORT * * *

PAGE: 9 of 13
DATE: 04/ 14/ 2026
TIME: 12:11 PM

PSGE JOB NO @ 24W201 REVI SION NO: 1 BI DS OPENED ON : APR 01 2026
CONTRACT NO @ XE3703 REG ON NO : W&F AWARDED ON : APR 14 2026
VERSION NO 2 WORK ORDER# : XL6878
HWY D SR 020, 104 ATH BIDDER -------
TI TLE S COVBI NED CONSTRUCTI ON, | NC.
Syst emwi de Type 3 VTS Upgrades 3701 SQUTH RD
MUKI LTEO, WA 98275-5723
24W201
PROQJECT  MD4530B
COUNTY( S) © I SLAND, SAN JUAN, SKAG T, SNOHOM SH CONTRACTOR NUMBER : 101079
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AM. DI FF.
OTHER | TEMS
15 VTS ELECTRI CAL SYSTEMS - LOPEZ
L.S. 80. 80%
$232, 300. 00 $420, 000. 00  $187, 700. 00
16 VTS ELECTRI CAL SYSTEMS - ORCAS
L.S. 85.11%
$232, 300. 00 $430, 000. 00  $197, 700. 00
17 VTS MECHANI CAL AND CONTROLS | NTEGRATI ON - ANACORTES
L.S. 515. 38%
$27, 300. 00 $168, 000. 00  $140, 700. 00
18 VTS MECHANI CAL AND CONTROLS | NTEGRATI ON - COUPEVI LLE
L.S. 504. 40%
$27, 300. 00 $165, 000. 00  $137, 700. 00
19 VTS MECHANI CAL AND CONTROLS | NTEGRATI ON - LOPEZ
L.S. 515. 38%
$27, 300. 00 $168, 000. 00  $140, 700. 00
20 VTS MECHANI CAL AND CONTRCLS | NTEGRATI ON - CRCAS
L.S. 515. 38%
$27, 300. 00 $168, 000. 00  $140, 700. 00
21 COUNTERVEI GHT SYSTEM - ANACCRTES
L.S. 170. 15%
$183, 600. 00 $496, 000. 00  $312, 400. 00
22 COUNTERWEI GHT SYSTEM - COUPEVI LLE
L.S. 187. 58%
$183, 600. 00 $528, 000. 00  $344, 400. 00



RECORD NO : BI DEVL- 0000037

PS&E JOB NO : 24W201 REVI SION NO : 1
CONTRACT NO ‘@ XE3703 REG ON NO  : WBF
VERSION NO * 2 WORK ORDER# : XL6878
HWY * SR 020, 104

TITLE s

Systemni de Type 3 VTS Upgrades

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * BID CHECK REPORT * * *

------- 4TH Bl DDER

COVBI NED CONSTRUCTI ON, | NC.

3701 SOUTH RD

MUKI LTEQ, WA 98275-5723

PAGE: 10 of 13
DATE: 04/ 14/ 2026
TIME: 12:11 PM

BI DS OPENED ON : APR 01 2026
AWARDED ON : APR 14 2026

24W201
PRQIECT : MD4530B
COUNTY( S) © I SLAND, SAN JUAN, SKAG T, SNOHOM SH CONTRACTOR NUMBER : 101079
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
23 COUNTERVWEI GHT SYSTEM - LOPEZ
L.S. 170. 15%
$183, 600. 00 $496, 000. 00  $312, 400. 00
24 COUNTERVEI GHT SYSTEM - ORCAS
L.S. 187. 58%
$183, 600. 00 $528, 000. 00  $344, 400. 00
25 HO ST SYSTEM
L.S. 968. 38%
$93, 600. 00 $1, 000, 000. 00  $906, 400. 00
26 CONCRETE LANE PATH - ORCAS
5. 0000 CY. $7, 000. 00 $20, 000. 00 185. 71%
$35, 000. 00 $100, 000. 00 $65, 000. 00
27 PRQIECT PARTNERI NG
L.S. NaN
$0. 00 $0. 00 $0. 00
28 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00%
$5. 00 $5. 00 $0. 00
29 M NOR CHANGE
CALC 0. 00%
($4.00) -$4. 00 $0. 00
30 STEEL COST ADJUSTMENT
CALC 0. 00%
$28, 218. 00 $28, 218. 00 $0. 00



RECORD NO : BI DEVL- 0000037 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * BID CHECK REPORT * * *

PAGE: 11 of 13
DATE: 04/ 14/ 2026
TIME: 12:11 PM

PSGE JOB NO @ 24W201 REVI SION NO: 1 BI DS OPENED ON : APR 01 2026
CONTRACT NO @ XE3703 REG ON NO : W&F AWARDED ON : APR 14 2026
VERSION NO 2 WORK ORDER# : XL6878
HWY D SR 020, 104 ATH BIDDER -------
TI TLE S COMBI NED CONSTRUCTI ON, | NC.
Syst emwi de Type 3 VTS Upgrades 3701 SQUTH RD
MUKI LTEO, WA 98275-5723
24W201
PRQJECT  MD4530B
COUNTY( S) © I SLAND, SAN JUAN, SKAG T, SNOHOM SH CONTRACTOR NUMBER : 101079
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AM. DI FF.
OTHER | TEMS
31 SPCC PLAN
L.S. 1900. 00%
$5, 000. 00 $100, 000. 00 $95, 000. 00
32 PRQIECT PARTNERI NG
CALC 0. 00%
$7, 500. 00 $7, 500. 00 $0. 00
BASE TOTAL $5, 993, 636. 40  $18, 828, 231. 00 214. 14%
ALTERNATE- Al
33 MOBI LI ZATI ON
L.S. 530. 91%
$31, 700. 00 $200, 000. 00  $168, 300. 00
34 REMOVAL OF STRUCTURES AND OBSTRUCTI ONS
L.S. 3900. 00%
$5, 000. 00 $200, 000. 00  $195, 000. 00
35 STRUCTURAL STEEL - EDMONDS
L.S. 2946. 18%
$16, 240. 00 $494, 700. 00  $478, 460. 00
36 VTS HYDRAULI C SYSTEM - EDMONDS
L.S. 989. 92%
$36, 700. 00 $400, 000. 00  $363, 300. 00
37 VTS ELECTRI CAL SYSTEMS - EDMONDS
L.S. 37.16%
$233, 300. 00 $320, 000. 00  $86, 700. 00
38 VTS MECHANI CAL AND CONTRCOLS | NTEGRATI ON - EDMONDS
L.S. 1275. 00%

$12, 000. 00 $165, 000. 00 $153, 000. 00



RECORD NO : BI DEVL- 0000037 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

PS&E JOB NO : 24W201 REVI SION NO : 1
CONTRACT NO ‘@ XE3703 REG ON NO  : WBF
VERSION NO * 2 WORK ORDER# : XL6878
HWY * SR 020, 104

TITLE s

Systemni de Type 3 VTS Upgrades

* * * BID CHECK REPORT * * *

------- 4TH BIDDER -------

COVBI NED CONSTRUCTI ON, | NC.

3701 SOUTH RD
MUKI LTEQ, WA 98275-5723

PAGE: 12 of 13
DATE: 04/ 14/ 2026
TIME: 12:11 PM

BI DS OPENED ON : APR 01 2026
AWARDED ON : APR 14 2026

24W201
PROQJECT  MD4530B
COUNTY( S) © I SLAND, SAN JUAN, SKAG T, SNOHOM SH CONTRACTOR NUMBER : 101079
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AM. DI FF.
ALTERNATE- Al
39 M NOR CHANGE
CALC 0. 00%
-$1. 00 -$1. 00 $0. 00
40 STEEL COST ADJUSTMENT
CALC 0. 00%
$195. 00 $195. 00 $0. 00
ALTERNATE- Al TOTAL $335, 134. 00 $1, 779, 894. 00 431. 10%
BASE TOTAL $5, 993, 636.40  $18, 828, 231. 00 214. 14%
BASE + Al CONTRACT TOTAL $6, 328, 770.40  $20, 608, 125. 00 225. 63%
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RECORD NO BI DEVL- 0000037 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
PS&E JOB NO * * * Al TERNATE COVBI NATION BIDS * * * Bl DS OPENED ON:
CONTRACT NO. * * * RANKED BY DOLLAR AMOUNT * * * APR 01 2026
TITLE: * REG ON: W5F
Systemni de Type 3 VTS Upgrades
24\W01
HWY: SR
Rank Dol | ar Anpunt Al ternate Conbi nation Cont ract or
1 $9, 136, 758. 00 BASE + Al | MCO GENERAL CONSTRUCTI ON, | NC.
20700 44th Ave West
Suite 110
Lynnwood, WA 98036- 7742
2 $9, 197, 893. 40 BASE + Al MANSON CONSTRUCTI ON CO.
5209 E MARG NAL WAY S
SEATTLE, WA 98134- 2409
3 $10, 103, 024. 60 BASE + Al PACI FIC PILE & MARINE, L.P.
700 S RIVERSI DE DR
SEATTLE, WA 98108- 4364
4 $20, 608, 125. 00 BASE + Al COVBI NED CONSTRUCTI QN, | NC.

3701 SOUTH RD
MUKI LTEOQ, WA 98275-5723



