RECORD NO : BIDEVL-0000048

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

PAGE: 1 of 19

DATE:
TIME:

05/15/2026
12:55 PM

PSSE JOB NO : 25A004 REVISION NO :2 BIDS OPENED ON : APR 29 2026
CONTRACT NO : XE3716 REGION NO :NWR AWARDED ON : MAY 15 2026
VERSION NO : 4 WORK ORDER# :XL6892
HWY : SR 090, 202, 203, %00  emmmee LOW BIDDER --—====  ——————— 2ND BIDDER --—====  —=————m 3RD BIDDER -------
TITLE :I-90 ET AL. ACCORD CONTRACTORS LLC LASER UNDERGROUND & EARTH- MIDMOUNTAIN CONTRACTORS, INC.
SR-202 SR-203 & SR-900 3813 168th ST NE WORKS, INC. 3075 112TH AVE NE STE 210
SUITE 8 20417 87TH AVE SE BELLEVUE, WA 98004-8003
ADAPTIVE MANAGEMENT ARLINGTON, WA 98223 SNOHOMISH, WA 98296-5118
25A004
PROJECT : A00022H
COUNTY (S) ! KING CONTRACTOR NUMBER : 101040 CONTRACTOR NUMBER : 100127 CONTRACTOR NUMBER : 100390
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ $ DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S -39.36% 23.76% 23.76%
$80,804.00 $49,000.00 -$31,804.00 $100,000.00 $19,196.00 $100,000.00 $19,196.00
2 TEMPORARY CONSTRUCTION ACCESS
L.S. 100.91% 725.96% 418.44%
$22,398.07 $45,000.00 $22,601.93 $185,000.00 $162,601.93 $116,120.10 $93,722.03
3 SELECTIVE CLEARING, GRUBBING, AND PRUNING
0.8000 ACRE $248,000.00 $16,000.00 -93.55% $60,000.00 -75.81% $25,000.00 -89.92%
$198,400.00 $12,800.00 -$185,600.00 $48,000.00 -$150,400.00 $20,000.00 -$178,400.00
DRAINAGE
4 CHANNEL EXCAVATION INCL. HAUL
32.0000 C.Y. $27.83 $206.25 641.11% $90.00 223.39% $2,000.00 7086.49%
$890.56 $6,600.00 $5,709.44 $2,880.00 $1,989.44 $64,000.00 $63,109.44
5 AQUITARD
3.0000 TON $132.00 $660.00 400.00% $7,000.00 5203.03% $1,550.00 1074.24%
$396.00 $1,980.00 $1,584.00 $21,000.00 $20,604.00 $4,650.00 $4,254.00
6 STREAMBED SEDIMENT
33.5000 TON $193.00 $495.00 156.48% $250.00 29.53% $900.00 366.32%
$6,465.50 $16,582.50 $10,117.00 $8,375.00 $1,909.50 $30,150.00 $23,684.50
7 STREAMBED COBBLES 6 IN.
29.5000 TON $88.00 $495.00 462.50% $250.00 184.09% $615.00 598.86%
$2,596.00 $14,602.50 $12,006.50 $7,375.00 $4,779.00 $18,142.50 $15,546.50
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RECORD NO : BIDEVL-0000048 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/15/2026
* % * BID CHECK REPORT * * * TIME: 12:55 PM
PS&E JOB NO : 25A004 REVISION NO :2 BIDS OPENED ON : APR 29 2026
CONTRACT NO : XE3716 REGION NO :NWR AWARDED ON : MAY 15 2026
VERSION NO : 4 WORK ORDER# :XL6892
HWY ! SR 090, 202, 203, %00  mmmeee- LOW BIDDER ------- ——————- 2ND BIDDER ------- 3RD BIDDER -------
TITLE 1 I-90 ET AL. ACCORD CONTRACTORS LLC LASER UNDERGROUND & EARTH- MIDMOUNTAIN CONTRACTORS, INC.
SR-202 SR-203 & SR-900 3813 168th ST NE WORKS, INC. 3075 112TH AVE NE STE 210
SUITE 8 20417 87TH AVE SE BELLEVUE, WA 98004-8003
ADAPTIVE MANAGEMENT ARLINGTON, WA 98223 SNOHOMISH, WA 98296-5118
252004
PROJECT : A00022H
COUNTY (S) ! KING CONTRACTOR NUMBER : 101040 CONTRACTOR NUMBER : 100127 CONTRACTOR NUMBER : 100390
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ $ DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
DRAINAGE
8 STREAMBED COBBLES 10 IN.
8.5000 TON $138.00 $1,320.00 856.52% $400.00 189.86% $1,490.00 979.71%
$1,173.00 $11,220.00 $10,047.00 $3,400.00 $2,227.00 $12,665.00 $11,492.00
9 STREAMBED BOULDER TYPE ONE
12.0000 EACH $200.00 $330.00 65.00% $800.00 300.00% $450.00 125.00%
$2,400.00 $3,960.00 $1,560.00 $9,600.00 $7,200.00 $5,400.00 $3,000.00
10 STREAMBED BOULDER TYPE TWO
73.0000 EACH $232.00 $412.50 77.80% $1,000.00 331.03% $350.00 50.86%
$16,936.00 $30,112.50 $13,176.50 $73,000.00 $56,064.00 $25,550.00 $8,614.00
11 LARGE WOODY MATERIAL-LOG WITHOUT ROOTWAD DIA 6 IN.
1.0000 EACH $1,093.00 $990.00 -9.42% $100.00 -90.85% $1,800.00 64.68%
$1,093.00 $990.00 -$103.00 $100.00 -$993.00 $1,800.00 $707.00
12 LARGE WOODY MATERIAL-LOG WITHOUT ROOTWAD DIA 9 IN.
1.0000 EACH $1,093.00 $1,155.00 5.67% $100.00 -90.85% $2,025.00 85.27%
$1,093.00 $1,155.00 $62.00 $100.00 -$993.00 $2,025.00 $932.00
13 LARGE WOODY MATERIAL-LOG WITH ROOTWAD DIA 18 IN.
2.0000 EACH $1,093.00 $4,290.00 292.50% $100.00 -90.85% $2,265.00 107.23%
$2,186.00 $8,580.00 $6,394.00 $200.00 -$1,986.00 $4,530.00 $2,344.00
14 SLASH
48.0000 C.Y. $121.00 $742.50 513.64% $200.00 65.29% $530.00 338.02%
$5,808.00 $35,640.00 $29,832.00 $9,600.00 $3,792.00 $25,440.00 $19,632.00
15 TEMPORARY STREAM DIVERSION GREEN CREEK
L.S. 65.00% 150.00% 350.00%
$10,000.00 $16,500.00 $6,500.00 $25,000.00 $15,000.00 $45,000.00 $35,000.00
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RECORD NO : BIDEVL-0000048 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/15/2026
* % * BID CHECK REPORT * * * TIME: 12:55 PM
PS&E JOB NO : 25A004 REVISION NO :2 BIDS OPENED ON : APR 29 2026
CONTRACT NO : XE3716 REGION NO :NWR AWARDED ON : MAY 15 2026
VERSION NO : 4 WORK ORDER# :XL6892
HWY ! SR 090, 202, 203, %00  mmmeee- LOW BIDDER ------- ——————- 2ND BIDDER ------- 3RD BIDDER -------
TITLE 1 I-90 ET AL. ACCORD CONTRACTORS LLC LASER UNDERGROUND & EARTH- MIDMOUNTAIN CONTRACTORS, INC.
SR-202 SR-203 & SR-900 3813 168th ST NE WORKS, INC. 3075 112TH AVE NE STE 210
SUITE 8 20417 87TH AVE SE BELLEVUE, WA 98004-8003
ADAPTIVE MANAGEMENT ARLINGTON, WA 98223 SNOHOMISH, WA 98296-5118
252004
PROJECT : A00022H
COUNTY (S) ! KING CONTRACTOR NUMBER : 101040 CONTRACTOR NUMBER : 100127 CONTRACTOR NUMBER : 100390
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ $ DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
DRAINAGE
16 TEMPORARY STREAM DIVERSION LITTLE BEAR CREEK
L.S. 12.50% -68.75% -87.50%
$80,000.00 $90,000.00 $10,000.00 $25,000.00 -$55,000.00 $10,000.00 -%$70,000.00
17 TEMPORARY STREAM DIVERSION NORTH FORK ISSAQUAH CREEK
L.S. -40.00% -50.00% -10.00%
$50,000.00 $30,000.00 -$20,000.00 $25,000.00 -%$25,000.00 $45,000.00 -$5,000.00
18 TEMPORARY STREAM DIVERSION THAYER CREEK
L.S. 95.00% 150.00% 350.00%
$10,000.00 $19,500.00 $9,500.00 $25,000.00 $15,000.00 $45,000.00 $35,000.00
19 FISH EXCLUSION ASSISTANCE
EST. 0.00% 0.00% 0.00%
$20,000.00 $20,000.00 $0.00 $20,000.00 $0.00 $20,000.00 $0.00
EROSION CONTROL AND ROADSIDE PLANTING
20 ESC LEAD
34.0000 DAY $306.00 $412.50 34.80% $1,000.00 226.80% $100.00 -67.32%
$10,404.00 $14,025.00 $3,621.00 $34,000.00 $23,596.00 $3,400.00 -$7,004.00
21 EROSION CONTROL AND WATER POLLUTION PREVENTION
L.S. -75.62% -43.75% -92.50%
$80,000.00 $19,500.00 -$60,500.00 $45,000.00 -%$35,000.00 $6,000.00 -%$74,000.00
22 PROJECT AREA WEED AND PEST CONTROL
EST. 0.00% 0.00% 0.00%
$8,000.00 $8,000.00 $0.00 $8,000.00 $0.00 $8,000.00 $0.00



PAGE: 4 of 19

RECORD NO : BIDEVL-0000048 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/15/2026
* % * BID CHECK REPORT * * * TIME: 12:55 PM
PS&E JOB NO : 25A004 REVISION NO :2 BIDS OPENED ON : APR 29 2026
CONTRACT NO : XE3716 REGION NO :NWR AWARDED ON : MAY 15 2026
VERSION NO : 4 WORK ORDER# :XL6892
HWY ! SR 090, 202, 203, %00  mmmeee- LOW BIDDER ------- ——————- 2ND BIDDER ------- ————-—- 3RD BIDDER -------
TITLE 1 I-90 ET AL. ACCORD CONTRACTORS LLC LASER UNDERGROUND & EARTH- MIDMOUNTAIN CONTRACTORS, INC.
SR-202 SR-203 & SR-900 3813 168th ST NE WORKS, INC. 3075 112TH AVE NE STE 210
SUITE 8 20417 87TH AVE SE BELLEVUE, WA 98004-8003
ADAPTIVE MANAGEMENT
ARLINGTON, WA 98223 SNOHOMISH, WA 98296-5118
25A004
PROJECT : A00022H
COUNTY (S) ! KING CONTRACTOR NUMBER : 101040 CONTRACTOR NUMBER : 100127 CONTRACTOR NUMBER : 100390
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ $ DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND ROADSIDE PLANTING
23 HIGH VISIBILITY STAKING
1,320.0000 L.F. $8.00 $24.75 209.38% $5.00 -37.50% $8.00 0.00%
$10,560.00 $32,670.00 $22,110.00 $6,600.00 -$3,960.00 $10,560.00 $0.00
TRAFFIC
24 CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER
186.0000 HR $40.00 $371.25 828.12% $140.00 250.00% $1.00 -97.50%
$7,440.00 $69,052.50 $61,612.50 $26,040.00 $18,600.00 $186.00 -$7,254.00
25 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. 42.64% 37.44% 122.88%
$134,600.00 $192,000.00 $57,400.00 $185,000.00 $50,400.00 $300,000.00 $165,400.00
26 WORK ZONE SAFETY CONTINGENCY
EST. 0.00% 0.00% 0.00%
$7,600.00 $7,600.00 $0.00 $7,600.00 $0.00 $7,600.00 $0.00
OTHER ITEMS
27 Work Limit Surveying
L.S. 750.00% 266.67% 233.33%
$6,000.00 $51,000.00 $45,000.00 $22,000.00 $16,000.00 $20,000.00 $14,000.00
28 TYPE B PROGRESS SCHEDULE
L.S. 174.82% -0.07% -0.07%
$1,501.00 $4,125.00 $2,624.00 $1,500.00 -$1.00 $1,500.00 -$1.00

29 FORCE ACCOUNT ADDITIONAL STREAM BED GRADING
EST. 0.00% 0.00% 0.00%
$20,000.00 $20,000.00 $0.00 $20,000.00 $0.00 $20,000.00 $0.00
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RECORD NO : BIDEVL-0000048 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/15/2026
* % * BID CHECK REPORT * * * TIME: 12:55 PM
PS&E JOB NO : 25A004 REVISION NO :2 BIDS OPENED ON : APR 29 2026
CONTRACT NO : XE3716 REGION NO :NWR AWARDED ON : MAY 15 2026
VERSION NO : 4 WORK ORDER# :XL6892
HWY ! SR 090, 202, 203, %00  mmmeee- LOW BIDDER ------- ——————- 2ND BIDDER ------- ————-—- 3RD BIDDER -------
TITLE 1 I-90 ET AL. ACCORD CONTRACTORS LLC LASER UNDERGROUND & EARTH- MIDMOUNTAIN CONTRACTORS, INC.
SR-202 SR-203 & SR-900 3813 168th ST NE WORKS, INC. 3075 112TH AVE NE STE 210
SUITE 8 20417 87TH AVE SE BELLEVUE, WA 98004-8003
ADAPTIVE MANAGEMENT ARLINGTON, WA 98223 SNOHOMISH, WA 98296-5118
252004
PROJECT : A00022H
COUNTY (S) ! KING CONTRACTOR NUMBER : 101040 CONTRACTOR NUMBER : 100127 CONTRACTOR NUMBER : 100390
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ $ DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
30 FORCE ACCOUNT BEAVER DAM NOTCHING
EST. 0.00% 0.00% 0.00%
$3,000.00 $3,000.00 $0.00 $3,000.00 $0.00 $3,000.00 $0.00
31 FORCE ACCOUNT ROADSIDE RESTORATION
EST. 0.00% 0.00% 0.00%
$100,880.40 $100,880.40 $0.00 $100,880.40 $0.00 $100,880.40 $0.00
32 FORCE ACCOUNT STREAMBED SAND
EST. 0.00% 0.00% 0.00%
$20,000.00 $20,000.00 $0.00 $20,000.00 $0.00 $20,000.00 $0.00
33 FORCE ACCOUNT LOW FLOW CHANNEL GRADING
EST. 0.00% 0.00% 0.00%
$15,000.00 $15,000.00 $0.00 $15,000.00 $0.00 $15,000.00 $0.00
34 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
$4,000.00 $4,000.00 $0.00 $4,000.00 $0.00 $4,000.00 $0.00
35 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
$5.00 $5.00 $0.00 $5.00 $0.00 $5.00 $0.00
36 MINOR CHANGE
CALC 0.00%
($4.00) -$4.00 $0.00 -$4.00 -$4.00
37 SPCC PLAN
L.S 23.75% 25.00% -25.00%
$2,000.00 $2,475.00 $475.00 $2,500.00 $500.00 $1,500.00 -$500.00
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RECORD NO : BIDEVL-0000048 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/15/2026
* % * BID CHECK REPORT * * * TIME: 12:55 PM
PS&E JOB NO : 25A004 REVISION NO :2 BIDS OPENED ON : APR 29 2026
CONTRACT NO : XE3716 REGION NO :NWR AWARDED ON : MAY 15 2026
VERSION NO : 4 WORK ORDER# :XL6892
HWY ! SR 090, 202, 203, %00  mmmeee- LOW BIDDER ------- ——————- 2ND BIDDER ------- ————-—- 3RD BIDDER -------
TITLE 1 I-90 ET AL. ACCORD CONTRACTORS LLC LASER UNDERGROUND & EARTH- MIDMOUNTAIN CONTRACTORS, INC.
SR-202 SR-203 & SR-900 3813 168th ST NE WORKS, INC. 3075 112TH AVE NE STE 210
SUITE 8 20417 87TH AVE SE BELLEVUE, WA 98004-8003
ADAPTIVE MANAGEMENT
ARLINGTON, WA 98223 SNOHOMISH, WA 98296-5118
252004
PROJECT : A00022H
COUNTY (S) ! KING CONTRACTOR NUMBER : 101040 CONTRACTOR NUMBER : 100127 CONTRACTOR NUMBER : 100390
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ $ DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
38 NO TRESPASSING SIGN
2.0000 EACH $168.18 $1,980.00 1077.31% $1,000.00 494.60% $450.00 167.57%
$336.36 $3,960.00 $3,623.64 $2,000.00 $1,663.64 $900.00 $563.64
39 HEALTH AND SAFETY PLAN
L.S 725.00% 200.00% 200.00%
$500.00 $4,125.00 $3,625.00 $1,500.00 $1,000.00 $1,500.00 $1,000.00
40 FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS
EST. 0.00% 0.00% 0.00%
$2,500.00 $2,500.00 $0.00 $2,500.00 $0.00 $2,500.00 $0.00
CONTRACT TOTAL $946,961.89 $988,136.40 4.35% $1,095,751.40 15.71% $1,122,000.00 18.48%
BASE TOTAL $946,961.89 $988,136.40 4.35% $1,095,751.40 15.71% $1,122,000.00 18.48%
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RECORD NO : BIDEVL-0000048 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/15/2026
* * * BID CHECK REPORT * * * TIME: 12:55 PM
PS&E JOB NO : 25A004 REVISION NO :2 BIDS OPENED ON : APR 29 2026
CONTRACT NO : XE3716 REGION NO :NWR AWARDED ON : MAY 15 2026
VERSION NO : 4 WORK ORDER# :XL6892
HWY ! SR 090, 202, 203, %00  —meee 4TH BIDDER ------- —————-— 5TH BIDDER ------- -——-———- 6TH BIDDER -------
TITLE : I-90 ET AL. ACTIVE CONSTRUCTION, INC. C.A. CAREY CORPORATION NORTHWEST CONSTRUCTION, INC.
SR-202 SR-203 & SR-900 5110 RIVER ROAD EAST 537 NW LOCUST ST 2331 130TH AVE NE #200
ADAPTIVE MANAGEMENT TACOMA, WA 98443-2638 ISSAQUAH, WA 98027-2412 Bellevue, WA 98005-1759
252004
PROJECT : A00022H
COUNTY (S) ! KING CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100008
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S 46.03% 64.60% 147.51%
$80,804.00 $118,000.00 $37,196.00 $133,000.00 $52,196.00 $200,000.00 $119,196.00
2 TEMPORARY CONSTRUCTION ACCESS
L.S. 123.23% 135.73% 190.20%
$22,398.07 $50,000.00 $27,601.93 $52,800.00 $30,401.93 $65,000.00 $42,601.93
3 SELECTIVE CLEARING, GRUBBING, AND PRUNING
0.8000 ACRE $248,000.00 $35,000.00 -85.89% $51,900.00 -79.07% $30,000.00 -87.90%
$198,400.00 $28,000.00 -$170,400.00 $41,520.00 -%$156,880.00 $24,000.00 -%$174,400.00
DRAINAGE
4 CHANNEL EXCAVATION INCL. HAUL
32.0000 Cc.Y. $27.83 $1,500.00 5289.87% $1,700.00 6008.52% $2,300.00 8164.46%
$890.56 $48,000.00 $47,109.44 $54,400.00 $53,509.44 $73,600.00 $72,709. 44
5 AQUITARD
3.0000 TON $132.00 $2,200.00 1566.67% $3,000.00 2172.73% $3,500.00 2551.52%
$396.00 $6,600.00 $6,204.00 $9,000.00 $8,604.00 $10,500.00 $10,104.00
6 STREAMBED SEDIMENT
33.5000 TON $193.00 $800.00 314.51% $500.00 159.07% $2,400.00 1143.52%
$6,465.50 $26,800.00 $20,334.50 $16,750.00 $10,284.50 $80,400.00 $73,934.50
7 STREAMBED COBBLES 6 IN.
29.5000 TON $88.00 $800.00 809.09% $1,700.00 1831.82% $2,400.00 2627.27%
$2,596.00 $23,600.00 $21,004.00 $50,150.00 $47,554.00 $70,800.00 $68,204.00
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RECORD NO : BIDEVL-0000048 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/15/2026
* % * BID CHECK REPORT * * * TIME: 12:55 PM
PS&E JOB NO : 25A004 REVISION NO :2 BIDS OPENED ON : APR 29 2026
CONTRACT NO : XE3716 REGION NO :NWR AWARDED ON : MAY 15 2026
VERSION NO : 4 WORK ORDER# :XL6892
HWY ! SR 090, 202, 203, %00  mmmeee- ATH BIDDER ------- ——————- S5TH BIDDER ------- —-——-—- 6TH BIDDER -------
TITLE 1 I-90 ET AL. ACTIVE CONSTRUCTION, INC. C.A. CAREY CORPORATION NORTHWEST CONSTRUCTION, INC.
SR-202 SR-203 & SR-900 5110 RIVER ROAD EAST 537 NW LOCUST ST 2331 130TH AVE NE #200
ADAPTIVE MANAGEMENT TACOMA, WA 98443-2638 ISSAQUAH, WA 98027-2412 Bellevue, WA 98005-1759
25A004
PROJECT : A00022H
COUNTY (S) ! KING CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100008
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ $ DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
DRAINAGE
8 STREAMBED COBBLES 10 IN.
8.5000 TON $138.00 $850.00 515.94% $950.00 588.41% $2,400.00 1639.13%
$1,173.00 $7,225.00 $6,052.00 $8,075.00 $6,902.00 $20,400.00 $19,227.00
9 STREAMBED BOULDER TYPE ONE
12.0000 EACH $200.00 $275.00 37.50% $750.00 275.00% $450.00 125.00%
$2,400.00 $3,300.00 $900.00 $9,000.00 $6,600.00 $5,400.00 $3,000.00
10 STREAMBED BOULDER TYPE TWO
73.0000 EACH $232.00 $300.00 29.31% $680.00 193.10% $725.00 212.50%
$16,936.00 $21,900.00 $4,964.00 $49,640.00 $32,704.00 $52,925.00 $35,989.00
11 LARGE WOODY MATERIAL-LOG WITHOUT ROOTWAD DIA 6 IN.
1.0000 EACH $1,093.00 $2,200.00 101.28% $4,500.00 311.71% $3,500.00 220.22%
$1,093.00 $2,200.00 $1,107.00 $4,500.00 $3,407.00 $3,500.00 $2,407.00
12 LARGE WOODY MATERIAL-LOG WITHOUT ROOTWAD DIA 9 IN.
1.0000 EACH $1,093.00 $2,500.00 128.73% $3,200.00 192.77% $3,500.00 220.22%
$1,093.00 $2,500.00 $1,407.00 $3,200.00 $2,107.00 $3,500.00 $2,407.00
13 LARGE WOODY MATERIAL-LOG WITH ROOTWAD DIA 18 IN.
2.0000 EACH $1,093.00 $3,500.00 220.22% $4,300.00 293.41% $4,500.00 311.71%
$2,186.00 $7,000.00 $4,814.00 $8,600.00 $6,414.00 $9,000.00 $6,814.00
14 SLASH
48.0000 C.Y. $121.00 $800.00 561.16% $650.00 437.19% $2,000.00 1552.89%
$5,808.00 $38,400.00 $32,592.00 $31,200.00 $25,392.00 $96,000.00 $90,192.00
15 TEMPORARY STREAM DIVERSION GREEN CREEK
L.S. 80.00% -36.00% 700.00%
$10,000.00 $18,000.00 $8,000.00 $6,400.00 -$3,600.00 $80,000.00 $70,000.00



PAGE: 9 of 19

RECORD NO : BIDEVL-0000048 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/15/2026
* % * BID CHECK REPORT * * * TIME: 12:55 PM
PS&E JOB NO : 25A004 REVISION NO :2 BIDS OPENED ON : APR 29 2026
CONTRACT NO : XE3716 REGION NO :NWR AWARDED ON : MAY 15 2026
VERSION NO : 4 WORK ORDER# :XL6892
HWY ! SR 090, 202, 203, %00  mmmeee- ATH BIDDER ------- ——————- S5TH BIDDER ------- —-——-—- 6TH BIDDER -------
TITLE 1 I-90 ET AL. ACTIVE CONSTRUCTION, INC. C.A. CAREY CORPORATION NORTHWEST CONSTRUCTION, INC.
SR-202 SR-203 & SR-900 5110 RIVER ROAD EAST 537 NW LOCUST ST 2331 130TH AVE NE #200
ADAPTIVE MANAGEMENT TACOMA, WA 98443-2638 ISSAQUAH, WA 98027-2412 Bellevue, WA 98005-1759
25A004
PROJECT : A00022H
COUNTY (S) ! KING CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100008
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ $ DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
DRAINAGE
16 TEMPORARY STREAM DIVERSION LITTLE BEAR CREEK
L.S. -12.50% -75.00% 212.50%
$80,000.00 $70,000.00 -$10,000.00 $20,000.00 -%$60,000.00 $250,000.00 $170,000.00
17 TEMPORARY STREAM DIVERSION NORTH FORK ISSAQUAH CREEK
L.S. -24.00% -80.40% 390.00%
$50,000.00 $38,000.00 -$12,000.00 $9,800.00 -%$40,200.00 $245,000.00 $195,000.00
18 TEMPORARY STREAM DIVERSION THAYER CREEK
L.S. 80.00% -15.00% 700.00%
$10,000.00 $18,000.00 $8,000.00 $8,500.00 -$1,500.00 $80,000.00 $70,000.00
19 FISH EXCLUSION ASSISTANCE
EST. 0.00% 0.00% 0.00%
$20,000.00 $20,000.00 $0.00 $20,000.00 $0.00 $20,000.00 $0.00
EROSION CONTROL AND ROADSIDE PLANTING
20 ESC LEAD
34.0000 DAY $306.00 $1.00 -99.67% $800.00 161.44% $700.00 128.76%
$10,404.00 $34.00 -$10,370.00 $27,200.00 $16,796.00 $23,800.00 $13,396.00
21 EROSION CONTROL AND WATER POLLUTION PREVENTION
L.S. 0.00% -80.00% -80.00%
$80,000.00 $80,000.00 $0.00 $16,000.00 -%$64,000.00 $16,000.00 -%$64,000.00
22 PROJECT AREA WEED AND PEST CONTROL
EST. 0.00% 0.00% 0.00%
$8,000.00 $8,000.00 $0.00 $8,000.00 $0.00 $8,000.00 $0.00



PAGE: 10 of 19

RECORD NO : BIDEVL-0000048 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/15/2026
* % * BID CHECK REPORT * * * TIME: 12:55 PM
PS&E JOB NO : 25A004 REVISION NO :2 BIDS OPENED ON : APR 29 2026
CONTRACT NO : XE3716 REGION NO :NWR AWARDED ON : MAY 15 2026
VERSION NO : 4 WORK ORDER# :XL6892
HWY ! SR 090, 202, 203, %00  mmmeee- ATH BIDDER ------- ——————- S5TH BIDDER ------- —-——-—- 6TH BIDDER -------
TITLE 1 I-90 ET AL. ACTIVE CONSTRUCTION, INC. C.A. CAREY CORPORATION NORTHWEST CONSTRUCTION, INC.
SR-202 SR-203 & SR-900 5110 RIVER ROAD EAST 537 NW LOCUST ST 2331 130TH AVE NE #200
ADAPTIVE MANAGEMENT TACOMA, WA 98443-2638 ISSAQUAH, WA 98027-2412 Bellevue, WA 98005-1759
25A004
PROJECT : A00022H
COUNTY (S) ! KING CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100008
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ $ DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND ROADSIDE PLANTING
23 HIGH VISIBILITY STAKING
1,320.0000 L.F. $8.00 $8.00 0.00% $6.00 -25.00% $10.00 25.00%
$10,560.00 $10,560.00 $0.00 $7,920.00 -$2,640.00 $13,200.00 $2,640.00
TRAFFIC
24 CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER
186.0000 HR $40.00 $200.00 400.00% $160.00 300.00% $250.00 525.00%
$7,440.00 $37,200.00 $29,760.00 $29,760.00 $22,320.00 $46,500.00 $39,060.00
25 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. 95.16% 247.49% 308.62%
$134,600.00 $262,681.60 $128,081.60 $467,718.00 $333,118.00 $550,000.00 $415,400.00
26 WORK ZONE SAFETY CONTINGENCY
EST. 0.00% 0.00% 0.00%
$7,600.00 $7,600.00 $0.00 $7,600.00 $0.00 $7,600.00 $0.00
OTHER ITEMS
27 Work Limit Surveying
L.S 400.00% 125.00% 400.00%
$6,000.00 $30,000.00 $24,000.00 $13,500.00 $7,500.00 $30,000.00 $24,000.00
28 TYPE B PROGRESS SCHEDULE
L.S 566.22% 359.69% 299.73%
$1,501.00 $10,000.00 $8,499.00 $6,900.00 $5,399.00 $6,000.00 $4,499.00
29 FORCE ACCOUNT ADDITIONAL STREAM BED GRADING
EST. 0.00% 0.00% 0.00%
$20,000.00 $20,000.00 $0.00 $20,000.00 $0.00 $20,000.00 $0.00
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RECORD NO : BIDEVL-0000048 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/15/2026
* % * BID CHECK REPORT * * * TIME: 12:55 PM
PS&E JOB NO : 25A004 REVISION NO :2 BIDS OPENED ON : APR 29 2026
CONTRACT NO : XE3716 REGION NO :NWR AWARDED ON : MAY 15 2026
VERSION NO : 4 WORK ORDER# :XL6892
HWY ! SR 090, 202, 203, %00  mmmeee- ATH BIDDER ------- ——————- S5TH BIDDER ------- —-——-—- 6TH BIDDER -------
TITLE 1 I-90 ET AL. ACTIVE CONSTRUCTION, INC. C.A. CAREY CORPORATION NORTHWEST CONSTRUCTION, INC.
SR-202 SR-203 & SR-900 5110 RIVER ROAD EAST 537 NW LOCUST ST 2331 130TH AVE NE #200
ADAPTIVE MANAGEMENT TACOMA, WA 98443-2638 ISSAQUAH, WA 98027-2412 Bellevue, WA 98005-1759
25A004
PROJECT : A00022H
COUNTY (S) ! KING CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100008
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ $ DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
30 FORCE ACCOUNT BEAVER DAM NOTCHING
EST. 0.00% 0.00% 0.00%
$3,000.00 $3,000.00 $0.00 $3,000.00 $0.00 $3,000.00 $0.00
31 FORCE ACCOUNT ROADSIDE RESTORATION
EST. 0.00% 0.00% 0.00%
$100,880.40 $100,880.40 $0.00 $100,880.40 $0.00 $100,880.40 $0.00
32 FORCE ACCOUNT STREAMBED SAND
EST. 0.00% 0.00% 0.00%
$20,000.00 $20,000.00 $0.00 $20,000.00 $0.00 $20,000.00 $0.00
33 FORCE ACCOUNT LOW FLOW CHANNEL GRADING
EST. 0.00% 0.00% 0.00%
$15,000.00 $15,000.00 $0.00 $15,000.00 $0.00 $15,000.00 $0.00
34 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
$4,000.00 $4,000.00 $0.00 $4,000.00 $0.00 $4,000.00 $0.00
35 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
$5.00 $5.00 $0.00 $5.00 $0.00 $5.00 $0.00
36 MINOR CHANGE
CALC 0.00%
($4.00) -$4.00 $0.00 -$4.00 -$4.00
37 SPCC PLAN
L.S 300.00% 75.00% 150.00%
$2,000.00 $8,000.00 $6,000.00 $3,500.00 $1,500.00 $5,000.00 $3,000.00
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RECORD NO : BIDEVL-0000048 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/15/2026
* % * BID CHECK REPORT * * * TIME: 12:55 PM
PS&E JOB NO : 25A004 REVISION NO :2 BIDS OPENED ON : APR 29 2026
CONTRACT NO : XE3716 REGION NO :NWR AWARDED ON : MAY 15 2026
VERSION NO : 4 WORK ORDER# :XL6892
HWY ! SR 090, 202, 203, %00  mmmeee- ATH BIDDER ------- ——————- S5TH BIDDER ------- —-——-—- 6TH BIDDER -------
TITLE 1 I-90 ET AL. ACTIVE CONSTRUCTION, INC. C.A. CAREY CORPORATION NORTHWEST CONSTRUCTION, INC.
SR-202 SR-203 & SR-900 5110 RIVER ROAD EAST 537 NW LOCUST ST 2331 130TH AVE NE #200
ADAPTIVE AGEMENT TACOMA, WA 98443-2638 ISSAQUAH, WA 98027-2412 Bellevue, WA 98005-1759
25A004
PROJECT : A00022H
COUNTY (S) ! KING CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100008
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ $ DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
38 NO TRESPASSING SIGN
2.0000 EACH $168.18 $3,600.00 2040.56% $1,250.00 643.25% $1,000.00 494.60%
$336.36 $7,200.00 $6,863.64 $2,500.00 $2,163.64 $2,000.00 $1,663.64
39 HEALTH AND SAFETY PLAN
L.S 1500.00% 397.27% 1900.00%
$500.00 $8,000.00 $7,500.00 $2,486.36 $1,986.36 $10,000.00 $9,500.00
40 FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS
EST. 0.00% 0.00% 0.00%
$2,500.00 $2,500.00 $0.00 $2,500.00 $0.00 $2,500.00 $0.00
CONTRACT TOTAL $946,961.89 $1,182,182.00 24.84% $1,295,000.76 36.75% $2,273,506.40 140.08%
BASE TOTAL $946,961.89 $1,182,182.00 24.84% $1,295,000.76 36.75% $2,273,506.40 140.08%




RECORD NO : BIDEVL-0000048

PS&E JOB NO : 25A004 REVISION NO :
CONTRACT NO : XE3716 REGION NO
VERSION NO ‘4 WORK ORDER# :
HWY SR 090, 202, 203, 900

TITLE :I-90 ET AL.

SR-202 SR-203 & SR-900
ADAPTIVE MANAGEMENT

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

2

:NWR

XL6892

——————— 7TH BIDDER -------
A-1 LANDSCAPING AND

CONSTRUCTION,

INC.

20607 STATE ROUTE 9 SE
SNOHOMISH, WA 98296-8316

PAGE: 13 of 19
DATE: 05/15/2026
TIME: 12:55 PM

BIDS OPENED ON : APR 29 2026
AWARDED ON : MAY 15 2026

252004
PROJECT : A00022H
COUNTY (S) ! KING CONTRACTOR NUMBER : 100388
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ $ DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S 269.75%
$80,804.00 $298,770.00 $217,966.00
2 TEMPORARY CONSTRUCTION ACCESS
L.S. 247.70%
$22,398.07 $77,878.00 $55,479.93
3 SELECTIVE CLEARING, GRUBBING, AND PRUNING
0.8000 ACRE $248,000.00 $42,500.00 -82.86%
$198,400.00 $34,000.00 -$164,400.00
DRAINAGE
4 CHANNEL EXCAVATION INCL. HAUL
32.0000 c.Y. $27.83 $850.00 2954.26%
$890.56 $27,200.00 $26,309.44
5 AQUITARD
3.0000 TON $132.00 $1,870.00 1316.67%
$396.00 $5,610.00 $5,214.00
6 STREAMBED SEDIMENT
33.5000 TON $193.00 $488.00 152.85%
$6,465.50 $16,348.00 $9,882.50
7 STREAMBED COBBLES 6 IN.
29.5000 TON $88.00 $599.00 580.68%
$2,596.00 $17,670.50 $15,074.50



RECORD NO

: BIDEVL-0000048

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

PAGE: 14 of 19
DATE: 05/15/2026
TIME: 12:55 PM

PS&E JOB NO : 25A004 REVISION NO :2 BIDS OPENED ON : APR 29 2026
CONTRACT NO : XE3716 REGION NO :NWR AWARDED ON : MAY 15 2026
VERSION NO : 4 WORK ORDER# :XL6892
HWY ! SR 090, 202, 203, %00  mmmeee- 7TH BIDDER -------
TITLE :I-90 ET AL. A-1 LANDSCAPING AND
SR-202 SR-203 & SR-900 CONSTRUCTION, INC.
MAN 20607 STATE ROUTE 9 SE
ADAPTIVE AGEMENT SNOHOMISH, WA 98296-8316
252004
PROJECT : A00022H
COUNTY (S) ! KING CONTRACTOR NUMBER : 100388
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ $ DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
DRAINAGE
8 STREAMBED COBBLES 10 IN.
8.5000 TON $138.00 $788.00 471.01%
$1,173.00 $6,698.00 $5,525.00
9 STREAMBED BOULDER TYPE ONE
12.0000 EACH $200.00 $1,140.00 470.00%
$2,400.00 $13,680.00 $11,280.00
10 STREAMBED BOULDER TYPE TWO
73.0000 EACH $232.00 $2,240.00 865.52%
$16,936.00 $163,520.00 $146,584.00
11 LARGE WOODY MATERIAL-LOG WITHOUT ROOTWAD DIA 6 IN.
1.0000 EACH $1,093.00 $4,570.00 318.12%
$1,093.00 $4,570.00 $3,477.00
12 LARGE WOODY MATERIAL-LOG WITHOUT ROOTWAD DIA 9 IN.
1.0000 EACH $1,093.00 $6,404.00 485.91%
$1,093.00 $6,404.00 $5,311.00
13 LARGE WOODY MATERIAL-LOG WITH ROOTWAD DIA 18 IN.
2.0000 EACH $1,093.00 $8,854.00 710.06%
$2,186.00 $17,708.00 $15,522.00
14 SLASH
48.0000 C.Y. $121.00 $350.00 189.26%
$5,808.00 $16,800.00 $10,992.00
15 TEMPORARY STREAM DIVERSION GREEN CREEK
L.S. 1847.87%
$10,000.00 $194,787.00 $184,787.00



RECORD NO

: BIDEVL-0000048

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

PAGE: 15 of 19
DATE: 05/15/2026
TIME: 12:55 PM

PS&E JOB NO : 25A004 REVISION NO :2 BIDS OPENED ON : APR 29 2026
CONTRACT NO : XE3716 REGION NO :NWR AWARDED ON : MAY 15 2026
VERSION NO : 4 WORK ORDER# :XL6892
HWY ! SR 090, 202, 203, %00 —mmee- 7TH BIDDER -------
TITLE :I-90 ET AL. A-1 LANDSCAPING AND
SR-202 SR-203 & SR-900 CONSTRUCTION, INC.
MAN 20607 STATE ROUTE 9 SE
ADAPTIVE AGEMENT SNOHOMISH, WA 98296-8316
252004
PROJECT : A00022H
COUNTY (S) ! KING CONTRACTOR NUMBER : 100388
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ $ DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
DRAINAGE
16 TEMPORARY STREAM DIVERSION LITTLE BEAR CREEK
L.S. 153.93%
$80,000.00 $203,144.00 $123,144.00
17 TEMPORARY STREAM DIVERSION NORTH FORK ISSAQUAH CREEK
L.S. 312.89%
$50,000.00 $206,447.00 $156,447.00
18 TEMPORARY STREAM DIVERSION THAYER CREEK
L.S. 1845.40%
$10,000.00 $194,540.00 $184,540.00
19 FISH EXCLUSION ASSISTANCE
EST. 0.00%
$20,000.00 $20,000.00 $0.00
EROSION CONTROL AND ROADSIDE PLANTING
20 ESC LEAD
34.0000 DAY $306.00 $550.00 79.74%
$10,404.00 $18,700.00 $8,296.00
21 EROSION CONTROL AND WATER POLLUTION PREVENTION
L.S. 107.18%
$80,000.00 $165,747.00 $85,747.00
22 PROJECT AREA WEED AND PEST CONTROL
EST. 0.00%
$8,000.00 $8,000.00 $0.00



RECORD NO

: BIDEVL-0000048

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

PAGE: 16 of 19
DATE: 05/15/2026
TIME: 12:55 PM

PS&E JOB NO : 25A004 REVISION NO :2 BIDS OPENED ON : APR 29 2026
CONTRACT NO : XE3716 REGION NO :NWR AWARDED ON : MAY 15 2026
VERSION NO 4 WORK ORDER# :XL.6892
HWY ¢ SR 090, 202, 203, %00  mm————- 7TH BIDDER -------
TITLE :I-90 ET AL. A-1 LANDSCAPING AND
SR-202 SR-203 & SR-900 CONSTRUCTION, INC.
MAN. 20607 STATE ROUTE 9 SE
ADAPTIVE AGEMENT SNOHOMISH, WA 98296-8316
25A004
PROJECT : A00022H
COUNTY (S) ! KING CONTRACTOR NUMBER : 100388
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND ROADSIDE PLANTING
23 HIGH VISIBILITY STAKING
1,320.0000 L.F. $8.00 $25.00 212.50%
$10,560.00 $33,000.00 $22,440.00
TRAFFIC
24 CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER
186.0000 HR $40.00 $255.00 537.50%
$7,440.00 $47,430.00 $39,990.00
25 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. 419.15%
$134,600.00 $698,770.00 $564,170.00
26 WORK ZONE SAFETY CONTINGENCY
EST. 0.00%
$7,600.00 $7,600.00 $0.00
OTHER ITEMS
27 Work Limit Surveying
L.S 531.17%
$6,000.00 $37,870.00 $31,870.00
28 TYPE B PROGRESS SCHEDULE
L.S 995.74%
$1,501.00 $16,447.00 $14,946.00
29 FORCE ACCOUNT ADDITIONAL STREAM BED GRADING
EST. 0.00%
$20,000.00 $20,000.00 $0.00



RECORD NO : BIDEVL-0000048

PS&E JOB NO : 25A004

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

REVISION NO :2

* * * BID CHECK REPORT * * *

PAGE: 17 of 19
DATE: 05/15/2026
TIME: 12:55 PM

BIDS OPENED ON : APR 29 2026

CONTRACT NO : XE3716 REGION NO :NWR AWARDED ON : MAY 15 2026
VERSION NO : 4 WORK ORDER# :XL6892
HWY ! SR 090, 202, 203, %00  mmmeee- 7TH BIDDER -------
TITLE :I-90 ET AL. A-1 LANDSCAPING AND
SR-202 SR-203 & SR-900 CONSTRUCTION, INC.
MAN 20607 STATE ROUTE 9 SE
ADAPTIVE AGEMENT SNOHOMISH, WA 98296-8316
252004
PROJECT : A00022H
COUNTY (S) ! KING CONTRACTOR NUMBER : 100388
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ $ DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
30 FORCE ACCOUNT BEAVER DAM NOTCHING
EST. 0.00%
$3,000.00 $3,000.00 $0.00
31 FORCE ACCOUNT ROADSIDE RESTORATION
EST. 0.00%
$100,880.40 $100,880.40 $0.00
32 FORCE ACCOUNT STREAMBED SAND
EST. 0.00%
$20,000.00 $20,000.00 $0.00
33 FORCE ACCOUNT LOW FLOW CHANNEL GRADING
EST. 0.00%
$15,000.00 $15,000.00 $0.00
34 ROADSIDE CLEANUP
EST. 0.00%
$4,000.00 $4,000.00 $0.00
35 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00%
$5.00 $5.00 $0.00
36 MINOR CHANGE
CALC 0.00%
($4.00) -$4.00 $0.00
37 SPCC PLAN
L.S 229.35%
$2,000.00 $6,587.00 $4,587.00



RECORD NO

: BIDEVL-0000048

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

PAGE: 18 of 19
DATE: 05/15/2026
TIME: 12:55 PM

PS&E JOB NO : 25A004 REVISION NO :2 BIDS OPENED ON : APR 29 2026
CONTRACT NO : XE3716 REGION NO :NWR AWARDED ON : MAY 15 2026
VERSION NO : 4 WORK ORDER# :XL6892
HWY ! SR 090, 202, 203, %00 —mmee- 7TH BIDDER -------
TITLE :I-90 ET AL. A-1 LANDSCAPING AND
SR-202 SR-203 & SR-900 CONSTRUCTION, INC.
MAN 20607 STATE ROUTE 9 SE
ADAPTIVE AGEMENT SNOHOMISH, WA 98296-8316
252004
PROJECT : A00022H
COUNTY (S) ! KING CONTRACTOR NUMBER : 100388
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ $ DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
38 NO TRESPASSING SIGN
2.0000 EACH $168.18 $4,540.00 2599.49%
$336.36 $9,080.00 $8,743.64
39 HEALTH AND SAFETY PLAN
L.S 1017.40%
$500.00 $5,587.00 $5,087.00
40 FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS
EST. 0.00%
$2,500.00 $2,500.00 $0.00
CONTRACT TOTAL $946,961.89 $2,745,973.90 189.98%
BASE TOTAL $946,961.89 $2,745,973.90 189.98%






