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RECORD NO  : BI DEVL- 0000046 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 07/2026
* * % B D CHECK REPORT * * * TIME: 06:09 PM
PS&E JOB NO '@ 25C514 REVI SION NO : 1 BI DS OPENED ON : APR 22 2026
CONTRACT NO :© XE3714 REGON NO : R AWARDED ON : MAY 07 2026
VERSION NO 3 WORK ORDER# : XL7034
HWY SSR0O05 LOWBIDDER ------- ------- 2ND BIDDER -------  ---- 3RD BIDDER -------
TI TLE 11-5 TUCCI & SONS, LLC GRANI TE CONSTRUCTI ON COMPANY M LES RESOURCES, LLC
N OF OLD HW 99 SWTO N OF MAYTOMWN RD SW 4224 WALLER RD E 3200 113TH AVE SW 400 VALLEY AVE NE
PAVI NG TACOMA, WA 98443- 1099 OLYMPI A, WA 98512-9160 PUYALLUP, WA 98372-2516
25C514
PRQJECT : C0D0588P
COUNTY( S) ! THURSTON CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNI'T/  PRICE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -82.35% -2.18% -53. 08%
$679, 800. 00 $120, 000. 00 - $559, 800. 00 $665, 000. 00 - $14, 800. 00 $318, 962. 00 - $360, 838. 00
2 REMOVI NG GUARDRAI L
840. 0000 L. F. $12. 00 $9. 75 -18. 75% $10. 00 -16.67% $12. 35 2.92%
$10, 080. 00 $8, 190. 00 -$1, 890. 00 $8,400.00  -$1, 680.00 $10, 374. 00 $294. 00
3 REMOVI NG GUI DE POST
75. 0000 EACH $20. 00 $11. 00 -45. 00% $12. 00 -40. 00% $7.85 -60. 75%
$1, 500. 00 $825. 00 -$675. 00 $900. 00 -$600. 00 $588. 75 -$911. 25
4 REMOVI NG PLASTI C TRAFFI C MARKI NG
219. 0000 EACH $166. 00 $163. 00 -1.81% $160. 00 -3.61% $168. 00 1.20%
$36, 354. 00 $35, 697. 00 -$657. 00 $35,040.00  -$1,314.00 $36, 792. 00 $438. 00
GRADI NG
5 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
1, 145. 0000 S. Y. $73. 00 $55. 50 -23.97% $40. 00 -45.21% $57. 75 -20. 89%
$83, 585. 00 $63,547.50 - $20, 037.50 $45, 800.00 -$37, 785. 00 $66, 123.75 -$17,461.25
SURFACI NG
6 DELETED I TEM
EACH NaN
$0. 00 $0. 00 $0. 00 $0. 00 $0. 00
HOT M X ASPHALT
7 HVA JO NT SEAL AT BRI DGE END
503. 0000 L. F. $5. 00 $65. 00 1200. 00% $65. 00 1200. 00% $52. 65 953. 00%
$2, 515. 00 $32, 695. 00 $30, 180. 00 $32,695.00  $30, 180. 00 $26,482.95  $23,967.95
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RECORD NO : Bl DEVL- 0000046 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/07/ 2026
* * * Bl D CHECK REPORT * * * TIME: 06:09 PM
PS&E JOB NO : 25C514 REVI SION NO: 1 Bl DS OPENED ON : APR 22 2026
CONTRACT NO ‘@ XE3714 REG ON NO :OR AWARDED ON : MAY 07 2026
VERSION NO - 3 WORK ORDER# : XL7034
HWY *SROOS e LOWBIDDER -------  ------- 2ND BIDDER -------  ------- 3RD BIDDER -------
TITLE “1-5 TUCCI & SONS, LLC GRANI TE CONSTRUCTI ON COMPANY M LES RESOURCES, LLC
N OF OLD HAW 99 SWTO N OF MAYTOMWN RD SW 4224 WALLER RD E 3200 113TH AVE SW 400 VALLEY AVE NE
PAVI NG TACOVA, WA 98443-1099 OLYMPI A, WA 98512-9160 PUYALLUP, WA 98372-2516
25C514
PRQIECT : C00588P
COUNTY( S) © THURSTON CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
HOT M X ASPHALT
8 PLANI NG Bl TUM NOUS PAVEMENT
240, 275. 0000 S Y. $3. 80 $4.75 25. 00% $1.70 -55.26% $3.35 -11. 84%
$913, 045. 00 $1,141,306.25 $228,261. 25 $408, 467. 50 -$504,577.50 $804, 921. 25 -$108, 123.75
9 HVA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H 22
404. 0000 TON $280. 00 $190. 00 -32.14% $265. 00 -5.36% $684. 00 144. 29%
$113, 120. 00 $76, 760. 00 -$36, 360. 00 $107, 060. 00 -$6, 060. 00 $276,336. 00 $163, 216. 00
10 HVA CL. 1/2 IN PG 58V-22
24, 630. 0000 TON $130. 00 $120. 00 -7.69% $127. 00 -2.31% $138. 00 6. 15%
$3, 201, 900. 00 $2, 955, 600. 00 - $246, 300. 00 $3, 128, 010.00 -$73,890. 00 $3, 398, 940.00 $197, 040. 00
11 JOB M X COVPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0. 00% 0. 00%
$96, 100. 00 $96, 100. 00 $0. 00 $96, 100. 00 $0. 00 $96, 100. 00 $0. 00
12 COWPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0. 00% 0. 00%
$64, 100. 00 $64, 100. 00 $0. 00 $64, 100. 00 $0. 00 $64, 100. 00 $0. 00
13 ASPHALT COST PRI CE ADJUSTMENT
CALC 0. 00% 0. 00% 0. 00%
$34, 400. 00 $34, 400. 00 $0. 00 $34, 400. 00 $0. 00 $34, 400. 00 $0. 00
14 CYCLIC DENSITY PRI CE ADJUSTMENT
CALC 0. 00%
($1.00) -$1.00 $0. 00 -$1.00 -$1.00
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RECORD NO . BI DEVL- 0000046 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/07/ 2026
* * * Bl D CHECK REPORT * * * TI ME: 06:09 PM

PS&E JOB NO - 25C514 REVI SION NO: 1 Bl DS OPENED ON : APR 22 2026
CONTRACT NO : XE3714 REG ON NO :OR AWARDED ON : MAY 07 2026
VERSION NO : 3 WORK ORDER# : XL7034
HWY SRO05 e LOWBIDDER -------  ------- 2ND BIDDER -------  ------- 3RD BIDDER -------
TITLE - 1-5 TUCCI & SONS, LLC GRANI TE CONSTRUCTI ON COMPANY M LES RESOURCES, LLC

N OF OLD HAW 99 SWTO N OF MAYTOMWN RD SW 4224 WALLER RD E 3200 113TH AVE SW 400 VALLEY AVE NE

PAVI NG TACOVA, WA 98443- 1099 CLYMPI A, WA 98512-9160 PUYALLUP, WA 98372-2516

25C514
PRQIECT - C00588P
COUNTY( S) - THURSTON CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 904000

ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MVEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.

EROSI ON CONTROL AND ROADSI DE PLANTI NG

15 |INLET PROTECTI ON
113. 0000 EACH $138. 00 $110. 00 -20. 29% $375. 00 171. 74% $88. 50 -35.87%
$15, 594. 00 $12, 430. 00 -$3, 164. 00 $42, 375. 00 $26, 781. 00 $10, 000. 50 - $5, 593. 50

16 EROCSI OV WATER PCLLUTI ON CONTRCL

EST. 0. 00% 0. 00% 0. 00%
$23, 700. 00 $23, 700. 00 $0. 00 $23, 700. 00 $0. 00 $23, 700. 00 $0. 00
TRAFFI C
17 BEAM GUARDRAI L TYPE 31
840. 0000 L. F. $50. 00 $42. 00 -16. 00% $45. 00 -10. 00% $58. 25 16. 50%
$42, 000. 00 $35, 280. 00 -$6, 720. 00 $37, 800. 00 -$4, 200. 00 $48, 930. 00 $6, 930. 00
18 FLEXI BLE GUI DE POST
75. 0000 EACH $130. 00 $103. 00 -20.77% $110. 00 -15. 38% $67. 25 -48.27%
$9, 750. 00 $7, 725. 00 -$2,025. 00 $8, 250. 00 -$1, 500. 00 $5, 043. 75 -$4,706. 25
19 BARRI ER DELI NEATOR
75. 0000 EACH $20. 00 $18. 00 -10. 00% $18. 00 -10. 00% $28. 00 40. 00%
$1, 500. 00 $1, 350. 00 -$150. 00 $1, 350. 00 -$150. 00 $2,100. 00 $600. 00
20 PLASTIC LINE
77,000. 0000 L. F. $3.30 $1.75 -46. 97% $1.65 -50. 00% $1.80 -45. 45%
$254, 100. 00 $134, 750. 00 -$119, 350. 00 $127,050. 00 -$127,050. 00 $138, 600. 00 -$115, 500. 00

21 PROFILED PLASTIC LI NE
168, 000. 0000 L. F. $2.30 $0. 95 -58. 70% $0. 90 -60. 87% $0. 95 -58. 70%
$386, 400. 00 $159, 600. 00 -$226, 800. 00 $151, 200. 00 -$235, 200. 00 $159, 600. 00 -$226, 800. 00
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RECORD NO : Bl DEVL- 0000046 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/07/ 2026
* * * Bl D CHECK REPORT * * * TIME: 06:09 PM
PS&E JOB NO : 25C514 REVI SION NO: 1 Bl DS OPENED ON : APR 22 2026
CONTRACT NO ‘@ XE3714 REG ON NO :OR AWARDED ON : MAY 07 2026
VERSION NO - 3 WORK ORDER# : XL7034
HWY *SROOS e LOWBIDDER -------  ------- 2ND BIDDER -------  ------- 3RD BIDDER -------
TITLE “1-5 TUCCI & SONS, LLC GRANI TE CONSTRUCTI ON COMPANY M LES RESOURCES, LLC
N OF OLD HAW 99 SWTO N OF MAYTOMWN RD SW 4224 WALLER RD E 3200 113TH AVE SW 400 VALLEY AVE NE
PAVI NG TACOVA, WA 98443-1099 OLYMPI A, WA 98512-9160 PUYALLUP, WA 98372-2516
25C514
PRQIECT : C00588P
COUNTY( S) © THURSTON CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
22 GROOVED PLASTI C LI NE
4,500. 0000 L. F. $9. 20 $7.00 -23.91% $6. 75 -26.63% $7.28 -20.87%
$41, 400. 00 $31, 500. 00 -$9, 900. 00 $30, 375.00 -$11, 025.00 $32, 760. 00 - $8, 640. 00
23 PROFI LED PLASTI C WDE LI NE
7,500. 0000 L. F. $7.70 $5. 50 -28.57% $5. 15 -33.12% $5. 60 -27.27%
$57, 750. 00 $41, 250. 00 -$16, 500. 00 $38,625.00 -$19,125.00 $42,000. 00 -$15, 750. 00
24 PLASTIC STOP LI NE
64. 0000 L. F. $30. 00 $32. 50 8.33% $35. 00 16.67% $33. 60 12. 00%
$1, 920. 00 $2, 080. 00 $160. 00 $2, 240. 00 $320. 00 $2, 150. 40 $230. 40
25 PLASTI C TRAFFI C ARROW
8. 0000 EACH $550. 00 $435. 00 -20.91% $425. 00 -22.73% $448. 00 -18. 55%
$4, 400. 00 $3, 480. 00 -$920. 00 $3, 400. 00 -$1, 000. 00 $3, 584. 00 -$816. 00
26 PLASTI C RAI LROAD CRCSSI NG SYMBOL
2. 0000 EACH $2, 200. 00 $1, 625. 00 -26.14% $1, 555. 00 -29.32% $1, 680. 00 -23. 64%
$4, 400. 00 $3, 250. 00 -$1, 150. 00 $3, 110. 00 -$1, 290. 00 $3, 360. 00 -$1, 040. 00
27 PLASTI C DRAI NAGE MARKI NG
113. 0000 EACH $91. 00 $92. 00 1.10% $90. 00 -1.10% $95. 25 4.67%
$10, 283. 00 $10, 396. 00 $113. 00 $10, 170. 00 -$113. 00 $10, 763. 25 $480. 25
28 PLASTI C JUNCTI ON BOX MARKI NG
106. 0000 EACH $91. 00 $92. 00 1.10% $90. 00 -1.10% $95. 25 4.67%
$9, 646. 00 $9, 752. 00 $106. 00 $9, 540. 00 -$106. 00 $10, 096. 50 $450. 50
29 PLASTIC YIELD LI NE SYMBOL
4.0000 EACH $96. 00 $135. 00 40.62% $130. 00 35.42% $140. 00 45. 83%
$384. 00 $540. 00 $156. 00 $520. 00 $136. 00 $560. 00 $176. 00
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RECORD NO  : BI DEVL- 0000046 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 07/ 2026
* * * Bl D CHECK REPORT * * * TIME: 06:09 PM
PSEE JOB NO : 25C514 REVI SI ON NO : 1 BI DS OPENED ON : APR 22 2026
CONTRACT NO : XE3714 REG ON NO :CR AWARDED ON : MAY 07 2026
VERSION NO  : 3 WORK ORDER¥ : XL7034
HVWY DSR 005 LON BI DDER -------  ---=--- 2ND BIDDER -------  --=---- 3RD BIDDER -------
TITLE 11-5 TUCCI & SONS, LLC GRANI TE CONSTRUCTI ON COMPANY M LES RESOURCES, LLC
N OF OLD HW 99 SWTO N OF MAYTOAN RD SW 4224 WALLER RD E 3200 113TH AVE SW 400 VALLEY AVE NE
PAVI NG TACOVA, WA 98443- 1099 OLYMPI A, WA 98512- 9160 PUYALLUP, WA 98372-2516
25C514
PRQJECT © C00588P
COUNTY( S) © THURSTON CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UN'T/ PRICE PER UN'T/ % DI FF./ PRICE PER UN'T/ %D FF./ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY NEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
30 SHOULDER RUMBLE STRIP TYPE TYPE 1
0. 1600 M. $32, 410. 00 $32, 225. 00 -0.57% $31, 000. 00 -4.35% $33, 325. 00 2.82%
$5, 185. 60 $5, 156. 00 -$29. 60 $4, 960. 00 -$225. 60 $5, 332. 00 $146. 40
31 RAI SED PAVEMENT MARKER TYPE 2
21. 0000 HUND $1, 420. 00 $975. 00 -31. 34% $950. 00 -33.10% $1, 008. 00 -29.01%
$29, 820. 00 $20,475.00  -$9, 345. 00 $19,950.00  -$9, 870. 00 $21,168.00  -$8, 652. 00
32 PERVANENT SI GNI NG
L.S. 60. 58% 92.31% 82. 69%
$10, 400. 00 $16, 700. 00 $6, 300. 00 $20, 000. 00 $9, 600. 00 $19, 000. 00 $8, 600. 00
33 TEMPORARY PAVEMENT MARKI NG- SHORT DURATI ON
515, 328. 0000 L. F. $0. 40 $0. 25 -37.50% $0. 05 -87.50% $0. 40 0. 00%
$206, 131. 20 $128,832.00 -$77,299. 20 $25, 766. 40 - $180, 364. 80 $206, 131. 20 $0. 00
34 ITS - INTELLI GENT TRANSPORTATI ON SYSTEM
L.S. 38.53% 38.53% -19. 20%
$234, 600. 00 $325,000.00  $90, 400. 00 $325,000. 00  $90, 400. 00 $189, 566. 28 - $45, 033. 72
35 PROJECT TEMPORARY TRAFFI C CONTROL
L.S. 19. 82% 32.35% 27.95%
$831, 100. 00 $995, 800. 00  $164, 700. 00 $1, 100, 000. 00  $268, 900. 00 $1, 063, 360. 00  $232, 260. 00
36 WORK ZONE SAFETY CONTI NGENCY
EST. 0. 00% 0. 00% 0. 00%
$50, 000. 00 $50, 000. 00 $0. 00 $50, 000. 00 $0. 00 $50, 000. 00 $0. 00
37 W8P REI MBURSEMENT
CALC 0. 00%
($1. 00) -$1.00 $0. 00 -$1. 00 -$1.00



RECORD NO : BI DEVL- 0000046

PS&E JOB NO : 25C514
CONTRACT NO ‘@ XE3714
VERSION NO - 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * BID CHECK REPORT * * *

REVI SION NO : 1
REG ON NO :OR
WORK ORDER# : XL7034

PAGE: 6 of 15
DATE: 05/07/ 2026
TIME: 06:09 PM

BI DS OPENED ON : APR 22 2026

AWARDED ON : MAY 07 2026

HWY *SROOS e LOWBIDDER -------  ------- 2ND BIDDER  -------  ---- 3RD BIDDER -------
TITLE “1-5 TUCCI & SONS, LLC GRANI TE CONSTRUCTI ON COMPANY M LES RESOURCES, LLC
N OF OLD HAW 99 SWTO N OF MAYTOMWN RD SW 4224 WALLER RD E 3200 113TH AVE SW 400 VALLEY AVE NE
PAVI NG TACOVA, WA 98443-1099 OLYMPI A, WA 98512-9160 PUYALLUP, WA 98372-2516
25C514
PRQIECT : C00588P
COUNTY( S) © THURSTON CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
38 PLASTI C CROSSHATCH MARKI NG
30. 0000 L. F. $12. 00 $7.00 -41.67% $6. 70 -44.17% $7.28 -39.33%
$360. 00 $210. 00 - $150. 00 $201. 00 - $159. 00 $218. 40 -$141. 60
39 PLASTIC WDE LINE
600. 0000 L. F. $6. 40 $5. 00 -21.88% $5. 00 -21.88% $5. 32 -16. 88%
$3, 840. 00 $3, 000. 00 - $840. 00 $3, 000. 00 -$840. 00 $3, 192. 00 -$648. 00
OTHER | TEMS
40 PRQIECT PARTNERI NG
CALC 0. 00% 0. 00% 0. 00%
$10, 000. 00 $10, 000. 00 $0. 00 $10, 000. 00 $0. 00 $10, 000. 00 $0. 00
41 ROADS| DE CLEANUP
EST. 0. 00% 0. 00% 0. 00%
$23, 600. 00 $23, 600. 00 $0. 00 $23, 600. 00 $0. 00 $23, 600. 00 $0. 00
42 REI MBURSEMENT FOR THI RD PARTY DANAGE
EST. 0. 00% 0. 00% 0. 00%
$5. 00 $5. 00 $0. 00 $5. 00 $0. 00 $5. 00 $0. 00
43 M NOR CHANGE
CALC 0. 00%
($1.00) -$1.00 $0. 00 -$1.00 -$1.00
44 AGGREGATE COWPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00%
($1.00) -$1.00 $0. 00 -$1.00 -$1.00
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RECORD NO  : BI DEVL- 0000046 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 07/ 2026
* * % B D CHECK REPORT * * * TIME: 06:09 PM
PS&E JOB NO @ 25C514 REVI SION NO : 1 Bl DS OPENED ON : APR 22 2026
CONTRACT NO : XE3714 REGON NO :OR AWARDED ON : MAY 07 2026
VERSION NO ' 3 WORK ORDER# : XL7034
HWY SR 005 e LONBIDDER -------  -=----- 2ND BIDDER -------  ----=-- 3RD BIDDER -------
TI TLE “1-5 TUCCI & SONS, LLC GRANI TE CONSTRUCTI ON COVPANY M LES RESOURCES, LLC
N OF OLD HAW 99 SWTO N OF MAYTOWN RD SW 4224 WALLER RD E 3200 113TH AVE SW 400 VALLEY AVE NE
PAVI NG TACOVA, WA 98443- 1099 OLYMPI A, WA 98512-9160 PUYALLUP, WA 98372- 2516
25C514
PRQJECT © C00588P
COUNTY( S) © THURSTON CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
45 SPCC PLAN
L.S. -97.22% -58.33% -93.06%
$3, 600. 00 $100. 00 - $3, 500. 00 $1, 500. 00 -$2,100. 00 $250. 00 - $3, 350. 00
46 FORCE ACCOUNT CTB REMOVAL AND REPLACENENT
EST. 0. 00% 0.00% 0. 00%
$45, 000. 00 $45, 000. 00 $0. 00 $45, 000. 00 $0. 00 $45, 000. 00 $0. 00
CONTRACT TOTAL $7, 553, 363. 80 $6, 730, 177. 75 -10.90%  $6, 744, 655. 90 -10.71%  $7, 264, 187.98 -3.83%
BASE TOTAL $7, 553, 363. 80 $6, 730, 177. 75 -10. 90% $6, 744, 655. 90 -10. 71% $7, 264, 187. 98 -3.83%
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RECORD NO  : BI DEVL- 0000046 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 07/ 2026
* % x B| D CHECK REPORT * * * TIME: 06: 09 PM
PS&E JOB NO : 25C514 REVI SION NO : 1 BI DS OPENED ON : APR 22 2026
CONTRACT NO : XE3714 REGON NO :OR AWARDED ON : MAY 07 2026
VERSION NO 3 WORK ORDER# : XL7034
HWY SR 005 e 4TH BIDDER -------
TI TLE “1-5 LAKESI DE | NDUSTRI ES, | NC.
N OF OLD HW 99 SWTO N OF MAYTOMN RD SW 2001 NE JOHNSON RD
CENTRALI A, WA 98531-1961
PAVI NG
25C514
PRQJECT : C00588P
COUNTY( S) © THURSTON CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. /
NO. EST. QUANTITY VEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 10. 47%
$679, 800. 00 $751, 000. 00 $71, 200. 00
2 REMOVI NG GUARDRAI L
840. 0000 L. F. $12. 00 $10. 00 -16.67%
$10, 080. 00 $8, 400. 00 -$1, 680. 00
3 REMOVI NG GUI DE POST
75. 0000 EACH $20. 00 $10. 00 -50. 00%
$1, 500. 00 $750. 00 -$750. 00
4  REMOVI NG PLASTI C TRAFFI C MARKI NG
219. 0000 EACH $166. 00 $200. 00 20. 48%
$36, 354. 00 $43, 800. 00 $7, 446. 00
GRADI NG
5 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
1, 145. 0000 S.Y. $73. 00 $60. 00 -17.81%
$83, 585. 00 $68, 700.00 - $14, 885. 00
SURFACI NG
6 DELETED | TEM
EACH NaN
$0. 00 $0. 00 $0. 00
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RECORD NO  : BI DEVL- 0000046 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 07/ 2026
* % x B D CHECK REPORT * * * TIME: 06: 09 PM
PS&E JOB NO : 25C514 REVI SION NO : 1 BI DS OPENED ON : APR 22 2026
CONTRACT NO : XE3714 REGON NO :OR AWARDED ON : MAY 07 2026
VERSION NO 3 WORK ORDERY : XL7034
HWY SR 005 e 4TH BIDDER -------
TI TLE S 1-5 LAKESI DE | NDUSTRI ES, | NC.
N OF OLD HW 99 SWTO N OF MAYTOMN RD SW 2001 NE JOHNSON RD
CENTRALI A, WA 98531-1961
PAVI NG
25C514
PRQJECT : C00588P
COUNTY( S) © THURSTON CONTRACTOR NUVBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. /
NO. EST. QUANTITY VEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
HOT M X ASPHALT
7 HVA JO NT SEAL AT BRI DGE END
503. 0000 L. F. $5. 00 $65. 00 1200. 00%
$2, 515. 00 $32, 695. 00 $30, 180. 00
8 PLAN NG Bl TUM NOUS PAVEMENT
240, 275. 0000 S.Y. $3. 80 $3. 60 -5.26%
$913, 045. 00 $864, 990. 00 - $48, 055. 00
9 HVA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H 22
404. 0000 TON $280. 00 $750. 00 167. 86%
$113, 120. 00 $303, 000. 00  $189, 880. 00
10 HVA CL. 1/2 IN. PG 58V-22
24, 630. 0000 TON $130. 00 $170. 00 30. 77%
$3, 201, 900. 00 $4,187,100.00  $985, 200. 00
11 JOB M X COVPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00%
$96, 100. 00 $96, 100. 00 $0. 00
12 COVPACTI ON PRI CE ADJUSTNMENT
CALC 0. 00%
$64, 100. 00 $64, 100. 00 $0. 00
13 ASPHALT COST PRI CE ADJUSTMENT
CALC 0. 00%
$34, 400. 00 $34, 400. 00 $0. 00
14 CYCLI C DENSI TY PRI CE ADJUSTNMENT
CALC 0. 00%
($1. 00) -$1.00 $0. 00



RECORD NO

PS&E JOB NO : 25C514
CONTRACT NO ‘@ XE3714
VERSION NO - 3

: BI DEVL- 0000046

REVI SION NO : 1
REG ON NO :OR

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * BID CHECK REPORT * * *

WORK ORDER# : XL7034

PAGE: 10 of 15
DATE: 05/ 07/ 2026
TIME: 06: 09 PM

BI DS OPENED ON : APR 22 2026
AWARDED ON : MAY 07 2026

HWY SR 005 e 4TH BIDDER -------
TI TLE S 1-5 LAKESI DE | NDUSTRI ES, | NC.
N OF OLD HW 99 SWTO N OF MAYTOMN RD SW 2001 NE JOHNSON RD
CENTRALI A, WA 98531-1961
PAVI NG
25C514
PRQJECT : C00588P
COUNTY( S) © THURSTON CONTRACTOR NUVBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. /
NO. EST. QUANTITY VEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND ROADSI DE PLANTI NG
15 | NLET PROTECTI ON
113. 0000 EACH $138. 00 $100. 00 -27.54%
$15, 594. 00 $11, 300. 00 -$4, 294. 00
16 EROSI ON WATER POLLUTI ON CONTROL
EST. 0. 00%
$23, 700. 00 $23, 700. 00 $0. 00
TRAFFI C
17 BEAM GUARDRAI L TYPE 31
840. 0000 L. F. $50. 00 $54. 00 8. 00%
$42, 000. 00 $45, 360. 00 $3, 360. 00
18 FLEXI BLE GUI DE PCST
75. 0000 EACH $130. 00 $130. 00 0. 00%
$9, 750. 00 $9, 750. 00 $0. 00
19 BARRI ER DELI NEATOR
75. 0000 EACH $20. 00 $22.00 10. 00%
$1, 500. 00 $1, 650. 00 $150. 00
20 PLASTIC LI NE
77, 000. 0000 L. F. $3. 30 $2. 00 -39.39%
$254, 100. 00 $154, 000. 00 -$100, 100. 00
21 PROFI LED PLASTIC LI NE
168, 000. 0000 L. F. $2. 30 $1. 00 -56.52%
$386, 400. 00 $168, 000. 00 -$218, 400. 00



PAGE: 11 of 15

RECORD NO  : BI DEVL- 0000046 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 07/ 2026
* % x B D CHECK REPORT * * * TIME: 06: 09 PM
PS&E JOB NO : 25C514 REVI SION NO : 1 BI DS OPENED ON : APR 22 2026
CONTRACT NO : XE3714 REGON NO :OR AWARDED ON : MAY 07 2026
VERSION NO 3 WORK ORDERY : XL7034
HWY SR 005 e 4TH BIDDER -------
TI TLE S 1-5 LAKESI DE | NDUSTRI ES, | NC.
N OF OLD HW 99 SWTO N OF MAYTOMN RD SW 2001 NE JOHNSON RD
CENTRALI A, WA 98531-1961
PAVI NG
25C514
PRQJECT : C00588P
COUNTY( S) © THURSTON CONTRACTOR NUVBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. /
NO. EST. QUANTITY VEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
22 GROOVED PLASTI C LI NE
4, 500. 0000 L. F. $9. 20 $9. 00 -2.17%
$41, 400. 00 $40, 500. 00 -$900. 00
23 PROFI LED PLASTI C WDE LI NE
7,500. 0000 L. F. $7.70 $7.00 -9.09%
$57, 750. 00 $52, 500. 00 -$5, 250. 00
24 PLASTIC STOP LI NE
64. 0000 L. F. $30. 00 $40. 00 33.33%
$1, 920. 00 $2, 560. 00 $640. 00
25 PLASTI C TRAFFI C ARROW
8. 0000 EACH $550. 00 $500. 00 -9.09%
$4, 400. 00 $4, 000. 00 - $400. 00
26 PLASTI C RAI LROAD CROSSI NG SYMBOL
2. 0000 EACH $2, 200. 00 $2, 000. 00 -9.09%
$4, 400. 00 $4, 000. 00 - $400. 00
27 PLASTI C DRAI NAGE MARKI NG
113. 0000 EACH $91. 00 $120. 00 31.87%
$10, 283. 00 $13, 560. 00 $3, 277.00
28 PLASTI C JUNCTI ON BOX MARKI NG
106. 0000 EACH $91. 00 $120. 00 31.87%
$9, 646. 00 $12, 720. 00 $3, 074. 00
29 PLASTIC YIELD LI NE SYMBOL
4. 0000 EACH $96. 00 $175. 00 82.29%
$384. 00 $700. 00 $316. 00



RECORD NO

PS&E JOB NO : 25C514
CONTRACT NO ‘@ XE3714
VERSION NO - 3

: BI DEVL- 0000046

REVI SION NO : 1
REG ON NO :OR
WORK ORDER# : XL7034

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * BID CHECK REPORT * * *

PAGE: 12 of 15
DATE: 05/ 07/ 2026
TIME: 06: 09 PM

BI DS OPENED ON : APR 22 2026
AWARDED ON : MAY 07 2026

HWY SR 005 e 4TH BIDDER -------
TI TLE S 1-5 LAKESI DE | NDUSTRI ES, | NC.
N OF OLD HW 99 SWTO N OF MAYTOMN RD SW 2001 NE JOHNSON RD
CENTRALI A, WA 98531-1961
PAVI NG
25C514
PRQJECT : C00588P
COUNTY( S) © THURSTON CONTRACTOR NUVBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. /
NO. EST. QUANTITY VEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
30 SHOULDER RUMBLE STRI P TYPE TYPE 1
0. 1600 M . $32, 410. 00 $40, 000. 00 23.42%
$5, 185. 60 $6, 400. 00 $1, 214. 40
31 RAI SED PAVEMENT MARKER TYPE 2
21. 0000 HUND $1, 420. 00 $1, 250. 00 -11.97%
$29, 820. 00 $26, 250. 00 -$3, 570. 00
32 PERMANENT SI GNI NG
L.S. 125. 96%
$10, 400. 00 $23, 500. 00 $13, 100. 00
33 TEMPORARY PAVEMENT MARKI NG SHORT DURATI ON
515, 328. 0000 L. F. $0. 40 $0. 50 25. 00%
$206, 131. 20 $257, 664. 00 $51, 532. 80
34 |TS - | NTELLI GENT TRANSPORTATI ON SYSTEM
L.S. 6. 56%
$234, 600. 00 $250, 000. 00 $15, 400. 00
35 PROJECT TEMPORARY TRAFFI C CONTROL
L.S. 140. 64%
$831, 100. 00 $2, 000, 000. 00  $1, 168, 900. 00
36 WORK ZONE SAFETY CONTI NGENCY
EST. 0. 00%
$50, 000. 00 $50, 000. 00 $0. 00
37 WBP REI MBURSEMENT
CALC 0. 00%
($1.00) -$1.00 $0. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * BID CHECK REPORT * * *

RECORD NO  : BI DEVL- 0000046
PS&E JOB NO : 25C514 REVI SION NO : 1
CONTRACT NO : XE3714 REG ON NO :CR
VERSION NO  : 3 WORK ORDER# : XL7034
HWY : SR 005

TI TLE 1 1-5

N OF LD HW 99 SWTO N CF MAYTOMNN RD SW

------- 4TH Bl DDER

LAKESI DE | NDUSTRI ES, | NC.

2001 NE JOHNSON RD

CENTRALI A, WA 98531-1961

PAGE: 13 of 15
DATE: 05/ 07/ 2026
TIME: 06: 09 PM

BI DS OPENED ON : APR 22 2026
AWARDED ON : MAY 07 2026

PAVI NG
250514
PRQJECT © C00588P
COUNTY( S) © THURSTON CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UN'T/ PRICE PER UNIT/  %DIFF./
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
38 PLASTI C CROSSHATCH MARKI NG
30. 0000 L.F. $12. 00 $9. 00 -25.00%
$360. 00 $270. 00 -$90. 00
39 PLASTIC WDE LI NE
600. 0000 L.F. $6. 40 $7.00 9.38%
$3, 840. 00 $4, 200. 00 $360. 00
OTHER | TEMB
40 PRQIECT PARTNERI NG
CALC 0. 00%
$10, 000. 00 $10, 000. 00 $0. 00
41 ROADSI DE CLEANUP
EST. 0. 00%
$23, 600. 00 $23, 600. 00 $0. 00
42 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00%
$5. 00 $5. 00 $0. 00
43 M NOR CHANGE
CALC 0. 00%
($1. 00) -$1.00 $0. 00
44 AGGREGATE COVPLI ANCE PRI CE ADJUSTNVENT
CALC 0. 00%
($1. 00) -$1.00 $0. 00



RECORD NO : BI DEVL- 0000046

PS&E JOB NO : 25C514
CONTRACT NO ‘@ XE3714
VERSION NO - 3

HWY * SR 005

TITLE -5

REVI SION NO : 1
REG ON NO :OR

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

WORK ORDER# : XL7034

N OF LD HW 99 SWTO N OF MAYTOMN RD SW

* * * BID CHECK REPORT * * *

------- 4TH BIDDER -------

LAKESI DE | NDUSTRI ES, | NC.
2001 NE JOHNSON RD
CENTRALI A, WA 98531-1961

PAGE: 14 of 15
DATE: 05/07/ 2026
TIME: 06: 09 PM

BI DS OPENED ON : APR 22 2026
AWARDED ON : MAY 07 2026

PAVI NG
25C514
PRQJECT : C00588P
COUNTY( S) © THURSTON CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. /
NO. EST. QUANTITY VEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
45 SPCC PLAN
L.S. -44. 44%
$3, 600. 00 $2, 000. 00 -$1, 600. 00
46 FORCE ACCOUNT CTB REMOVAL AND REPLACENMENT
EST. 0. 00%
$45, 000. 00 $45, 000. 00 $0. 00
CONTRACT TOTAL $7, 553, 363. 80 $9, 698, 220. 00 28. 40%
BASE TOTAL $7, 553, 363. 80 $9, 698, 220. 00 28. 40%

BID PROPOSAL REJECTED 5/7/2026





