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PAGE: 1 of 13   
RECORD NO : BIDEVL-0000045 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/01/2026

* * * BID CHECK REPORT * * * TIME: 02:36 PM

PS&E JOB NO : 26A002 REVISION NO :2 BIDS OPENED ON : APR 22 2026

CONTRACT NO : XE3713 REGION NO :NWR AWARDED ON : MAY 01 2026

VERSION NO : 2 WORK ORDER# :XL7047

HWY : SR 534 -------  LOW BIDDER  ------- -------  2ND BIDDER  ------- -------  3RD BIDDER  ------- 

TITLE : SR 534

SR 534 I-5 INTERCHANGE TO SR 9 VICINITY - PAVING

26A002 

LAKESIDE INDUSTRIES, INC.
11497 HAVEKOST RD
ANACORTES, WA 98221-8798

MILES RESOURCES, LLC
400 VALLEY AVE NE
PUYALLUP, WA 98372-2516

GRANITE CONSTRUCTION COMPANY
7017 EVERSON GOSHEN ROAD
EVERSON, WA 98247-9740

PROJECT : A53404B

COUNTY(S) : SKAGIT CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PREPARATION

1 MOBILIZATION
L.S. 0

$300,800.00
0

$165,820.00
-44.87%

-$134,980.00
0

$150,740.00
-49.89%

-$150,060.00
0

$257,051.19
-14.54%

-$43,748.81
 

2 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 0

$2,300.00
0

$5,300.00
130.43%

$3,000.00
0

$3,066.00
33.30%

$766.00
0

$2,200.00
-4.35%

-$100.00
 

GRADING

3 ROADWAY EXCAVATION INCL. HAUL
6.8000 C.Y. $500.00

$3,400.00
$920.00

$6,256.00
84.00%

$2,856.00
$903.00

$6,140.40
80.60%

$2,740.40
$250.00

$1,700.00
-50.00%

-$1,700.00
 

4 PAVEMENT REPAIR EXCAVATION INCL. HAUL
2,820.0000 S.Y. $35.00

$98,700.00
$23.00

$64,860.00
-34.29%

-$33,840.00
$23.75

$66,975.00
-32.14%

-$31,725.00
$25.00

$70,500.00
-28.57%

-$28,200.00
 

SURFACING

5 CRUSHED SURFACING BASE COURSE
253.0000 TON $45.00

$11,385.00
$152.00

$38,456.00
237.78%

$27,071.00
$158.50

$40,100.50
252.22%

$28,715.50
$75.00

$18,975.00
66.67%

$7,590.00
 

HOT MIX ASPHALT

6 CRACK SEALING BIT PVMT - FA
EST. 0

$93,100.00
0

$93,100.00
0.00%
$0.00

0
$93,100.00

0.00%
$0.00

0
$93,100.00

0.00%
$0.00

 

7 HMA JOINT SEAL AT BRIDGE END
52.0000 L.F. $40.00

$2,080.00
$96.00

$4,992.00
140.00%

$2,912.00
$122.00

$6,344.00
205.00%

$4,264.00
$55.00

$2,860.00
37.50%
$780.00

 



PAGE: 2 of 13   
RECORD NO : BIDEVL-0000045 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/01/2026

* * * BID CHECK REPORT * * * TIME: 02:36 PM

PS&E JOB NO : 26A002 REVISION NO :2 BIDS OPENED ON : APR 22 2026

CONTRACT NO : XE3713 REGION NO :NWR AWARDED ON : MAY 01 2026

VERSION NO : 2 WORK ORDER# :XL7047

HWY : SR 534 -------  LOW BIDDER  ------- -------  2ND BIDDER  ------- -------  3RD BIDDER  ------- 

TITLE : SR 534

SR 534 I-5 INTERCHANGE TO SR 9 VICINITY - PAVING

26A002 

LAKESIDE INDUSTRIES, INC.
11497 HAVEKOST RD
ANACORTES, WA 98221-8798

MILES RESOURCES, LLC
400 VALLEY AVE NE
PUYALLUP, WA 98372-2516

GRANITE CONSTRUCTION COMPANY
7017 EVERSON GOSHEN ROAD
EVERSON, WA 98247-9740

PROJECT : A53404B

COUNTY(S) : SKAGIT CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

HOT MIX ASPHALT

8 PLANING BITUMINOUS PAVEMENT
64,000.0000 S.Y. $6.00

$384,000.00
$3.10

$198,400.00
-48.33%

-$185,600.00
$2.91

$186,240.00
-51.50%

-$197,760.00
$2.75

$176,000.00
-54.17%

-$208,000.00
 

9 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58V-22
512.2000 TON $250.00

$128,050.00
$240.00

$122,928.00
-4.00%

-$5,122.00
$258.00

$132,147.60
3.20%

$4,097.60
$300.00

$153,660.00
20.00%

$25,610.00
 

10 HMA CL. 1/2 IN. PG 58V-22
6,888.1000 TON $150.00

$1,033,215.00
$126.25

$869,622.63
-15.83%

-$163,592.37
$149.25

$1,028,048.93
-0.50%

-$5,166.07
$151.00

$1,040,103.10
0.67%

$6,888.10
 

11 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0

$31,200.00
0

$31,200.00
0.00%
$0.00

0
$31,200.00

0.00%
$0.00

0
$31,200.00

0.00%
$0.00

 

12 COMPACTION PRICE ADJUSTMENT
CALC 0

$48,000.00
0

$48,000.00
0.00%
$0.00

0
$48,000.00

0.00%
$0.00

0
$48,000.00

0.00%
$0.00

 

13 ASPHALT COST PRICE ADJUSTMENT
CALC 0

$6,676.00
0

$6,676.00
0.00%
$0.00

0
$6,676.00

0.00%
$0.00

0
$6,676.00

0.00%
$0.00

 

14 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0

($1.00)
0

-$1.00
0.00%
$0.00

0
-$1.00

0
-$1.00
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RECORD NO : BIDEVL-0000045 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/01/2026

* * * BID CHECK REPORT * * * TIME: 02:36 PM

PS&E JOB NO : 26A002 REVISION NO :2 BIDS OPENED ON : APR 22 2026

CONTRACT NO : XE3713 REGION NO :NWR AWARDED ON : MAY 01 2026

VERSION NO : 2 WORK ORDER# :XL7047

HWY : SR 534 -------  LOW BIDDER  ------- -------  2ND BIDDER  ------- -------  3RD BIDDER  ------- 

TITLE : SR 534

SR 534 I-5 INTERCHANGE TO SR 9 VICINITY - PAVING

26A002 

LAKESIDE INDUSTRIES, INC.
11497 HAVEKOST RD
ANACORTES, WA 98221-8798

MILES RESOURCES, LLC
400 VALLEY AVE NE
PUYALLUP, WA 98372-2516

GRANITE CONSTRUCTION COMPANY
7017 EVERSON GOSHEN ROAD
EVERSON, WA 98247-9740

PROJECT : A53404B

COUNTY(S) : SKAGIT CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

15 ESC LEAD
10.0000 DAY $250.00

$2,500.00
$109.00

$1,090.00
-56.40%

-$1,410.00
$265.00

$2,650.00
6.00%

$150.00
$20.00
$200.00

-92.00%
-$2,300.00

 

16 INLET PROTECTION
9.0000 EACH $270.00

$2,430.00
$90.00
$810.00

-66.67%
-$1,620.00

$102.00
$918.00

-62.22%
-$1,512.00

$85.00
$765.00

-68.52%
-$1,665.00

 

17 EROSION CONTROL AND WATER POLLUTION PREVENTION
L.S. 0

$20,000.00
0

$600.00
-97.00%

-$19,400.00
0

$1,715.00
-91.42%

-$18,285.00
0

$1,000.00
-95.00%

-$19,000.00
 

TRAFFIC

18 PLASTIC LINE
48,110.0000 L.F. $4.00

$192,440.00
$1.00

$48,110.00
-75.00%

-$144,330.00
$1.05

$50,515.50
-73.75%

-$141,924.50
$0.85

$40,893.50
-78.75%

-$151,546.50
 

19 PLASTIC TRAFFIC ARROW
2.0000 EACH $730.00

$1,460.00
$360.00
$720.00

-50.68%
-$740.00

$580.00
$1,160.00

-20.55%
-$300.00

$430.00
$860.00

-41.10%
-$600.00

 

20 PLASTIC DRAINAGE MARKING
35.0000 EACH $135.00

$4,725.00
$275.00

$9,625.00
103.70%

$4,900.00
$104.40

$3,654.00
-22.67%

-$1,071.00
$80.00

$2,800.00
-40.74%

-$1,925.00
 

21 CENTERLINE RUMBLE STRIP
2.7000 MI. $350.00

$945.00
$8,360.00

$22,572.00
2288.57%

$21,627.00
$3,190.00
$8,613.00

811.43%
$7,668.00

$4,000.00
$10,800.00

1042.86%
$9,855.00
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RECORD NO : BIDEVL-0000045 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/01/2026

* * * BID CHECK REPORT * * * TIME: 02:36 PM

PS&E JOB NO : 26A002 REVISION NO :2 BIDS OPENED ON : APR 22 2026

CONTRACT NO : XE3713 REGION NO :NWR AWARDED ON : MAY 01 2026

VERSION NO : 2 WORK ORDER# :XL7047

HWY : SR 534 -------  LOW BIDDER  ------- -------  2ND BIDDER  ------- -------  3RD BIDDER  ------- 

TITLE : SR 534

SR 534 I-5 INTERCHANGE TO SR 9 VICINITY - PAVING

26A002 

LAKESIDE INDUSTRIES, INC.
11497 HAVEKOST RD
ANACORTES, WA 98221-8798

MILES RESOURCES, LLC
400 VALLEY AVE NE
PUYALLUP, WA 98372-2516

GRANITE CONSTRUCTION COMPANY
7017 EVERSON GOSHEN ROAD
EVERSON, WA 98247-9740

PROJECT : A53404B

COUNTY(S) : SKAGIT CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

TRAFFIC

22 RAISED PAVEMENT MARKER TYPE 2
0.4000 HUND $1,100.00

$440.00
$2,400.00

$960.00
118.18%
$520.00

$3,190.00
$1,276.00

190.00%
$836.00

$2,600.00
$1,040.00

136.36%
$600.00

 

23 RECESSED PAVEMENT MARKER
2.9000 HUND $5,000.00

$14,500.00
$4,800.00

$13,920.00
-4.00%

-$580.00
$2,900.00
$8,410.00

-42.00%
-$6,090.00

$2,200.00
$6,380.00

-56.00%
-$8,120.00

 

24 TEMPORARY PAVEMENT MARKING-SHORT DURATION
73,485.0000 L.F. $0.60

$44,091.00
$0.10

$7,348.50
-83.33%

-$36,742.50
$0.87

$63,931.95
45.00%

$19,840.95
$0.59

$43,356.15
-1.67%

-$734.85
 

25 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. 0

$690,000.00
0

$359,400.00
-47.91%

-$330,600.00
0

$406,000.00
-41.16%

-$284,000.00
0

$337,900.00
-51.03%

-$352,100.00
 

26 WORK ZONE SAFETY CONTINGENCY
EST. 0

$25,000.00
0

$25,000.00
0.00%
$0.00

0
$25,000.00

0.00%
$0.00

0
$25,000.00

0.00%
$0.00

 

27 CONSTRUCTION SIGNS CLASS A
143.0000 S.F. $50.00

$7,150.00
$49.00

$7,007.00
-2.00%

-$143.00
$64.00

$9,152.00
28.00%

$2,002.00
$45.00

$6,435.00
-10.00%

-$715.00
 

28 PLASTIC WIDE LINE
48,148.0000 L.F. $9.00

$433,332.00
$1.80

$86,666.40
-80.00%

-$346,665.60
$1.68

$80,888.64
-81.33%

-$352,443.36
$1.25

$60,185.00
-86.11%

-$373,147.00
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RECORD NO : BIDEVL-0000045 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/01/2026

* * * BID CHECK REPORT * * * TIME: 02:36 PM

PS&E JOB NO : 26A002 REVISION NO :2 BIDS OPENED ON : APR 22 2026

CONTRACT NO : XE3713 REGION NO :NWR AWARDED ON : MAY 01 2026

VERSION NO : 2 WORK ORDER# :XL7047

HWY : SR 534 -------  LOW BIDDER  ------- -------  2ND BIDDER  ------- -------  3RD BIDDER  ------- 

TITLE : SR 534

SR 534 I-5 INTERCHANGE TO SR 9 VICINITY - PAVING

26A002 

LAKESIDE INDUSTRIES, INC.
11497 HAVEKOST RD
ANACORTES, WA 98221-8798

MILES RESOURCES, LLC
400 VALLEY AVE NE
PUYALLUP, WA 98372-2516

GRANITE CONSTRUCTION COMPANY
7017 EVERSON GOSHEN ROAD
EVERSON, WA 98247-9740

PROJECT : A53404B

COUNTY(S) : SKAGIT CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

OTHER ITEMS

29 TYPE B PROGRESS SCHEDULE
L.S. 0

$6,500.00
0

$1,800.00
-72.31%

-$4,700.00
0

$260.00
-96.00%

-$6,240.00
0

$1,500.00
-76.92%

-$5,000.00
 

30 ROADSIDE CLEANUP
EST. 0

$15,000.00
0

$15,000.00
0.00%
$0.00

0
$15,000.00

0.00%
$0.00

0
$15,000.00

0.00%
$0.00

 

31 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0

$5.00
0

$5.00
0.00%
$0.00

0
$5.00

0.00%
$0.00

0
$5.00

0.00%
$0.00

 

32 MINOR CHANGE
CALC 0

($1.00)
0

-$1.00
0.00%
$0.00

0
-$1.00

0
-$1.00

 

33 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0

($1.00)
0

-$1.00
0.00%
$0.00

0
-$1.00

0
-$1.00

 

34 SPCC PLAN
L.S. 0

$2,500.00
0

$600.00
-76.00%

-$1,900.00
0

$290.00
-88.40%

-$2,210.00
0

$2,500.00
0.00%
$0.00

 

35 CONSTRUCTION GEOTEXTILE FOR SEPARATION
650.0000 S.Y. $2.35

$1,527.50
$2.00

$1,300.00
-14.89%

-$227.50
$4.40

$2,860.00
87.23%

$1,332.50
$1.00

$650.00
-57.45%

-$877.50
 

36 REFERENCING EXISTING PAVEMENT MARKINGS
L.S. 0

$35,000.00
0

$12,535.00
-64.19%

-$22,465.00
0

$15,025.00
-57.07%

-$19,975.00
0

$55,000.00
57.14%

$20,000.00
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RECORD NO : BIDEVL-0000045 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/01/2026

* * * BID CHECK REPORT * * * TIME: 02:36 PM

PS&E JOB NO : 26A002 REVISION NO :2 BIDS OPENED ON : APR 22 2026

CONTRACT NO : XE3713 REGION NO :NWR AWARDED ON : MAY 01 2026

VERSION NO : 2 WORK ORDER# :XL7047

HWY : SR 534 -------  LOW BIDDER  ------- -------  2ND BIDDER  ------- -------  3RD BIDDER  ------- 

TITLE : SR 534

SR 534 I-5 INTERCHANGE TO SR 9 VICINITY - PAVING

26A002 

LAKESIDE INDUSTRIES, INC.
11497 HAVEKOST RD
ANACORTES, WA 98221-8798

MILES RESOURCES, LLC
400 VALLEY AVE NE
PUYALLUP, WA 98372-2516

GRANITE CONSTRUCTION COMPANY
7017 EVERSON GOSHEN ROAD
EVERSON, WA 98247-9740

PROJECT : A53404B

COUNTY(S) : SKAGIT CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

OTHER ITEMS

37 SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0

$56,220.00
0

$56,220.00
0.00%
$0.00

0
$56,220.00

0.00%
$0.00

0
$56,220.00

0.00%
$0.00

 

CONTRACT TOTAL $3,698,668.50 $2,326,896.53 -37.09% $2,552,319.52 -30.99% $2,570,511.94 -30.50%

BASE TOTAL $3,698,668.50 $2,326,896.53 -37.09% $2,552,319.52 -30.99% $2,570,511.94 -30.50%
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* * * BID CHECK REPORT * * * TIME: 02:36 PM

PS&E JOB NO : 26A002 REVISION NO :2 BIDS OPENED ON : APR 22 2026

CONTRACT NO : XE3713 REGION NO :NWR AWARDED ON : MAY 01 2026

VERSION NO : 2 WORK ORDER# :XL7047

HWY : SR 534 -------  4TH BIDDER  -------

TITLE : SR 534

SR 534 I-5 INTERCHANGE TO SR 9 VICINITY - PAVING

26A002 

FABER CONSTRUCTION CORP.
6951 HANNEGAN RD
LYNDEN, WA 98264-9620

PROJECT : A53404B

COUNTY(S) : SKAGIT CONTRACTOR NUMBER : 100763

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PREPARATION

1 MOBILIZATION
L.S. 0

$300,800.00
0

$110,170.50
-63.37%

-$190,629.50
 

2 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 0

$2,300.00
0

$13,532.83
488.38%

$11,232.83
 

GRADING

3 ROADWAY EXCAVATION INCL. HAUL
6.8000 C.Y. $500.00

$3,400.00
$170.55

$1,159.74
-65.89%

-$2,240.26
 

4 PAVEMENT REPAIR EXCAVATION INCL. HAUL
2,820.0000 S.Y. $35.00

$98,700.00
$37.75

$106,455.00
7.86%

$7,755.00
 

SURFACING

5 CRUSHED SURFACING BASE COURSE
253.0000 TON $45.00

$11,385.00
$69.49

$17,580.97
54.42%

$6,195.97
 

HOT MIX ASPHALT

6 CRACK SEALING BIT PVMT - FA
EST. 0

$93,100.00
0

$93,100.00
0.00%
$0.00
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* * * BID CHECK REPORT * * * TIME: 02:36 PM

PS&E JOB NO : 26A002 REVISION NO :2 BIDS OPENED ON : APR 22 2026

CONTRACT NO : XE3713 REGION NO :NWR AWARDED ON : MAY 01 2026

VERSION NO : 2 WORK ORDER# :XL7047

HWY : SR 534 -------  4TH BIDDER  -------

TITLE : SR 534

SR 534 I-5 INTERCHANGE TO SR 9 VICINITY - PAVING

26A002 

FABER CONSTRUCTION CORP.
6951 HANNEGAN RD
LYNDEN, WA 98264-9620

PROJECT : A53404B

COUNTY(S) : SKAGIT CONTRACTOR NUMBER : 100763

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

HOT MIX ASPHALT

7 HMA JOINT SEAL AT BRIDGE END
52.0000 L.F. $40.00

$2,080.00
$281.92

$14,659.84
604.80%

$12,579.84
 

8 PLANING BITUMINOUS PAVEMENT
64,000.0000 S.Y. $6.00

$384,000.00
$1.33

$85,120.00
-77.83%

-$298,880.00
 

9 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58V-22
512.2000 TON $250.00

$128,050.00
$194.60

$99,674.12
-22.16%

-$28,375.88
 

10 HMA CL. 1/2 IN. PG 58V-22
6,888.1000 TON $150.00

$1,033,215.00
$194.60

$1,340,424.26
29.73%

$307,209.26
 

11 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0

$31,200.00
0

$31,200.00
0.00%
$0.00

 

12 COMPACTION PRICE ADJUSTMENT
CALC 0

$48,000.00
0

$48,000.00
0.00%
$0.00

 

13 ASPHALT COST PRICE ADJUSTMENT
CALC 0

$6,676.00
0

$6,676.00
0.00%
$0.00

 

14 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0

($1.00)
0

-$1.00
0.00%
$0.00
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* * * BID CHECK REPORT * * * TIME: 02:36 PM

PS&E JOB NO : 26A002 REVISION NO :2 BIDS OPENED ON : APR 22 2026

CONTRACT NO : XE3713 REGION NO :NWR AWARDED ON : MAY 01 2026

VERSION NO : 2 WORK ORDER# :XL7047

HWY : SR 534 -------  4TH BIDDER  -------

TITLE : SR 534

SR 534 I-5 INTERCHANGE TO SR 9 VICINITY - PAVING

26A002 

FABER CONSTRUCTION CORP.
6951 HANNEGAN RD
LYNDEN, WA 98264-9620

PROJECT : A53404B

COUNTY(S) : SKAGIT CONTRACTOR NUMBER : 100763

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

15 ESC LEAD
10.0000 DAY $250.00

$2,500.00
$606.34

$6,063.40
142.54%

$3,563.40
 

16 INLET PROTECTION
9.0000 EACH $270.00

$2,430.00
$87.63
$788.67

-67.54%
-$1,641.33

 

17 EROSION CONTROL AND WATER POLLUTION PREVENTION
L.S. 0

$20,000.00
0

$9,071.46
-54.64%

-$10,928.54
 

TRAFFIC

18 PLASTIC LINE
48,110.0000 L.F. $4.00

$192,440.00
$1.17

$56,288.70
-70.75%

-$136,151.30
 

19 PLASTIC TRAFFIC ARROW
2.0000 EACH $730.00

$1,460.00
$648.67

$1,297.34
-11.14%

-$162.66
 

20 PLASTIC DRAINAGE MARKING
35.0000 EACH $135.00

$4,725.00
$116.76

$4,086.60
-13.51%

-$638.40
 

21 CENTERLINE RUMBLE STRIP
2.7000 MI. $350.00

$945.00
$3,567.66
$9,632.68

919.33%
$8,687.68
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TRAFFIC

22 RAISED PAVEMENT MARKER TYPE 2
0.4000 HUND $1,100.00

$440.00
$3,567.65
$1,427.06

224.33%
$987.06

 

23 RECESSED PAVEMENT MARKER
2.9000 HUND $5,000.00

$14,500.00
$3,243.32
$9,405.63

-35.13%
-$5,094.37

 

24 TEMPORARY PAVEMENT MARKING-SHORT DURATION
73,485.0000 L.F. $0.60

$44,091.00
$0.97

$71,280.45
61.67%

$27,189.45
 

25 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. 0

$690,000.00
0

$568,039.97
-17.68%

-$121,960.03
 

26 WORK ZONE SAFETY CONTINGENCY
EST. 0

$25,000.00
0

$25,000.00
0.00%
$0.00

 

27 CONSTRUCTION SIGNS CLASS A
143.0000 S.F. $50.00

$7,150.00
$84.09

$12,024.87
68.18%

$4,874.87
 

28 PLASTIC WIDE LINE
48,148.0000 L.F. $9.00

$433,332.00
$1.88

$90,518.24
-79.11%

-$342,813.76
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OTHER ITEMS

29 TYPE B PROGRESS SCHEDULE
L.S. 0

$6,500.00
0

$3,891.99
-40.12%

-$2,608.01
 

30 ROADSIDE CLEANUP
EST. 0

$15,000.00
0

$15,000.00
0.00%
$0.00

 

31 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0

$5.00
0

$5.00
0.00%
$0.00

 

32 MINOR CHANGE
CALC 0

($1.00)
0

-$1.00
0.00%
$0.00

 

33 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0

($1.00)
0

-$1.00
0.00%
$0.00

 

34 SPCC PLAN
L.S. 0

$2,500.00
0

$1,132.41
-54.70%

-$1,367.59
 

35 CONSTRUCTION GEOTEXTILE FOR SEPARATION
650.0000 S.Y. $2.35

$1,527.50
$4.52

$2,938.00
92.34%

$1,410.50
 

36 REFERENCING EXISTING PAVEMENT MARKINGS
L.S. 0

$35,000.00
0

$16,806.90
-51.98%

-$18,193.10
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37 SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0

$56,220.00
0

$56,220.00
0.00%
$0.00

 

CONTRACT TOTAL $3,698,668.50 $2,928,669.63 -20.82%

BASE TOTAL $3,698,668.50 $2,928,669.63 -20.82%




