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RECORD NO  : Bl DEVL- 0000044 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 05/ 2026
* * * B D CHECK REPORT * * * TIME: 06: 07 PM
PS&E JOB NO ' 262001 REVI SION NO : 3 BI DS OPENED ON : APR 22 2026
CONTRACT NO : XE3710 REG ON NO AWARDED ON : MAY 05 2026
VERSION NO 1 WORK ORDER# : XL7024, XL7022
HWY SR 000, 025, 231 LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TI TLE : 2026 EASTERN REG ON | NTERSTATE CONCRETE & ASPHALT CENTRAL WASHI NGTON ASPHALT, GRANI TE CONSTRUCTI ON' COVPANY
CHI P SEAL COVPANY I NC. 80 Pond Rd
377 PARKER BRI DGE RD 13184 E WHEELER RD NE Yaki ma, WA 98901-9354
WAPATO, WA 98951- 9014 MOSES LAKE, WA 98837-9118
267001
PRQJECT ! F11126A
COUNTY( S) © LI NCOLN, STEVENS CONTRACTOR NUMBER : 100415 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100102
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI'T PRICE PER UNN'T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBILIZATI ON
L.S. 50. 52% 22.30% 37.97%
$637, 800. 00 $960, 000. 00  $322, 200. 00 $780, 000. 00  $142, 200. 00 $880, 000. 00  $242, 200. 00
2 CLEARI NG AND GRUBBI NG - SI TE PS-T-214
1. 0000 ACRE $4, 130. 00 $0. 01 -100. 00%
$4, 130. 00 $0. 01 -$4,129. 99 $0. 00 $0. 00
3 CLEARI NG AND GRUBBING - SITE Q8- T-116
1. 2000 ACRE $4, 130. 00 $0. 01 -100. 00%
$4, 956. 00 $0. 01 -$4, 955. 99 $0. 00 $0. 00
4 STRIPPING I NCL. HAUL - SITE PS-T-214
2, 750. 0000 C. Y. $2. 00 $0. 01 -99.50%
$5, 500. 00 $27. 50 -$5, 472. 50 $0. 00 $0. 00
5 STRIPPING INCL. HAUL - SITE Q5-T-116
628. 0000 C.Y. $2. 00 $0. 01 -99. 50%
$1, 256. 00 $6. 28 -$1,249.72 $0. 00 $0. 00
6 REMOVI NG CEMENT CONC. CURB
959. 0000 L.F. $11. 50 $7.00 -39. 13% $15. 00 30.43% $4. 00 -65.22%
$11, 028. 50 $6, 713. 00 -$4, 315. 50 $14, 385. 00 $3, 356. 50 $3,836.00 -$7,192.50
7 REMOVI NG GUI DE POST
1, 513. 0000 EACH $7. 50 $38. 00 406. 67% $4. 00 -46. 67% $3. 50 -53. 33%
$11, 347. 50 $57, 494. 00 $46, 146. 50 $6,052.00  -$5,295.50 $5,295.50  -$6, 052. 00
8 REMOVI NG PAINT LI NE
1, 056. 0000 L. F. $5. 00 $7.00 40. 00% $4. 50 -10. 00% $6. 50 30. 00%
$5, 280. 00 $7, 392. 00 $2,112. 00 $4, 752. 00 -$528. 00 $6, 864. 00 $1, 584. 00



PAGE: 2 of 22

RECORD NO  : BI DEVL- 0000044 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 05/ 2026
* * * B D CHECK REPORT * * * TI ME: 06: 07 PM
PS&E JOB NO : 262001 REVI SION NO: 3 BI DS OPENED ON : APR 22 2026
CONTRACT NO :© XE3710 REG ON NO :ER AWARDED ON : MAY 05 2026
VERSION NO 1 WORK ORDER# : XL7024, XL7022
HWY SR 000, 025, 231 LOWBIDDER -------  ------- 2ND BIDDER -------  ---- 3RD BIDDER -------
TI TLE : 2026 EASTERN REG ON | NTERSTATE CONCRETE & ASPHALT CENTRAL WASHI NGTON ASPHALT, GRANI TE CONSTRUCTI ON  COVPANY
CH P SEAL COVPANY I NC. 80 Pond Rd
377 PARKER BRI DGE RD 13184 E WHEELER RD NE Yaki ma, WA 98901- 9354
WAPATO, WA 98951- 9014 MOSES LAKE, WA 98837-9118
262001
PROQJECT " F11126A
COUNTY( S) © LINCOLN, STEVENS CONTRACTOR NUMBER : 100415 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100102
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
9 REMOVI NG PAI NTED CROSSWALK LI NE
224.0000 S. F. $22. 00 $10. 00 -54.55% $6. 00 -72.73% $4. 50 -79.55%
$4, 928. 00 $2, 240. 00 -$2, 688. 00 $1,344.00 -$3,584.00 $1,008.00  -$3,920.00
GRADI NG
10 ROADWAY EXCAVATI ON | NCL. HAUL
1, 360. 0000 cY. $80. 00 $37. 00 -53. 75% $27. 00 - 66. 25% $30. 00 -62.50%
$108, 800. 00 $50, 320. 00 - $58, 480. 00 $36, 720.00 -$72, 080. 00 $40, 800. 00 - $68, 000. 00
11 SHOULDER FI NI SHI NG
12. 6000 M. $6, 000. 00 $5, 500. 00 -8.33% $7, 500. 00 25. 00% $12, 800. 00 113. 33%
$75, 600. 00 $69, 300. 00 - $6, 300. 00 $94,500.00  $18, 900. 00 $161,280. 00  $85, 680. 00
12 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
6, 785. 0000 S. Y. $15. 00 $17. 00 13. 33% $35. 00 133. 33% $8. 50 -43.33%
$101, 775. 00 $115, 345. 00 $13, 570. 00 $237,475.00 $135, 700. 00 $57,672.50 -$44,102.50
13  COVMON BORROW | NCL. HAUL
40. 0000 CY $40. 00 $242. 00 505. 00% $210. 00 425, 00% $22. 00 - 45, 00%
$1, 600. 00 $9, 680. 00 $8, 080. 00 $8, 400. 00 $6, 800. 00 $880. 00 -$720. 00
STOCKPI LI NG
14 EXCESS PROCESSED MATERI AL
CALC 0. 00% 0. 00% 0. 00%
$10. 00 $10. 00 $0. 00 $10. 00 $0. 00 $10. 00 $0. 00
DRAI NAGE
15 SCHEDULE A CULV. PIPE 18 IN. D AM
142. 0000 L. F. $200. 00 $62. 00 -69. 00% $36. 00 -82. 00% $150. 00 -25. 00%
$28, 400. 00 $8,804.00 -$19,596.00 $5,112.00 -$23, 288.00 $21,300.00  -$7,100. 00
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RECORD NO  : BI DEVL- 0000044 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 05/ 2026
* * * B D CHECK REPORT * * * TI ME: 06: 07 PM
PS&E JOB NO : 262001 REVI SION NO: 3 BI DS OPENED ON : APR 22 2026
CONTRACT NO :© XE3710 REG ON NO :ER AWARDED ON : MAY 05 2026
VERSION NO 1 WORK ORDER# : XL7024, XL7022
HWY SR 000, 025, 231 LOWBIDDER -------  ------- 2ND BIDDER -------  ------- 3RD BIDDER -------
TI TLE : 2026 EASTERN REG ON | NTERSTATE CONCRETE & ASPHALT CENTRAL WASHI NGTON ASPHALT, GRANI TE CONSTRUCTI ON  COVPANY
CH P SEAL COVPANY I NC. 80 Pond Rd
377 PARKER BRI DGE RD 13184 E WHEELER RD NE Yaki ma, WA 98901- 9354
WAPATO, WA 98951- 9014 MOSES LAKE, WA 98837-9118
262001
PROQJECT " F11126A
COUNTY( S) © LINCOLN, STEVENS CONTRACTOR NUMBER : 100415 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100102
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
SURFACI NG
16 PERVEABLE BALLAST
1, 152. 0000 TON $50. 00 $42. 00 -16. 00% $47. 00 -6.00% $35. 00 - 30. 00%
$57, 600. 00 $48, 384. 00 -$9, 216. 00 $54,144.00  -$3, 456. 00 $40, 320.00 -$17, 280. 00
17 CRUSHED SURFACI NG BASE COURSE
590. 0000 TON $55. 00 $32. 00 -41. 82% $42. 00 -23.64% $23. 00 -58.18%
$32, 450. 00 $18,880.00 -$13,570.00 $24,780.00  -$7,670.00 $13,570.00 -$18, 880. 00
LI QUI D ASPHALT
18 EMULSI FI ED ASPHALT CVRS- 2P
2,102. 3000 TON $750. 00 $660. 00 -12. 00% $665. 00 -11.33% $810. 00 8. 00%
$1, 576, 725. 00 $1, 387,518.00 -$189, 207. 00 $1, 398, 029. 50 -$178, 695. 50 $1, 702, 863.00 $126, 138. 00
19 CVRS-2P COST PRI CE ADJUSTMENT
CALC 0. 00% 0. 00% 0. 00%
$67, 130. 00 $67, 130. 00 $0. 00 $67, 130. 00 $0. 00 $67, 130. 00 $0. 00
20 ASPHALT FOR FOG SEAL
354. 0000 TON $1, 000. 00 $950. 00 -5.00% $650. 00 - 35. 00% $1, 000. 00 0. 00%
$354, 000. 00 $336, 300. 00 - $17, 700. 00 $230, 100. 00 -$123, 900. 00 $354, 000. 00 $0. 00
21 ASPHALT FOR FOG SEAL COST PRI CE ADJUSTMENT
CALC 0. 00% 0. 00% 0. 00%
$9, 910. 00 $9, 910. 00 $0. 00 $9, 910. 00 $0. 00 $9, 910. 00 $0. 00
Bl TUM NOUS SURFACE TREATMENT
22 FURNI SHI NG AND PLACI NG CRUSHED SCREENI NG 3/8 TO NO. 4
1, 051, 140. 0000 S. Y. $0. 80 $1. 00 25. 00% $1. 10 37.50% $1. 00 25. 00%
$840, 912. 00 $1, 051, 140. 00  $210, 228. 00 $1, 156, 254. 00  $315, 342. 00 $1, 051, 140. 00  $210, 228. 00
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RECORD NO  : BI DEVL- 0000044 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 05/ 2026
* * * B D CHECK REPORT * * * TI ME: 06: 07 PM
PS&E JOB NO : 262001 REVI SION NO: 3 BI DS OPENED ON : APR 22 2026
CONTRACT NO :© XE3710 REG ON NO :ER AWARDED ON : MAY 05 2026
VERSION NO 1 WORK ORDER# : XL7024, XL7022
HWY SR 000, 025, 231 LOWBIDDER -------  ------- 2ND BIDDER -------  ------- 3RD BIDDER -------
TI TLE : 2026 EASTERN REG ON | NTERSTATE CONCRETE & ASPHALT CENTRAL WASHI NGTON ASPHALT, GRANI TE CONSTRUCTI ON' COVPANY
CH P SEAL COVPANY I NC. 80 Pond Rd
377 PARKER BRI DGE RD 13184 E WHEELER RD NE Yaki ma, WA 98901- 9354
WAPATO, WA 98951- 9014 MOSES LAKE, WA 98837-9118
262001
PROQJECT " F11126A
COUNTY( S) © LINCOLN, STEVENS CONTRACTOR NUMBER : 100415 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100102
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
Bl TUM NOUS SURFACE TREATMENT
23 FURNI SHI NG AND PLACI NG CRUSHED SCREENING NO. 4 TO 0
1, 051, 140. 0000 S. Y. $0. 30 $0. 25 -16.67% $0. 25 -16.67% $0. 35 16. 67%
$315, 342. 00 $262, 785.00 -$52,557. 00 $262, 785.00 -$52,557. 00 $367,899. 00  $52,557.00
24 Bl TUM NOUS SURFACE TREATMENT FOR ROAD APPROACH
60. 0000 EACH $300. 00 $206. 00 -31.33% $750. 00 150. 00% $500. 00 66. 67%
$18, 000. 00 $12, 360. 00 - $5, 640. 00 $45,000.00  $27, 000. 00 $30,000.00  $12, 000. 00
25 ADDI TI ONAL BROOM NG
45,0000 HR $220. 00 $160. 00 -27.27% $450. 00 104. 55% $185. 00 -15.91%
$9, 900. 00 $7, 200. 00 -$2, 700. 00 $20,250.00  $10, 350. 00 $8,325.00  -$1,575.00
HOT M X ASPHALT
26 CRACK SEALING BIT PYMI - CM
65. 2700 cM $8, 070. 00 $7, 430. 00 -7.93% $6, 500. 00 -19. 45% $7, 300. 00 -9.54%
$526, 728. 90 $484,956. 10 -$41,772.80 $424, 255. 00 -$102, 473. 90 $476,471.00 -$50, 257. 90
27 HVA JO NT SEAL AT BRI DGE END
185. 0000 L. F. $34. 00 $67. 00 97. 06% $35. 00 2. 94% $54. 00 58. 82%
$6, 290. 00 $12, 395. 00 $6, 105. 00 $6, 475. 00 $185. 00 $9, 990. 00 $3, 700. 00
28 PLANI NG Bl TUM NOUS PAVENMENT
11, 990. 0000 S. Y. $3. 50 $5. 00 42, 86% $5. 00 42.86% $2. 25 -35.71%
$41, 965. 00 $59, 950. 00 $17, 985. 00 $59,950.00  $17, 985. 00 $26,977.50 -$14, 987.50
29 HVA FOR PRELEVELING CL. 3/8 IN. PG 64H 28
10, 535. 0000 TON $125. 00 $127. 40 1.92% $145. 00 16. 00% $140. 00 12. 00%
$1, 316, 875. 00 $1, 342, 159. 00 $25, 284. 00 $1,527,575.00 $210, 700. 00 $1, 474, 900.00 $158, 025. 00



RECORD NO : BI DEVL- 0000044

PS&E JOB NO : 267001

REVI SION NO : 3

* * * BID CHECK REPORT * * *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

PAGE: 5 of 22
DATE: 05/ 05/ 2026
TIME: 06:07 PM

BI DS OPENED ON : APR 22 2026

CONTRACT NO :© XE3710 REG ON NO :ER AWARDED ON : MAY 05 2026
VERSION NO 1 WORK ORDER# : XL7024, XL7022
HWY SR 000, 025, 231 LOWBIDDER -------  ------- 2ND BIDDER -------  ---- 3RD BIDDER -------
TI TLE : 2026 EASTERN REG ON | NTERSTATE CONCRETE & ASPHALT CENTRAL WASHI NGTON ASPHALT, GRANI TE CONSTRUCTI ON' COVPANY
CH P SEAL COVPANY I NC. 80 Pond Rd
377 PARKER BRI DGE RD 13184 E WHEELER RD NE Yaki ma, WA 98901- 9354
WAPATO, WA 98951- 9014 MOSES LAKE, WA 98837-9118
262001
PROQJECT " F11126A
COUNTY( S) © LINCOLN, STEVENS CONTRACTOR NUMBER : 100415 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100102
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
HOT M X ASPHALT
30 HVA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64H 28
835. 0000 TON $225. 00 $200. 00 -11.11% $400. 00 77. 78% $225. 00 0. 00%
$187, 875. 00 $167,000. 00 -$20, 875. 00 $334, 000. 00  $146, 125. 00 $187, 875. 00 $0. 00
31 HWVA CL. 3/8 IN. PG 64H 28
1, 935. 0000 TON $120. 00 $140. 20 16. 83% $145. 00 20. 83% $175. 00 45.83%
$232, 200. 00 $271, 287. 00 $39, 087. 00 $280,575.00  $48, 375. 00 $338, 625.00 $106, 425. 00
32 JOB M X COVPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0. 00% 0. 00%
$7, 000. 00 $7, 000. 00 $0. 00 $7, 000. 00 $0. 00 $7, 000. 00 $0. 00
33 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0. 00% 0. 00%
$8, 700. 00 $8, 700. 00 $0. 00 $8, 700. 00 $0. 00 $8, 700. 00 $0. 00
34 ASPHALT COST PRI CE ADJUSTMENT
CALC 0. 00% 0. 00% 0. 00%
$13, 500. 00 $13, 500. 00 $0. 00 $13, 500. 00 $0. 00 $13, 500. 00 $0. 00
35 JO NT ADHESI VE FOR BI TUM NOUS PAVENMENT
4, 480. 0000 L. F. $1. 50 $2. 30 53. 33% $2. 30 53.33% $2. 25 50. 00%
$6, 720. 00 $10, 304. 00 $3, 584. 00 $10, 304. 00 $3, 584. 00 $10, 080. 00 $3, 360. 00
EROSI ON CONTROL AND ROADSI DE PLANTI NG
36 ESC LEAD
10. 0000 DAY $215. 00 $95. 00 -55. 81% $200. 00 -6.98% $50. 00 -76.74%
$2, 150. 00 $950. 00 -$1, 200. 00 $2, 000. 00 -$150. 00 $500. 00  -$1, 650.00



RECORD NO : BI DEVL- 0000044

PS&E JOB NO : 267001

REVI SION NO : 3

* * * BID CHECK REPORT * * *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

PAGE: 6 of 22
DATE: 05/ 05/ 2026
TIME: 06:07 PM

BI DS OPENED ON : APR 22 2026

CONTRACT NO :© XE3710 REG ON NO :ER AWARDED ON : MAY 05 2026
VERSION NO 1 WORK ORDER# : XL7024, XL7022
HWY SR 000, 025, 231 LOWBIDDER -------  ------- 2ND BIDDER -------  ------- 3RD BIDDER -------
TI TLE : 2026 EASTERN REG ON | NTERSTATE CONCRETE & ASPHALT CENTRAL WASHI NGTON ASPHALT, GRANI TE CONSTRUCTI ON  COVPANY
CH P SEAL COVPANY I NC. 80 Pond Rd
377 PARKER BRI DGE RD 13184 E WHEELER RD NE Yaki ma, WA 98901- 9354
WAPATO, WA 98951- 9014 MOSES LAKE, WA 98837-9118
262001
PROQJECT " F11126A
COUNTY( S) © LINCOLN, STEVENS CONTRACTOR NUMBER : 100415 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100102
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ERCSI ON CONTROL AND ROADSI DE PLANTI NG
37 I NLET PROTECTI ON
1. 0000 EACH $150. 00 $200. 00 33.33% $500. 00 233.33% $100. 00 -33.33%
$150. 00 $200. 00 $50. 00 $500. 00 $350. 00 $100. 00 - $50. 00
38 EROCSI ON WATER POLLUTI ON CONTROL
EST. 0. 00% 0. 00% 0. 00%
$3, 200. 00 $3, 200. 00 $0. 00 $3, 200. 00 $0. 00 $3, 200. 00 $0. 00
39 TACKI FI ER
3. 4000 ACRE $5, 000. 00 $0. 01 -100. 00%
$17, 000. 00 $0.03 -$16,999. 97 $0. 00 $0. 00
40 SEEDI NG AND MULCHI NG - SITE Q5 T-116
1. 8000 ACRE $6, 000. 00 $0. 01 -100. 00%
$10, 800. 00 $0.02 -$10,799. 98 $0. 00 $0. 00
41 SEEDI NG AND MULCHI NG - SITE PS-T-214
1. 6000 ACRE $6, 000. 00 $0. 01 -100. 00%
$9, 600. 00 $0. 02 -$9, 599. 98 $0. 00 $0. 00
42 MEDI UM COVPCST
3. 4000 ACRE $25, 000. 00 $0. 01 -100. 00%
$85, 000. 00 $0.03  -$84,999.97 $0. 00 $0. 00
TRAFFI C
43 EXTRUDED CURB
959. 0000 L. F. $25. 00 $73. 00 192. 00% $20. 00 -20. 00% $28. 50 14. 00%
$23, 975. 00 $70, 007. 00 $46, 032. 00 $19,180.00  -$4,795. 00 $27, 331. 50 $3, 356. 50



RECORD NO : BI DEVL- 0000044
PS&E JOB NO : 267001
CONTRACT NO ‘@ XE3710

VERSION NO 1

REVI SION NO : 3
REG ON NO

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * BID CHECK REPORT * * *

WORK CORDER# : XL7024, XL7022

PAGE: 7 of 22
DATE: 05/ 05/ 2026
TIME: 06:07 PM

BI DS OPENED ON : APR 22 2026
AWARDED ON : MAY 05 2026

HWY SR 000, 025, 231 o LOWBIDDER -------  ------- 2ND BIDDER -------  ------- 3RD BIDDER -------
TI TLE : 2026 EASTERN REG ON | NTERSTATE CONCRETE & ASPHALT CENTRAL WASHI NGTON ASPHALT, GRANI TE CONSTRUCTI ON' COVPANY
CH P SEAL COVPANY I NC. 80 Pond Rd
377 PARKER BRI DGE RD 13184 E WHEELER RD NE Yaki ma, WA 98901- 9354
WAPATO, WA 98951- 9014 MOSES LAKE, WA 98837-9118
262001
PROQJECT " F11126A
COUNTY( S) © LINCOLN, STEVENS CONTRACTOR NUMBER : 100415 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100102
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
44 REMOVI NG AND RESETTI NG GUARDRAI L BLOCKS
1, 100. 0000 L.F. $7. 00 $10. 00 42.86% $10. 50 50. 00% $10. 00 42.86%
$7, 700. 00 $11, 000. 00 $3, 300. 00 $11, 550. 00 $3, 850. 00 $11, 000. 00 $3, 300. 00
45 REPAI R TRANSPORTABLE ATTENUATOR
EST. 0. 00% 0. 00% 0. 00%
$6, 000. 00 $6, 000. 00 $0. 00 $6, 000. 00 $0. 00 $6, 000. 00 $0. 00
46 FLEXI BLE GUI DE POST
1, 513. 0000 EACH $52. 00 $51. 00 -1.92% $52. 00 0. 00% $50. 00 -3.85%
$78, 676. 00 $77, 163. 00 -$1,513. 00 $78, 676. 00 $0. 00 $75,650.00  -$3, 026. 00
47 PAINT LINE
1, 043, 110. 0000 L. F. $0. 20 $0. 25 25. 00% $0. 18 -10. 00% $0. 15 -25. 00%
$208, 622. 00 $260, 777. 50 $52, 155. 50 $187,759.80 -$20, 862. 20 $156, 466. 50 - $52, 155. 50
48 PLASTI C CROSSWALK LI NE
224. 0000 S.F. $24. 00 $10. 00 -58. 33% $10. 00 -58. 33% $14. 00 -41.67%
$5, 376. 00 $2, 240. 00 -$3, 136. 00 $2,240.00  -$3,136.00 $3,136.00  -$2,240.00
49 PLASTIC STOP LI NE
1, 241. 0000 L. F. $22. 00 $12. 00 - 45, 45% $12. 00 - 45, 45% $15. 00 -31.82%
$27, 302. 00 $14,892.00 -$12,410.00 $14,892.00 -$12,410.00 $18,615.00  -$8, 687. 00
50 PAI NTED RAI LROAD CROSSI NG SYMBOL
2. 0000 EACH $900. 00 $600. 00 -33.33% $725. 00 -19. 44% $700. 00 -22.22%
$1, 800. 00 $1, 200. 00 -$600. 00 $1, 450. 00 - $350. 00 $1, 400. 00 - $400. 00
51 PAI NTED DRAI NAGE MARKI NG
726. 0000 EACH $38. 00 $35. 00 -7.89% $35. 00 -7.89% $25. 00 -34.21%
$27, 588. 00 $25, 410. 00 -$2,178. 00 $25,410.00  -$2,178.00 $18,150.00  -$9, 438. 00
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RECORD NO  : BI DEVL- 0000044 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 05/ 2026
* * * B D CHECK REPORT * * * TI ME: 06: 07 PM
PS&E JOB NO : 262001 REVI SION NO: 3 BI DS OPENED ON : APR 22 2026
CONTRACT NO :© XE3710 REG ON NO :ER AWARDED ON : MAY 05 2026
VERSION NO 1 WORK ORDER# : XL7024, XL7022
HWY SR 000, 025, 231 LOWBIDDER -------  ------- 2ND BIDDER -------  ---- 3RD BIDDER -------
TI TLE : 2026 EASTERN REG ON | NTERSTATE CONCRETE & ASPHALT CENTRAL WASHI NGTON ASPHALT, GRANI TE CONSTRUCTI ON' COVPANY
CH P SEAL COVPANY I NC. 80 Pond Rd
377 PARKER BRI DGE RD 13184 E WHEELER RD NE Yaki ma, WA 98901- 9354
WAPATO, WA 98951- 9014 MOSES LAKE, WA 98837-9118
262001
PROQJECT " F11126A
COUNTY( S) © LINCOLN, STEVENS CONTRACTOR NUMBER : 100415 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100102
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
52 CENTERLI NE RUMBLE STRIP
29. 8100 M. $1, 400. 00 $900. 00 -35.71% $900. 00 -35.71% $900. 00 -35.71%
$41, 734. 00 $26,829.00 -$14, 905. 00 $26,829.00 -$14, 905. 00 $26, 829.00 - $14, 905. 00
53 PERVANENT SI GNI NG
L.S. -43.82% -6.37% 31. 09%
$80, 100. 00 $45,000. 00 - $35, 100. 00 $75,000.00  -$5, 100. 00 $105, 000. 00  $24, 900. 00
54 TEMPORARY PAVEMENT MARKI NG SHORT DURATI ON
65, 630. 0000 L. F. $0. 50 $0. 81 62. 00% $0. 60 20. 00% $0. 85 70. 00%
$32, 815. 00 $53, 160. 30 $20, 345. 30 $39, 378. 00 $6, 563. 00 $55,785.50  $22, 970. 50
55 TEMPORARY FLEXI BLE RAI SED PAVEMENT MARKERS
342, 060. 0000 L. F. $0. 40 $0. 49 22.50% $0. 28 -30. 00% $0. 35 -12.50%
$136, 824. 00 $167, 609. 40 $30, 785. 40 $95,776.80 - $41, 047. 20 $119,721.00 -$17,103.00
56 TEMPORARY STCOP LINE - SHORT DURATI ON
136. 0000 L. F. $15. 00 $15. 50 3.33% $15. 00 0. 00% $15. 00 0. 00%
$2, 040. 00 $2, 108. 00 $68. 00 $2, 040. 00 $0. 00 $2, 040. 00 $0. 00
57 RADAR SPEED DI SPLAY SI GN
91. 0000 HR $50. 00 $50. 00 0. 00% $52. 00 4. 00% $50. 00 0. 00%
$4, 550. 00 $4, 550. 00 $0. 00 $4, 732. 00 $182. 00 $4, 550. 00 $0. 00
58 PORTABLE CHANGEABLE MESSAGE SI GN
672. 0000 HR $7. 00 $5. 00 -28.57% $5. 00 -28.57% $5. 00 -28.57%
$4, 704. 00 $3, 360. 00 -$1, 344. 00 $3,360.00  -$1,344.00 $3,360.00  -$1,344.00
59 PRQIECT TEMPORARY TRAFFI C CONTROL
L.S. -26.21% -20.57% -10.53%
$950, 000. 00 $701, 000. 00 - $249, 000. 00 $754,597. 90 -$195, 402. 10 $850, 000. 00 -$100, 000. 00



PAGE: 9 of 22

RECORD NO  : BI DEVL- 0000044 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 05/ 2026
* * * B D CHECK REPORT * * * TI ME: 06: 07 PM
PS&E JOB NO : 262001 REVI SION NO: 3 BI DS OPENED ON : APR 22 2026
CONTRACT NO :© XE3710 REG ON NO :ER AWARDED ON : MAY 05 2026
VERSION NO 1 WORK ORDER# : XL7024, XL7022
HWY SR 000, 025, 231 LOWBIDDER -------  ------- 2ND BIDDER -------  ---- 3RD BIDDER -------
TI TLE : 2026 EASTERN REG ON | NTERSTATE CONCRETE & ASPHALT CENTRAL WASHI NGTON ASPHALT, GRANI TE CONSTRUCTI ON  COVPANY
CH P SEAL COVPANY I NC. 80 Pond Rd
377 PARKER BRI DGE RD 13184 E WHEELER RD NE Yaki ma, WA 98901- 9354
WAPATO, WA 98951- 9014 MOSES LAKE, WA 98837-9118
262001
PROQJECT " F11126A
COUNTY( S) © LINCOLN, STEVENS CONTRACTOR NUMBER : 100415 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100102
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
60 WORK ZONE SAFETY CONTI NGENCY
EST. 0. 00% 0. 00% 0. 00%
$50, 000. 00 $50, 000. 00 $0. 00 $50, 000. 00 $0. 00 $50, 000. 00 $0. 00
61 RAI LROAD PROTECTI VE SERVI CES
5. 0000 DAY $2, 000. 00 $5, 000. 00 150. 00% $2, 400. 00 20. 00% $2, 500. 00 25. 00%
$10, 000. 00 $25, 000. 00 $15, 000. 00 $12, 000. 00 $2, 000. 00 $12, 500. 00 $2, 500. 00
62 CONSTRUCTI ON SI GNS CLASS A
8, 856. 0000 S.F. $15. 50 $14. 00 -9.68% $14. 00 -9.68% $13. 00 -16.13%
$137, 268. 00 $123,984.00 -$13,284.00 $123,984.00 -$13,284.00 $115,128.00 -$22, 140. 00
OTHER | TEMS
63 PRQIECT PARTNERI NG
CALC 0. 00% 0. 00% 0. 00%
$1, 000. 00 $1, 000. 00 $0. 00 $1, 000. 00 $0. 00 $1, 000. 00 $0. 00
64 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
78. 0000 C.Y. $40. 00 $55. 00 37.50% $110. 00 175. 00% $115. 00 187. 50%
$3, 120. 00 $4, 290. 00 $1, 170. 00 $8, 580. 00 $5, 460. 00 $8, 970. 00 $5, 850. 00
65 SHORI NG OR EXTRA EXCAVATI ON CLASS B
440. 0000 S.F. $4. 00 $3. 00 -25. 00% $5. 25 31.25% $7.00 75. 00%
$1, 760. 00 $1, 320. 00 - $440. 00 $2, 310. 00 $550. 00 $3, 080. 00 $1, 320. 00
66 GRAVEL BACKFILL FOR Pl PE ZONE BEDDI NG
25. 0000 C.Y. $70. 00 $65. 00 -7.14% $55. 00 -21.43% $25. 00 -64.29%
$1, 750. 00 $1, 625. 00 -$125. 00 $1, 375. 00 -$375. 00 $625.00  -$1,125.00



PAGE: 10 of 22

RECORD NO  : BI DEVL- 0000044 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 05/ 2026
* * * B D CHECK REPORT * * * TI ME: 06: 07 PM
PS&E JOB NO : 262001 REVI SION NO: 3 BI DS OPENED ON : APR 22 2026
CONTRACT NO :© XE3710 REG ON NO :ER AWARDED ON : MAY 05 2026
VERSION NO 1 WORK ORDER# : XL7024, XL7022
HWY SR 000, 025, 231 LOWBIDDER -------  ------- 2ND BIDDER -------  ------- 3RD BIDDER -------
TI TLE : 2026 EASTERN REG ON | NTERSTATE CONCRETE & ASPHALT CENTRAL WASHI NGTON ASPHALT, GRANI TE CONSTRUCTI ON' COVPANY
CH P SEAL COVPANY I NC. 80 Pond Rd
377 PARKER BRI DGE RD 13184 E WHEELER RD NE Yaki ma, WA 98901- 9354
WAPATO, WA 98951- 9014 MOSES LAKE, WA 98837-9118
262001
PROQJECT " F11126A
COUNTY( S) © LINCOLN, STEVENS CONTRACTOR NUMBER : 100415 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100102
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
67 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0. 00% 0. 00%
$5. 00 $5. 00 $0. 00 $5. 00 $0. 00 $5. 00 $0. 00
68 M NOR CHANGE
CALC 0. 00%
($1. 00) -$1. 00 $0. 00 -$1. 00 -$1. 00
69 AGGREGATE COWPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00%
($1. 00) -$1. 00 $0. 00 -$1. 00 -$1. 00
70 SPCC PLAN
L.S. -60. 00% -50. 00% - 75. 00%
$2, 000. 00 $800. 00 -$1, 200. 00 $1,000.00  -$1,000.00 $500.00  -$1, 500. 00
71 CONSTRUCTI ON GEOTEXTI LE FOR SEPARATI ON
2, 040. 0000 S. Y. $4. 00 $0. 75 -81.25% $5. 25 31.25% $1. 20 -70. 00%
$8, 160. 00 $1, 530. 00 - $6, 630. 00 $10, 710. 00 $2, 550. 00 $2,448.00  -$5,712.00
CONTRACT TOTAL $8, 615, 000. 90 $8, 552, 398. 20 -0.73%  $8, 695, 000. 00 0.93%  $9, 061, 310. 00 5. 18%
BASE TOTAL $8, 615, 000. 90 $8, 552, 398. 20 -0.73% $8, 695, 000. 00 0.93% $9, 061, 310. 00 5.18%
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RECORD NO  : BI DEVL- 0000044 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 05/ 2026

* * % B D CHECK REPORT * * * TI ME: 06: 07 PM
PS&E JOB NO : 262001 REVI SION NO: 3 BI DS OPENED ON : APR 22 2026
CONTRACT NO :© XE3710 REG ON NO :ER AWARDED ON : MAY 05 2026
VERSION NO 1 WORK ORDER# : XL7024, XL7022
HWY SR 000, 025, 231 e ATH BIDDER -------
TI TLE : 2026 EASTERN REG ON DOOLI TTLE CONSTRUCTI ON, LLC

CHI P SEAL 9350 STONE QUARRY ROAD
98065- 4000
SNOQUALM E, WA 98065- 4000
267001
PRQJECT D F11126A
COUNTY( S) © LINCOLN, STEVENS CONTRACTOR NUMBER : 224000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -13. 77%
$637, 800. 00 $550, 000. 00 - $87, 800. 00

2 CLEARI NG AND GRUBBI NG - SITE PS-T-214

1. 0000 ACRE $4, 130. 00 $0. 01 -100. 00%
$4, 130. 00 $0. 01 -$4,129. 99

3 CLEARI NG AND GRUBBING - SITE Q5-T-116

1.2000 ACRE $4, 130. 00 $0. 01 -100. 00%
$4, 956. 00 $0. 01 -$4, 955. 99

4 STRIPPING INCL. HAUL - SITE PS-T-214

2, 750. 0000 cY. $2.00 $0. 01 -99. 50%
$5, 500. 00 $27. 50 -$5,472.50

5 STRIPPING INCL. HAUL - SITE Q5-T-116

628. 0000 cY. $2.00 $0. 01 -99. 50%
$1, 256. 00 $6. 28 -$1,249.72

6 REMOVI NG CEMENT CONC. CURB

959. 0000 L.F. $11. 50 $8. 25 -28.26%
$11, 028. 50 $7,911.75 -$3,116.75

7 REMOVI NG GUI DE POST

1, 513. 0000 EACH $7.50 $4. 00 -46.67%
$11, 347.50 $6, 052. 00 - $5, 295. 50



RECORD NO : BI DEVL- 0000044 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * BID CHECK REPORT * * *

PAGE: 12 of 22
DATE: 05/ 05/ 2026
TIME: 06: 07 PM

BI DS OPENED ON : APR 22 2026
AWARDED ON : MAY 05 2026

PS&E JOB NO : 262001 REVI SION NO: 3
CONTRACT NO :© XE3710 REG ON NO :ER
VERSION NO 1 WORK ORDER# : XL7024, XL7022
HWY SR 000, 025, 231 ATH BIDDER -------
TI TLE : 2026 EASTERN REG ON DOOLI TTLE CONSTRUCTI ON, LLC
CH P SEAL 9350 STONE QUARRY ROAD
98065- 4000
SNOQUALM E, WA 98065- 4000
262001
PROQJECT " F11126A
COUNTY( S) © LINCOLN, STEVENS CONTRACTOR NUMBER : 224000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AM. DI FF.
PREPARATI ON
8 REMOVI NG PAI NT LI NE
1, 056. 0000 L.F. $5. 00 $7.00 40. 00%
$5, 280. 00 $7, 392. 00 $2,112. 00
9 REMOVI NG PAI NTED CROSSWALK LI NE
224.0000 S. F. $22. 00 $5. 00 -77.27%
$4, 928. 00 $1, 120. 00 - $3, 808. 00
GRADI NG
10 ROADWAY EXCAVATI ON | NCL. HAUL
1, 360. 0000 C.Y. $80. 00 $70. 00 -12.50%
$108, 800. 00 $95,200.00 -$13, 600. 00
11 SHOULDER FI NI SHI NG
12. 6000 M. $6, 000. 00 $3, 700. 00 -38.33%
$75, 600. 00 $46,620.00 - $28, 980. 00
12 PAVEMENT REPAI R EXCAVATI ON I NCL. HAUL
6, 785. 0000 S. Y. $15. 00 $35. 00 133. 33%
$101, 775. 00 $237,475.00 $135, 700. 00
13  COVMMON BORROW | NCL. HAUL
40. 0000 C.Y. $40. 00 $50. 00 25. 00%
$1, 600. 00 $2, 000. 00 $400. 00
STOCKPI LI NG
14 EXCESS PROCESSED MATERI AL
CALC 0. 00%

$10. 00 $10. 00 $0. 00
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RECORD NO  : BI DEVL- 0000044 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 05/ 2026
* * * B D CHECK REPORT * * * TI ME: 06: 07 PM
PS&E JOB NO : 262001 REVI SION NO: 3 BI DS OPENED ON : APR 22 2026
CONTRACT NO :© XE3710 REG ON NO :ER AWARDED ON : MAY 05 2026
VERSION NO 1 WORK ORDER# : XL7024, XL7022
HWY SR 000, 025, 231 ATH BIDDER -------
TI TLE : 2026 EASTERN REG ON DOOLI TTLE CONSTRUCTI ON, LLC
CH P SEAL 9350 STONE QUARRY ROAD
98065- 4000
SNOQUALM E, WA 98065- 4000
262001
PROQJECT " F11126A
COUNTY( S) © LINCOLN, STEVENS CONTRACTOR NUMBER : 224000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AM. DI FF.
DRAI NAGE
15 SCHEDULE A CULV. PIPE 18 IN. D AM
142. 0000 L.F. $200. 00 $600. 00 200. 00%
$28, 400. 00 $85, 200. 00 $56, 800. 00
SURFACI NG
16 PERVEABLE BALLAST
1, 152. 0000 TON $50. 00 $70. 00 40. 00%
$57, 600. 00 $80, 640. 00 $23, 040. 00
17 CRUSHED SURFACI NG BASE COURSE
590. 0000 TON $55. 00 $65. 00 18. 18%
$32, 450. 00 $38, 350. 00 $5, 900. 00

18

19

20

21

LI QUI D ASPHALT

EMULSI FI ED ASPHALT CVRS- 2P
2,102. 3000 TON $750. 00 $850. 00 13.33%
$1, 576, 725. 00 $1, 786, 955. 00 $210, 230. 00

CVRS- 2P COST PRI CE ADJUSTMENT

CALC 0. 00%
$67, 130. 00 $67, 130. 00 $0. 00
ASPHALT FOR FOG SEAL
354. 0000 TON $1, 000. 00 $850. 00 -15. 00%
$354, 000. 00 $300, 900. 00 - $53, 100. 00

ASPHALT FOR FOG SEAL COST PRI CE ADJUSTMENT
CALC 0. 00%
$9, 910. 00 $9, 910. 00 $0. 00



RECORD NO  : BI DEVL- 0000044 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * B D CHECK REPORT * * *
PS&E JOB NO : 262001 REVI SION NO: 3
CONTRACT NO :© XE3710 REG ON NO :ER
VERSION NO 1 WORK ORDER# : XL7024, XL7022
HWY SR 000, 025, 231 ATH BIDDER -------
TI TLE : 2026 EASTERN REG ON DOOLI TTLE CONSTRUCTI ON, LLC
CH P SEAL 9350 STONE QUARRY ROAD
98065- 4000
SNOQUALM E, WA 98065- 4000
262001
PROQJECT " F11126A
COUNTY( S) © LINCOLN, STEVENS CONTRACTOR NUMBER : 224000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AM. DI FF.

PAGE: 14 of 22
DATE: 05/ 05/ 2026
TIME: 06: 07 PM

BI DS OPENED ON : APR 22 2026
AWARDED ON : MAY 05 2026

22

23

24

25

26

27

28

Bl TUM NOUS SURFACE TREATMENT

FURNI SHI NG AND PLACI NG CRUSHED SCREENI NG 3/8 TO NO. 4
1, 051, 140. 0000 S. Y. $0. 80 $1. 25 56. 25%
$840, 912. 00 $1,313,925.00 $473,013.00

FURNI SHI NG AND PLACI NG CRUSHED SCREENI NG NO. 4 TO 0O
1, 051, 140. 0000 S Y. $0. 30 $0. 15 -50. 00%
$315, 342. 00 $157,671. 00 -$157,671.00

Bl TUM NOUS SURFACE TREATMENT FOR ROAD APPROACH
60. 0000 EACH $300. 00 $250. 00 -16.67%
$18, 000. 00 $15, 000. 00 - $3, 000. 00

ADDI TI ONAL BROOM NG
45. 0000 HR $220. 00 $275. 00 25.00%
$9, 900. 00 $12, 375. 00 $2, 475. 00

HOT M X ASPHALT
CRACK SEALING BIT PYMI - CM

65. 2700 CcM $8, 070. 00 $7, 000. 00 -13.26%
$526, 728. 90 $456, 890. 00 - $69, 838. 90
HVA JO NT SEAL AT BRI DGE END
185. 0000 L.F. $34. 00 $30. 00 -11.76%
$6, 290. 00 $5, 550. 00 -$740. 00

PLANI NG Bl TUM NOUS PAVEMENT
11, 990. 0000 S Y. $3.50 $3. 00 -14.29%
$41, 965. 00 $35, 970. 00 - $5, 995. 00



RECORD NO

PS&E JOB NO : 267001
CONTRACT NO
VERSION NO 1

: BI DEVL- 0000044

REVI SION NO : 3
REG ON NO :ER
WORK CORDER# : XL7024, XL7022

* XE3710

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * BID CHECK REPORT * * *

PAGE: 15 of 22
DATE: 05/ 05/ 2026
TIME: 06: 07 PM

BI DS OPENED ON : APR 22 2026
AWARDED ON : MAY 05 2026

HWY SR 000, 025, 231 ATH BIDDER -------
TI TLE : 2026 EASTERN REG ON DOOLI TTLE CONSTRUCTI ON, LLC
CH P SEAL 9350 STONE QUARRY ROAD
98065- 4000
SNOQUALM E, WA 98065- 4000
262001
PROQJECT " F11126A
COUNTY( S) © LINCOLN, STEVENS CONTRACTOR NUMBER : 224000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AM. DI FF.
HOT M X ASPHALT
29 HVA FOR PRELEVELING CL. 3/8 IN. PG 64H 28
10, 535. 0000 TON $125. 00 $160. 00 28. 00%
$1, 316, 875. 00 $1, 685, 600. 00  $368, 725. 00
30 HVA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64H 28
835. 0000 TON $225. 00 $400. 00 77. 78%
$187, 875. 00 $334, 000. 00  $146, 125. 00
31 HVA CL. 3/8 IN. PG 64H 28
1, 935. 0000 TON $120. 00 $135. 00 12. 50%
$232, 200. 00 $261, 225. 00 $29, 025. 00
32 JOB M X COVPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00%
$7, 000. 00 $7, 000. 00 $0. 00
33 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00%
$8, 700. 00 $8, 700. 00 $0. 00
34 ASPHALT COST PRI CE ADJUSTMENT
CALC 0. 00%
$13, 500. 00 $13, 500. 00 $0. 00
35 JO NT ADHESI VE FOR BI TUM NOUS PAVENMENT
4, 480. 0000 L. F. $1. 50 $2. 00 33.33%
$6, 720. 00 $8, 960. 00 $2, 240. 00



RECORD NO  : BI DEVL- 0000044 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * B D CHECK REPORT * * *
PS&E JOB NO : 262001 REVI SION NO: 3
CONTRACT NO :© XE3710 REG ON NO :ER
VERSION NO 1 WORK ORDER# : XL7024, XL7022
HWY SR 000, 025, 231 ATH BIDDER -------
TI TLE : 2026 EASTERN REG ON DOOLI TTLE CONSTRUCTI ON, LLC
CH P SEAL 9350 STONE QUARRY ROAD
98065- 4000
SNOQUALM E, WA 98065- 4000
262001
PROQJECT " F11126A
COUNTY( S) © LINCOLN, STEVENS CONTRACTOR NUMBER : 224000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AM. DI FF.

PAGE: 16 of 22
DATE: 05/ 05/ 2026
TIME: 06:07 PM

BI DS OPENED ON : APR 22 2026
AWARDED ON : MAY 05 2026

ERCSI ON CONTROL AND ROADSI DE PLANTI NG

36 ESC LEAD

10. 0000 DAY $215. 00 $500. 00 132. 56%
$2, 150. 00 $5, 000. 00 $2, 850. 00

37 I NLET PROTECTI ON

1. 0000 EACH $150. 00 $65. 00 -56.67%
$150. 00 $65. 00 -$85. 00

38 EROCSI ON WATER POLLUTI ON CONTROL

39 TACKI FI ER

EST. 0. 00%

$3, 200. 00 $3, 200. 00 $0. 00

3. 4000 ACRE $5, 000. 00 $0. 01 -100. 00%
$17, 000. 00 $0.03 -$16, 999. 97

40 SEEDI NG AND MULCHI NG - SITE Q5 T-116

1. 8000 ACRE $6, 000. 00 $0. 01 -100. 00%
$10, 800. 00 $0.02 -$10, 799. 98

41 SEEDI NG AND MULCHI NG - SI TE PS-T-214

1. 6000 ACRE $6, 000. 00 $0. 01 -100. 00%
$9, 600. 00 $0. 02 -$9, 599. 98

42 MEDI UM COVPCOST

3. 4000 ACRE $25, 000. 00 $0. 01 -100. 00%
$85, 000. 00 $0.03  -$84,999. 97



RECORD NO : BI DEVL- 0000044 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * BID CHECK REPORT * * *

PAGE: 17 of 22
DATE: 05/ 05/ 2026
TIME: 06: 07 PM

PS&E JOB NO : 262001 REVI SION NO: 3 BI DS OPENED ON : APR 22 2026
CONTRACT NO :© XE3710 REG ON NO :ER AWARDED ON : MAY 05 2026
VERSION NO 1 WORK ORDER# : XL7024, XL7022
HWY SR 000, 025, 231 ATH BIDDER -------
TI TLE : 2026 EASTERN REG ON DOOLI TTLE CONSTRUCTI ON, LLC
CH P SEAL 9350 STONE QUARRY ROAD
98065- 4000
SNOQUALM E, WA 98065- 4000
262001
PROQJECT " F11126A
COUNTY( S) © LINCOLN, STEVENS CONTRACTOR NUMBER : 224000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AM. DI FF.
TRAFFI C
43 EXTRUDED CURB
959. 0000 L.F. $25. 00 $30. 00 20. 00%
$23, 975. 00 $28, 770. 00 $4, 795. 00
44 REMOVI NG AND RESETTI NG GUARDRAI L BLOCKS
1, 100. 0000 L.F. $7. 00 $10. 00 42.86%
$7, 700. 00 $11, 000. 00 $3, 300. 00
45 REPAI R TRANSPORTABLE ATTENUATOR
EST. 0. 00%
$6, 000. 00 $6, 000. 00 $0. 00
46 FLEXI BLE GUI DE POST
1, 513. 0000 EACH $52. 00 $50. 00 -3.85%
$78, 676. 00 $75, 650. 00 - $3, 026. 00
47 PAINT LINE
1, 043, 110. 0000 L. F. $0. 20 $0. 16 -20. 00%
$208, 622. 00 $166, 897. 60 -$41, 724. 40
48 PLASTI C CROSSWALK LI NE
224. 0000 S.F. $24. 00 $15. 50 -35. 42%
$5, 376. 00 $3, 472. 00 -$1, 904. 00
49 PLASTIC STOP LINE
1, 241. 0000 L. F. $22. 00 $16. 50 -25. 00%
$27, 302. 00 $20, 476. 50 - $6, 825. 50

50

PAI NTED RAI LROAD CROSSI NG SYMBOL
2. 0000 EACH $900. 00 $800. 00 -11.11%
$1, 800. 00 $1, 600. 00 -$200. 00



RECORD NO : BI DEVL- 0000044 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * BID CHECK REPORT * * *

PAGE: 18 of 22
DATE: 05/ 05/ 2026
TIME: 06: 07 PM

PS&E JOB NO : 262001 REVI SION NO: 3 BI DS OPENED ON : APR 22 2026
CONTRACT NO :© XE3710 REG ON NO :ER AWARDED ON : MAY 05 2026
VERSION NO 1 WORK ORDER# : XL7024, XL7022
HWY SR 000, 025, 231 ATH BIDDER -------
TI TLE : 2026 EASTERN REG ON DOOLI TTLE CONSTRUCTI ON, LLC
CH P SEAL 9350 STONE QUARRY ROAD
98065- 4000
SNOQUALM E, WA 98065- 4000
262001
PROQJECT " F11126A
COUNTY( S) © LINCOLN, STEVENS CONTRACTOR NUMBER : 224000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AM. DI FF.
TRAFFI C
51 PAI NTED DRAI NAGE MARKI NG
726. 0000 EACH $38. 00 $27. 00 -28.95%
$27, 588. 00 $19, 602. 00 -$7, 986. 00
52 CENTERLI NE RUMBLE STRIP
29. 8100 M. $1, 400. 00 $1, 000. 00 -28.57%
$41, 734. 00 $29,810.00 -$11, 924. 00
53 PERVANENT SI GNI NG
L.S. -31. 34%
$80, 100. 00 $55, 000. 00 - $25, 100. 00
54 TEMPORARY PAVEMENT MARKI NG SHORT DURATI ON
65, 630. 0000 L. F. $0. 50 $0. 65 30. 00%
$32, 815. 00 $42, 659. 50 $9, 844. 50
55 TEMPORARY FLEXI BLE RAI SED PAVEMENT MARKERS
342, 060. 0000 L. F. $0. 40 $0. 35 -12.50%
$136, 824. 00 $119,721.00 -$17,103.00
56 TEMPORARY STCP LINE - SHORT DURATI ON
136. 0000 L. F. $15. 00 $16. 00 6.67%
$2, 040. 00 $2, 176. 00 $136. 00
57 RADAR SPEED DI SPLAY SI GN
91. 0000 HR $50. 00 $55. 00 10. 00%
$4, 550. 00 $5, 005. 00 $455. 00

58

PORTABLE CHANGEABLE MESSAGE SI GN
672. 0000 HR $7.00 $6. 00 -14.29%
$4,704. 00 $4, 032. 00 -$672. 00



RECORD NO : BI DEVL- 0000044 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
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PAGE: 19 of 22
DATE: 05/ 05/ 2026
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PS&E JOB NO : 262001 REVI SION NO: 3 BI DS OPENED ON : APR 22 2026
CONTRACT NO :© XE3710 REG ON NO :ER AWARDED ON : MAY 05 2026
VERSION NO 1 WORK ORDER# : XL7024, XL7022
HWY SR 000, 025, 231 ATH BIDDER -------
TI TLE : 2026 EASTERN REG ON DOOLI TTLE CONSTRUCTI ON, LLC
CH P SEAL 9350 STONE QUARRY ROAD
98065- 4000
SNOQUALM E, WA 98065- 4000
262001
PROQJECT " F11126A
COUNTY( S) © LINCOLN, STEVENS CONTRACTOR NUMBER : 224000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AM. DI FF.
TRAFFI C
59 PRQIECT TEMPORARY TRAFFI C CONTROL
L.S. -5.26%
$950, 000. 00 $900, 000. 00 - $50, 000. 00
60 WORK ZONE SAFETY CONTI NGENCY
EST. 0. 00%
$50, 000. 00 $50, 000. 00 $0. 00
61 RAI LROAD PROTECTI VE SERVI CES
5. 0000 DAY $2, 000. 00 $1, 700. 00 -15. 00%
$10, 000. 00 $8, 500. 00 -$1, 500. 00
62 CONSTRUCTI ON SI GNS CLASS A
8, 856. 0000 S.F. $15. 50 $15. 00 -3.23%
$137, 268. 00 $132, 840. 00 -$4, 428. 00
OTHER | TEMS
63 PRQIECT PARTNERI NG
CALC 0. 00%
$1, 000. 00 $1, 000. 00 $0. 00
64 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
78. 0000 C.Y. $40. 00 $100. 00 150. 00%
$3, 120. 00 $7, 800. 00 $4, 680. 00

65

SHORI NG OR EXTRA EXCAVATI ON CLASS B
440. 0000 S. F. $4. 00 $25. 00 525. 00%
$1, 760. 00 $11, 000. 00 $9, 240. 00



RECORD NO : BI DEVL- 0000044 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
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PAGE: 20 of 22
DATE: 05/ 05/ 2026
TIME: 06: 07 PM

BI DS OPENED ON : APR 22 2026
AWARDED ON : MAY 05 2026

PS&E JOB NO : 262001 REVI SION NO: 3
CONTRACT NO :© XE3710 REG ON NO :ER
VERSION NO 1 WORK ORDER# : XL7024, XL7022
HWY SR 000, 025, 231 ATH BIDDER -------
TI TLE : 2026 EASTERN REG ON DOOLI TTLE CONSTRUCTI ON, LLC
CH P SEAL 9350 STONE QUARRY ROAD
98065- 4000
SNOQUALM E, WA 98065- 4000
262001
PROQJECT " F11126A
COUNTY( S) © LINCOLN, STEVENS CONTRACTOR NUMBER : 224000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AM. DI FF.
OTHER | TEMS
66 GRAVEL BACKFILL FOR Pl PE ZONE BEDDI NG
25. 0000 CY. $70. 00 $50. 00 -28.57%
$1, 750. 00 $1, 250. 00 - $500. 00
67 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00%
$5. 00 $5. 00 $0. 00
68 M NOR CHANGE
CALC 0. 00%
($1. 00) -$1. 00 $0. 00
69 AGGREGATE COVPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00%
($1. 00) -$1. 00 $0. 00
70 SPCC PLAN
L.S. 0. 00%
$2, 000. 00 $2, 000. 00 $0. 00
71 CONSTRUCTI ON GECTEXTI LE FOR SEPARATI ON
2, 040. 0000 S. Y. $4. 00 $8. 00 100. 00%
$8, 160. 00 $16, 320. 00 $8, 160. 00
CONTRACT TOTAL $8, 615, 000. 90 $9, 370, 115. 25 8. 77%

BASE TOTAL $8, 615, 000. 90 $9, 370, 115. 25 8. 77%
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PS&E JOB NO : 262001 REVI SION NO: 3
CONTRACT NO :© XE3710 REG ON NO :ER
VERSION NO 1 WORK ORDER# : XL7024, XL7022
HWY SR 000, 025, 231 ATH BIDDER -------
TI TLE : 2026 EASTERN REG ON DOOLI TTLE CONSTRUCTI ON, LLC
CH P SEAL 9350 STONE QUARRY ROAD
98065- 4000
SNOQUALM E, WA 98065- 4000
262001
PROQJECT " F11126A
COUNTY( S) © LINCOLN, STEVENS CONTRACTOR NUMBER : 224000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AM. DI FF.
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BI DS OPENED ON : APR 22 2026
AWARDED ON : MAY 05 2026






