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RECORD NO  : BI DEVL- 0000049 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/01/2026
* * * B D CHECK REPORT * * * TIME: 02:38 PM
PS&E JOB NO @ 267003 REVI SI ON NO : 2 BI DS OPENED ON : APR 22 2026
CONTRACT NO : XE3717 REG ON NO :ER AWARDED ON : MAY 01 2026
VERSION NO 1 WORK ORDER# : XL7025
HWY SR 211, nfa e LOVBIDDER ------- -=----- 2ND BIDDER -------  ---- 3RD BIDDER -------
TI TLE D211 CPM DEVELOPMENT CORPORATI ON  CENTRAL WASHI NGTON ASPHALT, POE ASPHALT PAVI NG, | NC.
SR 211 US 2 to SR 20 5111 E BROADWAY AVE I NC. 2732 N BECK RD
Pavi n SPOKANE VALLEY, WA 99212-0928 13184 E WHEELER RD NE POST FALLS, | D 83854-4567
g MOSES LAKE, WA 98837-9118
262003
PRQJECT ! F21100D
COUNTY( S) ! PEND OREI LLE CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 661800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MVEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. - 64. 66% -43.81% -69. 91%
$622, 900. 00 $220, 134. 36 -$402, 765. 64 $350, 000. 00 -$272, 900. 00 $187, 440. 00 - $435, 460. 00
2 REMOVAL OF STRUCTURES AND OBSTRUCTI ONS
L.S. 78. 25% -12.50% 52. 00%
$2, 000. 00 $3, 565. 00 $1, 565. 00 $1, 750. 00 -$250. 00 $3, 040. 00 $1, 040. 00
3 REMOVI NG MONUMENT CASE AND COVER
3.0000 EACH $1, 000. 00 $1, 225. 00 22.50% $1, 500. 00 50. 00% $672. 00 -32.80%
$3, 000. 00 $3, 675. 00 $675. 00 $4, 500. 00 $1, 500. 00 $2, 016. 00 -$984. 00
4 REMOVI NG CONC. BARRI ER
17. 5000 L. F. $45. 00 $25. 50 -43.33% $26. 00 -42.22% $25. 00 -44. 44%
$787. 50 $446. 25 -$341. 25 $455. 00 -$332. 50 $437. 50 - $350. 00
5 REMOVI NG GUI DE POST
490. 0000 EACH $6. 50 $5. 10 -21.54% $6. 25 -3.85% $5. 00 -23.08%
$3, 185. 00 $2, 499. 00 - $686. 00 $3, 062. 50 -$122. 50 $2, 450. 00 -$735. 00
GRADI NG
6 SHOULDER FI NI SH NG
30. 3600 M. $4, 470. 00 $8, 621. 15 92.87% $7, 500. 00 67. 79% $2, 645. 00 -40.83%
$135, 709. 20 $261,738.11  $126,028. 91 $227,700.00  $91, 990. 80 $80, 302.20 - $55, 407. 00
7  PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
3, 200. 0000 S.Y. $19. 20 $3. 40 -82.29% $4. 00 -79.17% $5. 00 -73.96%
$61, 440. 00 $10, 880.00 - $50, 560. 00 $12,800.00 -$48, 640. 00 $16, 000. 00 - $45, 440. 00
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RECORD NO  : Bl DEVL- 0000049 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/01/2026
* % * Bl D CHECK REPORT * * * TIME: 02:38 PM
PS&E JOB NO ' 267003 REVI SI ON NO : 2 BI DS OPENED ON : APR 22 2026
CONTRACT NO : XE3717 REGON NO :ER AWARDED ON : MAY 01 2026
VERSION NO @ 1 WORK ORDER# : XL7025
HWY SR 211, nfa LOWBIDDER -------  ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE D211 CPM DEVELCOPMVENT CORPORATI ON CENTRAL WASHI NGTON ASPHALT, PCE ASPHALT PAVI NG, | NC.
SR 211 US 2 to SR 20 5111 E BROADWAY AVE I NC. 2732 N BECK RD
Pavi n SPOKANE VALLEY, WA 99212-0928 13184 E WHEELER RD NE POST FALLS, |D 83854- 4567
9 MOSES LAKE, WA 98837-9118
262003
PRQJECT © F21100D
COUNTY( S) © PEND OREI LLE CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 661800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UN'T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
GRADI NG
8 EMBANKMENT | N PLACE
90. 0000 C.v. $230. 00 $351. 50 52.83% $75. 00 -67.39% $161. 00 -30. 00%
$20, 700. 00 $31, 635. 00 $10, 935. 00 $6, 750. 00 - $13, 950. 00 $14,490.00  -$6, 210. 00
HOT M X ASPHALT
9 CRACK SEALING BIT PVMI - CM
15. 1800 M $9, 320. 00 $4, 075. 00 -56. 28% $4, 200. 00 -54. 94% $4, 000. 00 -57. 08%
$141, 477. 60 $61,858.50 -$79, 619. 10 $63,756.00 -$77,721.60 $60, 720.00 - $80, 757. 60
10 PLANI NG BI TUM NOUS PAVENENT
253, 100. 0000 S. V. $2. 00 $1.76 -12. 00% $1. 85 -7.50% $1.35 -32.50%
$506, 200. 00 $445, 456. 00 - $60, 744. 00 $468, 235. 00 - $37, 965. 00 $341, 685. 00 -$164, 515. 00
11 HVA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64H- 28
330. 0000 TN $266. 00 $96. 95 -63.55% $125. 00 -53.01% $186. 00 -30. 08%
$87, 780. 00 $31,993.50 -$55, 786. 50 $41, 250. 00 - $46, 530. 00 $61,380.00 - $26, 400. 00
12 HWVA CL. 3/8 IN. PG 64H 28
34, 700. 0000 TN $104. 00 $88. 80 -14. 62% $91. 00 -12.50% $104. 00 0. 00%
$3, 608, 800. 00 $3, 081, 360. 00 -$527, 440. 00 $3, 157, 700. 00 - $451, 100. 00 $3, 608, 800. 00 $0. 00
13 JOB M X COVPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0. 00%
$108, 300. 00 $108, 300. 00 $0. 00 $108, 300. 00 $0. 00 $108, 300. 00 $0. 00
14 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0. 00%
$139, 600. 00 $139, 600. 00 $0. 00 $139, 600. 00 $0. 00 $139, 600. 00 $0. 00
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RECORD NO  : BI DEVL- 0000049 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/01/2026
* * * B D CHECK REPORT * * * TIME: 02:38 PM
PS&E JOB NO : 267003 REVI SION NO : 2 BI DS OPENED ON : APR 22 2026
CONTRACT NO @ XE3717 REG ON NO :ER AWARDED ON : MAY 01 2026
VERSION NO 1 WORK ORDER# : XL7025
HWY SR 211, nfa LOWBIDDER -------  ------- 2ND BIDDER -------  ------- 3RD BIDDER -------
TITLE D211 CPM DEVELCOPMVENT CORPORATI ON CENTRAL WASHI NGTON ASPHALT, PCE ASPHALT PAVI NG, | NC.
SR 211 US 2 to SR 20 5111 E BROADWAY AVE I NC. 2732 N BECK RD
Pavi n SPOKANE VALLEY, WA 99212-0928 13184 E WHEELER RD NE POST FALLS, |D 83854- 4567
9 MOSES LAKE, WA 98837-9118
262003
PRQJECT © F21100D
COUNTY( S) © PEND OREI LLE CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 661800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UN'T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
HOT M X ASPHALT
15 ASPHALT COST PRI CE ADJUSTMENT
CALC 0. 00% 0. 00% 0. 00%
$32, 400. 00 $32, 400. 00 $0. 00 $32, 400. 00 $0. 00 $32, 400. 00 $0. 00
16 SMOOTHNESS COVPLI ANCE ADJUSTMENT
CALC 0. 00% 0. 00% 0. 00%
$181, 100. 00 $181, 100. 00 $0. 00 $181, 100. 00 $0. 00 $181, 100. 00 $0. 00
17 JO NT ADHESI VE FOR BI TUM NOUS PAVEMENT
80, 660. 0000 L. F. $0. 67 $0. 63 -5.97% $0. 65 -2.99% $0. 62 -7.46%
$54, 042. 20 $50, 815. 80 -$3, 226. 40 $52,429.00  -$1,613.20 $50,009.20  -$4,033.00
18 REMOVI NG OVERLAY PATCHES
13, 560. 0000 S. Y. $2. 00 $2. 55 27.50% $2. 00 0. 00% $2. 20 10. 00%
$27, 120. 00 $34, 578. 00 $7, 458. 00 $27, 120. 00 $0. 00 $29, 832. 00 $2, 712. 00
ERCSI ON CONTROL AND ROADSI DE PLANTI NG
19 ESC LEAD
10. 0000 DAY $212. 00 $165. 00 -22.17% $350. 00 65. 09% $1, 250. 00 489. 62%
$2, 120. 00 $1, 650. 00 -$470. 00 $3, 500. 00 $1, 380. 00 $12,500.00  $10, 380. 00
20 ERCSI ON/ WATER POLLUTI ON CONTROL
EST. 0. 00% 0. 00% 0. 00%
$3, 000. 00 $3, 000. 00 $0. 00 $3, 000. 00 $0. 00 $3, 000. 00 $0. 00
TRAFFI C
21 BEAM GUARDRAI L BLOCK
143. 0000 EACH $44. 00 $25. 50 -42.05% $25. 00 -43.18% $25. 00 -43.18%
$6, 292. 00 $3, 646. 50 -$2, 645. 50 $3,575.00 -$2,717.00 $3,575.00 -$2,717.00



RECORD NO : BI DEVL- 0000049

PS&E JOB NO : 267003

REVI SI ON NO : 2

* * * BID CHECK REPORT * * *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

PAGE: 4 of 9
DATE: 05/01/ 2026
TIME: 02:38 PM

BI DS OPENED ON : APR 22 2026

CONTRACT NO @ XE3717 REG ON NO :ER AWARDED ON : MAY 01 2026
VERSION NO 1 WORK ORDER# : XL7025
HWY SR 211, nfa LOWBIDDER -------  ------ 2ND BIDDER ------- ----- 3RD BIDDER -------
TITLE D211 CPM DEVELCOPMVENT CORPORATI ON CENTRAL WASHI NGTON ASPHALT, PCE ASPHALT PAVI NG, | NC.
SR 211 US 2 to SR 20 5111 E BROADWAY AVE I NC. 2732 N BECK RD
Pavi n SPOKANE VALLEY, WA 99212-0928 13184 E WHEELER RD NE POST FALLS, |D 83854- 4567
9 MOSES LAKE, WA 98837-9118
262003
PRQJECT © F21100D
COUNTY( S) © PEND OREI LLE CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 661800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UN'T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
22 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 21
1. 0000 EACH $10, 800. 00 $4, 585. 00 -57.55% $4, 500. 00 -58. 33% $4, 500. 00 -58. 33%
$10, 800. 00 $4, 585. 00 -$6, 215. 00 $4,500.00  -$6, 300. 00 $4,500.00  -$6, 300. 00
23 BEAM GUARDRAI L TYPE 31 NON-FLARED TERM NAL
1. 0000 EACH $6, 600. 00 $4, 330. 00 -34.39% $4, 400. 00 -33.33% $4, 250. 00 -35.61%
$6, 600. 00 $4, 330. 00 -$2, 270. 00 $4,400.00  -$2,200.00 $4,250.00  -$2,350.00
24 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
1, 037. 5000 L. F. $28. 00 $30. 60 9. 29% $32. 00 14. 29% $30. 00 7. 14%
$29, 050. 00 $31, 747. 50 $2, 697. 50 $33, 200. 00 $4, 150. 00 $31, 125. 00 $2, 075. 00
25 REMOVI NG AND RESETTI NG GUARDRAI L BLOCKS
13, 387. 5000 L. F. $7. 40 $6. 88 -7.03% $7. 00 -5.41% $6. 75 -8.78%
$99, 067. 50 $92, 106. 00 - $6, 961. 50 $93,712.50  -$5, 355. 00 $90, 365. 63 - $8, 701. 87
26 GUARDRAI L REPAIR FA
EST. 0. 00% 0. 00% 0. 00%
$10, 000. 00 $10, 000. 00 $0. 00 $10, 000. 00 $0. 00 $10, 000. 00 $0. 00
27 PRECAST CONC. BARRIER TYPE F TRANS. TO TYPE 2 BARRI ER
12. 5000 L. F. $300. 00 $122. 25 -59. 25% $125. 00 -58.33% $120. 00 -60. 00%
$3, 750. 00 $1,528. 13 -$2,221. 87 $1,562.50 -$2,187.50 $1,500.00  -$2,250.00
28 PRECAST CONC. BARRI ER TYPE F UNANCHORED
37. 5000 L.F. $300. 00 $112. 00 -62.67% $115. 00 -61.67% $110. 00 -63.33%
$11, 250. 00 $4, 200. 00 -$7, 050. 00 $4,312.50  -$6,937.50 $4,125.00  -$7,125.00
29 REMOVI NG AND RESETTI NG EXI STI NG PERMANENT BARRI ER
127. 5000 L.F. $50. 00 $25. 50 -49. 00% $25. 00 -50. 00% $25. 00 -50. 00%
$6, 375. 00 $3, 251. 25 -$3,123.75 $3,187.50  -$3,187.50 $3,187.50  -$3,187.50
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RECORD NO  : BI DEVL- 0000049 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/01/2026
* * * B D CHECK REPORT * * * TIME: 02:38 PM
PS&E JOB NO : 267003 REVI SION NO : 2 BI DS OPENED ON : APR 22 2026
CONTRACT NO @ XE3717 REG ON NO :ER AWARDED ON : MAY 01 2026
VERSION NO 1 WORK ORDER# : XL7025
HWY SR 211, nfa LOWBIDDER -------  ------- 2ND BIDDER -------  ------- 3RD BIDDER -------
TITLE D211 CPM DEVELCOPMVENT CORPORATI ON CENTRAL WASHI NGTON ASPHALT, PCE ASPHALT PAVI NG, | NC.
SR 211 US 2 to SR 20 5111 E BROADWAY AVE I NC. 2732 N BECK RD
Pavi n SPOKANE VALLEY, WA 99212-0928 13184 E WHEELER RD NE POST FALLS, |D 83854- 4567
9 MOSES LAKE, WA 98837-9118
262003
PRQJECT © F21100D
COUNTY( S) © PEND OREI LLE CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 661800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UN'T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
30 REPAI R TRANSPORTABLE ATTENUATOR
EST. 0. 00% 0. 00% 0. 00%
$5, 000. 00 $5, 000. 00 $0. 00 $5, 000. 00 $0. 00 $5, 000. 00 $0. 00
31 FLEXI BLE GUI DE PCST
707. 0000 EACH $60. 00 $51. 00 -15. 00% $55. 00 -8.33% $50. 00 -16.67%
$42, 420. 00 $36, 057. 00 - $6, 363. 00 $38,885.00  -$3,535.00 $35,350.00  -$7,070.00
32 BARRI ER DELI NEATCR
32. 0000 EACH $46. 00 $30. 50 -33.70% $8. 50 -81.52% $8. 00 -82.61%
$1, 472. 00 $976. 00 -$496. 00 $272.00  -$1,200.00 $256.00  -$1,216.00
33 PAINT LINE
242, 670. 0000 L. F. $0. 27 $0. 31 14. 81% $0. 25 -7.41% $0. 23 -14.81%
$65, 520. 90 $75, 227. 70 $9, 706. 80 $60, 667.50 - $4,853. 40 $55,814.10 - $9, 706. 80
34 PAINTED STOP LI NE
270. 0000 L. F. $8. 00 $6. 11 -23.62% $16. 00 100. 00% $15. 60 95. 00%
$2, 160. 00 $1, 649. 70 -$510. 30 $4, 320. 00 $2, 160. 00 $4,212. 00 $2, 052. 00
35 PAI NTED DRAI NAGE MARKI NG
76. 0000 EACH $39. 00 $40. 75 4. 49% $40. 00 2.56% $38. 00 -2.56%
$2, 964. 00 $3, 097. 00 $133. 00 $3, 040. 00 $76. 00 $2, 888. 00 -$76. 00
36 SINUSO DAL RUMBLE STRIP
14. 9400 M . $1, 580. 00 $945. 00 -40.19% $1, 000. 00 -36.71% $925. 00 -41. 46%
$23, 605. 20 $14, 118. 30 -$9, 486. 90 $14,940.00  -$8, 665. 20 $13,819.50 - $9, 785. 70
37 PERMANENT SI GNI NG
L.S. -13.79% 63.79% 54. 48%
$5, 800. 00 $5, 000. 00 - $800. 00 $9, 500. 00 $3, 700. 00 $8, 960. 00 $3, 160. 00
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RECORD NO  : BI DEVL- 0000049 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/01/2026
* * * B D CHECK REPORT * * * TIME: 02:38 PM
PS&E JOB NO : 267003 REVI SION NO : 2 BI DS OPENED ON : APR 22 2026
CONTRACT NO @ XE3717 REG ON NO :ER AWARDED ON : MAY 01 2026
VERSION NO 1 WORK ORDER# : XL7025
HWY SR 211, nfa LOWBIDDER -------  ------- 2ND BIDDER -------  ------- 3RD BIDDER -------
TITLE D211 CPM DEVELCOPMVENT CORPORATI ON CENTRAL WASHI NGTON ASPHALT, PCE ASPHALT PAVI NG, | NC.
SR 211 US 2 to SR 20 5111 E BROADWAY AVE I NC. 2732 N BECK RD
Pavi n SPOKANE VALLEY, WA 99212-0928 13184 E WHEELER RD NE POST FALLS, |D 83854- 4567
9 MOSES LAKE, WA 98837-9118
262003
PRQJECT © F21100D
COUNTY( S) © PEND OREI LLE CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 661800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UN'T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
38 TEMPORARY PAVEMENT MARKI NG SHORT DURATI ON
160, 310. 0000 L. F. $0. 28 $0. 20 -28.57% $0. 25 -10.71% $0. 20 -28.57%
$44, 886. 80 $32,062.00 -$12,824.80 $40,077.50  -$4,809. 30 $32,062.00 -$12,824.80
39 TEMPORARY STCP LINE - SHORT DURATI ON
270. 0000 L. F. $9. 50 $10. 20 7.37% $2. 50 - 73.68% $10. 00 5. 26%
$2, 565. 00 $2, 754. 00 $189. 00 $675.00  -$1,890.00 $2, 700. 00 $135. 00
40 PORTABLE CHANGEABLE MESSAGE S| GN
1, 620. 0000 HR $6. 00 $5. 10 -15. 00% $7.00 16. 67% $5. 00 -16.67%
$9, 720. 00 $8, 262. 00 -$1, 458. 00 $11, 340. 00 $1, 620. 00 $8,100.00  -%$1, 620.00
41 PRQJECT TEMPORARY TRAFFI C CONTROL
L.S. -10. 10% -44. 86% -45,02%
$535, 000. 00 $480, 965. 00 - $54, 035. 00 $295, 000. 00 - $240, 000. 00 $294, 120. 00 -$240, 880. 00
42 TRAFFI C CONTROL SUPERVI SCR
L.S. -39. 24% -19.19% -18.55%
$99, 000. 00 $60, 150. 00 - $38, 850. 00 $80, 000. 00 - $19, 000. 00 $80, 640.00 -$18, 360. 00
43 WORK ZONE SAFETY CONTI NGENCY
EST. 0. 00% 0. 00% 0. 00%
$50, 000. 00 $50, 000. 00 $0. 00 $50, 000. 00 $0. 00 $50, 000. 00 $0. 00
44 CONSTRUCTI ON SI GNS CLASS A
900. 0000 S.F. $24. 00 $15. 30 -36.25% $12. 00 -50. 00% $15. 00 -37.50%
$21, 600. 00 $13, 770. 00 -$7, 830. 00 $10, 800.00 -$10, 800. 00 $13,500.00 - $8, 100. 00

45 BEAM GUARDRAI L POST
17. 0000 EACH $260. 00 $255. 00 -1.92% $275. 00 5.77% $250. 00 -3.85%
$4, 420. 00 $4, 335. 00 -$85. 00 $4, 675. 00 $255. 00 $4, 250. 00 -$170. 00
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RECORD NO  : BI DEVL- 0000049 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/01/2026
* * * B D CHECK REPORT * * * TIME: 02:38 PM
PS&E JOB NO : 267003 REVI SION NO : 2 BI DS OPENED ON : APR 22 2026
CONTRACT NO @ XE3717 REG ON NO :ER AWARDED ON : MAY 01 2026
VERSION NO 1 WORK ORDER# : XL7025
HWY SR 211, nfa LOWBIDDER -------  ------- 2ND BIDDER -------  ------- 3RD BIDDER -------
TITLE D211 CPM DEVELCOPMVENT CORPORATI ON CENTRAL WASHI NGTON ASPHALT, PCE ASPHALT PAVI NG, | NC.
SR 211 US 2 to SR 20 5111 E BROADWAY AVE I NC. 2732 N BECK RD
Pavi n SPOKANE VALLEY, WA 99212-0928 13184 E WHEELER RD NE POST FALLS, |D 83854- 4567
9 MOSES LAKE, WA 98837-9118
262003
PRQJECT © F21100D
COUNTY( S) © PEND OREI LLE CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 661800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UN'T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
46 PAINTED W DE LI NE
440. 0000 L. F. $0. 80 $0. 61 -23.75% $2. 10 162. 50% $2. 00 150. 00%
$352. 00 $268. 40 - $83. 60 $924. 00 $572. 00 $880. 00 $528. 00
OTHER | TEMS
47 PRQJECT PARTNERI NG
CALC 0. 00% 0. 00% 0. 00%
$1, 000. 00 $1, 000. 00 $0. 00 $1, 000. 00 $0. 00 $1, 000. 00 $0. 00
48 TR MM NG AND CLEANUP
L.S. -27.50% 75.27% -2.75%
$8, 000. 00 $5, 800. 00 -$2, 200. 00 $14, 021. 50 $6, 021. 50 $7, 780. 00 -$220. 00
49 REI MBURSEMENT FCR THI RD PARTY DAMAGE
EST. 0. 00% 0. 00% 0. 00%
$5. 00 $5. 00 $0. 00 $5. 00 $0. 00 $5. 00 $0. 00
50 M NOR CHANGE
CALC 0. 00% 0. 00% 0. 00%
$1. 00 $1. 00 $0. 00 $1. 00 $0. 00 $1. 00 $0. 00
51 AGGREGATE COWPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00%
($1.00) -$1. 00 $0. 00 -$1. 00 -$1. 00
52 SPCC PLAN
L.S. -47.33% -33.33% 84.67%
$1, 500. 00 $790. 00 -$710. 00 $1, 000. 00 - $500. 00 $2, 770. 00 $1, 270. 00
CONTRACT TOTAL $6, 851, 836. 90 $5, 663, 366. 00 -17.35%  $5, 690, 000. 00 -16.96%  $5, 712, 236. 63 -16.63%
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RECORD NO  : BI DEVL- 0000049 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/01/2026
* * * B D CHECK REPORT * * * TIME: 02:38 PM

PS&E JOB NO : 267003 REVI SION NO : 2 BI DS OPENED ON : APR 22 2026
CONTRACT NO @ XE3717 REG ON NO :ER AWARDED ON : MAY 01 2026
VERSION NO 1 WORK ORDER# : XL7025
HWY SR 211, nfa LOWBIDDER -------  ------- 2ND BIDDER -------  ------- 3RD BIDDER -------
TITLE D211 CPM DEVELCOPMVENT CORPORATI ON CENTRAL WASHI NGTON ASPHALT, PCE ASPHALT PAVI NG, | NC.

SR 211 US 2 to SR 20 5111 E BROADWAY AVE I NC. 2732 N BECK RD

Pavi n SPOKANE VALLEY, WA 99212-0928 13184 E WHEELER RD NE POST FALLS, | D 83854-4567

9 MOSES LAKE, WA 98837-9118

267003
PRQJECT © F21100D
COUNTY( S) © PEND OREI LLE CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 661800

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UN'T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
BASE TOTAL $6, 851, 836. 90 $5, 663, 366. 00 -17.35% $5, 690, 000. 00 -16. 96% $5, 712, 236. 63 -16.63%







