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RECORD NO  : BI DEVL- 0000040 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 14/ 2026
* * * B D CHECK REPORT * * * TIME: 12:10 PM
PS&E JOB NO @ 262006 REVI SI ON NO : 2 BI DS OPENED ON : APR 01 2026
CONTRACT NO @ XE3707 REG ON NO AWARDED ON : APR 14 2026
VERSION NO 1 WORK ORDER# : XL2312
HWY SR 000, 090 LOWBIDDER ------- ------- 2ND BIDDER -------  ---- 3RD BIDDER -------
TI TLE 1 1-90 NORTHEAST ELECTRIC, LLC COLVI CO, | NC. PONER CI TY ELECTRIC, |NC.
SULLI VAN TO | DAHO STATE LI NE 1780 DOWN RI VER DR 2812 N PI TTSBURG ST 3327 E. OLIVE AVE
| TS | MPROVEMENTS WOODLAND, WA 98674- 9699 SPOKANE, WA 99207- 4854 SPOKANE, WA 99202- 4617
262006
PRQJECT : F09099T
COUNTY( S) ! SPOKANE CONTRACTOR NUMBER : 100520 CONTRACTOR NUMBER : 100025 CONTRACTOR NUMBER : 670200
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 5. 31% -50. 45% -62.39%
$95, 266. 11 $100, 325. 00 $5, 058. 89 $47,200.00 -$48,066. 11 $35, 825.32 - $59, 440. 79
TRAFFI C
2 BEAM GUARDRAI L TYPE 31
140. 0000 L. F. $45. 00 $55. 00 22.22% $35. 00 -22.22% $51. 52 14. 49%
$6, 300. 00 $7, 700. 00 $1, 400. 00 $4,900.00  -$1, 400. 00 $7, 212. 80 $912. 80
3 BEAM GUARDRAI L TYPE 31 NON- FLARED TERM NAL
1. 0000 EACH $3, 300. 00 $5, 500. 00 66. 67% $3, 400. 00 3. 03% $5, 600. 00 69. 70%
$3, 300. 00 $5, 500. 00 $2, 200. 00 $3, 400. 00 $100. 00 $5, 600. 00 $2, 300. 00
4 BEAM GUARDRAI L ANCHOR TYPE 11
1. 0000 EACH $3, 000. 00 $3, 000. 00 0. 00% $2, 000. 00 -33.33% $2, 800. 00 -6.67%
$3, 000. 00 $3, 000. 00 $0. 00 $2,000.00  -$1,000. 00 $2, 800. 00 -$200. 00
5 REPAI R TRANSPORTABLE ATTENUATCR
EST. 0. 00% 0. 00% 0. 00%
$6, 000. 00 $6, 000. 00 $0. 00 $6, 000. 00 $0. 00 $6, 000. 00 $0. 00
6 TUBULAR MARKER
26. 0000 EACH $200. 00 $150. 00 - 25. 00% $270. 00 35. 00% $263. 20 31.60%
$5, 200. 00 $3, 900. 00 -$1, 300. 00 $7, 020. 00 $1, 820. 00 $6, 843. 20 $1, 643. 20
7 BARRI ER DELI NEATOR
775. 0000 EACH $50. 00 $23. 00 -54. 00% $14. 10 -71.80% $17. 42 - 65. 16%
$38, 750. 00 $17,825.00 -$20, 925. 00 $10,927.50 -$27,822.50 $13,500.50 - $25, 249. 50
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RECORD NO : Bl DEVL- 0000040 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 14/ 2026
* * * Bl D CHECK REPORT * * * TIME: 12:10 PM
PS&E JOB NO : 267006 REVI SION NO : 2 Bl DS OPENED ON : APR 01 2026
CONTRACT NO ‘@ XE3707 REG ON NO :ER AWARDED ON : APR 14 2026
VERSION NO 1 WORK ORDER# : XL2312
HWY ' SR 000, 090  aaaaae LOWBIDDER -------  ------- 2ND BIDDER -------  ------- 3RD BIDDER -------
TITLE - 1-90 NORTHEAST ELECTRIC, LLC CCOLVI CO, I NC. PONER CI TY ELECTRIC, | NC.
SULLI VAN TO | DAHO STATE LI NE 1780 DOMNWN RI VER DR 2812 N PI TTSBURG ST 3327 E. OLI VE AVE
I TS | MPROVEMENTS WOODLAND, WA 98674- 9699 SPCKANE, WA 99207- 4854 SPOKANE, WA 99202- 4617
267006
PRQIECT © FO9099T
COUNTY( S) * SPOKANE CONTRACTOR NUMBER : 100520 CONTRACTOR NUMBER : 100025 CONTRACTOR NUMBER : 670200
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
8 PAINT LINE
2, 000. 0000 L. F. $5. 00 $1. 00 -80. 00% $1.35 -73.00% $1.31 -73.80%
$10, 000. 00 $2, 000. 00 - $8, 000. 00 $2, 700. 00 -$7, 300. 00 $2, 620. 00 -$7, 380. 00
9 GROOVED PLASTI C LI NE
235. 0000 L. F. $15. 00 $10. 00 -33.33% $12. 50 -16. 67% $12. 04 -19. 73%
$3, 525. 00 $2, 350. 00 -$1,175. 00 $2, 937.50 -$587. 50 $2, 829. 40 -$695. 60
10 PLASTI C TRAFFI C ARROW
28. 0000 EACH $1, 800. 00 $1, 300. 00 -27.78% $719. 00 -60. 06% $728. 00 -59.56%
$50, 400. 00 $36, 400. 00 -$14, 000. 00 $20, 132. 00 -$30, 268. 00 $20,384.00 -$30,016.00
11 PERVANENT SI GNI NG
L.S. -25.16% 5.10% 7.01%
$62, 800. 00 $47,000.00 -$15,800.00 $66, 000. 00 $3, 200. 00 $67, 200. 00 $4, 400. 00
12 | TS SYSTEM - VM5 BECK RD
L.S. -76. 84% -21.47% -24.87%
$47, 500. 00 $11,000.00 -$36,500.00 $37,300.00 -$10, 200.00 $35, 686. 74 -$11, 813. 26
13 | TS SYSTEM - VMS FLORA RD
L.S. 11. 24% 43.55% 18. 13%
$215, 750. 00 $240, 000. 00 $24, 250. 00 $309, 700. 00 $93, 950. 00 $254, 865. 92 $39, 115. 92
14 | TS SYSTEM - VMS STATE LI NE
L.S. -35.52% - 30. 39% -27.55%
$167, 500. 00 $108, 000. 00 - $59, 500. 00 $116, 600. 00 - $50, 900. 00 $121, 346. 35 -$46, 153. 65
15 |ITS SYSTEM - VMS SULLI VAN RD
L.S. 12. 47% 25.77% 15. 06%
$244, 500. 00 $275, 000. 00 $30, 500. 00 $307, 500. 00 $63, 000. 00 $281, 319. 64 $36, 819. 64
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RECORD NO : Bl DEVL- 0000040 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 14/ 2026
* * * Bl D CHECK REPORT * * * TIME: 12:10 PM
PS&E JOB NO : 267006 REVI SION NO : 2 Bl DS OPENED ON : APR 01 2026
CONTRACT NO ‘@ XE3707 REG ON NO :ER AWARDED ON : APR 14 2026
VERSION NO 1 WORK ORDER# : XL2312
HWY SR 000, 090 aaaaaa LOWBIDDER -------  ------- 2ND BIDDER -------  ------- 3RD BIDDER -------
TITLE - 1-90 NORTHEAST ELECTRIC, LLC CCOLVI CO, I NC. PONER CI TY ELECTRIC, | NC.
SULLI VAN TO | DAHO STATE LI NE 1780 DOMNWN RI VER DR 2812 N PI TTSBURG ST 3327 E. OLI VE AVE
I TS | MPROVEMENTS WOODLAND, WA 98674- 9699 SPCKANE, WA 99207- 4854 SPOKANE, WA 99202- 4617
267006
PRQIECT © FO9099T
COUNTY( S) * SPOKANE CONTRACTOR NUMBER : 100520 CONTRACTOR NUMBER : 100025 CONTRACTOR NUMBER : 670200
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
16 PLASTIC CURB SYSTEM
1, 084. 0000 L. F. $50. 00 $100. 00 100. 00% $77.00 54. 00% $78. 40 56. 80%
$54, 200. 00 $108, 400. 00 $54, 200. 00 $83, 468. 00 $29, 268. 00 $84, 985. 60 $30, 785. 60
17 PRQIECT TEMPORARY TRAFFI C CONTRCL
L.S. -77.32% -85.91% -46. 60%
$396, 800. 00 $90, 000. 00 -$306, 800. 00 $55, 900. 00 -$340, 900. 00 $211, 874. 40 -$184, 925. 60
18 WORK ZONE SAFETY CONTI NGENCY
EST. 0. 00% 0. 00% 0. 00%
$19, 800. 00 $19, 800. 00 $0. 00 $19, 800. 00 $0. 00 $19, 800. 00 $0. 00
19 PAI NTI NG CURB
130. 0000 L. F. $7. 00 $10. 00 42.86% $4. 05 -42.14% $3. 92 -44.00%
$910. 00 $1, 300. 00 $390. 00 $526. 50 -$383. 50 $509. 60 -$400. 40
OTHER | TEMS
20 PROJIECT PARTNERI NG
CALC 0. 00% 0. 00% 0. 00%
$1, 000. 00 $1, 000. 00 $0. 00 $1, 000. 00 $0. 00 $1, 000. 00 $0. 00
21 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0. 00% 0. 00%
$5. 00 $5. 00 $0. 00 $5. 00 $0. 00 $5. 00 $0. 00
22 M NOR CHANGE
CALC 0. 00%
($1.00) -$1.00 $0. 00 -$1.00 -$1.00
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RECORD NO : Bl DEVL- 0000040 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 14/ 2026
* * * Bl D CHECK REPORT * * * TIME: 12:10 PM

PS&E JOB NO : 267006 REVI SION NO : 2 Bl DS OPENED ON : APR 01 2026
CONTRACT NO ‘@ XE3707 REG ON NO AWARDED ON : APR 14 2026
VERSION NO 1 WORK ORDER# : XL2312
HWY SR 000, 090 aaaaaa LOWBIDDER -------  ------- 2ND BIDDER -------  ------- 3RD BIDDER -------
TITLE - 1-90 NORTHEAST ELECTRIC, LLC CCOLVI CO, I NC. PONER CI TY ELECTRIC, | NC.

SULLI VAN TO | DAHO STATE LI NE 1780 DOMNWN RI VER DR 2812 N PI TTSBURG ST 3327 E. OLI VE AVE

I TS | MPROVEMENTS WOODLAND, WA 98674- 9699 SPCKANE, WA 99207- 4854 SPOKANE, WA 99202- 4617

267006
PRQIECT © FO9099T
COUNTY( S) * SPOKANE CONTRACTOR NUMBER : 100520 CONTRACTOR NUMBER : 100025 CONTRACTOR NUMBER : 670200

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
23 AGGREGATE COWVPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00%
($4.00) -$4.00 $0. 00 -$4.00 -$4.00
24 SPCC PLAN
L.S. 7.14% 114. 29% 20. 00%
$1, 400. 00 $1, 500. 00 $100. 00 $3, 000. 00 $1, 600. 00 $1, 680. 00 $280. 00
CONTRACT TOTAL $1, 433,901. 11 $1, 088, 000. 00 -24.12% $1, 108, 011. 50 -22.73% $1, 183, 883. 47 -17.44%
BASE TOTAL $1,433,901. 11 $1, 088, 000. 00 -24.12% $1, 108, 011. 50 -22.73% $1, 183, 883. 47 -17.44%







